Government of West Bengal
Department of Urban Development and Municipal Affairs
Office of the Executive Engineer
Salt Lake Construction Division
NirmanBhawan , Salt Lake, Kolkata-700091
Notice Inviting Tender No. :
WBUD & MAD/SLP/NIT-06/ 2021-22 of EE, SLC Division.
(MEMO NO: 1131 , Dated: 02.08.2021)
Offline Sealed Tenders are hereby invited for the following work by the Executive Engineer, Salt Lake
Construction Division on behalf of the Governor of West Bengal as per work detailed in the table below.

Eligible and resourceful bidder having sufficient credential and financial capability for execution of works
of similar nature, may apply for this work.

LIST OF WORK

| Amount Put | EMD to be | Time of

sl Name of Work to Tender deposited | Completion
“Repairing work to inside portion of 8 nos. Vacant C-
01 | types flats (C-1/4 , C-6/7 , C-14/3 , C-14/4 , C-37I5, C-37/6 Rs. Rs. -~ 45 (Forty

C-39/2 , C-39/5) at Baisakhi Abasan , Salt Lake , Kolkata- | 4,81,266.30 9,630.00 Five) Days
700091.”

General Terms & Conditions:

Eligibility for participation :

Contractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums and
Partnership Firms registered with the State Government and contractors of equivalent Grade / Class
registered with Central Government / MES / Railways for execution of civil works are eligible to
participate, depending on the criteria as detailed below. Joint venture firm are not eligible to
participate. A prospective bidder shall be allowed to participate two nos. work of either in the capacity

of individual or as a partner of a firm. If found to have applied severally in a single job, all his
applications will be rejected for that job.

Credential :

(i) Intending tenderer should produce credentials of similar nature of work of the minimum value of
40% of the estimated amount put to tender during 5(five) years prior to the date of issue of this
tender notice; or,

(i) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimum
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue
of the tender notice; or,

(iii) Intending tenderer should produce credentials of one single running work of similar nature which has
been completed to the extend of 80% or more and value of which is not less than the desired value
at (i) above ;

[This is as per Memo No. 03-A/PW/0/10C-02/14 , Dated: 12.03.2015 of Government of West
Bengal, Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule
226 (1) of PWD Code, Volume-I.]

(iv) Any agency having record with non satisfactory progress of work under this Salt Lake
Reclamation and Development Circle may or may not be considered for work during Technical
Evalution..

Verification before Submission of Tenders:
The contractor should see the site of works and tender documents, drawings, etc. before submitting tender
and satisfy himself regarding the condition and nature of works and ascertain difficulties that might be
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encountered in executing the work, carrying materials to the site of work, availability of drinking water and
other human requirements and security etc.The contractor will not be entitled to any claim or extra rate on
any of these accounts.

Submission of Tenders:
This is to be made at Tender Submission Box kept at the Chamber of the Executive Engineer,Salt Lake
Construction Division

Additional Clauses:

< 'Additional Performance Security when the bid rate is 80 % or Less' as per Finance Department
Order No. 4608-F(Y) , Dated-18.07.2018 should have to be strictly followed by the bidder if
the offered rate is 80 % or Less. Otherwise AOC will not be given,

% REFUND OF SECURITY DEPOSIT :

(A) However, the security deposit of the contractor held with the

Government under the provision hereof shall be refundable to the

contractor in the manner provided hereunder:

(i) 30% of the security deposit shall be refunded to the contractor on

expiry of one year after the issuance of certificate of completion of

work;

(ii) Further 30% of the security deposit shall be reFunded to the

contractor on expiry of Two years;

(iii) The balance 49% of the security deposit shall be refunded to the

contractor on expiry of Three years.

Explanation

The word ‘work’ means and includes road work, bridge work, building work,

sanitary and plumbing work,electrical work and/or any other work

contemplated within the scope and ambit of this contract. The work maybe

of original or special repair in nature or a combination thereof, or of

original or special repair in and/or maintenance in nature;

(B)Provided that in respect of the work of repair or maintenance in
nature or a combination thereof, the wordsthree years wherever appearing
in_ this Clause shall be deemed to be one year and in which case the
securitydeposit of the contractor held with the Government shall be
refundableto the contractor on expiry of one year after the issuance of
certificate of completion of work by theEngineer-in-Charge.

< Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department , Audit
Branch , Government of West Bengal is applicable for this Tender.

+ Revised Norms for acceptance of tenders with less than 3 qualified bids on 2™or subsequent
calls as per Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department , Audit
Branch , Government of West Bengal is applicable for this Tender.

< Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/0/10C-02/14
Dated: 12.03.2015 , of Government of West Bengal , Public Works Department , Accounts
Branch , Nabanna, Howrah-711102 is applicable for this Tender.

Additional Sub Clauses :

<+ Working experience of similar nature of work will be preferred .Negligence and delaying of
work without satisfactory reasons may cause termination of contract during any time of the
work period.
% For taking up the Analysis of Rate may be required to be submitted within 7 days after
issuance of necessary memos , if required.
Documents to be attached/submitted with application and EMD:

Up to Date S.T, LT., P.T., Credential and/or Payment Certificate , PAN , GST Registration , ESI
and PF Registration , Trade License, and all other documents as usually owned by an Contractor.
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EMD as Demand Pay/ Pay Order/ Bank Draft/ of any scheduled Bank to be drawn in favour of the
Executive Engineer , Salt Lake Construction Division payable at Kolkata.

Acceptance of Tender :
Lowest valid rate should normally be accepted. The accepting authority reserves right to reject any or all
tenders without assigning any reason thereof. Conditional tender will not be accepted in any case.

Award of Contract / Work Order:

The Bidder who's Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter / Letter of Acceptance / Work Order. The notification of award will constitute
the formation of the Contract.

Execution of Formal tender after acceptance of tender :

The tenderers, whose tender is approved for acceptance, shall within 7 days of the receipt of Letter of
Acceptance (LOA) to him, will have to execute 'Formal Agreement’ with the Tender Accepting Authority in
duplicate/triplicate copies of W.B.F. No. 2911.

Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order / Commencement
and completion of the work) is to be borne by the bidder. Original Challans of those materials, which are
procured by the bidder, may be asked fo be submitted for verification. Cess @ 1% of the cost of
construction works shall be deducted from the Gross Value of the Bill in ferms of Finance Department
Order No.853-F dated 01.02.2006. Also it is instructed to register his Establishment under the Act,
under the competent registering authority, i.e. Assistant Labour Commissioner / Deputy Labour
Commissioner of the region concerned.

Payment:

The payment of RA as well as final bill for any work will be made according to the availability of fund and
no claim due to delay in payment will be entertained. No RA Bill will be considered before execution of 1/3™
of total velume of work.

Withdrawal of Tender :

If any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance
or refusal within a reasonable time without giving any satisfactory explanation for such withdrawal, he shall
be disqualified for making any tender to the department as per order no. 5696-F(Y) , Dated : 01/10/2019.
All cases in which the Tender Accepting Authority has reason to doubt the bonafide of such withdrawal
should be reported to the Chief Engineer concerned in all details for issuance of such disqualification orders
by the said Chief Engineer, under intimation to the other Chief Engineers, e-Tendering Cell and also this
Department. Copy of such Order should invariably be communicated to the Nodal Officer, e-Governance of
this Department with a request to upload the same in the Departmental website.

Date and Time Schedule :

Sl. No Activity Date & Time
| 01. Last Date of Application : 16.08.2021 up to 12.00 hrs.
| 02. | Date and Time of Issue : 16.08.2021 at 15.00 hrs.
03. Last Date of Purchase: 18.08.2021 up to 16.00 hrs.
Date of Submission of Tender (Tender Box a
_04' the Chamber of the Eiecuﬁve Eiginneer') : " | 20.08.2021 i
~05. | Date of Opening : 20.08.2021 after 14.00 hrs. J
ADDITIONAL CONDITIONS : |
1) The Executive Engineer of the Division concerned will be the Engineer-in-Charge in respect of the

contract and all correspondences concerning rates, claims, change in specification and/or design and
similar important matters will be valid only if made by the Engineer-in-Charge. If any correspondence of
above tender is made with Officers other than the Engineer-in-charge for speedy execution of works,
the same will not be valid unless copies are sent to the Engineer-in-Charge and approved by him. The
instruction given by the Sub-Divisional Officer and the Sub-Assistant Engineer on behalf of the
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Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship, In case
of dispute, the decision of Engineer-in-Charge shall be final and binding.

2) The Government shall not be held liable for any compensation due fo machines becoming idle for any
circumstances including untimely rains, other natural calamities, strike, etc. No compensation for idle
labour, establishment charge or on other reasons such as variation of price index etc. will be
entertained,

3) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto
as will be in force from time to time.

4) No mobilization / secured advance will be allowed unless specified otherwise

5) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by
the confractor at his own cost. The contractor shall also arrange supply of mazdoors, bamboos, ropes,

pegs, flags etc. for laying out the work and for taking and checking measurements for which no extra
payment will be made.

6) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-charge before commencement of the
work. Instructions given by inspecting officers will be recorded in this book and the contractor must note
down the action taken by him in this connection as quickly as possible. =

7) The work will have to be completed within the time mentioned in the tender notice. A suitable work
programme is to be submitted by the contractor within 7 (Seven) days from the date of receipt of Work
Order which should satisfy the time limit of completion. The contractor should inform in writing the name
of his authorized representative at site within 7 (Seven) days from the date of receipt of Work Order
who will receive instruction of the work, sign measurement book, bills and other Government papers, etc.
However the contractor will have to accept the work programme and priority of work fixed by the
Engineer-in-charge.

8) All possible precautions should be taken for the safety of the people and workforce deployed at worksite
as per safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities
under the Workmen's Compensation Act efc. He must deal with such cases as promptly as possible.
Proper road signs as per P.W.D. practice will have to be made by the contractor at his own costs while
operating a public thoroughfare.

9) The contractor will have to maintain qualified technical employees and/or Apprentices at site as per
prevailing Apprentice Act or other Departmental Rules & Orders circulated from time to time.

10) The quantities of different items of work mentioned in the tender schedule or in Work Order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works
actually done in different items and no claim will be entertained for reduction of quantities in some items
or for omission of some items. For execution of quantitative excess in any item beyond 10% or
supplementary works, approval of the Superintending Engineer / Chief Engineer would be required
depending on whoever be the Tender Accepting Authority, before making payment.

11) All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorized and approved source and the material brought to the site must be approved
by the Engineer-In-Charge. Rejected materials must be removed by the Contractor from the site within
24 hours of the issue of order to that effect.

12)For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor before
the expiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of

materials and labour and hire charges of tools & plants etc. would be entertained under any
circumstances.

13) When one item of work is to be covered up by another item of work the latter item shall not be done
before the formal Item has been measure up and has been inspected by the Engineer-in-Charge or the
Sub-Divisional Officer /Assistant Engineer, as the authorized representatives of the Engineer-in- Charge
and order given by him for proceeding with the latter item of work. When however, this is not possible
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for practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-Divisional
Officer/Assistant Engineer may do this inspection in respect of minor works and issue order regarding
the latter item.

14)In case of force closure or abandenment of the works by the Department the contractor will be eligible
to be paid for the finished work and reimbursement of expenses actually incurred but not for any losses.

15) The contractor shall have to arrange on his own cost, required energy for operation of equipments and
machineries, for operating of pumping set, illuminating work site, office etc, that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at site of work.

16) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard,
labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if
applied for, may be spared for the purpose on usual charges as fixed by the Engineer-in-charge. Before
using any space in Government land for any purpose whatsoever, approval of the Engineer-in-charge will
be required.

17) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto

as will be in force from time to time.

5 v e
Executive Engineer

Salt Lake Construction Division
MEMO NO: 1131/1(11) , Dated: 02.08.2021

Copy forwarded for information to the:
1 Principal Secretary, Department of Urban Development Department & Municipal Affairs, Nagarayan, Kol-
64.
2_Chief Engineering Advisor, Salt Lake Project, Nirman Bhawan, Salt Lake, Kolkata-91.
3.Special Engineer, Salt Lake Reclamation and Development Circle, Nirman Bhawan, Salt Lake, Kolkata-91.
4.Joint Secretary (IT/e-Gov. Cell)Urban Development Department, Nagarayan Bldg. DF Block, Salt
Lake,Kol-64 with a request to publish this NIT in website of Urban Development Department,
www.wburbanservices.qgov.in.
5.Executive Engineer, Salt Lake Reclamation Division, Nirman Bhawan, Salt Lake, Kolkata-91.
6.Executive Engineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91.
7 .Executive Engineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91.
8-9. Sub-Divisional Officer, Salt Lake Water Supply/ Sewerage Sub-Division ,Nirman Bhawan, Salt
Lake, Kolkata-91.
10. Divisional Accounts Officer/Accounts Branch of this Office

11. Notice Board of this Office. %f\l
b’V{

Executive Engineer
Salt Lake Construction Division




