Office of the Burdwan Municipality

G.T. Road, Burdwan, West Bengal, India — 713101
Phone: +91 0342 2662518 / 2664121 / 2662777 | Fax: +91 0342 2560717

Email: info@burdwanmunicipality.gov.in | Website: www. burdwanmunicipality.gov.in

Memo No. 107/E/XII-4/AMRUT

Dated:24/08/2020

NOTICE INVITING ELECTRONIC TENDER No. 1
Tender Ref: No. WBMAD/BM/AMRUT/1/20-21

The Executive Officer,

the table below:-

Burdwan Municipality, on and for behalf of the Administrator/Chairperson
Burdwan Municipality invites sealed competitive Bid on Percentage Rate Basis for the works detailed in

List of Schemes:-
NB Price of Defect

Group.No. Name of the work Estimated| Earnest ::;Zi:‘::tu Period of Liability

- Amount Money Completion Period
bidder

(

Group -1 |Construction Deep Tube well (DTW), Pump
) house including interconnection work &
1 [supply, installation & commissioning of
:.submersible pump in § E Rs.2505.00  |Three (03) months
. i) zone - I at Khagragarh g 3 from the date of
nlii) Zone - VIII at Godda ‘§ E (see note below) | issue of work
dliii) Zone - IX at Panjabagan including all & F order.
i civil & E/M works within Burdwan
; Municipality under AMRUT Programme
T

Group - Ik
n|Construction Deep Tube well (DTW), Pump
dhouse including interconnection work &
Ifzsupply, installation & commissioning of g 8 Three (03)
fis)u:;:riltl)lleaiir;i;:ia § % Rs.2505.00 (see [months from the| 05 (five) year(s).

i) Zone —III at Khalasipara 2 z‘ note below) |date of issue of

;Niii) Zone - X at Jalkal including all civil & work order
| |E/M works within Burdwan Municipality
l under AMRUT Programme
n

Group-IIf IConstruction Deep Tube well (DTW), Pump
t lhouse including interconnection work &
h supply, installation & commissioning of - Rs.2505.00
a submersible pump in ; E Three (03)
vl|i) zone - IV at Becharhat :;) E (see note months from the
€lii) Zone -V at Kanai-natshal x°5 E‘ below) date of issue of
¢ iii) Zone - VI at Municipal Store & « work order .
oliv) Zone - VII Gagraghat including all civil

o

& E/M works within Burdwan Municipality

under AMRUT Programme




(ii)
(iii)

The cost of tender documents for the purpose of participating in e-tendering, but the successful L1 (Lowest) Bidder will have
to pay the cost of tender documents of 3 (three) sets @ price mentioned in the list of scheme of NIeT during purchase of
tender documents for execution of agreement as per notification no. 452 - A/ PW /O / 10 C - 35/ 10 dated 26.07.2011 of
the Secretary, to the Govt. Of West Bengal & subsequent no.199-CRC/2M-10/2012 dated 21/12/2012 of the Secretary,
Public Works Department, CRC Branch, and Government of West Bengal. In case of any contractor (L1) expressed his / her
willingness to have extra copy of the standard contract forms, only one spare copy of standard contract form may on
payment of prescribed price be supplied to a contractor or firm of contactors, eligible to tender in a specific work on receipt
of written requisition well in advance for the same. In case of the works in the open tenders an earnest money amounting to
2% (two percent) of the estimated value of work for which tender has been called for, shall have to be deposited by all
intending tenderers. In any case Fixed Permanent Security Deposit will not be entertained as an earnest money. Bidder
intending to participate in more than one work shall have to pay earnest money and have to pay price of agreement papers
separately while making agreement, for each and individual tender.

Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated 28/02/2014.

Intending tenderer shall have to apply separately for each work of this NIT. Bidders are requested to upload the files
of relevant work(s) for which he intend to participate.

(iv) Payment to the contractor for the work shall be made by the Administrator/Chairman, Burdwan Municipalityas per pay
order (passed for payment) recommended andsubmitted by the Executive Engineer, Burdwan Division, M.E.Dte., who will the
EIC of the work.

(v) 1. In the event of e-Filling, intending bidder may download the tender document from the website
https://wbtenders.gov.in directly with the help of Digital Signature Certificate. EMD has to be deposited by the bidder through
the following payment mode as per memorandum of the Finance Department vide No. 3975-F(Y) dated 28"July, 2016 read with
Finance Department vide No. 5688-F(Y)dt.03.11.2016.

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank payment
gateway.
1.2. RTGS/NEFT in case of offline payment through bank account in any bank.(Details of which has been
narrated in"Instruction to Bidders”).
Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance Department memorandum No. 2691-
E(Y) dt.02.05.2017.
Tender document may be download from website & submission of Technical Bid / Financial Bid as per Tender time schedule
stated in “"Date & Time Schedule”.
The documents submitted by the bidders should be indexed and also should be according to his / their Firm name.
1.1. A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the Government of West Bengal

https://wbtenders.gov.in using his login ID and Password and thereafter may download the tender document consisting of this

N.I.T., Instruction to Bidders (Section - A), different Forms & Affidavits (Section - B), Special Terms & Conditions (Section-C),
Specification of Work (Section - D), Additional Terms & Conditions and specification for Electrical works (Section -E)& Schedule of
Works (BOQ in form of PDF), W.B. Form No. 2911(ii) and Addenda & Corrigenda (if any) from the website directly with the help of
Digital Signature Certificate.

1.2Earnest Money: An earnest money amounting to 2%/( two percent) of the estimated value of work for which tender has been

called for, shall have to be deposited by all intending tenderers. In any case Fixed Permanent Security Deposit will not be
entertained as an earnest money.

As per G.O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance Department a bidder should initiate payment
of pre-defined EMD for the tender by selecting from either of the following payments modes :

1.3 The amount of pre-defined Earnest Money is to be submitted online in the following payments modes:

1.3.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank payment
gateway.

1.3.2. RTGS/NEFT in case of offline payment through bank account in any bank. (Details of which hasbeen narrated in
“Instruction to Bidders”).

Scope of Work:

2.1 Boring of atube well (250 mm x 200 mm dia) by boring pipes other than the pipes finally to be lowered for the
tube well jet system through different types of soil strata and taking them out after boring operation.
2.2 Supplying and lowering new and final pipes of medium duty TATA make including approved strainers (heavy duty, blank

pipes etc. as per the Bill of quantity. There should be a minimum gap of 50mm in between the outside of the tube well
pipes and the bore.

2.3 Special attention is to be given for maintaining verticality of the tube well.

2.4 Supplying and fitting / fixing special Submersible pump of approved make including all necessary accessories.

2.5 Supplying & packing the annular space between the outside of the tube well pipes, strainers and the bore with approved
pea-size gravels as per Specifications and the direction of the Engineer- in-Charge.

2.6 Testing of the quality of water :Water samples will be collected for bacteriological and chemical test at any depth

during executionof the work. The test to be carried out at any Government Laboratory or any other Laboratories
approved by the Engineer-in-Charge.



2.7 Boring record and bore chart:Contractor shall arrange for collecting at least one representative soil sample for the length
of eachboring pipe of length 6 m. (approx.) or at the level where soil strata changes whichever is earlier andpreserve in
small closed plastic container duly labelled. Contractor shall also submit daily bore log inprescribed form duly signed with
mention of type of soil encountered in different layers asascertained by Visual inspection.

2.8 Supplying & fixing pipeline including fittings/fixtures from the tube well upto the location as directed.

2.9 Construction of Pump House including interconnection work as directed by EIC.

2.10 Washing and developing tube well with air compressor pump and engine and directed by Engineer-in-Charge. (for at
least three days @ 8 hours a day or more till pumped out water is cleared and odourless)

2.11 All allied electromechanical works as per Specifications and the direction of the Engineer- in-Charge.

2.12 Miscellaneous brick masonry and allied works. Any other appurtenant works and/or as directed by the Engineer-in-
Charge for Successful completion of the work.

Eligibility criteria for participation in tender:
3.1. Requirement of Credentials:
3.1.1 Forlst call of NIT:

3.1.1.1. Intending tenderers should produce credentials of a similar nature ofCompleted at least one work of
the minimum value of 40% (forty percent) of the estimated amount during 5 (five) years prior to the
date of issue of the tender notice
or

3.1.1.2. Intending tenderers should produce credentials of one single runningwork of similar nature which has
been completed to the extent of 80% (eighty percent) or more and value of which is not less than the
desired value at (3.1.1.1.) above;

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the
concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been
initiated against the executed agency, i.e., the tenderer.As per Go no.03-A/PW/0/10C-02/14 Dated: 12.03.2015.

3.1.2 Annual Turn Over — will be as per below table

For applying single group For applying multiple group
Annual turn over 40% of amount put to Tender Cumulative sum of 40% of amount put to
(for any particular group) Tender (for respective nos.of group)

(I.e. FY2014-2015, 2015-2016, 2016-2017 , 2017-2018& 2018-2019).

Note :Bidder intending to participate in more than one work shall have to furnish Annual turnover in cumulative manner and it
should be Cumulative sum of 40% of amount put to Tender for the respective groups .Annual turnover should be any Financial

Year among the last five financial years.

3.1.3 Bank solvency Certificate will be as per below table

For applying single group For applying multiple group
Bank solvency 40% of amount put to tender Cumulative sum of 40% of amount put to
(for any particular group) Tender (for respective nos of group)

3.1.4 Bank solvency should be issued during! (one) year prior to the date of issue of the tender notice.
Note :Bank solvency is desirable but not mandatory.

3.2. Other terms and conditions of the credentials:

3.2.1. Payment certificate will not be treated as credential;

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central
Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted under the
Central / State statute, on the executed value of completed / running work will be taken as credential.

No credential will be considered as valid unless it is supported by work order, price schedule or BOQ of work
and completion certificate mentioning the date of completion issued by the competent authority not below the
rank of Executive Engineer or equivalent or competent authority of a State / Central Government, State /
Central Government undertakings, Statutory / Autonomous bodies constituted under the Central / State
Statute. The completion certificate should indicate the value of the work (equal to booked expenditure).



3.2.3.

3.2.4.

3.2.5.

N.B. The credential certificate for completed works should contain (a) Name of work (b) Estimated Amount(c)
Tendered amount, (d) Value of executed work (e)Date of Completion of project along with telephone
number &detail address for communication of client must be indicated in the Credential Certificate./Non
Statutory Documents]

The prospective bidders will have in their full time engagement experienced technical personnel, the minimum
being one Civil Engineering Degree holder, one Civil Engineering Diploma holder.

(Authenticated documents in respect of qualification and engagement for this work will have to be furnished
for Technical Evaluation);

[Non Statutory Documents]

PAN Card, Valid Professional Tax Deposit Challan, Valid Trade License, valid 15-digit Goods and Service Tax
payer Identification Number (GSTIN) under GST Act. 2017, Provident Fund & ESI certificate with relevant
document(s) and any other(s) if applicable to be accompanied with the Technical Bid document.

[Non Statutory Documents]

The prospective bidders or any of their constituent partner(s) should not have abandonedanywork during the last

3 (three) years from the date of publishing of this NIeT. Such abandonment or rescission will be considered as
disqualification towards eligibility (a declaration in this respect through Affidavit will have to be furnished by the
prospective bidders without which the

technical bid will be treated as non-responsive. Neither prospective bidder nor any of constituent partner(s)
should have been debarred to participate in tender(s) by the any Department, Government of West Bengal
during the last 2 (two) years prior to the date of this NIeT. Such debarment will be considered as disqualification
towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per prescribed
format without which the Technical Bid shall be treated non-responsive).

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and free reserve available to the

firm should be positive.

3.2.7. In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be furnished

3.2.8.

3.2.9.

3.2.10.

3.2.11.

along with Balance Sheet and Profit and Loss Account and all schedules forming the part of Balance Sheet and
Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules
forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant.

[Non Statutory Documents]

The prospective bidders should own or arrange through lease hold agreement the required plant and machineries

of prescribed specifications as shown and mentioned in format [Section- B].
[Non Statutory Documents]

Registered Unemployed Engineers’ Co-operative Societies / Unemployed Labour Co-operative Societies are

required to furnish valid Bye Law, Current Audit Report, Certificate of Registration and Valid Clearance
Certificate from A.R.C.S. for the year 2016/2017 Professional Tax Deposit Challan for the Financial Year 2019-
2020, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST Act,
2017 with relevant document with up-to-date return along with other relevant supporting papers.

[Non Statutory Documents]

Joint Ventures will not be allowed for works upto 25 Crores. For work more than 25 Crores in case of a joint

venture, Lead Member of such joint venture will be required to meet 60% (sixty percent) of required Bid
Capacity and each of the Joint Venture Members will be required to meet at least 30% (thirty percent) of
requirement of BID Capacity. Bid Capacity of all the members in total should be at least 100% (one hundred
percent) of required Bid Capacity.

As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for building works worth value less

than Rs. 25 Crore& which are predominantly Civil work in nature with electrical components less than 25% of the
estimated amount put to tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp
paper of requisite value with an electrical contractor for execution of the electrical components of the work. In
that case the electrical contractor will have to qualify for all requirements set forth in the e-NIT for electrical
works including credential, electrical supervisor’s certificate of competency (SCC)part no 1,,4,7A 7 11 etc. The
Civil contractor will have to qualify for all requirements set forth in the e-NIT including requisite credential for
Civil component of such works but excluding credential and SCC requirements for electrical works. However the
onus and full responsibility of execution of the total work (Civil & Electrical) will be on the civil contractor who will
execute the agreement with the Department. Payment will also be made to the civil contractor only.



3.2.12. A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as

a partner of a firm. If found to have applied severally for a single job, all his applications will be rejected for
that job, without assigning any reason thereof.

3.2.13. A partnership firm will have to furnish the registered partnership deed and a company will have to furnish the

Article of Association and Memorandum.

[Non Statutory Documents]

Where an individual person hold a digital certificate in his / her own name duly issued to him / her against the
company or the firm of which he / she happens to be a director or partner, such individual person shall, while
uploading any tender for and on behalf of such company or firm, invariably upload a copy of registered power
of attorney showing clear authorization in his / her favour, by the rest of the directors of such company or the
partner of such firm, to upload such tender. The power of attorney shall have to be registered in accordance
with the provision of the Registration Act.1908 as per G.O. no. 61/SPW/12 dated 08/06/2012.

3.2.14. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the

respective competent authority from the Registrar of Firms, Society, Non-Trading Corporation,
Registrar of Companies etc. & copy of Registration Certificate (with allotment of Registration No.) will
have be submitted, otherwise the Technical Bid will not be considered for qualification & Financial Bid
shall not be opened.

3.2.15. Bidders may apply for more than one group. However during scrutiny by the Authority, he may not be eligible

for all the groups. It may so happen that he has sufficient credential in all group but lacking adequate Turnover/
Bank solvency etc as per cumulative option. Under the circumstances, the Authority may face problems in
deciding as to which groups he would be eliminated. In order to resolve the issue bidders intending to apply in
more than one group should fix up priority covering all the groups he has applied. The bidder must enclose the
priority list in the application for each and every group failing which the Authority may apply its discretionary
power to disqualify him in case he is found not eligible in one or more group as the case may be.

The successful bidder will have to establish field testing laboratory equipped with requisite instruments in conformity with relevant
code of practice and technical staff according to the requirements of works to be executed. The executing agency will have to
produce satisfactory test report of all the materials of the work as well as on samples collection jointly by him and concerned
authority of the Engineer-in-Charge from all completed / ongoing items of works as per relevant codes of practice at his own cost
from any Govt. approved / Govt. testing laboratory during execution of works. The successful bidder will have to bring all
requisite plants and mechanical equipment and / or technical personnel and / or laboratory and field testing machineries and
equipment for all the items of work as per BOQ and / or as per relevant IS / IRC Codes of practice and / or as per direction of the
Engineer-in-Charge and / or as per relevant PWD Schedule of Rates at the time of execution of work at site even if upon technical
evaluation he is declared as “qualified” without having all the requisite plants and mechanical equipment and / or technical
personnel and / or laboratory and field testing machineries and equipment at the time of submission of tender.

The payment will be made as and when fund is available from the concerned source. No claim whatsoever for delay in payment,
if any, will be entertained. Retention money towards performance Security amount to 10% (ten percent) of the value of the work
will be deducted from the running account bill of the tender as per prevailing order. No interest will be paid on security deposit.

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from the bill(s) of the
contractor(s) on all contracts awarded on or after 01/11/2006 in pursuance with G.O. no. 599A/4M-28/06 dated 27/09/2006.
GST, Royalty & all other Statutory levy / CESS will have to be borne by the contractor & the schedule of rates are inclusive of all
the taxes & CESS stated above as per rule.

Successful Tenderers will be required to obtain valid Registration Certificate &Labor License from respective Regional Labour
Offices where construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal Building & other
Construction Works’ Act, 1996 and U/S 12 of Contract Labour Act.

Successful tenderers will be required to observe the following conditions strictly:

6.1. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 should be
strictly adhered to wherever such Acts become applicable.

6.2. Minimum wages to the workers shall be paid according to the rates notified and / or revised by the State Government
from time-to-time under the Minimum Wages Act, 1948 in respect of scheduled employments, within the specified time as
per law. Payment of bonus, wherever applicable, has to be made.

6.3. Adequate safety and welfare measures must be provided as per the provisions of the Building and other Construction
Workers’ (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal Building and Other
Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004.



10.

11.

12.

6.4. All liabilities arising out of engagement of workers are duly met before submission of bills for payment.

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned
agencies ineligible for the work then and there or at any subsequent stage as may be found convenient.

Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008 dated 13/03/2009 & Notification No. 38-
CRC/2M-61/2008 dated 20/04/2009 shall not be applicable. Since BOQ for the works under this NIeT is based upon the schedule
of rates of Public Works Directorate, Government of West Bengal with Addendum & Corrigendum as mentioned hereinafter, the
bidders shall quote their rate (percentage above / below / at par) accordingly considering that no escalation and / or price
adjustment will be allowed by the Department thereto under any circumstances.

No Mobilization Advance and Secured Advance will be allowed. Agencies shall have to arrange required land for installation
of Plant & Machineries, (specified for each awarded work, storing of materials, labour shed, laboratory etc. at their own cost and
responsibility nearest to the work site. The agencies will have to install the above machineries on the site within 45 (forty five)

days from this end positively with application of Tender.

Additional Performance Security @10% of the tendered amount shall be obtained from successful bidder if the
accepted bid value is 80% or less of the estimate put to tender vide go no. 4608-F(Y) dt.18.07.2018.

The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation & Abolition) Act 1970 and
necessary certificates from appropriate authority to be submitted within 07 (seven) days from the date of issue of work order,
otherwise the work order may be cancelled.

Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The Security Deposit excluding operation
and maintenance will be refunded as per PWD order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017, wherein, Construction of
new building / new bridge / new culvert, the Defect Liability Period of the work shall be five years from the actual date of completion

of the work;

Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of submission of
Financial Bid / Sealed Bid. In case of inadvertent typographical mistake found in the specified schedule of rates / BOQ, the
same will be treated to be so corrected as to conform to the relevant schedule of rates prevailing at the time of floating of
tender and / or technically sanctioned estimate. No claim whatsoever for such inadvertent typographical mistake will be
entertained.

All materials required for the proposed scheme as mentioned including bitumen (all grade), bitumen emulsion, cement & steel
(which ever applicable)will have be of specified grade & approved brand in conformity with relevant code of practice (/atest
revision) & manufactured accordingly & will have to be procured & supplied by the agency at his / their own cost including all
taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement and steel are to be submitted along with
challan and test certificate. In the event of further testing opted by the Engineer-in-Charge, such testing from any Government
approved / Government Testing Laboratory will have to be conducted by the agency at his/their own cost. All steel materials to
be used for the work should be SAIL / TATA / RINL unless otherwise mentioned specifically in the BOQ.

Date & Time Schedule:

Sl.
No. Particulars Date and Time
Date of publishing NIeT 05.09.2020
1 Documents.(online) (Publishing Date)
From 10:00 A.M. onwards.
Tender Document download start date and time. 05.09.2020
2 .
(online)
From 11:00 A.M. onwards.
Pre Bid Meeting with the intending Bidders. (Optional 10.09.2020 at 01:00 P.M.
3 | for the bidders) At office of The Superintending Engineer, West Circle, Municipal
Engineering Directorate, Government of West Bengal , Patalbazar, Burdwan.
The bidder who are willing to participate the Prebid meeting has to
intimate to the office via mail atleast 3 days back along with the
questionnaire and also to intimate the name of the person who will
attend the prebid meeting
Start Date of Bid Submission. 05.09.2020
4 (Technical and Financial) (online)
From 1:00 P.M. onwards.




Closing date and time of Bid submissior] 22.09.2020

> (Technical and Financial) (online). upto 12:00 Noon

. Date and time of opening of Technical 25.09.2020 after 12:00 Noon
Proposals (online).
Date and time of uploading of list of

’ Technically qualified bidders.(online) Will be notified later on.
Date of uploading of final listoftechnically

8 | qualified bidders after disposal of appeals, if any. Will be notified later on.
Date and time of opening of Financial

9 Proposal (online). Will be notified later on.

12. There will be no provision of Arbitration.

13.

14.

15.

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 8182-F(Y) dated 26/09/2012 of Finance
Department, Govt. of West Bengal, as follows:

“Except where otherwise provided in the contract all question and disputes relating to the meaning of the specifications, designs,
drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts designs, drawings,
specifications, estimate, instructions, orders or these conditions or otherwise concerning the works, or the executions or failure to
execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof shall be dealt
with as mentioned hereinafter;

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes any
drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with or arising out of the
contract or carrying out of the work, to be unacceptable, he shall promptly within 15 (fifteen) days request the Chairman of the
Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute Redressal Committee shall
give its written instructions or decision within a period of three months from the date of receipt of the contractor’s letter.

This provision will be applicable irrespective of the value of the works to which the dispute may relate.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of works and its surroundings

and obtain all information that may be necessary for preparing the Bid and entering into a contract for the work as mentioned in
the Notice inviting Tender, the cost of visiting the site shall be at the Bidder’'s own expense. Issuance of letter of acceptance /
Work Order may be delayed and / or work may be financially restricted up to the limit of existing administrative approval until
receipt of administrative approval / revised administrative approval from the competent authority (in applicable cases). Also
issuance of letter of acceptance / work Order may be delayed and / or work may be restricted in some stretches till necessary
land for the same is made available and / or encroachments are removed (in applicable cases). No claim, whatsoever, for such
delay in issuance of Letter of Acceptance / Work Order and / or restriction of work will be entertained. Intending bidders may
keep these criteria in mind while participating in tender and / or while quoting their rates.

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for "Road & Bridge Works”, “Building
Works”, “Sanitary & Plumbing Works” and Electrical works effective from 1November 2017, PHE Schedule 2019 along with upto
date corrigenda & addenda and approved rates of the Superintending Engineer, Respective Circle, PWD, Government of West
Bengal.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in ‘Instructions to Bidders’
before bidding.

Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt. 12.09.2017 of Principal Secretary, PWD the
following partial modification in the West Bengal Form No: 2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender
Form), in cancellation of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:-

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per G.O. no.
5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any
part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes,
cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to
the premises, on which the work or any part of it is being executed, or if any damage shall happen to the work
from any cause whatsoever or any imperfection become apparent in it at any time whether during its execution
or within a period of three months or one year or three years or five years, as the case may be (depending upon
the nature of the work as described in the explanation appended hereto) hereinafter referred to as the Defect
Liability Period, from the actual date of completion of work as per completion certificate issued by the Engineer-
in-Charge, the contractor shall make the same good at his own expense, or in default, the Engineer-in-Charge



may cause the same to be made good by other workmen and deduct the expense (of which the certificate of the
Engineer-in-Charge shall be final and binding on all concerned) from any sums, whether under this contract or
otherwise, that may be then, or at any time thereafter become due to the contractor from the Government or
from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of the
Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage
or imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for
the Government to recover the excess cost from the contractor in accordance with the procedure prescribed by
any law for the time being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of
thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the
amount payable to the contractor under this contract and shall also issue a separate completion certificate
mentioning the actual date of completion of the work to

the contractor within the said period of thirty days. The certificate of the Engineer-in-Charge whether in
respect of the amount payable to the contractor against the "Final Bill" or in respect of completion of work
shall be final and conclusive against the contractor. However, the security deposit of the work held with the
Government under the provision of clause 1 hereof shall be

refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the
actual date of completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of
completion of the work.

(c) For work with three years Defect Liability Period:

(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the
actual date of completion of the work;

(i) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three
years from the actual date of completion of the work;

(d) For work with five years Defect Liability Period:

(i) No security deposit shall be refunded to the contractor for 1% 3 years from the actual date of
completion of the work;

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the
actual date of completion of the work;

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five
years from the actual date of completion of the work,

Explanation:
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work
and/or any other work contemplated within the scope and ambit of this contract. For

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the work
shall be three months from the actual date of completion of the work.

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any road /
bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year from the
actual date of completion of the work;

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which has been
designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3
years or more, Improvement of riding quality / Strengthening of flexible pavement designed for a period of 3 years or
more; Providing only mastic asphalt layer over existing bituminous surface without providing bituminous profile
corrective course / bituminous base course, theDefect Liability Period of the work shall be three years from the actual
date of completion of the work;

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert including
construction of approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction of rigid pavement,
Construction of new flexible pavement covered by mastic work which has been designed for a period of 5 years or more,
Widening and strengthening of flexible pavement covered by mastic work which has been designed for a period of 5
years or more, Improvement of riding quality / Strengthening of flexible pavement covered by mastic work which has



16.

17.

18.

19.

20.
21.

22.

been designed for a period of 5 years or more, the Defect Liability Period of the work shall be five years from the actual
date of completion of the work

“The word ‘Government’ means the Government of the State of West Bengal in Municipal Engineering Directorate,
UD&MA Department.”

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender form as per G.O. no. 52-
CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising out
from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of unconditional
BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Burdwan Municipality on behalf of
the contractor.

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the work
(No renewal in between should be required).

3. The Bank Guarantee will be submitted as per approved Format. The employer should obtain confirmation of the Bank
Guarantee directly from the Bank before its acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the following
manner, if not forfeited under conditions of contract:

4.1. For work with 3 (three) months Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 3 (three) months from the actual date of
completion of the work.

4.2. For work with 1 (one) year Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 1 (one) year from the actual date of completion of
the work.

4.3. For work with 3 (three) years Defect Liability Period:

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) years from
the actual date of completion of the work;

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 3
(three) years from the actual date of completion of the work.

4.4. For work with 5 (five) years Defect Liability Period:

For this work defect liability period is 5 years from the date of completion of the work as per completion
certificate issued by the concerned Executive Engineer, MED. However, completion certificate should be
issued after completion of all items of works as per schedule as requirec{ including supplementary items (if
any) in all respect but except the items of maintenance of trees etc.

4.4.k1. No amount shall be refunded to the contractor for first 3 (three) the actual date of completion of the
work;

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) years from
the actual date of completion of the work;

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 5
(five) years from the actual date of completion of the work.

In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered irrevocable power of
attorney is to be produced. Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved by
the Government.

All intending bidders are requested to be present in the Office of office of the Administrator/Chairman, BUrdwan Municipality,
during opening of the Tender as per the dates mentioned in the notice to observe the tender opening procedure.

No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.

Requirement of Principal Machineries which must be possessed by own/ Lease Hold agreement (as the case may
be)are as shown and mentioned in Section - B.

Original documents in support of own / lease possession of the aforesaid machineries are to be furnished if required by the
Tender Inviting Authority.

In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered by the Department.

In case of item rate tender, the technically qualified bidder, whose total offered price considering sum of offered
prices of all the items of works taken together, stands lowest, will be considered for acceptance. In no case lowest
bidder of individual items of works will be considered for acceptance for the corresponding items of works.

The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in this
respect will be entertained.



23. During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s) and/or any other paper(s) of
any bidder are incorrect / manufactured / fabricated, that tender will be out rightly rejected and further penal action may be
taken against him as per rule.

24, In case there is any objection regarding prequalifying an agency, that should be lodged to the tender inviting authority, i.e.,
the Administrator/Chairman, Burdwan Municipality within 48 (forty eighty) hours (inc/uding holidays) from the date and time of
publication of list of qualified agencies and beyond that time schedule no objection will be entertained by the Bid Evaluation
Committee.

25. Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the credentials & other
documents of the lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the
lowest tenderer are either manufactured or false, in that case Letter of Acceptance / Work Order will not be issued in favour of
that tenderer under any circumstances and further penal action may be taken against him as per rule.

26. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will
supersede former one in following sequence:

(i) West Bengal Form No. 2911(ii)

(ii) NIeT

(iii) Special terms & Conditions

(iv) Technical bid

(v) Financial bid
In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price Schedule/rates /elsewhere, the same may be
treated to be so corrected as to conform to the relevant schedule of rates and / or technically sanctioned estimate.

27. The Superintending Engineer (West Circle), MED will do the technical and financial evaluations of the bidders for different types
of works and make recommendation to the tender accepting authority. The bidders will have to meet all the minimum criteria
regarding:-

(a) Financial Capacity

(b) Technical Capability comprising of personnel & plant & equipment capability

(c) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum criteria as
mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed affidavit in non-
judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is either manufactured or false,
in such case the eligibility of the bidder/ tenderer will be out rightly rejected at any stage without any prejudice and further penal
action may be taken against him as per rule.

28. Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies will not be accepted.

29. Each work will be awarded against specific set of machineries as indicated in Sl. No. 20 of this NIeT & Section - B (Form-1V).

30. Cost of Tender Documents: The intending Tenderers shall not have to pay the cost of tender documents for the Burpose of
Barticipating in e-tendering vide Notification No. 199-CRC/2M-10/2012 dated 21/12/2012 of the Secretary, Public Works

epartment, Government of West Bengal
However, the successful bidder shall have to pay the cost of contract documents @ Rs. 2505.00 (Rupees Two Thousand
Five hundred & Five) only per set at the time of formal agreement.
Sd/-
The Executive Officer
Burdwan Municipality
Memo. No. Dated

Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:-

® N LR W

The Mission Director, AMRUT, West Bengal.

The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata

The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata

The Additional Chief Engineer,( South), MED, BikashBhavan, Salt Lake Kolkata.

The Superintending Engineer, West Circle, M.E.Dte., Burdwan.

The Executive Engineer, MED, Burdwan Division

CA to The District Magistrate, PurbaBardhaman for his kind appraisal to authority.

The Sub-Divisional Officer, Sadar (North),PurbaBardhaman for his kind appraisal to authority

The Executive Officer
Burdwan Municipality



SECTION - A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the
contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement System, through logging on to https://etender.wb.nic.in (the web
portal of Public Works Department). The contractor is to click on the link for e-Tendering site as given on
the web portal.

Digital Signature Certificate (DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for
submission of tenders, from the approved service provider of the National Informatics Centre (NIC) on
payment of requisite amount. Details are available at the Web Site stated in Clause A.1. above. DSC is
given as a USB e-Token.

The contractor can search and download NIeT, Tender Document(s) and Addenda & Corrigenda (if
any) electronically from computer once he/she logs on to the website mentioned in Clause A.1. using
the Digital Signature Certificate. This is the only mode of collection of Tender Documents.

Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job all his applications will be rejected for
that job.

A prospective bidder (including his participation in partnership) shall be allowed to participate in 2
(two) works anywhere for each set of prescribed machinery and equipment owned / lease hold
agreement by the bidder. In no case a bidder will be allowed to participate in bid for more than 2
(two) works anywhere per set of required machineries.

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than one
work, provided the bid capacity permits and the bidder is capable to arrange and deploy separate set
of required machineries for multiple works and complete the work in specified time.

Submission of Tenders:
General process of submission:

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders at a
time for each work, one is Technical Proposal & the other is Financial Proposal before the prescribed
date & time using the Digital Signature Certificate (DSC). The documents are to be uploaded Virus free
scanned copy of the documents are to be uploaded duly Digitally Signed. The documents will get

encrypted (transformed into non readable formats).
Technical proposal:
The Technical proposal should contain scanned copies of the following in further two covers

(folders):
Statutory Cover Containing:

A.0.1. Prequalification Application
(Section - B, Form - I)

A.0.2. Earnest Money has to be deposited by the bidder through the following payment
mode as per memorandum of the Finance Department vide No. 3975-F(Y)
dated 28P™"P July, 2016.

(a) Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI bank payment gateway.

(b) RTGS/NEFT in case of offline payment through bank account in any
bank.

A.0.3. Financial Statement
(Section - B, Form - II)

A.0.4. Affidavit
(Ref:- format for affidavit shown in “"X” and Declaration "Y”
in Section - B)



A.0.5. West Bengal Form No. 2911(ii) & NIeT with all agenda & corrigendum (download&
upload the same digitally signed, quoting rate will only encrypted in the
BOQ under Financial Bid. In case quoting any rate in West Bengal Tender
Form No. 2911(ii) the tender liable to summarily rejected)

A.0.6.Special Terms, conditions & specification of works.

Non statutory Cover Containing:

A.1.1. Professional Tax (PT) deposit receipt challan for the financial year 20172018, PAN
Card, valid 15-digit Goods and Service Tax payer Identification Number
(GSTIN) under GST Act. 2017 with relevant document(s) and any other(s) if
applicable.

A.1.2.Registration Certificate under Company Act. (if any).

A.1.3.Registered Deed of partnership Firm / Article of Association & Memorandum.

A.1.4. Registered Power of Attorney
(For Partnership Firm/ Private Limited Company, if any).

A.1.5. Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss A/c for
the last five years
(year just preceding the current Financial Year will be considered as year -

I).

A.1.6.Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op
(S) (ARCS).

A.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) & Engineers’
Co.-0pt.(S).

A.1.8. List of machineries possessed by own/ lease along with authenticated copy of tax
invoice, delivery challan& waybill Ref.:- Cl. No. 3.2.9.& 20 and Section -B,
Form - IV of this NIeT and a statement should be submitted with
mentioning the present status and location of installation of main plant and
machineries.

A.1.9. List of laboratory Instrument along with authenticated Invoice &Challan.

A.1.10.List of Technical staffs along with structure & organization
(Section - B, Form - III).

A.1.11. Requisite Credential as per Cl. No. 3(i) and Section - B, Form - V of this NleT.
Scanned copy of Original Credential Certificate as stated in Cl. No. 3(i)
of NIeT is to be submitted.

Note: Failure of submission of any of the above mentioned documents (as stated in A.
1.& A. 2.) will render the tender liable to be summarily rejected for both
statutory & non statutory cover.

Opening & evaluation of tender:

Earnest money amounting to 2% (two percent) of the estimated value of work for

which tender has been called for, will have to be submitted online by all intending
Tenderers.

Opening of Technical proposal:

Technical proposals will be opened by theAdmistrator/Chairman,Burdwan Municipality

Intending tenderers may remain present if they so desire.

Cover (folder) statutory documents (vide Cl. No.—A.O) will be opened first & if found

in order, cover (Folder) for non-statutory documents (vide Cl. No. —-A.1) will be

opened. If there is any deficiency in the statutory documents, the tender will
summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-statutory
cover will be downloaded & handed over to the tender evaluation committee.

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary list
of eligible bidders & the serial number of work for which their proposal will be
considered will be uploaded in the web portals.

While evaluation the committee may summon the bidders(s) & seek clarification /
information or additional documents or original hard copy of any of the documents
already submitted & if these are not produced within the stipulated time frame, their
proposals will be liable for rejection.



THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab “"Submit

Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical

Documents.
Sl. Sub-Category ]
No. | Category Name Description Detail(s)
1. Valid 15-digit Goods and Service Tax payer
Identification Number (GSTIN) under GST Act.
2017 with relevant document(s) and any
other(s) if applicable.
A.| Certificate(s) Certificate(s) 2. PAN Card.
3. Valid P. Tax Deposit Challan.
4. Valid Trade License.
Proprietorship Firm (Trade License)
Partnership Firm
(Partnership Deed, Trade License)
Ltd. Company
(Incorporation Certificate, Trade License)
B. gggﬁ?g)y g:ompany Detail - Co-Operative Society
(Society Registration Certificate Copy, Trade
License)
Registered Power of Attorney.
. Similar nature of work done and completion
Credential - 1 . - ) ; . 8
) certificate with Price Schedule or BOQ which is applicable for
C.| Credential Credential - 2 eligibility in this NIeT.




Sl.

Category

Information

No. Name Sub-Category Description Detail(s)
1. Financial Statement (Section -B,
Form - II) duly filled up.
2. Affidavits - X and Declaration - Y.
Work in hand 3. Certificate of revolving line of credit by the
Bank.
L Only Payment Certificate not the TDS
anmenz gert!:!cate ; Certificate. (Issued by an Officer not
ayment Lertificate below the rank of Executive Engineer).
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet (with
Sheet for  the financial Y€4 Annexure and 3CD form in case of Tax Audit)
2018-2019.
Financial

Profit & Loss A/c. and Balance
Sheet for the financial

2017-2018.

yed

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD form in case of Tax Audit)

Profit & Loss A/c. and Balance
Sheet for the financial

2016-2017.

yed

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD form in case of Tax Audit)

Profit & Loss A/c. and Balance
Sheet for the financial

2015-2016.

yes

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD form in case of Tax Audit)

Profit & Loss A/c. and Balance
Sheet for the financial

2014-2015.

yed

Profit & Loss A/c. and Balance Sheet (with
Annexure and 3CD form in case of Tax Audit)

Man Power

Technical Personnel

List of  Technical Staffs
(as per NIeT.)

Technical Personnel on Contract

List of  Technical Staffs
(as per NIeT.)

Opening of Technical Proposal:
Technical proposals will be opened by the Administrator/Chairman, Burdwan Municipality or his
authorized representative electronically from the website using their Digital Signature Certificate

(DSC).

Financial proposal

The financial proposal should contain the following documents in one cover (folder)
i.e., Bill of Quantities (BOQ). The contractor is to quote the rate (percentage Excess /
Less / At par) online through computer in the space marked for quoting rate in the

BOQ.

Only downloaded copies of the above documents are to be uploaded virus scanned &

Digitally Signed by the contractor.

Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity as
mentioned in the NIeT to be obtained from the information furnished in Form - II (Section-B), i.e.,
Financial Statement.

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be submitted
which must demonstrate the soundness of Bidder’s financial position, showing long term profitability
including an estimated financial projection for the next 2 (two) years.

Penalty for suppression / distortion of facts:




Submission of false document, by tenderer is strictly prohibited & if found the matter may be referred
to the appropriate authority for prosecution as per relevant IT Act / other relevant Acts and further
penal action may be taken against him as per rule.

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for Employer’s (tender accepting authority) action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or
refusal to enter into contract with the Government without justifiable cause will lead to forfeiture of
EMD of the said bidder in favour of the Government and appropriate penal action as per rule / as stated
elsewhere in this NIeT will be taken against him.

All the tender documents including N.I.T. & B.0.Q. will be the part of the contract documents. After receipt
of Letter of Acceptance, the successful bidder shall have to submit requisite copies of contract documents
along with requisite cost (Ref: of this N.I.T.) issued from the Administrator/Chairperson, Burdwan
Municipality within time limit to be set in the letter of acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter of Acceptance /
Work Order may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for
delay in issuance of Letter of Acceptance / Work Order will be entertained.

The Agreement in West Bengal From No. 2911(ii) will incorporate all necessary documents e.g. NIeT, all
addenda & corrigendum, special terms & conditions (Section - C), different filled-up forms (Section -B),
BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of NIeT, and the same will be
constituted between the Tender Accepting Authority and the successful Bidder.

Online receipt and refund of EMD of e-procurement through State Government-procurement portal.

Login by bidder:

A bidder desirous of taking part in a tender invited by a State Government
Office / PSU / Autonomous Body / Local Body / PRIs, etc. shall login to the e-
procurement portal of the Government of West Bengal https://wbtenders.gov.in
using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD /
Tender Fees for that tender by select from either of the following payments
modes:

A. 1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case
of payment through ICICI bank payment gateway.

A.1.2.RTGS/NEFT in case of offline payment through bank account in any bank.

Payment procedure:

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:

A. 1.1.1. On selection of net banking as the payment mode, the bidder will be directed
to ICICI Bank payment Gateway webpage (along with a string
containing a Unique ID) where he will select the Bank through which
he wants to do the transaction.

A. 1.1.2. Bidder will make the payment after entering his Unique ID and password of the
bank to process the transaction.

A. 1.1.3. Bidder will receive a confirmation message regarding success/failure of the
transaction.

A. 1.1.4. If the transaction is successful, the amount paid by the bidder will get credited
in the respective Pooling account of SUDA.

A. 1.1.5. If transaction is failure, the bidder will again try for payment by going back to
the first step.



Payment through RTGS/NEFT:

A. 1.2.1. On selection of RTGS/NEFT as the payment mode, the e-procurement portal

will show a pre-filled challan having the details to process RTGS/NEFT
transaction.

A. 1.2.2. The bidder will print the challan and use the pre-filled information to make

RTGS/NEFT payment using his Bank account.

A. 1.2.3. Once payment is made, the bidder will come back to the e-procurement portal

after expiry of a reasonable time to enable the NEFT/RTGS process to
complete, in order to verify the payment made and continue the
bidding process.

A. 1.2.4. If verification is successful, the Fund will get credited to the respective Pooling

account of the State Government maintained with the Focal Point
Branch of SUDA.

A. 1.2.5. Hereafter, the Bidder will go to e-procurement portal for submission of his bid.

A. 1.2..6. But if the payment verification is unsuccessful, the amount will be returned to

the bidder’s account.

Refund/Settlement Process:

A.1.3.1.

A.1.3.2.

A.1.3.3.

A.1.3.4.

A.1.3.5.

After opening of the bids and technical evaluation of the same by the tender inviting authority through
electronic processing in the -e Procurement portal of the State Government, the tender inviting
authority will declare the status of the bids as successful or unsuccessful which will be made available,
along with the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through
web services.

On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the respective
bidders’ bank accounts from which they made the payment transaction. Such refund will take place
within T2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal by the tender inviting authority.

Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the L1 and L2 bidders will refund, through an automated
process, to the respective bidders’ bank accounts from which they made the payment transaction. Such
refund will take place within T2 Bank Working Days where Twill mean the date on which information
on rejection of financial bid is uploaded to the -e Procurement portal by the tender inviting authority.
However, the L2 bidder should not be rejected till the LOI process is successful.

If the L1 bidder accepts the LOI and the same is processed electronically in the e- Procurement portal,
EMD of the L2 bidder will be refunded through an automated process, to his bank account from which
he made the payment transaction. Such refund will take place withinT£2 Bank Working Days where T
will mean the date on which information on Award of Contract (AOC) to the L1 bidder is uploaded to the
e-Procurement portal by the tender inviting authority.

As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically in
the e-Procurement portal.



EMD of the L1 bidder for tenders of State Government offices will automatically get transferred from
the pooling account to the State Government deposit head “8443-00-103-001-07" through GRIPS
along with the bank particulars of the L1 bidder.

In Such transfer will take place within T£1 Bank Working Days where T will mean the date on which
the Award of Contract (AOC) is issued.

A.1.3.6. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the e-
Procurement portal for updation.

A. 1.3.7. Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by the
bidders will be transferred electronically from the pooling account to the Government revenue receipt head “0070-
60-800-013-27" through GRIPS for Government tenders.

A.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the payment of EMD & Tender Fees (if any)were

initiated.

Refund/Settlement Process:

A.1.4.1. The ICICI Internet Banking will communicate to the State Government e-Procurement portal all details
of the transactions on daily basis.

A.1.4.2. The Tender inviting Authority of the Government Offices will be using their respective e-procurement
User ID and Password to view the EMD and Tender Fees deposited by the bidders in the
pooling accounts.

A. 1.4.3. The nodal officer of the Finance Department, Government of West Bengal will be able to view the
Department-wise EMD and Tender Fees deposited by the bidders to the pooling accounts and
fund transferred downstream at various stages of the tender process to the Government
accounts and bidders’ accounts, as applicable by using user access as provided by NIC.

The Executive Officer
Burdwan Municipality



SECTION - B
FORM -I
PRE-QUALIFICATION APPLICATION
To

The Administrator / Chairman
Burdwan Municipality

Ref : Tender fOr e e (name
WOTK) ottt bttt bbb bbbt b e bt b et b e s et e st et e et et e st ae et nnne s

NIET NO...oiiiiiricee e S NO.coiieces of The Administrator,BurdwanMnicipality.
Dear Sir,

Having examined the Statutory, Non-statutory &NIeT documents, I /we hereby submit all the

necessaryinformation and relevant documents for evaluation.
The application is made by me / us on behalf of ...,

iN the Ccapacity......ccccooiiiieee e duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms
for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.
(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application

without assigning any reason.

Enclosure(s): e-Filling:-
Statutory Documents.
Non Statutory Documents.

Date............ Signature, Name and designation of authorized signatory
For and on behalf of .......cccoceveveieiens

(name of the applicant)



AFFIDAVIT - “X"

(To be furnished in Non-Judicial Stamp Paper of appropriate value duly notarized)

1. I, the undersigned do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted is proved to be false or concealed, the application may be
rejected and no objection / claim will be raised by the undersigned.

2. The undersigned also hereby certifies that neither our
FIrmM e nor any of its constituent partners have failed to executed more than one
works contract under any directorate of Govt of West Bengal and that neither our
FIrmMe e nor any of its constituent partners was terminated by any sub-rule under
Clause 3 of Tender Form No. 2911 and that neither our firm ... nor any of

its constituent partners was terminated under any clause of Standard Bidding Documents by the
Engineer-in-Charge / Employer during last 3 (three) years.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

4. The undersigned understands that further qualifying information may be requested and agrees to
furnish any such information at the request of The Department.

5. Certified that I have applied in the tender vide NIeT bearing No. WB........c.ccccieimiraierannnnans of the
Admistrator/Chairman, Burdwan Municipality in the capacity of individual/ as a partner of a firm & I
have not applied severally for the same job and also not applied more than two works anywhere per
set of required machineries.

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than 120 (one
hundred twenty) days, after the dead line date for Bid submission.

7. 1/ we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing
machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and as
per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site even if
upon technical evaluation I am declared as “qualified” without having all the requisite technical
personnel and /or plants/ testing machineries / equipment at the time of submission of tender.

Date:

Signature, name and designation of
Authorised Signatory.

For and on behalf of
(Name of the Applicant)



DECLARATION “Y”

(To be submitted in non-judicial stamp paper of appropriate value, duly notarised)

e I, the undersigned, declare that all the statements made in the attached documents in respect of mode
of ownership of machineries are true and correct.

e Certified that required specified machineries for the works under this NIeT will be installed at the
working site within 7 (seven) days (maximum) from the date of LOA / work Order.

e The undersigned alsoherebycertifies that neither ourfirmnor any constituent firm had been debarred to
participate in tender by Public Works Department, UD&MA Deptt. Or other Govt. deptt.during the last
5(five) years prior to the date of this NIeT.

e The undersigned understands and agrees that further qualifying information may be requested and
agrees to furnish any such information at the request of the Department.

Certified that I have applied in the Tender vide in the tender vide NIeT bearing No.
WB...ciotimrerierasnnrasnarannanas of the Administrator / ChairmanBurdwan Municipalityin the
capacity of individual / as a partner of a firm and that I have not applied severally for the same job.

e Certified that I have applied in the tender in the capacity of individual / as a partner of a firm.

e Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-in-
Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the estimated cost
put to tender. In this respect, I have attached necessary documents with this application.

e I, the under-signed, do certify that all the statements made in the attached documents are true and
correct. If any declaration submitted is found / ascertain to be incorrect / fabricated / misrepresented /
fraudulent etc., accordingly tender will be liable to be cancelled / terminated immediately & I / my firm /
company shall also be liable to be prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860
along with section- 71 & section -73 of Indian Information & Technology Act 2008 & any other applicable
law for the time being in force in addition to forfeiture of Earnest Money / Security Deposit.

Date:

Signature, name and
designation Of
Authorised
Signatory.

For and on behalf of (Name of th



Name of the Firm:

SECTION - B

FORM -V

Experience Profile

List of projects completed that are similar in nature to the work applied for executed during the last 5 (five)

years.
et
ngine
Name, resngnS|%le Contract Percentage Original rigina ctual Actual Date Recﬁons_ for
E‘r?ﬁml%ogr k«?ﬁg e SUDeFoVriSion Rhasan Particpation Dat? 3 art congfetion tgF%r?f completion complktion
ploy of wor F con’i)pany of work oFWSHS the work oF WSHS (i?pany)
Date:

Signature, name and designation Of

Authorised Signatory.

For and on behalf of

(Name of t



Section - C

Special Terms and Conditions

General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the Departmental Schedule, i.e., Public Works Department Schedule of
Rates for Building Works (Volume - I) and Sanitary & Plumbing works (Volume - II) including
Materials, Labour& Carriage effective from 1st December 2017 with up-to-date addenda and
corrigenda, if any, in force issued by the Superintending Engineer, Planning & Monitoring Circle, PWD
& Convener, Combined Schedule Committee of PWD,as applicable for the working area of concerned
Circle at the time of uploading of tender.

For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid specification books, relevant Public Works Department Schedule
of Rates for Road & Bridge Works (Volume-III) including Materials, Labour& Carriage in different
districts of West Bengal for the working area effective from 1PstP December 2015 with up-to-date
agenda & corrigenda, if any, in force issued from competent authority of PWD or relevant I.S. / I.R.C.
Codes of practice or National Building Code in force at the time of uploading of tender will be
considered for the appropriate working area.

Definition of “"Engineer-in-Charge” and commencement of work:

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the concerned
Division. The word “Department” appearing anywhere in the tender documents means Municipal
Engineering Directorate under UD&MA Department, Government of West Bengal, who have
jurisdiction, administrative or executive, over part or whole of the works forming the subject matter of
the tender or contract. The word “approved” appearing anywhere in the documents means approved
by the Engineer-in-Charge. In case, the work is transferred to any other Division, the Executive
Engineer under whom the work will be executed should be treated as the Engineer-in-Charge. The
work will have to be taken up within specified time as mentioned in the work order. Failure to do so
will constitute a violation of the contract stipulation as regards to proportionate progress and timely
completion of work and the contractor will thereby make himself liable to pay compensation or other
penal action as per stipulation of the printed tender form.The Superintending Engineer of concerned
Circle, Municipal Engineering Directorate, Government of West Bengal will act as Nodal Superintending
Engineer. The Executive Engineer, BurdwanDivision,M.E. Directorate, Government of West Bengal shall
be the Nodal Engineer-in-Charge of the work. Nodal Superintending Engineer will control the whole
work. Deviation of the work if any should be controlled and sanctioned/approved by the nodal
Superintending Engineer of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17.

Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is
granted by the Engineer-in-Charge for valid reasons over which the contractor have no control, it will
be taken as granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining unaltered,
i.e., the tender is revalidated up to the extended period.

Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Department and other contract(s) that
may be working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality,if any. All arrangements and
programme of work must be adjusted accordingly. All precautions must be taken to guard against
chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The
contractor must see that all damages to any property which, in the opinion of the Engineer-in-Charge
are due to the negligence of the contractor are promptlyrectified by the contractor at his own cost and
expenses and according to the direction and satisfaction of the Engineer-in-Charge.

Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for carriage
and supply of materials and also the materials required for the construction work. The Department
may however, at their own discretion grant necessary certificates, if required, for booking of railways
wagons etc. But, in case of failure of the department to help the contractor in this respect, the
contractor will have to arrange at his own initiative so that progress of work is not hampered and no



claim whatsoever on this ground will be entertained under any circumstances. If railways facilities are
not available, the contractor will have to depend on transport of materials by road as necessary to
complete the work without claiming any extra payment from Department in this regard. The contractor
must consider this aspect while quoting rate.

Contractor’s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the Engineer-
in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent
by post to such office or delivered to the contractor’s authorised agent or representative. For such
intimation to the contractor’s site office, it will be deemed to the sufficient enough to be served upon
the contractor. On selection, the contractor shall have to strictly display the work programme in Bar
Chart and relevant drawings of the project in the site office.

Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees for
water supply, Royalty or road materials if( any), electricity and other charges of Municipalities or
statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers,
overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor
inclusive of all taxes, all other charges for the execution of the specified work, including supply of
materials and related carriage, complete or finished in all respect up to the entire satisfaction of the
Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work
schedule in this respect will be entertained.

Authorised Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The contractor,
may however, appoint and authorised representatives in respect of one or more of the following
purposes only.

C. 8.1. General day to day management of work.

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the same and
sign hand receipts thereof.

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken as accepted by the contractor.

The selection of the authorised representatives will be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor will in writing seek such approval of the Engineer-in-Charge
giving therein the name of work, Tender No., the Name, Address and the attested specimen signature
of the representative he wants to appoint and the specific purposes as specified here-in-above, which
the representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue
at any subsequent date, revised directions about such authorised representatives and the contractor
will be bound to abide by such directions. The Engineer-in-Charge will not be bound to assign any
reason for his revised directions. Any notice correspondence etc. issued to the authorised
representative or left at his address, will be deemed to have been issued to the contractor.

Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department will not be bound to take cognizance of such of attorney.

Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants etc. will be entertained
under any circumstances. The contractor should consider the above factor while quoting his rate.
Applications for such extension of time should be submitted by the contractor in the manner
indicated in Clause 5 of the printed form of West Bengal Form No. 2911(ii).

Contractor’'s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of work.
The cement godown should be sufficient in capacity and it must be water tight with either an
elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring is
made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-
Charge. No separate payment will be made for these godowns or for the store yard. Any cement,
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which is found at the time of use to have been damaged, shall be rejected and must immediately to
removed from the site by the contractor as per directed of the Engineer-in-Charge.

Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown, store
yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available
and if applied for, may be spared for the said purpose on the written permission of the ULB
authority as per rule.

Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-
in-Charge will be required. Departmental land, if available and if applied for, may be spared for the
purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his
own arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and
will clear and remove on completion of work and will also remove the shed, huts etc. which he might
have erected in Government land. If after such use, the contractor fails to clear the land,
Department will arrange to remove those installations and adequate recovery will be made from the
dues of the contractor.

Work Order Book:

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at his own
cost one Work Order Book to Sub-Divisional Officer / Assistant Engineer concerned, who is authorised
to receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work
Order Book will be kept at the site of work under the custody of Sub-Divisional Officer / Assistant
Engineer or his authorised representative. The Work Order Book should have machine numbered
pages in triplicate. Directions or instructions from Departmental officers to be issued to the Contractor
will be entered (in triplicate) in the Work Order Book (except when such directions or instructions are
given by separate letters). The contractor or his authorised representatives should regularly note the
entries made in the Work Order Book and also record thereon the actions taken or being taken by him
for complying the said directions or instructions on any relevant points relating to the work. The
contractor or his authorised representative may take away the triplicate pages of the Work Order Book
for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by
entries in the Work Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

C. 14.1. Name of the Work;

C. 14.2. Reference to contract number;

C. 14.3. Contractual rate in percentage;

C. 14.4. Date of opening of the Work Order Book;

C. 14.5. Name and address of the Contractor;

C. 14.6. Signature of the Contractor;

C. 14.7. Name & address of the Authorized representative (if any);

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on

behalf of the Contractor;

C. 14.9. Signature of the authorized representative duly attested by the Contractor;
C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;

C. 14.11. Date of actual completion of work;

C. 14.12. Date of recording final measurement;

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the
Work Order Book is recorded in the office of the Sub-Divisional Officer / Assistant Engineer.

Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed after cutting
clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works. On completion of works all temporary structures or obstructions including
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some pipes in underground works, if any, must also be removed. All scars of construction should be
obliterated and the whole site should be left in a clear and neat manner to the satisfaction of the
Engineer-in-Charge. Total length (in case of road project) should be demarcated by proper
chainaging with fixing 200 m post as per direction of the Engineer-in-Charge on both sides of the
alignment and Bench Marking at desired locations as per direction of the Engineer-in-Charge. No
separate payment will be made for all these works, the cost thereof being deemed to have been
included in the rates of various items of works quoted by the contractor in the schedule of probable
items of works.

Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places
as directed by the Engineer-in-Charge at his own cost before starting and during the work by which
the departmental staff will check levels layout of different works and fix up alignment and the
contractor will have to maintain and protect the same till completion of the work. All machineries and
equipments like Level Machine, Staff, Theodolite etc. and other sundry material like pegs, strings,
nails, flakes instruments etc. and also skilled labour required for setting out the levels, for laying out
difference structures and alignment will also have to be supplied by the contractor at his own cost as
per direction of the Engineer-in-Charge without any extra claim towards the Department.

Supplementary / Additional items of Works:

C.17.1. Rates of Supplementary Item(s) will be analysed in the .1% instant as far as possible
from the rates of the allied items of works appearing in the tender schedule.

C.17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent possible
from the rates of allied items of works appearing in the Public Works Department
Schedule of Rates (for Building / Sanitary & Plumbing Works) of probable items of
work forming part of the tender document. Rates of SOR for the working area at the
time of floating of NIeT will be applicable.

C.17.3. In Case, additional items do not appear in the above Public Works Department
Schedule of Rates, such items for the works will be paid at the rates entered in the
Public Works (Roads) Department Schedule of Rates for the working area at the time
floating of NIeT.

C.17.4. It the Supplementary Item(s) cannot be computed even after application of clauses
stated above, rates of supplementary item(s) will be analysed to the maximum extent
possible from the rates of allied items of works appearing in the current PWD Schedule
of Rates (for Building / Sanitary & Plumbing / Road Works) of probable items of work
for the work area at the time of execution of work.

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after application of
clauses stated above, the same will be determined by analysis from market rates of
material, labour and carriage cost prevailing at the time of execution of such items of
work. Profit and overhead charges (both together) at 10% (ten percent) will be allowed
only. In that case the contractual percentage will not be applicable. In such cases rates
should be determined by the Superintending Engineer concerned under whom the work
is being executed.

Contractual percentage shall only be applicable with regard to the portions of the analysis based
on PWD Schedule of Ratesas mentioned in Clauses C. 17.1., C. 17.2., C. 17.3& C. 17.4. stated
above only.

It may be noted that the cases of supplementary items of claim will not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting
authority.

Covered up works:

When one item of work is to be covered up by another item of work the later item should not be
done before the formal item has been measured up and has been inspected by the Engineer-in-
Charge or the Sub-Divisional Officer / Assistant Engineer, as the authorized representative of the
Engineer-in-Charge and order given by him for proceeding with the later item of work. When,
however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by
the Sub-Divisional Officer / Assistant Engineer may do this inspection in respect of minor works and
issue order regarding the later item.
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Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work will have to
be approved by the Engineer-in-Charge and checking the quality of such materials will have to be
done by the concerned Department or as directed by the Engineer-in-Charge prior to utilization in
the work.

Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of equipments and
machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at the site of work. Arrangement for obtaining water for the
work should also be made by the contractor at his

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by
the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to
be arranged for by the contractor at his own cost. The cost for transportation of labour, materials
and all other incidental items as required for work shall also have to be borne by the Contractor
without any extra claim from the Department.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged
by the contractor at his own cost. The cost of transport of labour, materials and all other incidental
items as required for work shall also have to be borne by the Contractor without any extra claim
from department.

Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary,
diversion road should be provided and maintained by the contractor at his own cost for the entire
period of work, if not separately provided inthe tender. The Contractor should take all necessary
precautions including guarding, lighting and barricading as necessary, to guard against the chances
of injury or accident to the road user and traffic and ferry users during execution of the work for
which nothing extra will be paid except otherwise mentioned in the specific price schedule. The
contractor will also have to indemnify the Department against consequences of any such injury or
accident, if so happens and which, as per opinion of the Engineer-in-Charge is due to contractor’s
fault.

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as
per direction of the Engineer-in-Charge and will also be maintained till the completion of the work.
Road barriers, with red light at night, are to be placed where the existing surface is disturbed with
proper road signs. All these should be done at the cost of the contractor without any extra claim
towards the Department.

Drawings:

All works should be carried out in conformity with the drawings supplied by this Department. The
Contractor will have to carry out all the works according to the Departmental General Arrangement
Drawing and Detail Working Drawings to be supplied by the Department from time-to-time.

Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge)
obtained during dismantling of existing structures/roads and handing over the same to the
Engineer-in-Charge of work of this Department lies with the contractor and nothing will be paid on
this account. In case of any loss or damage of serviceable materials prior to handing over the same
to this Department, full value will be recovered from the Contractor’s bill at rates as will be assessed
by the Engineer-in-Charge.

Unserviceable Materials:
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The Contractor will have to remove all unserviceable materials, obtained during execution at a place
as will be directed. The contractor should dress and clear the work site after completion of work as
per direction of the Engineer-in-Charge. No extra payment will be made on this account.

Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without
any extra claim from the Department.

Idle labour & additional cost:
Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional

establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc.
will be entertained under any circumstances.

Charges and fees payable by contractor:
C. 27.1. The contractor will have to pay all fees required to be given or paid by any statute or

any regulation or by-law of any local or other statutory authority which may be
applicable to the works and will keep the department indemnified against all penalties
and liabilities of every kind for breach of such statute, regulation or law.

C. 27.2. The Contractor will save and indemnify the department from and against all claims,
demands, suit and proceedings for or on account of infringement of any patent, rights,
design, trade mark of name of other protected right in respect of any constructional
plant, machine, work, materials, thing or process used for or in connection with works
or temporary works or any of them.

Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost.
All cost of fuel and stores for proper running of the Tools and Plants must be borne by the
Contractor.

Realisation of Departmental claims:

Any of sum money due and payable to the contractor (including security deposit refundable to
him/her) under this contract may be appropriated by the Government and set off against any claim
of Government for the payment of sum of money arising out of this contract or under any other
contract made by the contractor with the Government. If the entire claim of Government is not
appropriated by this way, claim for balance amount may be appropriated as per Public Demand
Recovery Act.

Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act,
1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder
from time to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern
Circle of P.W. Directorate may at his discretions, take necessary measure over the contract.

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on account
of any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate
and license from the concerned Registering Office under the Contract Labour (Regulation & Abolition)
Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or date
as are called for from time-to-time in connection with implementation of the provisions of the
above Acts and Rules and timely submission of the same, failing which the contractor will be liable
for breach of contract and the Engineer-in-Charge may at his discretion take necessary measures
over the contract.

Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the remedying of
any defects therein:

C. 31.1. have full regard for the safety of all persons and the Works (so far as the same are
not completed or occupied by the Department);
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C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer-in-Charge for the
protection of the Works or for the safety and convenience of the public or others;

C. 31.3. take all reasonable steps to protect the environment on and off the Site and to avoid
damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation;

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not to
interfere with any signal light of the railways or with any traffic or signal lights of any
local or other authority.

Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting e-Tender.

Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction of work
with methodology clearly showing the required materials, men and equipment. The contractor will
submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time
table divided into four equal periods of progress of work to complete the work within the specific
period for approval of the Engineer-in-Charge who reserves the right to make addition, alterations and
substitutions to such programme in consultation with the contractor and such approved programme
shall be adhered to by the contractor unless the same is subsequently found impracticable in part or
full in the opinion of the Engineer-in-Charge and is modified by him/her. The contractor must pray in
writing, showing sufficient reasons therein for modification of programme.

The work shall have to be executed strictly as per the time limit mentioned in this document failing
which shall invite appropriate penalty as applicable.

The conditions laid down in Clause 2 of the printed tender form regarding the division of total
period and progress to work and the time table there for as provided in the said clause shall be
deemed to have been sufficiently complied with the actual progress of work and does not fall short
of the progress laid down in the approved time table for one fourth, half and three fourth of time
allowed for the work.

Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his own
cost according to the direction of the Engineer-in-Charge. During progress of works, if any, error
appears or arises in respect of position, level, dimensions or alignment of any part of the work
contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge.
Any setting out that may be done or checked by either of them shall not in any way relieve the
contractor from their responsibility for correctness and rectification thereof.

Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. Incase
disturbances of service utilities is found unavoidable the matter should immediately be brought to
the notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by
the Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the
service utilities are damaged or disturbed in any way by the contractor during execution of the
work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-
Charge concerned will be recovered from the contractor.

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per specification mentioned in the relevant Schedule of Rates for Building Works
(Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the
Engineer-in-Charge reserves the right to test, examine and measure the materials / workmanship
direct at the place of manufacture, fabrication or at the site of works or any suitable place. The
contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-
in-Charge may require for examining, measuring and testing the works and quality, weight or



quantity of materials used and shall supply samples for testing as may be selected and required by
the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside
Government Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have
to be borne by the agency and that must be considered during quoting rate.

Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent of the
proposed construction difficulties and problems, if any, to start, to continue and complete the work
within the time as stipulated in this tender without dislocation of normal traffic during day as well as
to night. The execution of the work should be planned and phased so that there are no undue
hazards to the movement of normal traffic over the road. No additional payment will be entertained
on this account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete
roads and over the weak and damaged culverts should be taken into consideration by the Contractor.
The materials for the work may be required to carry over kutcha roads. These approach roads should
be maintained by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if
there be any, should be noted by the bidder. No extra rate or extra time will be allowed on these
accounts. The bidder should quote his rate taking into consideration regarding security of the
materials. Nothing will be entertained under any circumstances beyond the respective tendered
provisions.

Preliminaries:

During execution of the work, contractor will remain responsible for providing reasonable facilities to
traffic on the road and also lighting and guarding of the road during night for its safety while the
work is in progress and no extra rate will be paid on this account before taking up the work.

Approximately half of the road width including one flank should be kept clear to the traffic from all
obstructions and the surface should be properly cleaned and leveled as far as possible.

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red
letters on a white back ground as per direction of the Engineer-in-Charge, cost of which will have to
be borne by the agency.

Road barriers should be placed wherever the existing road surface is disturbed with proper road
signs. During night, these should be provided with light, Night Guard / “Chowkidar” for watching the
barrier etc. should also be maintained by the Contractor to give due warning to road users,
especially at night.

. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality

Control Tests:

All works and all quality control tests should conform to specifications mentioned in the BOQ and in
the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD,
Government of West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ,
NIeT& SOR is silent about specification or quality control tests of any particular item of work, the
same should conform to the specifications and quality control test laid down in the relevant,
“Schedule of Rates of Road & Bridge Works PWD, Government of West Bengal read with relevant
Corrigenda & Addenda / relevant IS / IRC Codes of practice.”

Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified in
Notice Inviting e-Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

Procurement of materials:

All materials required to complete execution of the work will have to be supplied by the contractor
after procurement from authorised and approved source.

Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours from the issue of order to that
effect. In case of non-compliance of such order, the Engineer-in-Charge will have the authority to
cause such removal at the cost and expense of the contractor and the contractor will not be
entitled to claim for any loss or damage on that account.



Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be
inclusive of the same.

Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been damaged,
will be rejected and must immediately be removed from the site by the contractor or disposed of as
directed by the Engineer-in-Charge at the costs and expenses of the contractor.

Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances except DI pipe for laying.

C.50

Forced Closure:

In case of forced closure or abandonment of the works by the Department, the contractor will be
eligible to be paid for the finished works and reimbursement of expenses actually incurred but not
for any losses.

Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on
the priced schedule of probable item of work. The quantities for various other items of works as
shown in the priced schedule of probable items of works are based on the drawings and designs
prepared by the Department. If variations become necessary due to design consideration and as per
actual site conditions, those will have to be done by the contractor at the time of execution at the
rate prescribed in the tender condition. No conditional rate will be allowed in any case.

Delay due to modification of drawing and design:

The contractor will not be entitled for any compensation for any loss due to delay arising out of
modification of the drawing, addition & alterations of specifications, delay in issuance of drawings,
etc.

Additional Conditions:

A few additional conditions under special terms and conditions:

C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus (both
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the
Engineer-in-Charge.

C. 49.2. Rate quoted will be inclusive of all Taxes.

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting
and end chainage of the work-site with aluminum plate hoisted on steel tubular
pipe/ angle post to a height of 1.5 Meter at the cost of the contractor including
fitting, fixing, painting, lettering etc. complete as per direction of the Engineer-in-
Charge.

C. 49.4. The Contractor is to display caution board maintaining 1.S. / I.R.C. norms at his own
cost as per direction of the Engineer-in-Charge.

C. 49.5. Deep excavation of trenches left out for days should be avoided.
C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per
rule, if applicable.

C. 49.7. The whole work will have to be executed as per Departmental drawings available in this
connection at the tendered rate.

C. 49.8. Income Tax will be deducted from each bill of the contractor as per applicable rate
and rules in force.

Royalty:

The Contractor will have to comply the relevant rules and regulations and laws of the land in this
regard.

Night Work:



The contractor shall not ordinarily be allowed to execute the work at night. The contractor may
however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true technical
or emergent reasons, the work may require to be executed during the night also according to the
instruction of the Engineer-in-Charge. In that case the contractor shall have to arrange for separate
set of labour with sufficient and satisfactory lighting arrangement for the night work. No extra
payment whatsoever in this respect will be made to the contractor.

C. 52 Working condition:
During execution of work, contractor will remain responsible for providing unhindered passage to
traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety
and no extra cost will be paid on this account.

Work may be required to be executed at night also. Accordingly sufficient lighting arrangement is to be
made by the bidder and the cost of such arrangement shall be deemed to have been included in the
rates of relevant items.

It is to be noted that there will not be any electrical facility at work site. Bidder should make his own
arrangement for water, necessary power of lighting, welding, running of pumps etc. and the cost for
such arrangement shall be deemed to have been included in the rates quoted by the bidder.

SECTION-D

Additional Terms & Conditions and specification for
Electrical works

D. 1. The lowest bidder shall meet the following required eligibility criteria for electrical component of work.

D. 1.1. The contractor shall have at least the following technical person:

D. 1.1.1.The supervisor deployed by the contractor should have valid Electrical SCC
Part No. 1, 2, 4 issued by the West Bengal Licensing Board, Government of West
Bengal.1.1.1.0ne Diploma holder Electrical Engineer in full time engagement with
the bidder for this work.

D. 1.1.2. One Electrical Supervisor having valid Electrical Supervisor’s Certificate of
competency issued by the West Bengal Licensing Board, Government of West
Bengal in full time engagement with the bidder for this work.

D. 1.2. The contractor shall have to meet the following requirements:

D. 1.2.1.The contractor shall have valid Electrical Contractor’s License issued by the West Bengal Licensing Board,
Government of West Bengal.
D. 1.2.2. The contractor shall have valid Electrical supervisory certificate having SCC Part No. 1, 2,
4 issued by the West Bengal Licensing Board, Government of West Bengal.
D. 1.2.3. The contractor shall have to ensure presence of at least one licensed Electrical
Supervisor, as stated in Clause No. D. 1.1.2.& D. 1.1.3.above during
execution of Electrical Works.
D. 1.3. The contractor shall have at least one no. of each of the following equipments:

D. 1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger)

D. 1.3.2. Earth Megger

D. 1.3.3. Digital Multi-meter

D. 1.3.4. Tong Tester

D. 1.3.5. Drilling Machine

D. 1.3.6. Crimping Machine

D. 1.3.7. Lux Meter

D. 2. The Executive Engineer, concerned Division, M.E. Directorate, Government of West

Bengal shall be the Nodal Engineer-in-Charge of the work. As and when required they will take
assistance from the E&M Sector of KMDA as per G.O. No.-345/MA/N/Estt(MED)/2M-19/2017



Dated 22.11.17. Single tender comprising of both civil and electrical works shall be invited by the
Administrator/Chairman, Burdwan Municipality. The contractor will give detailed execution
programme of the electrical work to the E&M Sector, KMDA through the Executive Engineer
concerned ,MED, Government of West Bengal and it will be the part of his agreement with the
Department. The contractor will indicate time / stage of the work in the work programme.

D.3 Supervision of Civil and Electrical components of works will be carried out by concerned
wings of the Department under overall coordination of the Engineer in charge as the case may be.
a. The running account (R/A) bills as well as the final bills of the working contractors prepared,
certified and recommended for payment by the Executive Engineer of M.E.D shall be settled
accordingly.

D. 4 Final Bill for whole work shall be finalized and paid by the Nodal Executive Engineer of the
work.

D.5 The E&M Sector, KMDA will be competent authority for deciding reduced rates for
electrical component of work, if any. Date of completion of all components of work will be same.
Levy of compensation under relevant clause of West Bengal Form No. 2911(ii) as-well-as fair
and reasonable extension of time will be decided by the Nodal Superintending Engineer-in-
Charge of the work, in consultation with the E&M Sector, KMDA in respect of electrical works
only.

Nodal Executive Engineer-in-Charge of the work shall be competent authority to give fair and
reasonable extension of time under provision of relevant clause of West Bengal Form No. 2911(ii)
and Nodal Executive Engineer-in-Charge of the work shall be competent authority to reschedule
milestones of the work.

D.6 Same milestones shall be applicable for all components of work. The agency will ensure
that the components of the work are executed in time without giving any change for slippage of
milestones of the project. The amount to be withheld under relevant clause West Bengal Form
No. 2911(ii) of the contract will be decided by the Nodal Executive Engineer of the work in
consultation with the E&M Sector, KMDA for electrical works. In the event of not achieving the
necessary milestones as assessed from milestone bar chart, specified percentage of the
tendered value of work will be withheld for failure of each milestone.

D.7 The contractor shall make available one supervisor for attending day-to-day complaints
from the date of testing & commissioning and upto the end of period of six months from the
date of completion of the work as part of this contract at no extra cost.

D.8 The work shall be carried out as per PWD specification for electrical work amended upto
date and as per additional specification and conditions for this work.

D. 11 The materials shall be procured only from the manufacturers and their authorised dealers
and documentary proof for such procurement and supply shall be produced by the contractor.

D. 12 The Department reserves the right to send such material to the manufacturers / authorised
test laboratory to verify the genuineness and quality of product.

D. 13 The contractor advised to visit the site before quoting for this tender to apprise himself
about the site environments and other conditions. Drawing and inventories, if any, can be seen in
the Office of the E&M Sector, KMDA for electrical component of work.

D. 14 The electrical work shall be progressed with progress of civil work. No claim of the
contractor shall be entertained by the Department for the idle labour.

D. 15 The conduit shall be laid in the RCC slab in general well before their concreting and in
walls well before their plastering and in polythene pipes as per instruction of Engineer-in-Charge
for electrical work. The actual run of conduit and size of the boxes are to be marked on the
drawing by the contractor and got approved from Engineer-in-Charge for electrical work before
erection at site.

D. 16 All concealed and earthing work shall be done in presence of the Engineer-in-Charge for

electrical work or his authorised representative.



D. 17 The contractor shall be responsible for any damage done to the building or electrical
installation during the execution of the work. Damage, if any, shall have to be made good by
the contractor at his own cost failing which the same shall be got rectified / made good at the
risk and cost of the contractor.

D. 18 The work shall be carried out in engineering like manner and bad workmanship shall be
rejected summarily. For redoing the job, no claim of the contractor shall be entertained on this
account.

D. 19 The site shall be cleared of malba, debris caused by working at the site by the contractor

without any extra cost to the Department.

D. 20 The contractor or his authorised representative shall sign the site order book and comply
with the remarks entered therein by the representative of the Department.

D. 21 The contractor will ensure that all the skilled persons managed / deployed for executing the
electrical work possess the wireman license by approved authorities. Consequences arising due to
the default of the contractor to comply with this condition would be contractor’s responsibility
only.

D. 22 The contractor will make his own arrangement for storage of his own material, and if issued
to him departmentally. The material shall be issued to him from ULB store, if any. The watch and
ward of the materials and of the installation would be responsibility of the contractor till the work
is completed / handed over to the Department. Nothing extra shall be paid to the contractor on
this account. The contractor shall make his own arrangement for carriage of materials, fitting,
cable, etc., issued to him departmentally from the store to the site of work at his own cost.
Nothing extra shall be paid to the contractor on this account.

.23 All the DB’s switchgears shall have identification marking on them written in white paint. Nothing
extra shall be paid on this account.

. 24  Earth points with studs are to be provided on each of switchboards / DBs.

.25 The MCBDB made of MS sheet should not be less than 1.6 MM thick and left out MCB outlets of the
sheet enclosures (not occupied by the MCBs) shall be covered with blanking plates.

.26  All hardware, fastening material viz. nuts, bolts, washers and screws etc. to be used on work shall be
of Zinc / Cadmium plated iron.

. 27  All the materials should be ISI marked where ever not specified. If ISI marked material is not available
it should be conforming to BIS specification amended upto date.

.28 The contractor shall have to furnish the insulation test report, earth report, along with all required
details of electrical load on the prescribed proforma for the electric connection from the supply company.

.29 The contractor shall submit the completion certificates and completion plans as per general
specification for electrical work.

.30 The chases in wall shall be done by chase cutting machines, for which contractor shall arrange
adequate number of chase cutting machines (chase cutters) for cutting chases in wall etc. for laying of
conduits.

.31 If any extra substitution and deviations are required in the item of work during execution of work that
should have take prior approval from the competent authority of electrical work.

Executive Officer
Burdwan Municipality

Signature Not Verified
Digitally signed BYAMIT KUMAR GUHA
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