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Government of West Bengal
Department of Urban Development & M A

Office of Executive Engineer
Bidhannagar Municipal Services Division

Nirman Bhawan, Salt Lake, Kolkata – 700091
Memo No:- 1546 Dated: 25.09.2024

‘NOTICE INVITING TENDER’
eNIT No– WBUD&MA/BMS/NIT-13(e)/2024-25 of Executive Engineer/Bidhannagar Municipal Services Division.

Online Tenders are invited by the undersigned on behalf of the Governor of West Bengal for the works
mentioned in the list below through electronic tendering (e-Tendering) from eligible and resourceful contractors having

sufficient similar credentials and financial capability for execution of works as mentioned below.

Intending bidders desire to participate in the tender are to log on to the website
https://wbtenders.gov.in to apply and click on to the “e-procurement” link provided. They may also visit the website
http://www.wburbanservices.gov.in/ (the web portal of the Urban Development and Municipal Affairs Department) for the
details. Bidders willing to take part in the process of e-Tendering are required to obtain Digital Signature Certificate (DSC) from
any authorized Certifying Authority (CA) under CCA, Government of India (viz. NIC, nCode Solution, Safescrypt, e-Mudhra,
TCS, MTNL, IDRBT). DSC is given as a USB e-Token. After obtaining the Class 2 or Class 3 Digital Signature Certificate (DSC)
from the approved CA they are required to register the fact of possessing the Digital Signature Certificates through the registration
system available in the website. Tenders are to be submitted online and intending bidders are to download the tender documents
from the website stated above, directly with the help of the e-Token provided. This is the only mode of collection of tender
documents. Details of procedure for submission of Bid are given under “General terms and conditions and information”. Intending
bidders may contact the office of the tender notice inviting authority for any clarification between office hours on any working day.

The intending bidder must read the terms and conditions of the NIT carefully. He should particularly go through the
eligibility criteria required and satisfy himself of the requirements for eligibility. He should only submit his bid if he considers
himself eligible and he is in possession of all the documents required.

All information posted on the website consisting of NIT and related documents, Form 2911(ii), BOQ
Corrigendum, Addendum etc. and Drawings, if any, shall form part of the tender document.

Sl.
No

Name of the Works

Amount put to
tender(Rs.)including all
Taxes and Labour
Welfare Cess as
applicable

Earnest
Money
(Rs.)

Time allowed
for

completion
(In English
Calendar

days)

1.

"Up gradation and renovation of floor by providing vitrified tiles of
6nos A-type quarters at Bichitra Abasan under Salt Lake Roads Sub
Division of Bidhannagar Municipal Services Division, Salt Lake City,
Kolkata 700091."

13,16,483.00 26,330.00 60
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General Terms & Conditions and Information

1. Pre Qualification for participation:-

Credential:-
(i) Intending Bidder should produce credentials of similar nature of completed work of the minimum value of 40% of

the estimated amount put to tender during 5(five) years prior to the date of issue of this tender notice;
or,

(ii) Intending Bidder should produce credentials of 2(two) similar nature of completed work, each of the minimum
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of the tender
notice;

or,
(iii) Intending Bidder should produce credentials of one single running work of similar nature which has been

completed to the extent of 80% or more and value of which is not less than the desired value at (i) above
In case of running works, only those Bidders who will submit the certificate of satisfactory running work from

the concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been
initiated against the agency. i.e. the Bidder.

2. A) Referral for credentials: Memo No.04-A/PW/O/10C-02/14, Dated:18.03.2015 of Government of West
Bengal, Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule 226 (1) of PWD
Code, Volume-I is applicable in respect of credential.

3. Submission of Tenders:-

3.1. General process of submission.

Tenders are to be submitted online through the website stated above. All the documents uploaded by the Tender Inviting Authority form an
integral part of the contract. Bidder are required to upload all the tender documents along with the other documents, as asked for in the
tender, through the above website within the stipulated date and time as given in the Tender. Tenders are to be submitted in two folders at a
time for each work, one is Technical Proposal and the other is Financial Proposal. The Bidder shall carefully go through the documents and
prepare the required documents and upload the scanned documents in Portable Document Format (PDF) to the portal in the designated
locations of Technical Bid. He needs to fill up the rates of items / percentage in the BOQ, downloaded for the work, in the designated Cell
and upload the same in designated location of Financial Bid. The documents uploaded are virus scanned and digitally signed using the
Digital Signature Certificate (DSC). Bidders should specially take note of all the addendum / corrigendum related to the tender and upload
the latest documents as part of the tender.

3.2. Technical Proposal:-

The Technical Proposal should contain scanned copies and/or declarations in the following standardized formats in two covers
(folders).
A. Technical File ( Statutory Cover ) containing
i. Application for Tender (Form – 1 & others Forms given in NIT to be submitted in “Forms” folder).
ii. Declaration of not having common interest in the same serial (vide Form-2) (to be Submitted in “Forms” folder).
iii. Tender Form No. 2911 (ii) (to be submitted in “Form-2911” folder).
iv. Notice Inviting Tender (NIT) to be submitted in “NIT” folder).
v. Credential certificates along with BoQ of work to be submitted in “Credential” folder.
vi. Earnest Money Deposit (EMD)

a. The State Government procurement portal has already been integrated with the Payment Gateway of ICICI Bank
for deposit of EMD and other fees by the bidders participating in e procurement.

b. No adjustment of any sort of above mentioned Earnest Money previously deposited for other works will be considered.
Tender without the specified earnest money will be treated as informal.

Note:    Tenders will be summarily rejected if any item in the Statutory Cover is missing.
B. My Document (Non-Statutory Cover) containing

i. Certificates:
1. Trade license,
2. Professional Tax (PT) submission Challan,
3. PAN card details,

4. IT return certificate latest
5. Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) certificate.
6. ESI, EPF registration certificates along with last payment receipt should be uploaded.

 Credentials (Satisfactory completion certificates along with BoQ of work) and payment certificate for
similar nature of works.
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ii. Company Details
1. Registered Deed for Partnership Firm / Consortiums from Registrar of Assurances having office at
Todi Mansion, Kolkata. Mere application for registration will not be considered. However, in cases
where the applicant is yet to receive registration certificate from Todi Mansion, the applicant is to submit
an affidavit in Non-Judicial Stamp Paper along with the application pledging that “the registration
certificate of the Consortium / Partnership Firm” would be submitted to the Tender Inviting Authority
before making agreement with the Tender Accepting Authority in case he is found lowest.” In case of
inordinate delay in submitting the document, his bid is liable to be rejected and his EMD deposited will
stand forfeited to Government. Any change in the constituents of the Consortium / Partnership Firm
should also be registered from the Office at Todi Mansion, Kolkata, prior to the date of application of
tender otherwise his application will be rejected.

Note: An affidavit regarding authorized user of DSC for Consortiums and a declaration regarding such
authorization for Limited Companies is to be submitted.

2. Trade License for Proprietorship Firms.
3. Memorandum of Articles for Limited Companies.
4. Society Registration and Bye-Laws for Cooperative Societies.

iii. Credential :-

Bill of Quantities (BoQs) in support to be submitted under Statutory Cover above.
Bidders are to submit Completion Certificates of 100% completed work(s) issued by the competent
authority which should be supported by the Bill of Quantities (BOQs) for the said completed work).

iv. Addenda / Corrigenda: If published.

Note : Contractors are to keep track of all the Addendum / Corrigendum issued with a particular tender
and upload all the above digitally signed along with the NIT. Tenders submitted without the
Addendum / Corrigendum will be treated as informal and liable to be rejected.

v. Others: Any other documents found necessary.
Note: Failure of submission of any one of the above mentioned documents will render the tender
liable to summarily rejection.

3.3. Financial Proposal:-

The Financial Proposal should contain the following document in one cover (Folder-‘BoQ’)
i. Bill of Quantities ( BoQ )

The contractor is to quote the rate, up to three decimal (percentage above or below) online through computer
in the space marked for quoting rate in the BoQ. (Only downloaded copies of the above documents are to be
uploaded, virus scanned and digitally signed by the contractor).

ii. Additional Performance security shall be equal to 10% of the tendered amount to be deposited by successful
bidder if the accepted bid value is 80% or less of the Estimate put to Tender. (Annexure-II to be followed.)
ii. Modalities regarding receiving performance Bank Guarantee:-G.O. No. 2691-F(Y) Dated 2nd May 2017

is to be followed.
3.4. Submission of original copies of documents of Earnest Money Deposit:-

No submission of hard copies is required. Only EMD receipt (soft copies) should be uploaded in the respective folder.

4. Wages of labour & enhancement of tender rate.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) Act.
1970 (b) Apprentice Act. 1961 and (c) Minimum wages Act. 1948 and any other notification thereof or any
other laws relating thereto and the rules made and order issued there under from time to time.
The minimum rates of wages & variable dearness allowance if any both constitute the minimum rates of
wages and shall be enforceable under the Minimum Wages Act 1948. In no circumstances the tendered rate
will be enhanced after acceptance of the tender.

5. Completion Certificate:
i. Completion Certificates for fully (100%) completed works during the current year and last five financial years will only be accepted.

Certificates issued for partly completed works will not be considered.
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ii Credential Certificates should clearly show the Name, Address, Contact No. of the office and Name, Designation of the officer issuing
the work credential along with the Name of work and Amount put to tender. Illegible certificates having incomplete information may
be rejected.

iii. Completion Certificate of Works executed in other Departments of State Government or organizations, like Public Works & Public
Works (Roads) Department, Irrigation & Waterways Deptt., UDMA Deptt., Public Health Engineering Department, Sundarban
Affairs Department and various other State Government Departments, Zilla Parishads, West Bengal Housing Infrastructure
Development Corporation Limited (WBHIDCO), West Bengal State Electricity Distribution Company Limited (WBSEDCL), Kolkata
Metropolitan Development Authority (KMDA), Kolkata Metropolitan Water Sanitation Authority (KMW&SA), Kolkata Municipal
Corporation (KMC), Hooghly River Bridge Commissioner (HRBC), Engineering Departments of Central Government and
Organizations like Farakka Barrage Project (FBP) Authority, Railways, Kolkata Port Trust (KoPT), IMS may also be considered.
Such Completion Certificates are to be issued by an officer not below the rank of Executive Engineer / Divisional Engineer / District
Engineer / Project Manager of the other State / Central Government Departments / Organizations may be accepted. Such certificates
are further to be countersigned by immediate superior authority of the Issuing authority for all cases other than direct State / Central
Government Departments and Railways.

6. Penalty for suppression, taxes & duties, site inspection & conditional and incomplete tender.
6.1. Penalty for suppression / distortion of facts.

If any Bidders fails to produce the original hard copies of the documents (especially Completion Certificates and
audited Balance Sheets), or any other documents on demand of the Tender Evaluation Committee within a specified
time frame or if any deviation is detected in the hard copies from the uploaded soft copies or if there is any
suppression, the Tender Evaluation Committee upon suggesting suitable punitive measures will bring the matter to the
notice of the Special Engineer concerned immediately and the Bidders may be suspended from participating in the
tenders on e-Tender platform of Urban Development Department(SLRDC) as per approval of the Special Engineer for
a maximum period 3 (Three) years. In addition, his Earnest Money Deposit will stand forfeited to Government. The
concerned Chief Engineer will issue the necessary orders under intimation to the other Chief Engineers, e-Tendering
Cell and also the Department. Copy of such Order should also invariably be communicated to the Nodal Officer, e-
Governance of this Department with a request to upload the same in the Departmental website.

6.2. Taxes & duties to be borne by the Contractor

Income Tax, GST, Royalty, Construction Workers’ Welfare Cess and similar other statutory tax/ levy/ cess as
would be in force from time to time will have to be borne by the contractor and the rate should be quoted
accordingly after consideration of all these charges. Service Tax, if applicable would be reimbursed subsequently.

6.3. Site inspection before submission of tender
Before submitting any tender, the intending Bidders should make themselves acquainted thoroughly with the local
conditions prevailing at site by actual inspection of the site and taking into consideration all factors and difficulties
likely to be involved in the execution of work in all respect including transportation of materials, communication
facilities, climate conditions, nature of soil, availability of local labour and market rate prevailing in the locality
etc. and no claim, whatsoever, will be entertained on these account afterwards. In this connection intending tenders
may contact the office of the Executive Engineer, as per schedule under clause 13 of Tender Form No 2911(ii).

6.4. Conditional and incomplete tender

Conditional and incomplete tenders are liable to summary rejection.

7. Opening and evaluation of tender.

7.1. Opening of Technical Proposal

i. Technical proposals will be opened by the Tender Inviting Authority or his authorized representative
electronically from the website stated above, using their Digital Signature Certificate.

ii.. Intending Bidders may remain present if they so desire.

iii. Cover (Folder) for Statutory Documents (vide Clause 3.2A) will be opened first and if found in order, Cover
(Folder) for Non-Statutory Documents (vide Clause 3.2B) will be opened. If there is any deficiency in the
Statutory Documents, the tender will summarily
be rejected.

iv. Decrypted (transformed into readable formats) documents of the Non-statutory Cover will be downloaded,
and handed over to the Tender Evaluation Committee.

7.2. Tender Evaluation Committee (TEC)

As per existing rule.
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7.3 Uploading of summary list of technically qualified bidders (1st round) :
i. Pursuant to scrutiny and decision of the Technical Evaluation Committee (TEC), the summary list of eligible

Bidders for the work whose Technical & Financial Proposals will be considered will be uploaded in the web
portals.

ii. While evaluation, the committee may summon of the Bidders and seek clarification/ information or additional
documents or original hard copy of any of the documents already submitted and if these cannot be produced
within the stipulated time frame, their proposals will be liable for rejection.

7.4. Opening and evaluation of Financial Proposal

i. Financial proposals of the Bidders declared technically eligible by the Tender Evaluation Committee will be
opened electronically by the Tender Inviting Authority from the web portal stated above on the prescribed
date.

ii. The encrypted copies will be decrypted and the rates will be read out to the contractors remaining present at
that time.

iii. After opening of the financial proposal the preliminary summary result containing inter-alia, name of
contractors and the rates quoted by them will be uploaded.

iv. If the Tender Accepting Authority is satisfied that the rate obtained is fair and reasonable and there is no
scope of further lowering down of rate, he may after having the comparative statement test checked by the
Divisional Accountant / Divisional Accounts Officer attached to the office of the concerned Executive
Engineer, instruct the Tender Inviting Authority to upload the final summary result containing the name of
contractors and the rates quoted by them against each work after acceptance of the rate.

v. However, if there is any scope for lowering down of rates in the opinion of the Tender Accepting Authority,
all the Bidders will be notified through the website to attend sealed bids to be followed by open bids to be
held at the office of the Tender Accepting Authority in his presence at prescribed date and time, which will be
done offline, i.e. as manually, as per present procedure.

vi. After holding such bids, final result after acceptance of the rate by the Tender Accepting Authority would
have to be uploaded in the web portal.

vii The Tender Accepting Authority may ask any of the bidders to submit analysis of rates to justify the rate
quoted by that Bidder.

8. Bid validity:-
The Bid will be valid for 120 days from the date of opening of the financial bid.

9. Acceptance of Tender:-
Lowest valid rate should normally be accepted subject to accordance of FS from the appropriate authority.
However, the Tender Accepting Authority does not bind himself to do so and reserve the right to reject any
or all the tenders, for valid reasons and also reserves the right to distribute the work amongst more than
one Bidder.

9.1. Execution of Formal tender after acceptance of tender
The Bidders, whose tender is approved for acceptance, shall within 7 (Seven) working days of the receipt of Letter
of Acceptance to him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate
copies of W.B.F. No. 2911 (ii) which may be purchased on cash payment  from the office of the Executive
Engineer concerned with the work.

9.2. Return of Earnest Money of the unsuccessful Tenders(s):-
Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the technically
qualified bidders other than that of the L1 bidder will be refunded, through an automated process, to the respective
bidders' bank accounts from which they made the payment transaction. Such refund will take place within T+2
Bank Working Days where T will mean the date on which information on rejection of financial bid is uploaded to
the e-Procurement portal by the tender inviting authority. However, the L2 bidder should not be rejected till the
LOI process is successful.

10. Payment:-
The payment of RA as well as final bill for any work will be made according to the availability of fund,
subject to fulfillment of all modalities and approval from the appropriate authority. No claim to delay in
payment for non-availability of fund will be entertained.
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11. Withdrawal of Tender:-
If any Bidder found lowest after opening of the financial bids withdraws his tender before acceptance or refusal within a
reasonable time without giving any satisfactory explanation for such withdrawal, he shall be disqualified for making any
tender to the department for a minimum period of one year & EMD will be forfeited by the Government and the
bidder/contractor penalized in terms of provisions in the notice of the tender. All cases in which the Tender Accepting
Authority has reason to doubt the bonafide of such withdrawal should be reported to the Competent Authority in all details for
issuance of such disqualification orders by the competent authority under intimation to the e-Tendering Cell and also this
Department. Copy of such Order should invariably be communicated to the Nodal Officer, e-Tender of this Department with a
request to upload the same in the Departmental website.

12. Security Deposit:-
While making any payment to the person(s) whose tender has been accepted (hereinafter shall be called the contractor) for work
done under the contract, the authority making payment shall deduct such sum which together with the Earnest Money already
deposited and converted into security deposit, shall amount to 10% of the value of works executed at the material point of time and
paid during the progressive running accounts bills, so that total deduction together with Earnest Money constitute 10% of the
tendered value of work actually done.
In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such additional amount is to
be deposited for all such excess/ and supplementary works beyond the tendered amount before payment of final bill.
Compensation of all other sums of money payable by the contractor to the Government under the terms of the contract may be
deducted from the security deposit.
However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of tendered amount due to
any reason whatsoever, such additional earnest money shall be deemed to have been converted into security and further deductions
from progressive bills shall be made, taking into consideration the enhanced component of earnest money so converted into
security.
Security deduction will not normally be required for hiring of inspection vehicles and boats etc., supply of tools & plants, furniture
and computer peripherals. Separate agreement may be required in those cases, particularly for consultancy and RFP for EPC, which
shall be made in standard formats to be approved by the Government.

13. Schedule of Dates for eTendering  :-

Sl.
No.

Activity Date & Time

1 Publishing Date 03/10/2024 at 11:00 Hrs.

2 Document Download start date 05/10/2024 at 11:00 Hrs.

3 Bid submission start date 05/10/2024 at 11:00 Hrs.

4 Document Download end date 28/10/2024 at 17:00 Hrs.

5 Bid submission end date 28/10/2024 at 17:00 Hrs.

6 Technical Bid opening date 05/11/2024 after 10:30 Hrs.

7 Financial Bid opening date To be Notified later through the e-procurement portal

14. Participants/Agencies whose performance is unsatisfactory during last five years in connection with any work executed
under Salt Lake Projects shall not be considered for Technical Evaluation.

15. MODIFICATIONS OF CLAUSE NO-17 AND CLAUSE NO- 25 OF WEST BENGAL FORM NO-
2911/2911(i)/2911(ii) :- (This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No-417;

Dated 22.08.2017) & No: 5784-PW/L&A/2M-175/2017   Dated: 12.09.2017 of PWD Govt. of West Bengal.
1) Clause – 17 of Contract of the Printed Tender From shall be substituted by the following:-

Clause 17. – If the contractor or his work men or servants or authorized Representatives shall break, deface, injure, or destroy any
part of building, in Which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains,
electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the premises, on which the work or
any part of it is being executed, or if any damage shall happen to the work from any cause whatsoever or any imperfection become
apparent in it at any time whether during its execution or within a period of three months or one year or three years or five years, as
the case may be (depending upon the nature of the work as described in the explanation appended hereto) hereinafter referred to as
the Defect Liability Period, from the actual date of completion of work as per completion certificate issued by the Engineer-in-
Charge, the contractor shall make the same good at his own expense, or in default, the Engineer-in-Charge may cause the same to be
made good by other workmen and deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and binding
on all concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter become due to
the contractor from the Government or from his security deposit, either full, or of a sufficient portion thereof and if the cost, in
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the opinion of the Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage or
imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for the Government to
recover the excess cost from the contractor in accordance with the procedure prescribed by any law for the time being in force.
Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of thirty days with effect
from the date of submission of the final bill in acceptable form by the contractor, the amount payable to the contractor under this
contract and shall also issue a separate completion certificate mentioning the actual date of completion of the work to the contractor
within the said period of thirty days. The certificate of the Engineer-in-Charge whether in respect of the amount payable to the
contractor against the "Final Bill" or in respect of completion of work shall be final and conclusive against the contractor. However,
the security deposit of the work held with the Government under the provision of clause 1 here of shall be re fundable to the
contractor in the manner provided here under:-
(a) For work with three months Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of completion of the work.
(b) For work with one year Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of completion of the work.
(c) For work with three years Defect Liability Period:
i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual date of completion of the
work;
ii) The balance 70% of the security deposit shall be refunded to t he contractor on expiry of three years from the actual date of
completion of the work;
d) For work with five years Defect Liability Period:
i) No security deposit shall be re funded to the contractor for 1st 3 years from the actual date of completion of the work;
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of completion of the
work;
iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the actual date of
completion of the work;

Explanation:
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work and/or any
other work contemplated within the scope and ambit of this contract. For
(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the work shall be
Three months from the actual date of completion of the work.
(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any road / bridge /
culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year from the actual date of
completion of the work;
(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which has been designed
for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3 years or more,
Improvement of riding quality / Strengthening of flexible pavement designed for a period of 3 years or more; Providing only mastic
asphalt layer over existing bituminous surface without providing bituminous profile corrective course / bituminous base course, the
Defect Liability Period of the work shall be three years from the actual date of completion of the work;
(iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert including construction of
approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction of rigid pavement, Construction of new flexible
pavement covered by mastic work which has been designed for a period of 5 years or more, Widening and strengthening of flexible
pavement covered by mastic work which has been designed for a period of 5 years or more, Improvement of riding quality
/Strengthening of flexible pavement covered by mastic work which has been designed for a period of 5 years or more, the Defect
Liability Period of the work shall be five years from the actual date of completion of the work;
(2) The following paragraph shall be added to the Interpretation Clause of CONDITIONS of' CONTRACT:-
“The word 'Government' means the Government of the State of West Bengal in Public Works Department."
This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. No.417 Dated 22.08.2017:

This notification will take immediate effect.

As per Notification No. 1M-32/23/285-R/PL; Date – 02/08/2024
In partial modification of Public Works Department's Notification No.5784-PW/L&A/2M-175/2017 dated 12.09.2017. Defect
liability Period of Extension work of building / bridge / culvert, construction work of new flexible pavement up to bituminous
level, widening and strengthening/improvement/strengthening work of flexible pavement will be 5(five) years in place of 3
years.
This clause shall be incorporated in the Notice inviting tender.
This bears the concurrence of Finance Department, Group-T vide their U.O. No. Group-T /2024-2025/0417 dated: 30.07.2024.
This notification will take immediate effect.

As per Order of E-in-C & Ex-Officio Secretary of PWD vide Memo No. 760-ENC/2024 ; Date – 06/08/2024
In terms of Notification no. 1M-32/23/285-R/PL; Date – 02/08/2024, Defect Liability Period (DLP) for Construction work of new
flexible pavement up to bituminous level, widening and strengthening / improvement / strengthening work of flexible
pavement will be 5(Five) years.
Hence design life for bituminous layer for all the aforesaid works in case of stage construction of bituminous pavement will be same
as hat being considered in case of RIDF works vide MOM circulated by the Engineer in Chief and Ex – Officio Secretary, PWD
under memo no. 4P-2/20/185-R/PL dated 02.07.2020.
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2. Additional terms and conditions:-

1) The Executive Engineer of the Division concerned will be the Engineer-in-Charge in respect of the contract and all
correspondences concerning rates, claims, change in specification and/or design and similar important matters will be
valid only if made by the Engineer-in-Charge. If any correspondence of above tender is made with Officers other than
the Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are sent to the Engineer-
in-Charge and approved by him. The instruction given by the Sub-Divisional Officer and the Junior Engineer on behalf
of the Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship. In case of dispute,
the decision of Engineer-in-Charge shall be final and binding.

2) The Government shall not be held liable for any compensation due to machines becoming idle for any circumstances
including untimely rains, other natural calamities, strike, etc. No compensation for idle labour, establishment charge or
on other reasons such as variation of price index etc. will be entertained.

3) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules, 1970, and
(b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will be in force from
time to time.

4) No mobilization / secured advance will be allowed unless specified otherwise
5) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by the contractor

at his own cost. The contractor shall also supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the work and
for taking and checking measurements for which no extra payment will be made.

6) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site office by the
contractor and the same has got to be issued from the Engineer-in-charge before commencement of the work.
Instructions given by inspecting officers will be recorded in this book and the contractor must note down the action
taken by him in this connection as quickly as possible.

7) The work will have to be completed within the time mentioned in the tender notice. A suitable work programme is to be
submitted by the contractor within 7 (Seven) days from the date of receipt of Work Order which should satisfy the time
limit of completion. The contractor should inform in writing the name of his authorized representative at site within 7
(Seven) days from the date of receipt of Work Order who will receive instruction of the work, sign measurement book,
bills and other Government papers, etc. However the contractor will have to accept the work programme and priority of
work fixed by the Engineer-in-charge

8) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as per safety
rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. practice
will have to be made by the contractor at his own costs while operating a public thoroughfare.

9) The contractor will have to maintain qualified technical employees having diploma/degree in civil engineering.
10) The quantities of different items of work mentioned in the tender schedule or in Work Order are only tentative. In

actual work, these may vary considerably. Payment will be made on the basis of works actually done in different items
and no claim will be entertained for reduction of quantities in some items or for omission of some items. For execution
of quantitative excess in any item beyond 10% or any supplementary works, prior approval of the Superintending Engineer / Chief
Engineer would be required depending on whoever be the Tender Accepting Authority.

11) All materials required to complete execution of the work shall be supplied by the contractor after procurement from
authorized and approved source and the material brought to the site must be approved by the Engineer-In-Charge.
Rejected materials must be removed by the Contractor from the site within 24   hours of the issue of order to that effect.

12) For cogent reasons over which the contractor will have no control and which will retard the progress, extension of time
for the period lost will be granted on receipt of application from the contractor before the expiry date of contract. No
claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire charges of tools &
plants etc. would be entertained under any circumstances.

13) When one item of work is to be covered up by another item of work the latter item shall not be done before the former
item has been measured up and has been inspected by the Engineer-in-Charge or the Sub-Divisional officer/Assistant
Engineer, as the authorized representatives of the Engineer-in- Charge and order given by him for proceeding with the
latter item of work. When however, this is not possible for practical reasons, the Junior Engineer, if so authorized by the
Engineer in charge or the Sub-Divisional Officer/Assistant Engineer may do this inspection in respect of minor works
and issue order regarding the latter item.

14) In case of fore closure or abandonment of the works by the Department, the contractor will be eligible to be paid for the
finished work and reimbursement of expenses actually incurred but not for any losses.

15) The contractor shall have to arrange at his own cost, the required energy for operation of equipments and machineries,
for operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution
of work. No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of
work.
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16) Departmental materials such as cement, steel, etc. will not be issued to the agency. The agency should submit the
authenticated challan of the materials with the Invoices from the Distributors/Dealers approved by the Principal
manufacturers and Test certificates from the organization as approved by the Engineer-in-Charge.

17) Detail Organizational structure, manpower, resources, Technical staffs with their expertise and experience should be
submitted by the Agency at the time of application.

18) The Contractor shall also abide by the provision of the child labour (Prohibition & Regulation Act, 1986). No labour
below the specified age (As per G.O.) shall be employed for the work.

19) Cess @ 1% (One Percent) of the cost of construction works will be deducted from the bills of the contractors on all
contracts awarded on or after 01.11.2006 in pursuance with G.O. No. 599A/4M-28/06 dated 27.09.2006.Successful
Bidders will be required to obtain valid Registration Certificate & Labour License from respective Regional Labour
Offices where construction work by them are proposed to be carried out as per Clauses u/s 7 of West Bengal Building
& other Construction Works’ Act, 1996 and u/s 12 of Contract Labour Act.

20) The Contractor shall have to make his own arrangement for palatable Water, both for the work and use by his workers ,
for all tools and plants etc. required for the work.

21) Steel materials procure and supply by the Agency shall be of TOR steel rod/HYSD/TMT bar of
Fe415/Fe500/Fe550/550D grade (The grade shall be decided by the EIC or as per instruction reflect on the approved
drawing of this department or as stipulated in the SOR of PWD or as mentioned).Necessary tests certificates of the said
materials, as required will have to produced before actual execution of site.

22) Cement procure by the Agency shall be of Ordinary Portland Cement of 53 grade, 43 Grade conforming IS-8112 or
PPC/PSC (The grade to be decided by the EIC or as per instruction reflect on the approved drawing of this department
or as stipulated in the SOR of PWD or as mentioned. Necessary tests certificates of the said materials, as required will
have to produced before actual execution of site.

23) Facilities for the Electric connection will be made by this Department against an application to the concerned Executive
Engineer but the contractors have to bear all the expenses. Whenever a work is carried out in municipal area, electric
lights or electric danger signals whenever available shall be provided by the contractors on the barriers as well as
paraffin lights.

24) Bank Solvency certificate/Credit Limit certificate from a schedule bank needs to be enclosed.
25) Copies of IT(last five FYs), P.T. clearance certificates, GSTIN Registration No, issued by the Competent Authority

and Rules framed there under etc. should be furnished along with the applications.
26) Cost of damaged and / or dismantled materials is deductable as per standing order.
27) Intending Bidders shall have to comply / apply for Employees Provident Fund & Miscellaneous Provisions Act

1952 and Employees State Insurance Act 1948.
28) If for any reason whatsoever, the work is suspended or abandoned, either in full or in part, no compensation will be

made to the Contractor.
29) The estimated amount of tender may not be fully utilized after issuance of related work-order and no claim in this

regard will be entertained.
30) Any kind of advance payment whatsoever, escalation of price of any materials including raw materials increase in the

labor cost, increase in the transport cost etc. and consequent cost over runs will not be entertained under any
circumstances & thus conditional tender will not be accepted.

31) The Executive Engineer, B.M.S-Division, UD&MA Dept. Possess the sole right and authority to issue technical
eligibility to the candidates whose candidature are acceptable to him. No challenge in such respect of issue would not
be allowed and would be acceptable by law.

32) The Executive Engineer, B.M.S-Division, UD&MA Dept reserves the right to cancel the N.I.T. or issue corrigendum
notice to the NIT due to unavoidable circumstance and no claim in that respect will be entertained.

33) The applicant must inspect the site of work and get acquainted with site conditions. All factors relating to the
facilities available and problem to be faced during work should be taken into account before quoting rate.

34) No extra cost towards any accident of the engaged personnel will be borne by the Department and any compensation
towards accident of the engaged personnel will be borne by the Agency.

35) No claim for employment in Government Service will be accepted in any causes.
36) The undersigned or any authorized Officials reserve the right to instruct the Agency for withdrawal of personnel

without showing any reasons.
37) The undersigned reserve the right to modify any terms and conditions if necessary in the interest of the Government

which must be accepted by the Agency otherwise the work order will be cancelled forthwith without showing any
reasons. The undersigned also reserves the right to cancel the agreement by giving a notice of 1 (one) month before
cancellation to the agency without assigning any reason.

38) Bidders, who meet the minimum qualification criteria, will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under:
Assessed Available Bid capacity= (AxNx2 - B)
As per Order No.45-W(C)/1M-23/15 ; dt-13/02/2015 of PWD (Govt of West Bengal)

39) a) If not otherwise specified, overall stipulated period for completion of maintenance and repairing work against
complaint  for individual all ready occupied quarters for civil as well as sanitary plumbing works is maximum up to 7
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(seven) days from the date of intimation obtained to start MJR work ofthat particular work. Jn case of any complain of 
negligence against the agency related to execution of that particular work, found valid after verification, Beyond that 
specified period as mentioned above, an amount @ [( Total contractual amount/Stipulated period of completion as per 
contract in days) x 1.5 times] per day of delay of such completion for such particular work will be deducted from the 
bill of the agency as penalty for such negligence and further U1e Department may terminate the contractual agreement 
for such poor performance of the agency. 
b) If not otherwise specified, overall stipulated period for completion of maintenance and repairing work against 
complaint for individual vacant quarters for civil as well as sanitary plumbing works is maximum up to l5(fiftccn) 
days from the date of intimation obtained to start MIR work of that particular work. In case. of any complain of 
negligence against the agency related lo execution of that particular work, found valid after verification, Beyond that 
specified period as mentioned above, an amount @ [( Total contractual amount/Stipulated period of completion as per 
contract in days) x 1.5 times] per day of delay of such completion for such particular work will be deducted from the 
bill of the agency as penalty for such negligence and further the Department may terminate the contractual agreement 
for such poor performance of the agency. 

40) Tender inviting authority reserves the right to rectify/replace/substitute any rate of the priced schedule put to tender in 
case of any in-advertent/ typographical mistake both in figure as well as in words prior to execution of formal tender. 

41) Recovery of unserviceable materials would be realized from the final bill of the agency as per rate approved by the 
competent authority. 

42) All the disputes arising [rom the provisions of the said Tender agreement come under the jurisdiction of the Calcutta 
High court or any other competent court as the case may be. 
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Memo No: 1546/1 01) 

Copy forwarded for information & necessary action to:- 

Dated: 25/09/2024 

1) The Administrator, Bidhanagar, Nirman Bhawan, 3rd floor. Salt Lake,Kolkata-700091 
2) The Additional Secretary, Department of U D & M A, Govt. of West Bengal, Nagarayan, Salt Lake, Kolkata- 

700064. 
3) The Joint Secretary IT/e-Gov cell, Nagarayan, Urban Development Department, DE-8, Sector-I of Salt 

LakeCity with request to upload tbe notice in the Department website www.whurbnscrviccs.gov.in.gov.in 
4) The Special Engineer, Salt Lake Reclamation & Development Circle, Nirman Bhavan, Salt Lake, Kolkata- 91. 
5) The Executive Engineer, Salt Lake Construction Division, Nirman Bhavan, Salt Lake, Kolkata- 700 091. 
6) The Executive Engineer, Salt Lake Reclamation Division, Nirman Bhavan, Salt lake, Kolkata- 700 091. 
7) The Executive Engineer, Central Mechanical Division, Nirman Bhavan, Salt Lake. Kolkata- 700 091. 
8) The SIJO/ Salt Lake Drainage Sub-Division, Nirman Bhawan 
9) The SDO/ Salt Lake Roads Sub-Division, Nirmao Bhawan 
I 0) The Estimating Sec., Bidhannagar Municipal services Division 
11) Accounts branch, Bidhannagar Municipal services Division 

Bidhannagar unicipul Services Division 
"1;1�,�, 
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FORM – 1

APPLICATION FOR TENDER

To,

The Executive Engineer,

Bidhannagar Municipal Services Division,

Department of Urban Development & Municipal Affairs,

1st Floor, Nirman Bhawan, Salt Lake , Kol-91.

Notice Inviting Tender No: WBUD&MA/BMS/NIT-13(e)/2024-25 of Executive Engineer/Bidhannagar Municipal Services Division,

Serial No:-

Amount put to tender: Rs :-________________

Dear Sir,

Having examined the Statutory, Non-statutory & NIT documents, I/We hereby like to state that I/We willfully accept all your

conditions and offer to execute the works as per Tender No. and Serial No. **** stated here. I/We also agree to

remedy the defects after / during execution of the above work in conformity with the conditions of contract, specifications,

drawings, bill of quantities and addenda.

Dated this __________ day of _________________ 2024

Full name of applicant: ______________________

Signature: _______________________________

In the capacity of: __________________________

Duly authorized to sign bids for

and on behalf of ( Name of Firm) : _________________________________________

(In BLOCK CAPITALS or typed)

Office Address : ____________________________________________

____________________________________________

____________________________________________

Telephone No(s) ( Office ) : ________________________________________

Mobile No. ____________________________________________

Fax No. ____________________________________________

E mail ID ____________________________________________

_____________________________

Date: Signature of the bidder

With seal stamp
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FORM – 2

Declaration against Common Interest

(To be typed in Company’s Letter Pad, notarized, scanned and uploaded)

I / We Sri / Smt._____________________________________________ , the authorized signatory on behalf of
__________________________________________________ do hereby affirm that I / We / any of the member of
________________________________bidding against NIT No. WBUD&MA/BMS/NIT-13(e)/2024-25 of Executive

Engineer/Bidhannagar Municipal Services Division.(Name of work) for Sl No- do not have any common interest either as a
partner or any Partnership Firm / Consortium as a Proprietor / Owner of any other firm in the same serial for the
work I / We want to participate.

_____________________________

Date: Signature of the bidder
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SECTION–B
Form-II

FINANCIAL STATEMENT (Notarized and UDIN verified)

eNIT No– WBUD&MA/BMS/NIT-13(e)/2024-25 of Executive Engineer/Bidhannagar Municipal Services Division, Serial No-

NAME OF WORK : Name of the Work with Tender Id should be mentioned

Information of audited financial statements for the last year to demonstrate the current the current soundness of the Bidder’s financial position:

1. The Bidder’s Net worth for the last year calculated as the difference between total assets and total liabilities should be positive.

2. Bidder’s who meet the minimum qualification criteria will be qualified only if their available bid capacity at the expected time of bidding is more than the total

estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available bid capacity = (A x N x 2–B) where

A = Maximum value of engineering works in respect of projects executed in any one year during the last five years (updated to the price level of the year indicated

in table below under note) taking into account the completed

As well as works is in progress. The projects include turnkey project / Item rate contract / Construction works.

N = Number of years (i.e., year) prescribed for completion of the works for which Bids are invited.

B = Financial Liability of the bidder to be incurred for existing commitments and on-going works during the period of the subject contract.(As per attached order of

the Finance department; As per Order No.45-W(C)/1M-23/15 ; dt-13/02/2015 of PWD (Govt of West Bengal)

To calculated the value of “A”
i) A table containing value of Engineering Works in respect to Projects (Turnkey project / Item rate contract / Construction works) undertaken by the

Bidder during the last 5 years is as follows :

SL.
No.

(1)

Year

(2)

Value of Engineering Works
undertaken w.r.t. Project (Rs. In

Crores)

(3)

Updation Factor

(4)

Value updated to the price
level of the year

(5) = Col 3 X Col 4

1.
Year-5;
2019-20

1.20

2.
Year-4;
2020-21

1.15

3.
Year-3;
2021-22

1.10

4.
Year-2;
2022-23

1.05

5.
Year-1;
2023-24

1.00

ii) Maximum value of projects that have been undertaken during the  F.Y. ___________________ out of the last 5 years and value thereof is Rs.

________________ Crores (Rupees__________________________________________).

iii)Net worth for the last year of ______________________________ (Name of the company) in Rs._______________

Thus available assessed Bid Capacity stands as: (A x N x 2–B) = .............................Rs..............................................................................

.................................... ..................................

.................................... ..................................

Signature, name and designation of Authorized Signatory Name of the statutory Auditor’s firm:

For and on behalf of Seal of the audit firm :

........................................................ (Signature, name and designation and

(Name of the Applicant) Membership No. of authorized signatory).

UDIN ref No should be mentioned along with system generated UDIN receipt(For this
particular work)

(Signature of Chartered Accountant along with system generated UDIN and his membership No. should be given)
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To calculate the value of “B”

3. A table containing value of all the existing commitments and on-going works to be
completed during the next years (prescribed time for completion of the
works for which Bids are invited) is as follows:

Sl.
No.

Name
of

Work/
Project

Name of
Employer

Percentage of
Participation
of Bidder in
the project

Stipulated
period of

completion as
per Agreement
/ LOA with the

start date

Value of
Contract as

per
Agreement /

LOA
(Rs.)

Value of
work

completed

(Rs.)

Balance
value of

work to be
completed

(Rs.)

Anticipated
date of

completion

Financial
liability to

incurred for
the said

Work/ Project
during the

period of the
subject
contract

(Rs.)

1 2 3 4 5 6 7 8 9 10

Signature, name and designation of
Authorised Signatory
For and on/behalf of

(Name of the Applicant)

Signature, name and designation of Authorized Signatory Name of the statutory Auditor’s firm:
For and on behalf of Seal of the audit firm :

........................................................ (Signature, name and designation and

(Name of the Applicant) Membership No. of authorized signatory).
UDIN ref No should be mentioned along with system generated
UDIN receipt(For this particular work)



eNIT No– WBUD&MA/BMS/NIT-13(e)/2024-25 of Executive Engineer/Bidhannagar Municipal Services Division.

Page 18 of 19

FORM – 3

Power of Attorney for signing of Contract/Tender Agreement

(To be notarized)

(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any legally
acceptable format  which shall be treated as the self declaration of the bidder)

Know all men by these presents, I/We, …………………………… (name of the firm and address of the registered
office) do hereby irrevocably constitute, nominate, appoint  and  authorise  Mr./Ms
(Name).........................son/daughter of ………………………………………. and presently residing
at……………………….………………………………….., who is presently employed with us/ the Lead Member of our
Consortium/Joint Venture and holding the position of ………………………….., as our true and lawful attorney
(hereinafter referred to as the “Attorney”) to do in our name and on our behalf, all such acts, deeds and things as are
necessary or required in connection with or incidental to submission of our bid for the ***** work proposed or being
developed by the Governor of the State of West Bengal represented by the Executive Engineer, Bidhannagar
Municipal services Division , UDMA Department, Government of West Bengal,     including but not limited to signing
and submission of all applications, bids and other documents and writings, participate in bidders’ and other
conferences and providing information / responses to the Authority, representing us in all matters before the Authority,
signing and execution of all contracts including the Agreement and undertakings consequent to acceptance of our
bid, and generally dealing with the ‘Authority’ in all matters in connection with or relating to or arising out of our
bid for the said Project and/or upon award thereof to us and/or till the entering into of the Agreement with the
Authority;

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or
caused to be done by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney
and that all acts, deeds and things done by our said Attorney in exercise of the powers hereby conferred shall and
shall always be deemed to have been done by us.

IN WITNESS WHEREOF   WE,   …………………………..,   THE   ABOVE NAMED PRINCIPALS HAVE EXECUTED THIS
POWER OF ATTORNEY ON THIS ……………………… DAY OF …………………….., 20.…..For…………………………….

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail ID)

Witnesses: (Full Name with permanent addresses and contact nos.)

1.
2.

Signed & accepted
(Notarized)

Notes:
1 The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down

by the applicable law in India and the charter documents of the executants and when it is so required, the
same should be under common seal affixed in accordance with the required procedure.

2 Wherever required, the Bidder should submit for verification the extract of the charter documents and
documents such as a board or shareholders’ resolution/ power of attorney in favour of the person executing this
Power of Attorney for the delegation of power hereunder on behalf of the Bidder.

3 For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention, 1961
are not required to be legalized by the Indian Embassy if it carries a conforming Apostle certificate.

 This is only a specimen format and the bidder may submit any other legally valid format by bidder
organization except Proprietorship Firms.
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FORM – 4
(To be notarized)

Declaration on antecedents and performance
( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self

declaration of the bidder)

Ref:- e-NIT No. ………………., e-Tender ID No……………….

List of Work Sl. No………………….

To,
Executive Engineer
Bidhannagar Municipal services Division
UDMA Department,

I/We, Sri/Smt. , the authorized signatory on behalf of

. . . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . .. . .. . .. . .. . .. . . .. . .. . .. . .. .. . .. . do hereby affirm that I/We/any of the

member of.......................................................... bidding against e - NIT No. .................................................. Sl. No.

...................... are not black listed suspended or debarred from participation in State Government procurements and

tenders in the UDMA Department, Government of West Bengal, other Departments of the State Government and

Government of India on the date of publication of this Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent

members/owners/partners would be liable to penal actions as decided by the Government under the law.

Dated this ________ day of _________________  20___

Full name of Bidder / Contractor: _____________________________________

Authorised Signatory: _____________________________

In the capacity of:  ____________________________

Duly authorized to sign bid

for & on behalf of (Name of Firm): _____________________________________

(In block Capital letters or typed)

Office address with seal: ...........................................................................

Telephone no(s) (office): ______________________________

Mobile No: _____________________________

Fax No: ______________________

E mail ID: ______________________________

(SIGNATURE OF BIDDER)











No. - 452-A/PW/O/ I OC-35/10 

Government of West Bengal 
Public Works Department 

(Accounts Branch] 

NOTIFICATION 

Date - 26/07 /20 l I 

WHEREAS the matter of revising the scale for determining the cost of tender documents 

(hereinafter referred to as other Tender Documents) accompanying any of the standard contract 
Forms (hereinafter referred to as printed render Forms) as specified in Rule -221 of Public works 

Department code volume -I has been under active consideration of trre Government for quite 
sometime past; 
NOW, THCRCFORE, after careful consideration of the matter, the Governor Is pleased to lay 

down, in suppression of all previous orders In the matter, the following scale for determining the 
cost of other Tender Documents In respect of the public works (hereinafter ref erred to as works) 
undertaken by this Department :- . 

SL Estimated cost of work put lu tender 
No. 

( I) Unto Rs. 1.25 Lac 
(2) Above Rs. l .25 Lac & uoto Rs. 5.00 Lac 
(3) Above Rs. 5.00 Lac & upto Rs. 25.00 Lac 
(4) Above Rs. 25.00 Lac & upto Rs. 125.00 Lac 
(5) Above Rs. 125.00 Lac & upto Rs. 500.00 Lac 
(6) Above Rs. 500.00 Lac & up..!_o Rs. 2000.00 La 
(7) Above Rs. 2000.00 Lac 

Cost of Other Tender 
Ducu men ls excluding the 

cost or l'riutcd Tender Form. 
Rs. 250.00 
Rs. 7 50. 00 

R$. l 000.00 
Rs. 2,500.00 
Rs. 5,000.00 

c Rs. IO 000.00 
Rs. 15 000.00 

This bears the concurrence of Group F of finance (Audit) Department vido their U.0. No. 111, 
Dated 18/0712011. 

Ily Order or the Governor, 

Sd/- A.R. Bardhan 
Secretary to the 

Government of West Bengal 



Government of West Bengal 
Law & Arbitration Cell  

Public Works Department  
 

No. 5784-PW/L&A/2M-175/2017                                       Dated: 12.09.2017 

N O T I F I C A T I O N  

WHEREAS it is deemed expedient to do so; 

NOW, THEREFORE, the Governor is pleased to make partial modification 

in the West Bengal Form No.: 2911/2911(i)/2911(ii ) (here inafter re ferred 

to as Printed Tender Form), in cancellation of earlier notification no. 177-

CRC/2M-57/2008 dated 12/07/2012, in the manner mentioned here under:- 

(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be 
substituted by the following: - 

'Clause 17 - I f  t h e  con t rac t o r  o r  h i s  wo rkme n  o r  se rvan t s  o r  au tho r i zed  

representatives shall break, deface, injure, or destroy any part of building, in 

which they may be working, or any building, road, road-curbs, fence, 

enclosure, water pipes, cables, drains, electric or telephone posts or wires, 

trees, grass or grassland or cultivated ground contiguous to the premises, on 

which the work or any part of it is being executed, or i f any damage shall 

happen to the work from any cause whatsoever or any imperfection become 

apparent in it at any time whether during its execution or within a period of 

three months or one year or three years or five years, as the case may be 

(depending upon the nature of the work as described in the explanation 

appended hereto) hereinafter referred to as the Defect Liability Period, from 

the actual date of completion of work as per completion certificate issued by the 

Engineer-in-Charge, the contractor shall make the same good at his own 

expense, or in default, the Engineer-in-Charge may cause the same to be made 

good by other workmen and deduct the expense (of which the certificate of the 

Engineer-in-Charge shall be final and binding on all concerned) from any sums, 

whether under this contract or otherwise, that may be then, or at any time 

thereafter become due to the contractor from the Government or from his 

security deposit, either full, or of a sufficient portion thereof and if the cost, in 

the opinion of the Engineer-in-Charge (which opinion shall be final and 

conclusive against the contractor), of making such damage or imperfection 

good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Government to recover the excess cost from the 

contractor in accordance with the procedure prescribed by any law for the time 

being in force. 



-:2:- 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" 

and certify thereon, within a period of thirty days with effect from the date of 

submission of the final bill in acceptable form by the contractor, the amount 

payable to the contractor under this contract and shall also issue a separate 

completion certificate mentioning the actual date of completion of the work to 

the contractor within the said period of thirty days. The certificate of the 

Engineer-in-Charge whether in respect of the amount payable to the contractor 

against the "Final Bill" or in respect of completion of work shall be final and 

conclusive against the cont racto r .  However ,  the  secur i ty  depos i t  o f  the  

work  he ld  wi th  the  Government under the provision of clause 1 hereof 

shall be refundable to the contractor in the manner provided here under:- 

(a) For work with three months Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor 

on expiry of three months from the actual date of 

completion of the work. 

(b) For work with one year Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor 

on expiry of one year from the actual date of completion of the 

work. 

(c) For work with three years Defect Liability Period: 

i) 30% of the security deposit shall be refunded to the 

contractor on expiry of two years from the actual date of 

completion of the work; 

ii )  The balance 70% of the security deposit  shal l be 

re funded to the contractor on expiry of three years from the 

actual date of completion of the work; 

 

(d) For work with five years Defect Liability Period: 

i) No  security deposit shall be refunded to the contractor 

for 1st  3 years from the actual date of completion of the 

work; 

ii) 30% of the security deposit shall be refunded to the 

contractor on expiry of four years from the actual date of 

completion of the work; 
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iii) The balance 70% of the security deposit  shal l be 

re funded to the contractor on expiry of five years from the 

actual date of completion of the work; 

 

Explanation : 

The word 'work' means and includes road work, bridge work, building work, 

sanitary and plumbing work, electrical work and/or any other work contemplated 

within the scope and ambit of this contract. For  

(i) The work of patch repair or patch maintenance in nature or a 

combination thereof, the Defect Liability Period of the work shall be 

three months from the actual date of completion of the work.  

(ii)  Thorough Bituminous Surfacing work with bituminous thickness less 

than 40 mm,  Repair & Rehabilitation of any road / bridge / culvert / 

building / Sanitary & Plumbing work, the Defect Liability Period of the 

work shall be one year from the actual date of completion of the work;  

(iii) Extension of building / bridge / culvert, Construction of  new flexible 

pavement up to bituminous level which has been designed for a period of 3 

years or more, Widening and strengthening of flexible pavement designed 

for a period of 3 years or more, Improvement of riding quality / 

Strengthening of flexible pavement designed for a period of 3 years or 

more; Providing only mastic asphalt layer over existing bituminous surface 

without providing bituminous profile corrective course / bituminous base 

course, the Defect Liability Period of the work shall be three years from 

the actual date of completion of the work;  

(iv)  Construction of new building / new bridge / new culvert, Reconstruction 

of building / bridge / culvert including construction of approach roads for 

bridge / culvert, Construction of rigid pavement, Reconstruction of rigid 

pavement, Construction of  new flexible pavement covered by mastic work 

which has been designed for a period of 5 years or more, Widening and 

strengthening of flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, Improvement of riding quality / 

Strengthening of flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, the Defect Liability Period of the 

work shall be five years from the actual date of completion of the 

work;  
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(2) The following paragraph shall be added to the  Interpretation Clause of    
CONDITIONS of' CONTRACT:- 

“The word 'Government' means the Government of the State of West Bengal in 
Public Works Department." 

This bears concurrence of Group-T of Finance (Audit) Department vide their U.O. 
No.417 Dated 22.08.2017:                      

This notification will take immediate effect. 

 
      By order of the Governor, 
 
 

                Sd/- 
        (Indevar Pandey) 

               Principal Secretary 
                   Public Works Department 
 
No. 5784/1(14) - PW/L&A/2M-175/2017           Dated:12.09.2017  

Copy forwarded for information to: 

1. The Accountant General (A & E), West Bengal, AP Section, Treasury 

Buildings, Kolkata – 1. 

2. The Accountant General (Audit), West Bengal,  

3. The Accountant General (RW / LBA), West Bengal, C.G.O.Complex, 3rd 

MSO Building, Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata – 64.  

4. The Principal Secretary, Finance Department. 

5. The Principal Secretary, Public Works Department. 

6. The Managing Director, West Bengal Highway Development Corporation, HRBC 

Bhaban, Munshi Premchand Sarani, Kolkata – 700021.                    

7 .  The Engineer- in-Chie f  & Ex-Off i c io  Secre tary,  Publ ic  Works 

Department. 

8. The Finance Department, Group – ‘T’. 

9. The Finance Department. Group – ‘N’ 

10 .  The Financial Adviser, Publ ic  Works Department. 

11 .  The Joint Secretary, Project & Co-ordination / Works / Administration, Publ ic 

Works Department. 

12 .  The Technical Secretary, Publ ic  Works Department. 

 
 
 

Sd/- 
Joint Secretary (Roads),       

Public Works Department 





No.l M-32/231 285 -R/PI-

Government of West Bengal
Public Works Department (Roads Wing)

Planning Branch
Nabanna. Howrah

Dated: 02.08.2024

NoTIFICATION

In partial modification of Public Works Department's Notification No. 5784-

PW/L&A12M-17512011 dated 12.09.2017. I)efect l-iability Period of Extension work of
building / bridge / culvert. construction work of new flexible pavement up to bituminous

level, widening and strengthening/improvement/strengthen ing work of flexible pavement will
be 5(five) years in place of 3 1ears.

This clause shallbe incorporated in the Notice inviting tendcr.

'fhis bears the concurrence of Finance Department, Group.f vide their U.O. No.

Group-T /2024-2025 104 17 dated: 30.07.2024

This notification will take immediate cfl'ect.

(Antara Ac
Secretary to the

Govemment of West Bengal
Public Works Department

No. lM-i2/2i1285 /l(3) -R/PL Dated: 02.08.2024

Copy forwarded for information to :-

L The Sr. P.S. to the Hon'ble Minister-in-Charge to the Covernment of Wesl [3engal.

Public Works Department.

2. The Sr. P.S, to (he Chief Secretary to the Government of West Bengal.

L The Sr. P.S. to the Additional Chief Secretary to the Government of West Bengal.

Finance f)cparlm(n, Ot.-
No. IM-12/23l 285/2( 13 ) -R/PL

Copy forwarded for information to :-

Joint Secretary (Roads)
Public Works Departrnent

Dared:02.08.2024

l. The Accountant Ceneral (A & E), West Bengal.

2. The Accountant General (Audil). West Bengal.

3. The Accountant General (RW / LBA). West Bengal.
4. The Managing Director. West Bengal Highway Deyeiopment Corporation, HRBC
5. The Secretary to the Government of West Bengal, Public Works Department.

6. The Engineer-in-Chief & Ex-Officio Secretary, Public Works Department.

7. The Finance Department, Group - "F" / "T"/ "N".
8. The Special Secrelary & Financial Adviser, Public Works Department.
9. The Special Secretary, Public Works Department.
10. The Joint Secretary. Project & Co-ordination / Works. Public Works Department.

I l. I'he Technical Secrelary. Public Works [)cpanrncnt

Joint Secretary (Roads)

Public Works Department



No. 1 M-12i2i/ 285/i( 100) -tuPL Darcd: 02.08.202,1

Copy forwarded for intbrmation and necessary action to:

L lheChief Engineer.---------------------(A ll). P.W. [)ircc1oralc, t'.W. (Roads) Direclorate.

2. 'fhe Superintending lingineer. ------------( A ll), P.W. Directoratei P.W. (Roads) Directorate

3. The Executive Engineer. -------(All), P.W, Directorate/ P.W. (Roads) Directorate.

Joint CC retary (Roads)

Public Works Depanment

t















Government of West Bengal 
Finance Department 

Audit Branch No 201- F(Y) 
Dated, 2rd May, 2017 

MEMORANDUM 
Sub: Modalities regarding Recelving Performance Bank Guarantee 

Presently the system of online receipt of EMD for the offices of state Government are governed as per FD Memo 
No. 3975-F(Y) dated 28.07.16 read with FD Memo No. 5688-F(Y) dated 03.11.16 and other orders issued in this regard. However, it has come to the knowledge of the Finance Department that the State Government Offices are facing difficulties in receiving of Performance Bank Guarantee as there is no Bank Account of pure State 
Government Offices. 

Under such circumstances the following provisions regarding the receipt and realizing of performance bank guarantee are hereby stipulated: 
The following Account bearing No. 000605030134 opened at ICICI Bank, 22, RN Mukherjee Road Branch, 
Kolkata may be treated as the Pooling Account of the Performance Bank Guarantee of all pure State Government Offices ( except PSUs / autonomous and Statutory Bodies, Local Bodies, etc.) 

1. 

Account Details Account Name WB Govt Pooling A/C For Performance Guarantee Account No 
000605030134 IFSC Code 
ICICooooo06 MICR Code 
70229002 
ICiCi Bank, 22 R.N.Mukherjee Road, Kolkata-700001 
saptarshi.chandra@icicibank.com 
033-40267512/033-40267513 

Branch Address 
ICICI Email ID 
ICICI Helpdesk No. 

This account No. is to be provided by the state Govt. offices to the intending provider of Bank Guarantee so that guarantee provider bank may quote the same as "Beneficiary Bank Account" number etc. while issuing the Bank Guarantee to any pure State Government Offices. The Account will be of non-operative nature and the amount realized and credited to the Account cannot be withdrawn or refunded by the State Government Office under any circumstances except as 
per the procedure stipulated at para 4 below. The Process of transfer of fund from the pooling A/c to the Government A/c will be as follow: i. On being informed of the release of the Bank Guarantee by the Guarantee provider Bank, the concerned State Government Office Department shall collect the NEFT/RTGS/UTR No. from the Guarantee provider Bank by which the fund has been remitted to the pooling A/c and shall contact ICICI Bank to verify whether the fund has been duly credited in the said A/c. ii. After getting confirmation the DDO of the concerned state government office shall generate a challan through GRIPS (in off-line mode) for credit of the Bank Guarantee amount to the appropriate revenue 
Head of the Department. The Challan shall have the following details 

2. 

3. 

4. 

Name &Particulars of the Depositors 
Detailed Head of Account 

A: 

B: 
The DDO shall send the soft copy of the challan in PDF to the ICICi Bank by e-mail mentioning the NEFT/RTGS/UTR No. by which the fund has been credited to the Pooling Bank A/c. ii. ICICI Bank shall, within T+2 days, transfer the money to the state government account through the GRIPS challan forwarded by the DDO. After successful payment, the ICICI bank will inform the same to the DDO of the concerned office by email. 

iv. The concerned Office / Department should also monitor the ultimate credit of the money to Government Account through GRN status inquiry (menu available in GRIPS). 
This order will take immediate effect. 

(Parwez Ahmad Slddiqui) 
Secretary to the 

Government of West Bengal 



No. 2691/1(200)-F(Y) 
Date: 02/05/2017 

Copy forwarded for information and.niecessary action to: 

1. Principal Accountant General (A&E), West Bengal, Treasury Buildings, 2, Government 
Place West, Kolkata - 700001 

2. Principal Accountant General (Audit), West Bengal, Treasury Buildings, 2, Government 
Place West, Kolkata - 700001. 

3. Accountant General (Receipt Works & Local Bodies Audit), West Bengal, CGO Complex, 
3 MSO Building, 5th Floor, Block DF, Sector , Salt Lake, Kolkata - 700064. 

4. Additional Chief Secretary/ Principal Secretary Secretary, 
Department. 

5. Special Secretary/Additional Secretary/Commissioner/Joint Secretary/Deputy Secretary, 

Finance Department. 

6. Department. 
7. Commissioner,. Division, 

8. Director, 

9 Director of Treasuries & Accounts, West Bengal, Mitra Building, 8, Lyons Range, 3 Floor, 
Kolkata 700001 

10. District Magistrate/ District Judge /Superintendent of Police, 

11. Sub-Divisional Officer,. 
12. Block Development Officer, . 
13. Pay & Accounts Officer, Kolkata Pay &Accounts Office-l, 81/2/2, Phears Lane, Kolkata -

700012. 

14. Pay & Accounts Officer, Kolkata Pay & Accounts Office-l, P-1, Hyde Lane, Kolkata-

700073 
15. Pay & Accounts Officer, Kolkata Pay & Accounts Office-11, 1B Market, 1s" Floor, Block 18, 

Sector 1, Salt Lake, Kolkata - 700106. 

16. Treasury Officer, . 

17.Group. Branch, Finance Department. 

18. Sri Sumit Mitra, Network Administrator, Finance (Budget) Department. He is requested to 

upload copy of this order in the website of Finance Department. 

02bstr 

Assistant Secretary to the 

Government of West Bengal 
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