
Government of West BengalDepartment of Urban Development and Municipal AffairsOffice of the Executive EngineerSalt Lake ProjectsNirman Bhawan, Salt LakeKolkata- 700091
eNIT No–WBUD&MA/EE/SLRD/NIT-16(e)/2022-23 of Executive Engineer/Salt Lake Reclamation Division.

MEMO NO: 8-359D/2011/P-3/1651 Dated: 05/01/2023
1.0 Sealed e-Tender are hereby invited for the following work for acceptance of the Executive Engineer, Salt

Lake Reclamation Division , Department of U D & M A for and on behalf of the Governor of WestBengal, for the workstated below from eligible bonafide, reliable and resourceful Quotationers havingsufficient experience in execution of similar type of works. Intending quotationers who desires to
participate in the quotation are requested to log on to the departmental website
www.wburbnservices.gov.in & Govt. Tender website https://wbtenders.gov.in for information about
the tender.

NAME OF WORKS
Sl.
No Name of Work Amount put

to Tender

Earnest
Money

Deposit

Time
allowed for
completion

1
Renovation along with raising of floor of  2no ofrooms & entry passage adjacent to library atground floor of Nagarayan Building, Salt Lake Cityunder Salt Lake Reclamation Sub-Division-I ofunder Salt Lake Reclamation Sub-Division-I of  SaltLake Reclamation Division.

4,40,920.00 8,818.00 Forty fiveDays
2 Urgent repairs and refurbishment of the lobbyarea at second floor of SUDA building at ILGUSBHABAN, Sector III, Salt lake under S.L.Reclamation Sub Division-I of S.L. ReclamationDivision 9,08,824.00 18,176.00 Forty FiveDays

Last date & time of submission of bids online is 19/01/2023 at 13-00 hours. Details of submissionprocedure are given below under “General terms and conditions and information” and all informationposted on the website consisting of NIT and related documents, Form 2911(ii), BOQ, Corrigendum andaddendum if any and Drawings shall form part of the tender document. As per Memorandum of Government ofWest Bengal, Finance Department, Audit Branch Vide No. 3975-F(Y) , Dated-28/07/2016, Only, Online receiptand refund of EMD of e-procurement through State Government e- procurement portal will be considered.State Government procurement portal has already been integrated with the Payment Gateway of ICICI Bank fordeposit of EMD and other fees by the bidders participating in e-procurement. It can be done through Netbanking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through IClCI BankPayment Gateway; RTGS/NEFTin case of offline payment through bank account in any Bank.
Scope of works:-

Sl. No.-01
Raising and re-construction of floor of 2 no of rooms and entry passage by vitrified tiles after
providing Anti-termite treatment, necessary base course etc. Then renovation of the entire
area by Acrylic Distemper, installation of collapsible gate, construction of covered wooden
shelves etc. after necessary cement work of those rooms at Nagarayan Building, Salt Lake City
Sl No.-02
Urgent repairs and refurbishment of the lobby area at second floor of SUDA building at ILGUS
BHABAN, Sector III, Salt lake.General Terms & Conditions

Eligibility for participationContractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums andPartnership Firms registered with the State Government and contractors of equivalent Grade / Classregistered with Central Government / MES / Railways for execution of civil works are eligible to participate,depending on the criteria as detailed below. Joint venture firm are not eligible to participate.



A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as apartner of a firm. If found to have applied severally in a single job, all his applications will be rejected for thatjob.
Credential(i) Intending tenderer should produce credentials of similar nature of work of the minimum value of 40%of the estimated amount put to tender during 5(five) years prior to the date of issue of this tendernotice; or,(ii) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimumvalue of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue ofthe tender notice; or,(iii) Intending tenderer should produce credentials of one single running work of similar nature which hasbeen completed to the extent of 80% or more and value of which is not less than the desired value at(i) above ;[This is as per Memo No. 03-A/PW/O/10C-02/14 , Dated: 12.03.2015 of Government of West Bengal,Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule 226 (1)of PWD Code, Volume-I.](iv) Any agency having record with non satisfactory progress of work under this Salt Lake Reclamationand Development Circle may or may not be considered for work during Technical Evaluation.
Verification before Submission of TendersThe contractor should see the site of works and tender documents, drawings, etc. before submitting tender andsatisfy himself regarding the condition and nature of works and ascertain difficulties that might be encountered inexecuting the work, carrying materials to the site of work, availability of drinking water and other humanrequirements and security etc.The contractor will not be entitled to any claim or extra rate on any of these accounts.
Submission of TendersTenders are to be submitted online through the website stated above and all the documents uploaded by theTender Inviting Authority form an integral part of the contract Tenders are to be submitted in two folders at atime for each work, one is Technical Proposal and the other is Financial Proposal. The documents uploadedare virus scanned and digitally signed using the Digital Signature Certificate (DSC).
Technical ProposalThe Technical Proposal should contain scanned copies and/or declarations in the following standardised formatsin two covers (folders).
Additional Clauses:
 ‘Additional Performance Security when the bid rate is 80 % or Less’ as per Finance Department OrderNo. 4608-F(Y) , Dated-18.07.2018 should have to be strictly followed by the bidder if the offered rateis 80 % or Less. Otherwise AOC will not be given.
 Modification of Clause No. 17 of WB 2911 as per Law and Arbitration Cell of Public Works Department, Govt. of West Bengal , Vide Memo No. 5784-PW/L&A/2M-175/2017 , Dated: 12.09.2017 will beapplicable for this Tender.
 Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department , Audit Branch ,Government of West Bengal is applicable for this Tender.
 Revised Norms for acceptance of tenders with less than 3 qualified bids on 2 nd or subsequent calls asper Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department , Audit Branch ,Government of West Bengal is applicable for this Tender.
 Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/O/10C-02/14 Dated:12.03.2015 ,  of Government of West Bengal , Public Works Department , Accounts Branch , Nabanna,Howrah-711102 is applicable for this Tender.

Technical File (Statutory Cover)

 Application for Tender (Vide Form-1) (to be submitted in “Forms” folder)
 Notice Inviting Tender (NIT)and Addenda / Corrigenda, if published (to be submitted in “NIT” folder)
 Tender Form No.2911(ii) (to be submitted in “2911” folder)
 Average annual turnover from contracting business and commensurate with the Form 26AS of IT (VideForm-2) (to be submitted in “Forms” folder)
 Credential Certificate (Vide Form-3) (to be submitted in “Forms” folder)
 Declaration of not having common interest in the same serial (Vide Form-4) (to be submitted in



“Forms” folder)
 Earnest Money Deposit (EMD) folderScanned copy online EMD transfer , as prescribed in the NIT, separately against each serial of work, in favourof the Executive Engineer, Salt Lake Reclamation Division, payable at Kolkata (to be submitted in “Scan

copy of EMD” folder). All the forms should be notarized
Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing.
My Document (Non-Statutory Cover)
Certificates

 Professional Tax (PT) submission Challan
 PAN Card
 GST Registration
 ESI , EPF Registration
 Trade licence (current quarter payment receipt should be enclosed.)
 Completion certificate along with work order and schedule as credential.
 Income Tax return for last five years.
 Bank Solvency Certificate/ credit limit certificate from the schedule bank on their printed letter head.

Company Details
 Partnership Deed and Trade License for Proprietorship Firms
 Memorandum of Articles for Limited Companies.
 Society Registration and Bye-Laws for Cooperative Societies
 Power of Attorney

Credential
 Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing

Financial ProposalThe  financial  proposal  should  contain  the  following  document  in  one  cover (Folder).
 Bill of Quantities (BoQ): The contractor is to quote the rate (percentage above or below) onlinethrough computer in the space marked for quoting rate in the BoQ. (Only downloaded copies of theabove documents are to be uploaded, virus scanned and digitally signed by the contractor).

Opening and evaluation of tender:
Opening of Technical ProposalTechnical proposal will be opened by the concerned Executive Engineer, or his authorised representatives,electronically from the website using their Digital Signature Certificate at Office of the Executive Engineer, SaltLake Project, Urban Development Department, Nirman Bhawan, Bidhannagar, Kolkata – 700091, .on the datealready mentioned above.Intending Bidders may remain present at the venue stated above if they desire to do so.Cover /Folder for Statutory Documents will be opened first & if found in order, Cover for non StatutoryDocuments  will be opened. If there is any deficiency in the Statutory & Non Statutory Documents, the Tenderwill summarily be rejected.Decrypted (transformed into readable formats) Documents of Statutory and Non Statutory Cover will bedownloaded, & evaluated for eligibility.Pursuant to scrutiny & decision after evaluation the summary list of eligible tender & the serial number ofwork for which their proposal are considered will be uploaded in the web portals.While evaluation the tender inviting authority may summon the Bidders & seek clarification/information oradditional documents or original hard copy of any of the documents already submitted & if these are notproduced within the stipulated time frame, their proposal will be liable for rejection.
Opening & Evaluation of Financial ProposalFinancial Proposal of the Bidders found technically eligible, will be opened electronically from the web portalby the Special Engineer concerned or his authorised representatives, already mentioned under.The encrypted copies will be decrypted & the rates will be out before to the contractors remaining present atthat time.After evaluation of Financial Proposal by the, Special Engineer concerned will upload the final summaryresult containing inter-alia, name of the contractors & the rates quoted by them against each work provided



he is satisfied that the rates obtained are fair & reasonable & there is no scope of further lowering down ofrate.
The Commuter generated Comparative Statement need to be financially vetted by/ test check by the

Divisional
Accounts Officer of Reclamation. Division.
Acceptance of TenderLowest valid rate should normally be accepted. However the acceptance of the tender including the right todistribute the work between two or amongst more than two bidders will rest with the Tender Accepting
Authority without assigning reason thereof. The accepting authority reserves right to reject any or all tenderswithout assigning any reason thereof. Conditional tender will not be accepted in any case.
Award of Contract:The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority throughacceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the Contract.
Bid ValidityThe Bid will be valid for 120 days from the date of opening of the financial bid.
Execution of Formal tender after acceptance of tenderThe tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of Letter of Acceptance(LOA) to him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate/triplicatecopies of W.B.F. No 2911(ii ,in Clause 4(i) from the office of the Executive Engineer, Reclamation Division.
Return of Earnest Money of the Unsuccessful Tenderer(s):

Refund/Settlement Process:
i. After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender inviting
au hority will declare the status of the bids as successful or unsuccessful which will be made available,
along with the details of the unsuccessful bidders, to IClCI Bank by the e-Procurement portal through
web services.
ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the respective
bidders' bank accounts from which they made the payment transaction. Such refund will take place
within T+2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal y the tender inviting authority.
iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the Ll and L2bidders will be refunded, through an
automated process, to the respective bidders' bank accounts from which they made the payment
transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on
which information on ~ejection of financial bid is uploaded to the e-Procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful.
iv. If the Ll bidder accepts the LOI and the same is processed electronically in the e-Procurement portal,
EMD of the L2 bidder will be refunded through an automated process, to his bank account from which
he made the payment transaction.
Such refund will take place with n T+2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the Ll bidder is uploaded to the e-Procurement portal by the
tender inviting authority as soon as the Ll bidder is awarded the contract (AOC) and the same is
processed electronically in the e-Procurement portal

a) EMD of the Ll bidder for tender of State Government offices will automatically get transferred
from the pooling account to the State Government deposit head 1/8443-0 -103-001-07" through
GRIPS along with the bank particulars of the Ll bidder.

b) EMD of the Ll bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc will
automaticallv get transferred from the pooling account to their respective inked bank accounts along
with the bank particulars of the Ll bidder. In both the above cases, such transfer will' take place within
T+1 Bank Working Days where T will mean the date on which i.e. Award of Contract (AOC) is issued.

vi. The Bank will share the details of the GRN o. generated on successful entry in GRIPS with the E-
Procurement portal for updation.

vii. Once the EMD of the Ll bidder is transferr d in the manner mentioned above, Tender fees, if any,
deposited by the bidd rs will be transferred electronically from the pooling account to the Government



revenue receipt head 1/0070-60- 800-013-27" through GRIPS for Government tenders and to the
respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRls, etc tenders.

viii. All refunds will be made mandatorily to the and A/c from which the payment of EMD & Tender Fees
( if any) were initiated.

Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order /
Commencement and completion of the work) is to be borne by the bidder. Original Challan of those
materials, which are procured by the bidder, may be asked to be submitted for verification. Cess @ 1% of
the cost of construction works shall be deducted from the Gross Value of the Bill in terms of Finance
Department Order No.853-F dated 01.02.2006. Also it is instructed to register his Establishment under
the Act, under the  competent registering authority, i.e. Assistant Labour Commissioner / Deputy Labour
Commissioner of the region concerned.

PaymentAs mentioned in “Important Information related to the above works”
Withdrawal of TenderIf any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance orrefusal within a reasonable time without giving any satisfactory explanation for such withdrawal, he shall bedisqualified for making any tender to the department for a minimum period of one year. All cases in which theTender Accepting Authority has reason to doubt the bonafide of such withdrawal should be reported to the ChiefEngineer concerned in all details for issuance of such disqualification orders by the said Chief Engineer, underintimation to the other Chief Engineers, e-Tendering Cell and also this Department. Copy of such Order shouldinvariably be communicated to the Nodal Officer, e-Governance of this Department with a request to upload thesame in the Departmental website.
Date and Time Schedule :

ADDITIONAL CONDITIONSThe Executive Engineer of the Salt Lake Reclamation Division concerned will be the Engineer-in-Charge inrespect of the contract and all correspondences concerning rates, claims, change in specification and/or design andsimilar important matters will be valid only if made by the Engineer-in-Charge. If any correspondence of abovetender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not bevalid unless copies are sent to the Engineer-in-Charge and approved by him. The instruction given by the Sub-Divisional Officer and the Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have beenauthorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision,approval of materials and workmanship. In case of dispute, the decision of Engineer-in-Charge shall be final andbinding.1) The Government shall not be held liable for any compensation due to machines becoming idle for anycircumstances including untimely rains, other natural calamities, strike, etc. No compensation for idle labour,establishment charge or on other reasons such as variation of price index etc. will be entertained.2) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as willbe in force from time to time.3) No mobilization / secured advance will be allowed unless specified otherwise4) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by thecontractor at his own cost. The contractor shall  also arrange  supply of mazdoors, bamboos, ropes, pegs, flags

Sl. No. Activity Date & Time
1. Publishing Date: 05/01/2023 at 17.30 hrs.
2. Document Download start date : 05/01/2023 at 13.00 hrs.
3. Bid submission start date: 12/01/2023 at 13.00 hrs.
4. Document Download end date: 19/01/2023 at 13.00 hrs .
5. Bid submission end date: 19/01/2023 at 13.00 hrs.
6. Technical Bid opening date: 24/01/2023 at 13.00 hrs.
7. Financial Bid opening date: To be notified later.



etc. for laying out the work and for taking and checking measurements for which no extra payment will bemade.5) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by thecontractor and the same has got to be issued from the Engineer-in-charge before commencement of the work.Instructions given by inspecting officers will be recorded in this book and the contractor must note down theaction taken by him in this connection as quickly as possible.6) The work will have to be completed within the time mentioned in the tender notice. A suitable workprogramme is to be submitted by the contractor within 7 (Seven) days from the date of receipt of Work Orderwhich should satisfy the time limit of completion. The contractor should inform in writing the name of hisauthorized representative at site within 7 (Seven) days from the date of receipt of Work Order who will receiveinstruction of the work, sign measurement book, bills and other Government papers, etc. However thecontractor will have to accept the work programme and priority of work fixed by the Engineer-in-charge.7) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as persafety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under theWorkmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs asper P.W.D. practice will have to be made by the contractor at his own costs while operating a publicthoroughfare.8) The contractor will have to maintain qualified technical Engineer and/or Apprentices at site as per
prevailing Apprentice Act or other Departmental Rules & Orders circulated from time to time. A
notarized  certificate of the declaration of the technical manpower should be submitted along with
PAN of the Engineer.9) The quantities of different items of work mentioned in the tender schedule or in Work Order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works
actually done in different items and no claim will be entertained for reduction of quantities in some
items or for omission of some items. For execution of quantitative excess in any item beyond 10% or
supplementary works, approval of the Superintending Engineer / Chief Engineer would be required
depending on whoever be the Tender Accepting Authority, before making payment.10) All materials required to complete execution of the work shall be supplied by the contractor after procurementfrom authorized and approved source and the material brought to the site must be approved by  the Engineer-In-Charge. Rejected materials must be removed by the Contractor from the site within  24 hours of the issue oforder to that effect.11) For cogent reasons over which the contractor will have no control and which will retard the progress,extension of time for the period lost will be granted on receipt of application from the contractor before theexpiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of materials andlabour and hire charges of tools & plants etc. would be entertained under any circumstances.12) When one item of work is to be covered up by another item of work the latter item shall not be done before theformer Item has been measured and has been inspected by the Engineer-in-Charge or the Sub-DivisionalOfficer /Assistant Engineer, as the authorized representatives of the Engineer-in- Charge and order given byhim for proceeding with the latter item of work. When however, this is not possible for practical reasons, theSub-Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do thisinspection in respect of minor works and issue order regarding the latter item.13) In case of force closure or abandonment of the works by the Department the contractor will be eligible to bepaid for the finished work and reimbursement of expenses actually incurred but not for any losses.14) The contractor shall have to arrange on his own cost, required energy for operation of equipments andmachineries, for operating of pumping set, illuminating work site, office etc. that may be necessary indifference stages of execution of work. No facility of any sort will be provided for utilization of thedepartmental sources of energy existing at site of work.15) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labourcamp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, maybe spared for the purpose on usual charges as fixed by the Engineer-in-charge. Before using any space inGovernment land for any purpose whatsoever, approval of the Engineer-in-charge will be required.



16) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as willbe in force from time to time.
Additional Terms & Conditions Including Modifications of Clause No. 17 and Cluase No. 25 of West
Bengal Form No.
2911/2911(i)/2911(ii)(This bears concurrence of Group – T of Finance (Audit) Department vide their U.O. No. 614; Dated06.07.2012)

1) Clause – 17 of Contract of the Printed Tender From shall be substituted by the following:Clause 17. – If the contractor or his workmen or servants of authorized representatives shallbreak, deface, injure or destroy any part of the building in which they may be working or anybuilding, road, road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts orwires, trees, grass or grassiand or cultivated ground contiguous to the premises on which the workor any part of it is being executed ,or if any damaged shall happen to the work from any causewhatsoever or any imperfections become apparent in it any time whether during its execution orwithin a period of three years after issuance of a certificate of its completion issued by the Engineer–In-Charge shall mend good the same at his own expense, or in default , the Engineer-In- Charge maycause the same to be made good by other workmen and deduct the expense ( of which the certificateof the Engineer-In- Charge shall be final from any sums, whether under this contract or otherwise ,that may be then, or at any time thereafter became due to contractor by the Government or from hissecurity deposit, or the proceeds of sale thereof or of a sufficient portion thereof and if the cost, inthe opinion of the Engineer – In- Charge(Which opinion shall be final and conclusive against thecontractor), or of making such damage or imperfections good shall exceed the amount of suchsecurity deposit and /or such sums , it shall be lawful for the Government to recover the excess costfrom the contractor in accordance with the procedure prescribed by any law for the time being inforce. The security deposit of the contractor shall not be refunded before the expiry of three yearsafter the issuance of the certificate, final or otherwise of completion of the work by the Engineer-In-Charge. Provided that the work shall not be deemed to have been completed unless the “Final
Bill” in respect thereof shall have been passed and certified for payment by the Engineer-In-Charge.Provided further that the Engineer-In- Charge shall pass the “Final Bill” and certify thereon,within a period of forty five days with effect from the date of submission thereof by the contractorunder this contract and shall also issue a separate certificate of completion of work to the contractorwith the said period of forty five days. The certificate of Engineer-In- Charge whether in respect ofthe amount payable to the contractor against the “Final Bill” or in respect of completion of workshall be final and conclusive against the contractor. However, the security deposit of the contractorheld with the Government under the provision of Clause-1 hereof shall be refundable to thecontractor in the manner provided here under.(i) 30% of the security deposit shall be refunded to the contractor on expiry of o n e year after theissuance certificate of completion of work.(ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.(iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of three

years.

N.B- Provided that in respect of the work of repair or maintenance in nature or a combination thereof,the words “ Three years” wherever appearing in this clause shall be deemed to be one year andin which case the security deposit of the contractor held with the Government under the provisionof clause-1 hereof shall be refundable to the contractor on expiry of one year after the issuance ofcertificate of completion of work by the Engineer-in- Charge.



2) “Modification of Clause Relating to Settlement of Disputes under Condition of Contracts”:Clause 25 for work value more than 100 Lacks of W.B.F. No. 2911/2911(i)/2911(ii) will be readas “Clause 25 – Except where otherwise provided in the Contract all question and disputes relatingto the meaning of specifications, design, drawings and instructions therein before mentioned and asto quality of workmanship or materials used on the work or these conditions or otherwiseconcerning to the work, or after the completion or abandonment thereof shall be dealt with asmentioned hereinafter :If the Contractor considers any work demanded of him to be outside the requirement of thecontract, or disputes in any drawings, record or decision given in writing by the Engineer- in-Charge or any matter in connection with or arising out of the contract or carrying out of the work, tobe unacceptable, be shall promptly requested within 15 (fifteen) days to the Chairman of the “DisputeRedressalCommittee” shall give its written instruction or decision. Thereupon, the “Dispute RedressalCommittee” shall give it written instruction or decision within a period of Three (03) months fromthe date of receipt of the Contractor’s letter.‘’Dispute Redressal Committee in each of the works’ Department should be having the followingofficials as members:
1. Additional Chief Secretary / Principal Secretary / Secretary of

the Concerned

Department.

Chairman

2. Engineer – in – Charge / Chief Engineer or any officer equivalent
rank in the

Department

Member

3. One Designated Chief Engineer / Engineer of the Department to be
nominate by the Department concerned

Member
Secretary and

Convener4. One Representative of the Finance Department of the Government
not below the Rank of Joint Secretary or Finance Advisor in case of
the Works’Department where FA System has been introduced

MemberThe Provision will be applicable irrespective of the value of the works to which the dispute mayrelate.
3) After Clause 24’ In present printed W.B. Form No. 2911, 2911(i), 2911(ii) of this office/Division, in page no. 9, Clause-25 as mentioned here will be included and from Clause-25 to
Clause-29of page 09 and 10 of this Form will have to read as Clause – 26 to Clause- 30, as perfollowing table. As per Above, Clause-17 to be read as in modified form, and applicable for thework.

Sl

No

As mentioned in Presently supplied W.B. Form No.
2911, 2911(i), 2911(ii)

Actually to be read as

1 From Clause 1 to 24 Clause 17 only modified.
2 Within Clause 24 and Clause 25 of Existing / Supplied Form Clause 25 will be Inserted/

Included
3 Clause-25 Clause- 26

4 Clause-26 Clause- 27

5 Clause-27 Clause- 28



6 Clause-28 Clause- 29 

7 Clause-29 Clause- 30 

�Sc>.[: 
Executive Engineer 

Salt Lake reclamation Division 
Urban Development & Municipal Affairs Department 

MEMO NO: 8-359D/2011/P-3/1651 Dated: 05/01/2023 
Copy forwarded for information to the: 
1. P.S. to Principal Secretary, to the Govt. of W.B., Department of Urban Development Department & 
_ �1icipal Affairs, Nagarayan, Kolkata-64. 

\¥' ·�11e Joint Secretary .t� the Go�t. of West Bengal (KB), IT & e-Gov Cell, Department of Urban Development 
Department & Municipal Affairs, 3,d Floor, Nagarayan, Kol-64 

3. The Addi Secretary, UD&MA Department & Additional Director, SUDA, ILG US BHAVAN, HC Block, Sector-III 
Bidhannagar,Kol-106,West Bengal. 

4. The Special Engineer, SLR & D Circle, Nirman Bhawan, Salt Lake, Kolkata-91. 
5. Executive Engineer & T.A to Special Engineer, Salt Lake Reclamation & Development Circle, Nirman 

Bhawan, Salt Lake, Kolkata-91 
6. Executive Engineer, Salt Lake Construction Division, Nirman Bhawan, Salt Lake, Kolkata-91 
7. Executive Engineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91. 
8. Executive Engineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91. 
9. Head Estimator, Salt Lake Reclamation & Development Circle 
10. Notice Board of this Office. 

� �G, lrvio/'- 
Executive Engineer 

� 'J Salt Lake reclamation Division 
Urban Development & Municipal Affairs Department 
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