NOTICE INVITING e-TENDER

No: RM/CIVIL/ /NIT/ | Gl Dated: [8.0].2025

Tender Notice No. : WBMAD/RNPUR/ENIT/2024-25

The Chairman, Raghunathpur Municipality, on and for behalf of the Board of Councillors of
Raghunathpur Municipality invites sealed competitive e-Tender on Percentage rate basis (Two part
System) from reliable and resourceful Companies/Firms/Contractors having experience and acumen
in similar nature of works as noted below the eligibility and depicted hereunder for participating in
the e-Tender.

SL Estimated Earnest Cost of
No. Name of Works Amount of Money Tender =
Works Put to (2% of Paper | 5 %
Tender Amount only for | & =
put to L1 = g

Tender) bidder

A Construction of Crematorium near Bus Stand under 543466.00 10869.00 500.00 30 days
Raghunathpur Municipality.
B Construction of Crematorium at Bhutama Jorh (Ward 543466.00 10869.00 500.00 30 days
No-7) under Raghunathpur Municipality.
C | Construction of Crematorium at Mahadeb Sadhu Mandir 543466.00 10869.00 500.00 30 days
(Ward No-13) under Raghunathpur Municipality.
D Construction of Crematorium at Bundla Pull (Ward No- 543466.00 10869.00 500.00 30 days
1) under Raghunathpur Municipality.
E Installation of Tube well near Achka Kali Mandir at 130944.00 2619.00 500.00 30 days

Ward No-4 under Raghunathpur Municipality.

1. Eligibility to a) Intending tenderers should produce credentials of a similar nature of

participate in completed work of the minimum value of 40% of the estimated amount put to
the Tender tender during 5(five) years prior to the date of issue of the tender notice
or

b) Intending tenderers should produce credentials of 2(two) similar nature of

completed work, each of the minimum value of 30% of the estimated amount

put to tender during 5(five) years prior to the date of issue of the tender notice

or
¢) Intending tenderers should produce credentials of one single running work
of similar nature which has been completed to the extent of 80% or more and
value of which is not less than the desired value at (a) above.

in any Government Municipality/Board/ Semi-Govt./Corporation /Statutory

Authgrity[Undertaking etc,

NOTE : In case of running works, only those tenderers who will submit the
certificate of satisfactory running work from the concerned Executive
Engineer, or equivalent competent authority will be eligible for the tender. In
the required certificate it should be clearly stated that the works is in progress




Documents to be
produced in
support of

Credentia] for
Tender Part-
I(Prequalification
Documents

1ice and completiop certificate sha]) have to pe furnished
In support of credibility in terms with eligibility Criteria depicted in this Notice
(Ref: SI, No, 1 :Eligibility to Participate in the Tender). Besides this, fol]owing
documents shall have to pe furnished:

Particulars of ownershj
Oranization/Com
Copies of valid PAN Card, GST Registration Certificate, Professional Tax
clearance Certificate, Valid up to date clearance of Income Tax return and up to
date Trade Licence.
Valj
List

kdbtth"' hority,
Earnest Money wi]] be deposited by the Tenderder through the following
ayment mode as per Finance Municipalit rder No. 397 -F(Y) dated 2 th
July, 2016 (Annexuyre - B)
(i) Net banking (any of the banks listed jn the ICICI Bank Payment 8ateway) in
case of payment

Through 1c](] bank Payment gateway,

Tender documents,
MD :- As per Financ
Annexure - B)

Date ang Time
Schedule :.

of NIeT, and Tender
Publishing Date

eeting with the
the office




e) Tender Submission closing (On line) 28.01.2025
at 18:00 Hrs.
f) Tender opening date for Technical | 31.01.2025 at
Proposals (Online) 11:00 Hrs.

g) Date of uploading list for Technically To be notified
Qualified Tenderders (online) later

h) Date and Place for opening of Financial To be notified
Proposal (Online) during
uploading of
Technical
Evaluation
Sheet of
Tenderders

i) Date of uploading of list of qualified | To be notified
Tenderders along with the offer rates | later.

through (on line),
1) Also if necessary for further negotiation | To be notified
Through offline for final rate. later.

Site inspection &
general
information

Intending Tenderders are required to inspect the site of the Project with
particular reference to location and infrastructure facilities. They are to make a
careful study with regard to availability of materials and their sources and all
relevant factors as might affect their rates and prices. They are also acquainted
with relevant IS specifications with latest amendments, IE Rules, CPHEEQ
manuals, Clauses & Sub Clauses of the Tender documents and to have fully
acquainted with all details of work front, communications, underground utility
services, seasonal weather and its variation, labours, water supply, existing &
proposed site levels, Highest Flood Level(HFL), Finished Ground Level(FGL)
position and diversion of transportation and barricading , if required,
electricity and any other general information including topological condition &
existing level and level pertaining to and needed for the work to be completed
in time properly.

Tender
documents

A full set of Tender documents consists of 2 Parts. These are

PART I :-Containing all documents in relation to the name of the firm applied
for and credential possessed along with all documents as depicted in SL No. 4
along with this NleT and its all corrigenda’s.
And
Section A: Special Terms & Conditions.
&
Section B: ANNEXURES
Annexure under Section B :

A. Tender & Contract for Works (General rule & Direction
for Guidance Of Bidders/Contractors) ie. WBF
2911/2911(i)/2911(ii) as applicable

B. Online Receipt & refund of e-Tender through State Govt.
e-Tender Portal (G.O No. 1526-F(Y) dt. 18.03.2014 Of
Finance Deptt., Govt. Of WB)

G Online Receipt & refund of EMD of e-procurement
through State Govt. E-Procurement Portal(G.0 No. 3975-
F(Y) dt. 28.07.2016 Of Finance Deptt., Govt. O0f WB)

D. Amendment of rules For WBF 2911 (G.O No. 4374-F(Y)
dt. 13.07.2017 Of Finance Deptt., Govt. Of WB)

&
PART II :-Containing the Following Document.

Tender Price / Price Schedule.(xls format)

Validity of Tender

A Tender submitted shall remain valid for a period of 120 calendar days from
the date set for opening of Tenders. Any extension of this validity period if




l

: required will be subject to concurrence of the Tenderders. j
8. Withdrawal of| A Tender once submitted shall not be withdrawn within the validity period. If
* | Tender any Tenderder/Tenderders withdraw his/their Tender(s) within th lidity
period then Earnest Money as deposited by him/them will be forfeired and |
even a legal action may be taken by Municipality.
9. Acceptance of The "Chairman, Raghunathpur Municipality" will accept the Tender. He /She
Tender does not bind himself/herself to accept otherwise the lowest Tender and

reserves to himself/herself the right to reject any or all of the Tenders received
without assigning any reason thereof.

|
Intimation The successful Tenderder will be notified in writing of the acceptance of }E’
Tender. The Tenderder then becomes the “Contractor” and he shall forthwith
take steps to execute Formal Contract Agreement in appropriate “WBF 2911 “
with the "The Chairman, Raghunathpur Municipality, “and fulfil all his
obligations as required by the Contract.

|

Escalation of Cost There will be no escalation in cost for materials or labour and the contract
price mentioned in the contract & stand valid till completion of the 0&M of the
contract, and other obligation, if any.

10.
%.
[2.

Name & address Municipal S.A.E. under the guidance and supervision of M.E.Dte, Purulia
of Division.

S.A.E/Jr. Engineer
Civil of the Work

E& I Payment Payment will be made to the successful Tenderder by the "Chairman,
Raghunathpur Municipality” periodically on recommendation of S.AE.
14, Influence Any attempt to exercise undue influence in the matter of acceptance of Tender
is strictly prohibited and any Tenderder who resorts to this will render his
Tender liable to rejection.
Following clauses are to be 2 dhering to by the concerned Tenderder d ring the process of Tenderdi g,
15. | In case office faces sudden closure owing to reason beyond the scope and control of "The Chairman
Raghunathpur Municipality”, any of last date/dates as schedule in S]. No 8 may be extended up-to/to next
and following working day without issuing further and Separate notice should the "The Chairman,
Raghunathpur Municipality”, feels it to be necessary and exigent.
16. | Persons having authenticated and having registered Power of Attorney may be considered lawfully
becoming to be acting on and for behalf of the Tenderder.
17. | Sufficient care has been taken to avoid variance in between the contents of the listed
Documents in the Tender document. However, if there is any variance between the contents of different
data & documents, the provision of data & documents appearing earlier in the list shall prevail over the
same provided in the contents coming later.
18. | Imposition of any duty/tax/rule etc owing to change /application in legislations/enactment shall be
considered as a part of the contract and to be adhering to by the Tenderder/Contractor strictly
Tender Acceptance Authority is the "The Chairman, Raghunathpur Municipality".
In case of any dispute arising from any clauses of similar nature between Tender documents and Govt.
Form 2911, the decision of The Chairman, Raghunathpur Municipality,will be final and binding,
All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess Or GST etc. as applicable
will be made from the bills from time to time
No conditional Tender shall be entertained.

In the event of e-Filing intending Tenderder may download the Tender document from the website
http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Tender
document (if any) may be remitted from any nationalized bank in favour of "The Chairman,
Raghunathpur Municipality”, payable at Raghunathpur & same may be documented along with earnest
money Deposit through e-Filling, (scanned copy to be submitted)(Details of which has been narrated in
“Instruction to Tenderders”).Technical Tender & Financial Tender both will be submitted concurrently
duly digitally signed in the Website http://etender.wb.nic.in. Tender document may be downloaded from
website & submission of Technical Tender/Financial Tender as per Tender Schedule.

Any Tender without Earnest Money, as specified in this NleT (Except exemption as per G.0.) shall be
treated as informal and shall be automatically cancelled. In case of exemption proper document has to be
uploaded.

The Tenderder, at the Tenderder’s own responsibility and risk is encouraged to visit and examine the site




wise as detailed below. Prospective Tenderders will have to execute the work in such manner so that
appropriate service level for the stipulated stretch(s) / length of the road under improvement is to be

security deposit will only be made on the pro-rata basis, i.e., release of such security deposit to the tune of
30% (thirty percent) on expiry of six months (from date of completion of the work), another 30% (thirty
percent) on expiry of nine months and rest 40% (forty percent) on expiry of one year.

Clause 17 of CONDITION OF CONTRACTOR of the Printed Tender Form shall be substituted by the
following:-

“Clause 17” - If the contractor or his workmen or servant or authorised representatives shall break,
deface, injure or destroy any part of the building, in which they may be working or any building, road,
road curbs, fence, enclosure, water pipes, cables, drains, electric or telephones posts or wires tress, grass
or grassland or cultivated ground contiguous to the premises or which the work or any part of it is being
executed or if any damage shall happen to the work from any cause whatsoever or any imperfections
become apparent in it at any time whether during its execution or within a period of 3 (three) years after
issuance of certificate of its completion by the S.A.E,, the contractor shall make the good at his own

excess cost from the contractor in accordance with the procedure prescribed by any law for the time
being in force. The security deposit of the contractor shall not be refunded before the expiry of 03 (three)
years after the issuance of the certificate, final or otherwise, of completion of work by the S.A.E.. Provided
that the work shall not be deemed to have been completed unless the “final bill” in respect thereof shall
have been passed and certificate for payment by the S.A.E..

Provided further that the S.AE. shall pass the “final bill” and certify thereon, within a period of forty five
days with effect from the date of submission thereof by the contractor, the amount payable to the
contractor under this contract and shall also issue a separate certificate of completion of work to the
contractor within the said period of forty five days. The certificate of S.AE. whether in respect of the

(1) 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of one year
after the issuance of certificate of completion of work;

(ii) Further 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of
two years;

(iii) The balance 40% (forty percent) of the security deposit shall be refunded to the contractor on expiry
of three years;

Explanation:

The word ‘work’ means and includes road work, bridgework, building work, sanitary and plumbing work,
Electrical work and / or any other work contemplated within the scope and ambit of the contract, The
work may be of original or special repair in nature or a combination thereof, or of original or special
repair in nature in combination with the work(s) of repair and / or maintenance in nature;




of works and its Surroundings and obtain all information that may be necessary for participating in the
Tender and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of
visiting the site shall be at the Tenderder’s own expense. Traffic management and execution shall be the
responsibility of the Agency at his/her/their risk and cost.

26.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in ‘Instructions to Tenderders’ before Tenderding.

27.

During scrutiny, if it is come to the notice to Tender inviting authority that the credential
Or any other papers found incorrect/manufactured/fabricated, that Tenderder will not be allowed to
participate in the Tender and that application will be out rightly rejected without any prejudice.

28.

Before issuance of the work order, the Tender inviting authority may verify the Credential & other
documents with the original of the lowest Tenderder if found necessary. After verification, if it is found
that such documents submitted by the lowest Tenderder is either manufacture or false, in that case,
L.0.A./ work order will not be issued in favour of the Tenderder under any circumstances.

29.

If any discrepancy arises between two similar clauses on different notifications, the decision of " The
Chairman, Raghunathpur Municipality" is final & binding.

30.

Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) Act.
1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any other
laws relating thereto and the rules made And order issued there under from time to time.

31.

Where an individual person holds a digital certificate in his own name duly issued to him

against the company or the firm of which he happens to be a director or partner, such individual person
shall, while uploading any Tender for and on behalf of such company or firm, invariably upload a copy of
registered power of attorney showing clear authorization in his favour, by the rest of the directors of such
company or the partners of such firm, to upload such Tender. The power of attorney shall have to be
registered in accordance with the provisions of the Registration Act, 1908.

32.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Raghunathpur,
Dist.- Raghunathpur, West Bengal.

33.

Tenderder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Tender documents before the
Tender Inviting Authority in writing 48 hours prior to Pre Tender Meeting, beyond such period no
representation in that behalf will be entertained by the Tender Inviting Authority.

34.

The successful Tenderder will remain liable for following with West Bengal Contract Labour (Regulation
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07
(seven) days from the date of issue of work order, otherwise the work order may be cancelled.

35.

Security Deposit @ 8% (eight percent) will be deducted (As per memorandum no.201-F(Y)
dated.18.01,2021 of Finance Department Govt. of West Bengal) from each and every running bill. The
entire amount of such 10% (ten percent) of Security Deposit (Initial 2% EM + additional 8%) excluding
for operation and maintenance will be refunded without any interest only as per clause 40 of this Section.

36.

Note: - The Earnest Money, as specified in this NleT shall be paid by online internet bank transfer or NEFT
or RTGS (as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Deptt., Govt. Of West Bengal). Every such
Transfer shall be done on or after the date of publish of NleT. Any Tender without such Transfer of EM
(Except exemption as per G.0.) shall be treated as informal and shall be automatically cancelled. Online
transfer of Earnest Money receipt (Scanned copy) shall be uploaded as Statutory document.

37.

All materials including cement, steel etc. are to be procured from the market by the agency of his own,
duly approved by the S.A.E.. Test certificate in this respect is also
Required to be placed to S.A.E..

38.

The reinforcement steel should be procured from steel producers (Primary steel producers, Integrated
steel producers, Secondary steel producers and other steel producers) who must have valid license to use
the Standard mark of the Bureau of Indian Standard. The authorized suppliers of steel producers shall
have to produce the valid license in favour of the original producer to use the Standard mark of the
Bureau of Indian Standard.

39.

Steel of grade HYSD/Fe500/Fe500D as per IS Specification should be supplied and used as per direction
of the S.A.E.. Steel reinforcement to be procured from any of the above mentioned producers should be
tested (physical test and chemical test) as per required frequencies and as per relevant code of Bureau of
Indian Standard by the procuring authority from the laboratory / institution with proper testing
infrastructure (preferably NABL accredited ), approved by procuring authority / S.A.E. of the works. Cost
of such testing will be borne by the produces / suppliers/agency. The test result ( both physical &
chemical) should conform to IS :1766 (latest revision ) or IS: 432 (latest version) whichever is applicable.

40.

There will be a “Defect Liability Period” of 03 (Three) year and the security deposit will be released phase




tender form as per G.0. no. 52-CRC/2M-06/2014 dated 27/10/2014.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the
Government, arising out from works contract, Security Deposit will be released after issuance of
Completion Certificate on submission of unconditional BANK GUARANTEE by the Contractor for the
Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the S.A.E. of the
concern work, PWD, Government of West Bengal on behalf of the contractor.

2. The Bank Guarantee will remain valid for the Defect liability period/Security period as per contract
of the work.

3. The Bank Guarantee will be submitted as per Format attached. The S.A.E.should

obtain confirmation of the Bank Guarantee directly from the Bank before its acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor
in the following manner (in cases where the defect liability period of the work is three years from the
date of completion of the work), if not forfeited under conditions of contracti.

30% (thirty percent) of the same after expiry of 1 (one) year from the date of issuance of

completion certificate of work.

ii. Further 30% (thirty percent) of the same after expiry of 2 (two) years from the date of

issuance of completion certificate of work

iii. The balance 40% (forty percent) of the same after expiry of 3 (three) years from the date

of issuance of completion certificate of work

WHEREAFTER, In cases for those contractors, who will not intend to opt for the provisions laid down
hereinabove for refund of security deposit, this Municipality's earlier Notification no. 177-CRC/2M-
57/2008 dt.12/07/2012 details of which are as stated earlier, shall be in force in the manner provided in
the earlier aforesaid Notification.

NOTE:- Only In case Of Supply of LED Light & Fittings and CCTV Camera, The Security Deposit retained

will be released @ 20 % in each year to the contractor up to 5 vears.

41.

The Agency will be liable to maintain the work at working portion at the appropriate service level to the
satisfaction of the S.A.E.at his own cost for a period as per prevailing Govt. rule i.e.

1(one) years from the date of completion of the work. If any defect/damage is found during the period as
mentioned above contractor shall make the same good at his own cost expense to the specification at par
with instant project work. Failure to do so, penal action against the Agency will be imposed by the
municipality as deem fit. The Agency will have to quote his rate considering the above aspect.

42.

Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this
regards will be entertained.

43.

No mobilization /secured advance will be allowed.

44,

Colour Photography (Phase wise) should be submitted by the Agency at his own cost during construction
and before release of Security Deposit.

45.

No running bill for the work will be allowed under it is considered by the honorable BOA/BOC.

46.

ADDITIONAL PERFORMANCE SECURITY

As per memorandum no.4608-F(Y) dated.18.07,2018 of Finance Department Govt. of West Bengal, the
successful bidder will have to submit Additional Performance Security @ 10% of the tendered amount, if
the accepted bid value is 8o % or less of the Estimated amount put to tender.

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the work Order. If the bidder fails to submit the Additional
Performance Security within seven working days from the date of issuance of Letter of Acceptance, his
Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor,
etc, may be taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be
renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time
during the pendency of the contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered /affected by provision of this Additional
Performance Security.

47.

This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by
the Accepting Authority, shall have to sign the contract consisting of NleT, all tender documents forming
part of the bid as uploaded at the time of invitation of bid, the rates quoted online at the time of
submission of bid and acceptance thereof together with any correspondence leading there to and
standard West Bengal Form No.2911(ii).




48.

If any discrepancy arises between two similar clauses on different notifications, the clause as stated in
later notification will supersede former one in following sequence

i) West Bengal Form No0.2911(ii)

ii) NleT

iii) Special terms & conditions

iv) Technical Bid

v) Financial Bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works / Price

Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform with the relevant
schedule of rates and / or technically sanctioned estimate.

49.

Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the
credentials & other documents of the lowest tenderer if found necessary. After verification, if it is found
that such documents submitted by the lowest tenderer are either manufactured or false, in that case
Letter of Acceptance / Work Order will not be issued in favour of that tenderer under any circumstances
and further penal action may be taken against him as per RULES.

50.

During the scrutiny, if it comes to the notice of the tender inviting authority that the credential (s) and/or
any other paper(s) of any bidder are incorrect / manufactured / fabricated,that tender will be out rightly
rejected and further penal action may be taken against him as per rule.

51.

In case there is any objection regarding prequalifying an agency, that should be lodged to the the
Authority, Raghunathpur Municipality within 48 (forty eighty) hours (including holidays) from the date
and time of publication of list of qualified agencies and beyond that time schedule no objection will be
entertained by the Tender Committee.

52.

In case of item rate tender, the technically qualified bidder, whose total offered price considering sum of
offered prices of all the items of works taken together, stands lowest, will be considered for acceptance. In

53.

54,

RATES:

All rates to be quoted by the contractor shall be inclusive of all incidental fees and charging, Royalties of
materials, Electricity Water and other charges of Municipalities or Statutory bodies or DVC Sales Tax,
Income Tax etc. Nothing extra will be paid on any such account. The rates of all items, to be quoted by the
contractors, shall include cost of all ordinary, special and stage scaffoldurgs up to any height, labour for
bending, binding of rods and placing the same in position, curing, all centering, shuttering and shoring,
carriage of materials to all levels except otherwise mentioned in the items concerned.

55.

RATES OF ADDITIONAL ITEMS:-

In case of additional items of work which are not found in the original contract the rate for such
additional items of works will be arrived at from the base rates of materials and labour provided, in the
PWD schedule of rates of Western Circle, prevalent at the time of acceptance of original tender, plus or
minus the percentage which the tendered amount of the contractor bears to the estimate of the entire

of Public Work Dept. referred to above the rates of such supplementary items of works will be arrived at
based on purely the then fair market rates of material and labour., Only Original Cash-Memo will be
considered.

56.

EXTRAWORK:

the Chairman,Raghunathpur Municipality

57.

MAINTENANCE PERIOD:
During maintenance period the contractor shall rectify all defects which may appear during this period to
the satisfaction of the Authority.

58.

COMPLETION DOCUMENTS:
On completion of work, the contractor must submit to the S.A.E.the following documents for the passing
of work:




i) The Technical Documents according to which the work was carried out.

ii) A copy of the working drawing showing therein all addition and alterations in the processes
of execution.

iii) Test Certificates.

iv) Certificates on Central Checking's and Test of materials.

59.

PENALTY FOR NON-COMPLETION OF WORK IN TIME:

The work should be completed in all respects within the time specified in the work order, including
clearing of site. In the event of work not being completed within the stipulated period the
Chairman,Raghunathpur municipality will have every power to cancel the contract and withdraw the
works out of the hands of the contractor with due notice and get the balance work done through other
agency at the risk and cost of the contractor. He may further impose penalty as deemed fit.

60.

MAINTENANCE PERIOD:
During maintenance period the contractor shall rectify all defects which may appear during this
period to the satisfaction of the Authority.

61.

STORAGE OF MATERIALS:

The contractor shall make their own arrangements for storage space and godowns for their tools and
plants, materials etc. All sheds godowns vats, platforms etc., constructed by the contractor for
constructional purposes shall have to be removed by them on completion. Before using any space for any
purpose, whatsoever. Approval of the S.A.E. us to be obtained.

62.

Fixation of Board : The agency shall have to fix a Board at the site of the work executed by him stating
Government of West Bengal ,Department of Urban Development & Municipal Affairs, Name of
Municipality, Date of Commencement, date of Completion, the name of the scheme, total cost of work
sanctioned ,Date of Inauguration.

pur Municipality
) incipality
Dist.- Purylia




INSTRUCTION TO TENDERDERS/TENDERDERS
SECTION - A-]

1. General guidance fore- Tendering
Instructions/ Guidelines for Tenderders for electronic submission of the Tenders have been annexed for
assisting them to participate in e-Tendering,

2. Registration of Tenderder

Any Tenderder willing to take part in the process of e-Tendering will have to be enrolled and registered
with the Government €-procurement system, through logging on to https:/ /wb.tender.gov.in The
Tenderder is to click on the link for e-Tendering site as given on the web portal.

3. Digital Signature certificate (DSC)

Each Tenderder is required to obtain a class-I] or Class-IIl Digital Signature Certificate (DSC) for
submission of Tenders, from the service provider of the National Information’s Centre (NIC) or any other
bonafide service provider on payment of requisite amount. Details are available at the Web Site stated in
Clause 2 of Guideline to Tenderder. DSC is given as a USB e-Token. ‘

4. The contractor can search and download NleT and Tender Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing

1. Prequalification Document
i. As per SI. No. 4
ii. Prequalification Application (Sec-B, Form - )

3. Technical Document (7o pe filled, scanned & digitally signed)
i Financial Statement (Section - B, Form - ).

il. Affidavits (Ref:-Declaration Of The Tenderder )

iii. Bank Solvency Certificate,

iv.Form 11 & IV Of Section B.

v. Declaration by the Tenderder.

A-2. Non Statutory Cover Containing/My Documents

1. Professional Tax (PT) deposit receipt Challan (up to date), PAN Card, IT, IT
Return for the Current Assessment year, VAT Registration Certificate (up to
date).

ii. Registration Certificate under Company Act. (if any).

lii. Registered Deed of partnership Firm/ Article of Association and Memorandum



iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

v. List of machineries possessed by own/arranged through lease deed along with authenticated
documents of lease / sub-lease / hire basis etc.

vi. List of laboratory Instrument.
vii. List of technical staff along with structure and organization (Section - B, Form - I1I).

viii. Credential: Scanned copy of Original Credential Certificate as stated in NleT
(Under sl. no -3)

Note: - Failure of submission of any of the above mentioned documents (as stated in Al and A2) will
render the Tender liable to be summarily rejected for both statutory and non statutory cove

Intending Tenderders should upload Non-Statutory documents as per following folders in My
Document:

E-Tenderding system of T
Government of West Bengal
Tenderder Document Sub
Category
Master
Sl No. Category Name Sub Category Name Sub Category Description
A CERTIFICATES
Al. CERTIFICATES 1. West Bengal VAT
Registration / ST
Registration/ P.F/PAN / P.
Tax Clearance Certificate
2, Income Tax
Acknowledgement Receipt
(Latest)
3.Valid Electrical License
4. ES.I Registration
Certificate.
B COMPANY
DETAILS
Bl. COMPANY DETAILS 1 | 1. Proprietorship Firm (Trade
License).
2. Registered Deed of
partnership Firm
3. Registration Certificate
under Company
Act. (if any). Ltd. Company
(Incorporation
Certificate , Trade License)
4. Power of Attorney (For
Partnership Firm/
Private Limited Company, if
any)
5: Society (Society
Registration copy, Trade
License)
C CREDENTIAL
C1. CREDENTIAL1 Similar nature Work &
Completion Certificates along
with work order and payment
certificate issued by
competent
authority (as per Sl No. 4 of
NIeT)
D EQUIPMENT
DI.LABOURTARY 1. List of Machineries and




equipment
necessary for field as well as
laboratory test of

all materials as per NIeT

D2. CIVIL MACHINERIES
D2. ELECTRICAL
MACHINERIES
D2. MECHNANICAL
MACHINERIES
D2. MISCELLENEOUS
MACHINERIES

in
Support of valid credentia]

only to be submitted(as per

CERTIFICATE 1

E2 PAYMENT

CERTIFICATE 2 NleT)
I L I S

sufficiently
qualified technical person
(as per SI No 4 of NIeT)
1. List of technical personnel
- = E :
DECLARATION DECLARATION 1| 1. Bank Solvency Certificate
DECLARATION 2 2. Audited Valid Document
in support of annual Tumover
(As per NIeT)
DECLARATION 3 3. Corrigendum and
additional document (if any).
Note:- Failure of submission of any of the above mentioned documents (as statedinA1 & A2) will
render the Tender liable to Summarily rejected for both statutory & non statutory cover. Al]

organisation (or on contact

basis ) in details with name,
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor
in the Declaration Folder of My Documents,

F2. TECHNICAL
PERSONNEL ON
CONTRACT

qualification, experience and,
address with contact number.

iii. Cover (folder) of statutory documents (vide CI. No. 5.A-1) should be opened first and if found in order,
cover (Folder) for non-statutory documents (vide CI. No. - 5.A-2) will be opened. If there is any deficiency

in the statutory documents the Tender will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non statutory

cover will be downloaded and handed over to the Tender Evolution Committee, Scrutiny of technica]
proposal and recommendation thereafter and processing of comparative Statement for acceptance etc,
will be made by the Tender Evolution Committee,

v. Uploading of summary list of technically qualifieq Tenderders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligjble Tenderder
and for which their proposal will be considered and uploaded in the web portals.




vii. While evaluation, the committee may summon the Tenderders and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these are
not produced within the stipulated time frame, their proposals will be liable for rejection.

C. Financial proposal
As per Sl 11, Tender Price / Price Schedule. To be uploaded digitally signed by the Tenderder.

6. Financial capacity of a Tenderder will be judged on the basis of working capital and available Tender
capacity as mentioned in the NIeT to be derived from the information furnished in FORM-I and II
(Section-B) i.e, Application (for Pre-qualification) and Financial Statement. If an applicant feels that
his/their Working Capital beyond own resource may be insufficient, he/they may include with the
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter of
guarantee should be addressed to the Tender Inviting/ Accepting Authority and should guarantee duly
specifying the name of the project that in case of contract is awarded to the Tenderder, the Tenderder will
be provided with a revolving line of credit Such revolving line of credit should be maintained until the
works are taken over by the Authority.

The audited Balance sheet for the last five years, net worth Tender capacity etc.are to be submitted which
must demonstrate the soundness of Tenderder financial position, showing long term profitability
including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts

Submission of false document by Tenderder is strictly prohibited and in case of such act by the Tenderder
the same may be referred to the appropriate authority for prosecution as per relevant IT Act with
forfeiture of earnest money forthwith.

8. REJECTION OF TENDER

The Employer (Tender accepting authority) reserves the right to accept or reject any Tender and
to cancel the Tenderding processes and reject all Tenders at any time prior to the award of Contract
without thereby incurring any liability to the affected Tenderder or Tenderders or any obligation to
inform the affected Tenderder or Tenderders of the ground for Employer’s (Tender accepting authority)
action.

The Tenderder whose Tender has been accepted will be notified by the Tender Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will constitute the
formation of the Contract.

The Agreement in Printed Tender Form will incorporate all necessary documents e.g. NleT., all addenda-
corrigendum, different filled-up forms (Section -B), Price Schedule and the same will be executed
between the Tender Accepting Authority and the successful Tenderder.




SECTION — B
FORM I
PRE-QUALIFICATION APPLICATION

To

The Chairman,

Raghunathpur Municipality,

PO:- Raghunathpur s Dist:- Raghunathpur,
West Bengal,

(correct address should be write down)

Ref: - Tender
for —

(Name of work)
\

behalf of In the capacity
duly authorized to
submit the order.

We understand that:

(a) Tender Inviting and Accepting Authority can amend the scope and value of
the contract Tender under this project,

(b) Tender Inviting and Accepting Authority reserves the right to reject any
Application without assigning any reason,

Enclose:- e-Filling:-

1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made,



SECTION - B
Form - 11
FINANCIAL STATEMENT
B.1 Name of Applicant :

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five
financial years.
(Attach copies of the audited financial statement of the last five financial years)

Ist Year | 2nd 3rd 4th Year | 5th Year
(Rs. In | Year Year (Rs. In|(Rs. In
lakh) (Rs. In | (Rs. In | lakh) lakh)

lakh) lakh)

a) Current Assets :
(It should not include investment in any other
firm)

b) Current liabilities :
(It should include bank over draft)

¢) Working capital :
(@) - (b)

d) Net worth :
(Proprietors Capital or Partners Capital or
Paid up Capital + Reserve and surplus )

¢) Bank loan/ Guarantee :
(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.. | Ason Ason Ason As on As on As on
Work order issued 31.03.2017 | 31.03.2016 | 31.03.2015 | 31.03.2014 | 31.3.2013 31.03.2012

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with Seal
Date




Declaration of the Tenderder
=—==<c1d110Nn of the Tenderder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed
with the Tender documents which is required to be submitted in time duly)

ettt £ SON OF o
..................................................................... ; aged about . YEAFS by
Rt o) [ A do hereby solemnly affirm and confirm as follow:

1. That, Iam the ... 2 have

duly authorized by and competent to affirm this affidavit on behalf of the said Tenderder.

2. That, I héve inspected the site of work covered under NIeT (NIeT No )
Circulated through Office Memo bearing NO ==-~---ceceee_____________ dated ----------
and have made myself fully acquainted with the site conditions existing level/proposed
level and local conditions in and around the site of work. I have also carefully and
meticulously gone through the Tender documents. Tender of the above named
Tenderder is offered and submitted upon due consideration of all factors and if the same
is accepted, I on and for behalf of the aforesaid Tenderder, being lawfully and duly

Tender Inviting/Accepting authority.

3 That I declare that, no relevant information as required to be furnished by the
Tenderder has been suppressed in the Tender documents.

4, That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said



SECTION - B
FORM- III
STRUCTURE AND ORGANISATION
A.1 Name of applicant :
A.2 Office Address :
Telephone No. and Cell Phone No. :
Fax No. :

E mail :

A.3 Attach an organization chart showing the structure of the company with names of

Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.




SECTION ‘- B
FORM -1v
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-
(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.IC. to be annexed in respect of anticipated dated of release of
Machineries.)

Name of | Make Type
Machine /
Instrument

For each item of equipment the application should attach copies of

Date of release
If Engaged

(i) Document showing proof of fyl] payment, (ii) Receipt of Delivery,
(iii) Road Challan from F. actory to delivery Spot is to be furnished.
Signature of applicant including title

and capacity in which application is made,

Copy forwarded for information to-

The District Magistrate, Purulia
The S.D.0,, Raghunathpyr, Purulja,
The Executive Officer/Finance Officer/S.A.E./Head Clerk, Raghunathpur Municipality

The Media Officer, Municipah'ty of Information ang Cultura] Affairs, Writers Buildings,
Kolkata- 700001,
Departmenta] Website,
Notice Board.
Respective File.

o o

pur Municipality
Dist.- Purulia




SECTION - A
SPECIAL TERMS AND CONDITIONS

1.0 General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
Specifications as mentioned in Schedule, i.e., Public Works Department Schedule of Rates for Building Works
(Volume - 1) and Sanitary & Plumbing works (Volume - 11} including. Materials, Labour & Carriage effective
from 1st December 2015 with up-to-date addenda and corrigenda, if any, in force issued by the
Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule Committee of
PWD, as applicable for the working area of concerned Circle at the time of uploading of tender. For general
conditions and general specifications of items of works including supply and carriage works, not appearing in
the aforesaid specification books, relevant Public Works Department Schedule of Rates for Road & Bridge
Works (Volume - I1I) including Materials, Labour & Carriage in different districts of West Bengal for the
working area effective from 1st December 2015 with up-to date agenda & corrigenda, if any, in force issued
from competent authority of PWD or relevant LS. / LR.C. Codes of practice or National Building Code in force
at the time of uploading of tender will be considered for the appropriate working area.

2.0 Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is
Granted by the Chairman/EIC for valid reasons over which the contractor have no control, it will be taken as
granted by the working contractor that the validity of the contract is extended Automatically up to the
extended period with all terms and conditions, rates etc. remaining unaltered, i.e,, the tender is revalidated up
to the extended period.

3.0 Co-operation with other agencies and damages and safety of road users:

All works are to be carried out in close co-operation with the Municipality and other contract(s) that
may be working in the area of work. The work should also be carried out with due regard to the convenience
of the road users and occupants of the adjacent locality, if any. All arrangements and programme of work
must be adjusted accordingly. All precautions must be taken to guard against chances of injury or accidents to
workers, road users, occupants of the adjacent locality etc. The contractor must see that all damages to any
property which, in the opinion of the S.A.E.are due to the negligence of the contractor are promptly rectified
by the contractor at his own cost and expenses and according to the direction and satisfaction of the S.A.E..

4.0 Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The Municipality
may however, at their own discretion grant necessary certificates, if required, for booking of railways
wagons etc. But, in case of failure of the Municipality to help the contractor in this respect, the contractor will
have to arrange at his own initiative so that progress of work is not hampered and no claim whatsoever on
this ground will be entertained under any circumstances. If railways facilities are not available, the contractor
will have to depend on transport of materials by road as necessary to complete the work without claiming
any extra payment from Municipality in this regard. The contractor must consider this aspect while quoting
rate.

5.0 Contractor’s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the
S.A.E.where all directions and notice of any kind whatsoever, which the S.A.E.or his representative may desire
to give to the contractor in connection with the contract, may be left or sent by post to such office or delivered
to the contractor’s authorised agent or representative. For such intimation to the contractor’s site office, it
will be deemed to the sufficient enough to be served upon the contractor.

6.0 Incidental and other charges:



The cost of all materials, hire charges of Toogls and plants, labour, Corporation / Municipal Fees for
water supply, Royalty or road materials (if any), electricity and other charges of Municipalities or Sstatutory
local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges
etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of all taxes and all
other charges for the execution of the specified work, including supply of materials and related carriage,
complete or finished in al respect up to the entire satisfaction of the S.A.E.of the work. No extra claim in this
regard beyond the specified rate as per work schedule in this respect will be entertained,

7.0 Authorized Representative of Contractor:
The contractor should not assign the agreement or sublet any portion of the work. The contractor,
May however, appoint and authorized Tépresentatives in respect of one or more of the following purposes

a. General day to day management of work.

b. To give requisition for Departmental materials, Tools & Plants etc, to receive the same and

sign hand receipts thereof.(lprplicable).

¢. To attend measurements when taken by the Municipality Engineers and sign the records of such
measurements which will be taken as accepted by the contractor. The selection of the authorised
Tepresentatives will be subject to the prior approval of the S.A.E, concerned and the contractor wil] in writing
seek such approval of the S.A.E.giving therein the name of work, Tender No., the N ame, Address and the
attested specimen signature of the representative he wants to appoint and the specific purposes as specified
here-in-above, which the representative will be authorised for. Even after first approval, the S.A.E.may issue
at any subsequent date, revised directions about such authorised representatives and the contractor will be
bound to follow such directions. The S.A.E.will not be bound to assign any reason for his revised directions,
Any notice correspondence etc. issued to the authorized representative or left at his address, will be deemed
to have been issued to the contractor.

8.0 Use of MunicipallGovernment Land:

Before using any space in Municipal/ Government land for any purpose whatsoever, approval of the
S.AE. will be required. Municipality land, if available and if applied for, may be spared for the
purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his own
arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and will clear and
rémove on completion of work and will also remove the shed, huts etc. which he might have erected in
Municipal/Government land. If after such use, the contractor fails to clear the land, M unicipality will arrange
to remove those installations and adequate recovery will be made from the dues of the contractor,

S.A.E.on both sides of the alignment and Bench Marking at desired locations as per direction of the S.AE., No
S€parate payment will be made for a] these works, the cost thereof being deemed to have been included in
the rates of various items of works quoted by the contractor in the schedule of probable items of works. No

completed to dispose the same beyond it.

10. Sundry Materials:



11.0 Supplementary / Additional items of Works:

i) Rates of Supplementary Item(s) will be analysed in the 1st instant as far as possible from the

rates of the allied items of works appearing in the tender schedule.

ii) Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the

rates of allied items of works appearing in the Public Works Drpartment Schedule of Rates (for Building /
Sanitary & Plumbing Works) of probable items of work forming part of the tender document. Rates of SOR for
the working area at the time of floating of NIeT will be applicable.

iii} In Case, additional items do not appear in the above Public Works Municipality Schedule of Rates, such
items for the works will be paid at the rates entered in the Public Works (Roads) Municipality Schedule of
Rates for the working area at the time floating of NIeT.

iv) If the rates of the Supplementary Item(s) cannot be computed even after application of clauses stated
above, the same will be determined by analysis from market rates of material, labour and carriage cost
prevailing at the time of execution of such items of work. Profit and overhead charges (both together) at 10%
(ten percent) will be allowed only. In that case the contractual percentage will not be applicable.

Unbalanced market rates will never be allowed. Contractual percentage shall only be applicable with regard
to the portions of the analysis based on clauses i, ii, & iii stated above only. It may be noted that the cases of
supplementary items of claim will not be entertained unless supported by entries in the Site Order Book or
any written order from the tender accepting authority.

12.0 Covered up works:

When one item of work is to be covered up by another item of work the later item should not be
done before the formal item has been measured up and has been inspected by the S.A.E.or the Sub-Divisional
Officer / S.A.E,, as the authorized representative of the S.A.E.and order given by him for proceeding with the
later item of work. When, however, this is not possible for practical reasons, the Sub-S.A.E,, if so authorized by
the Sub-Divisional Officer / S.A.E./EIC may do this inspection in respect of minor works and issue order
regarding the later item.

13.0 Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work will have to be
approved by the S.A.E.and checking the quality of such materials will have to be done by the concerned
Municipality or as directed by the S.A.E.prior to utilization in the work.

14.0. Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of equipments
and machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
Municipality sources of energy existing at the site of work. Arrangement for obtaining water for the work
should also be made by the contractor at his own cost. All cost for getting energy and / or for any purpose
whatsoever will have to be borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water

supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be
arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all other
incidental items as required for work shall also have to be borne by the Contractor without any extra claim
from the Municipality.

15.0 Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion
road should be provided and maintained by the contractor at his own cost for the entire period of work, if not
separately provided in the tender. The Contractor should take all necessary precautions including guarding,
lighting and barricading as necessary, to guard against the chances of injury or accident to the road user and
traffic and ferry users during execution of the work for which nothing extra will be paid except otherwise
mentioned in the specific price schedule. The contractor will also have to indemnify the Municipality against
consequences of any such injury or accident, if so happens and which, as per opinion of the S.A.E.is due to
contractor’s fault. Suitable road sign, as and where necessary, should be provided by the contractor at his
own cost as per direction of the S.A.E.and will also be maintained till the completion of the work. Road
barriers, with red light at night, are to be placed where the existing surface is disturbed with proper road
signs. All these should be done at the cost of the contractor without any extra claim towards the Municipality.




16.0 Drawings:

19.0 Contractor’s risk for loss or damage:

Allrisk on account of railway or road carriage or carriage by boat including loss o damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor withoyt any extra
claim from the Municipality.

20.0 Idle labour & additional cost:
Whatever may be the reason, no claim op idle labour, enhancement oflabour rate additiona]
of Toll and hire and laboyr charges of tools and plants, railway freight etc. wi] be
entertained under any circumstanceg,

21.0 Charges ang fees payable by contractor:

a) The contractor will haye to pay all fees required to pe given or paid by any statyte Orany regulation or by-
law of any local or other Statutory authority which Mmay be applicable to the works ang will keep the
Mum‘cipah’ty indemnified against a]] penalties and liabilities of every kind for breach of such Statute,
regulation or Jaw,

b) The Contractor wi]] save and indemnify the Mum’cipality from and against a]] claims, demands, syit and

i) provide ang Mmaintain at his owy cost all lights, guards, fencing, warning signs ang watching,

when and where necessary or required by the S.AE.for the Protection of the

Works or for the safety and convenience of the public or others;

iii) take al] Teasonable steps to protect the environment on ang off the Site and to avoid damage or nuisance
to persons or to Property of the public or others resulting from pollution, nojse or other causes arising as 3
consequence of hig methods of Operation; ‘

iv) ensure that all lights provided by the Contractor shajj be screened S0 as not to interfere with

any signal light of the railways or with any traffic or signal lights of any local or other authority.

24.0 Commencement of work:
The work must be taken Up within the date a5 Stipulated in the work order ang completed in a]] respects
within the period Specified in Notjce Inviting e-Tender,



25.0 Programme of work: )

Before actual commencement of work the contractor shall submit a programme of construction of
work with methodology clearly showing the required materials, men and equipment. The contractor
will submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time table
divided into four equal periods of progress of work to complete the work within the specific period for
approval of the S.A.E.who reserves the right to make addition, alterations and substitutions to such
programme in consultation with the contractor and such approved programme shall be adhered to by the
contractor unless the same is subsequently found impracticable in part or full in the opinion of the S.A.E.and
is modified by him/her. The contractor must pray in writing, showing sufficient reasons therein for
modification of programme.
The conditions laid down in Clause 2 of the printed tender form regarding the division of total period
and progress to work and the time table there for as provided in the said clause shall be deemed to
have been sufficiently complied with the actual progress of work and does not fall short of the progress laid
down in the ap
proved time table for one fourth, half and three fourth of time allowed
for the work.
26.0 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification
or adjustment becomes necessary the contractor shall have to do the same at his own cost according to the
direction of the S.A.E.. During progress of works, if any, error appears or arises in respect of position, level,
dimensions or alignment of any part of the work contractor shall at his own cost rectify such defects to the
satisfaction of the S.A.E.. Any setting out that may be done or checked by either of them shall not in any way
relieve the contractor from their responsibility for correctness and rectification thereof.

27.0 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground or
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of
service utilities is found unavoidable the matter should immediately be brought to the notice of the S.A.E.and
necessary precautionary measures as would be directed by the S.A.E.shall be carried out at the cost and
expenses of the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be fixed by the
S.A.E.concerned will be recovered from the contractor.

28.0 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the contract and
also as per specification mentioned in the relevant Schedule of Rates for Building Works (Volume - 1) and
Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the S.A.E.reserves the right to test,
examine and measure the materials / workmanship direct at the place of manufacture, fabrication or at the
site of works or any suitable place. The contractor shall provide such assistance, instrument, machine, labour
and materials as the S.A.E.may require for examining, measuring and testing the works and quality, weight or
quantity of materials used and shall supply samples for testing as may be selected and required by the
S.A.E.without any extra cost. Besides this, he will carry out tests from outside Government Laboratory as per
instruction of S.A.E.. The cost of all such tests will have to be borne by the agency and that must be considered
during quoting rate.

29.0 Specification for Building, Sanitary & Plumbing Works & Ancillary Works and
Quality Control Tests: ,

All works and all quality control tests should conform to specifications mentioned in the BOQ and in
the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD, Government of
West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ, NIeT & SOR is silent about
specification or quality control tests of any particular item of work, the same should conform to the
specifications and quality control test laid down in the relevant, “Schedule of Rates of Road & Bridge Works
PWD, Government of West Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes of
practice.”

30.0 Timely completion of work:

All the supply and the work must have to be completed in all respects within the time specified in Notice
Inviting e-Tender from the date of commencement as mentioned in work order. Time for completion as
specified in the tender shall be deemed to be the essence of the contract.



31.0 Procurement of materials:
All materials required to complete execution of the work will have to be supplied by the contractor
after procurement from authorised and approved source. '

32.0 Rejection of materials:

account.

33.0 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring, shuttering,
dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same,

34.0 Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been damaged,
will be rejected and must immediately be removed from the site by the contractor or disposed of as directed
by the S.A.E.at the costs and expenses of the contractor,

35.0 Issue of MunicipalityIDepartment Materials:
Municipality/ Department materials wil] not be issued under any circumstances,

36.0 Forced Closure:
In case of forced closure or abandonment of the works by the Municipality, the contractor will be
eligible to be paid for the finished works and reimbursement of €xpenses actually incurred but not for any

37.0 Delay due to modification of drawing and design:
The contractor will not be entitled for any compensation for any loss due to delay arising out of
modification of the drawing, addition & alterations of specifications, delay in issuance of drawings, etc,

(iv) IS 383 : Specification for coarse and fine aggregates for natural sources for concrete.

(v) IS 432 : Mild steel and medium tensile steel (Part-I) bars and hard drawn steel wire for concrete
reinforcement,

(vi) IS 4990 : Indian Standard Specification for concrete shuttering works.

(vii) IS 2911 : Code of practice for design and construction of pile.

(viii) IS 1904 : Code of practice for design and construction of foundations in soils.

(ix) IS 2750 - Specification for Steel Scaffoldings.

(x) IS 1161: Specification for steel tubes for Structural purposes.

(xi) IS 3764: Safety Code for excavation work.

39.0 Shuttering:
Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for
road and bridge works - 4th revision published by .R.C, Shuttering shall be of approved type with

hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick with 4

However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired or

approved by the S.A.E.. All shuttering and framing must be adequately stayed and braced to the satisfaction of
the S.A.E.for properly supporting the concrete during the period of hardening. It shall be so constructed that it
may be removed without shock of vibration to the concrete.




Drawings showing shuttering details together with supporting design calculation in detail should
be submitted by the contractor to the S.A.E.for his approval before taking up the work. Before concrete is

concrete.

40.0 Finishing of Concrete Surface:
As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed
down to perfectly smooth finish, free from all irregularities. The finish must be produced by using any of the

as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph of the plant
and other installations shall be taken without prior approval of the concerned Engineer.

Raghunathpur Municipality

Chairman
r Municipality




