
NOTICE INVITING e-TENDER 
 

No: RM/CIVIL/15 t h  F.C./NIT/211, Dated: 16.05.2023 
 
 

Tender Notice No. : WBMAD/RNPUR/ENIT/SP-2/2022-23 
 
 

The Chairman, Raghunathpur Municipality, on and for behalf of the Board of Councillors of 
Raghunathpur Municipality invites sealed competitive e-Tender on Percentage rate basis (Two part 
System) from municipal enlisted reliable and resourceful Companies/Firms/Contractors having 
experience and acumen in similar nature works as noted below the eligibility and depicted 
hereunder for participating in the e-Tender. 

1. Name of Work:  Summar Estimate of AWC not having electrical power connections 
and out of the command area of PWSS: 
Providing necessary water supply arrangement within AWCwith 
connection from new Big-Dia D.T.H. Tube Well (200mm x 165mm) 
considering 200mt Dept and GI Pipe of adequate dia and PVC pipes 
(medium dury confinming to the ASTMD-1785) and 2 nos RCC strect 
stand post (700mm height), 1.00 H.P. capacity Solar Photovoltaic 
Submersible Pump set in new bore Tube well along with 1200 Watt 
peak capacity Solar photovoltaic array panels on steel structure 
including Supply & Delivery of approved quality materials & 
Geophysical investigation by electrologging including supplying PVC 
water storage tank at Bajrangbali Mandir of Ward No-02 under 
Raghunathpur Municipality. 

2. Estimated Cost 
Put To Tender 

  

Rs. 8 3 3 6 1 7 . 0 0  (Rupees Eight Lakh Thirty Three  Thousand Six 
Hundred and Seventeen  Only) 

3. Location of 
Work: 

 At Ward No-2 Raghunathpur, P.O: Raghunathpur, Dist: 
Purulia,West Bengal 

4. Eligibility to 
participate in 
the Tender 

 a) Intending tenderers should produce credentials of a similar nature of 
completed work of the minimum value of 40% of the estimated amount put to 
tender during 5(five) years prior to the date of issue of the tender notice   

or 
 
b) Intending tenderers should produce credentials of 2(two) similar nature of 
completed work, each of the minimum value of 30% of the estimated amount 
put to tender during 5(five) years prior to the date of issue of the tender notice 

or 
c) Intending tenderers should produce credentials of one single running work 
of similar nature which has been completed to the extent of 70% or more and 
value of which is not less than the desired value at (a) above. 
 

in any Government Municipality/Board/Semi-Govt./Corporation/Statutory 
Authority/Undertaking etc. 

 
 
 NOTE : In case of running works, only those tenderers who will submit the 
certificate of satisfactory running work from the concerned Executive 



Engineer, or equivalent competent authority will be eligible for the tender. In 
the required certificate it should be clearly stated that the works is in progress 
satisfactory and also that no penal action has been initiated against the 
executed agency i.e. the tenderer. [Non statutory Documents] 
N.B. :- 1) Completion certificate, obtained from the Engineer-in-Charge should 
contain a) Name of work, (b) Name and address of Client, (c) Amount put to 
tender mentioning estimated amount of Civil as well as electrical work (d) Date 
of commencement of work (e) Date of completion of work (f) Final bill value. 
2) Credential certificate issued by the Executive Engineer or equivalent 
competent authority a State / Central Government, State / Central Government 
undertaking, Statutory / autonomous bodies constituted under the Central / 
State Statue, on the executed value of completed / running work will be taken 
as credential. 

 
   Note: 

a)  Only works of nature depicted above completed successfully will be treated as 
credential. 

5. Documents to be 
produced in 
support of  
Credential for 
Tender   Part-
I(Prequalification 
Documents) 

 A successful performance and completion certificate shall have to be furnished 
in support of credibility in terms with eligibility criteria depicted in this Notice 
(Ref: Sl. No. 4 :Eligibility to participate in the Tender). Besides this, following 
documents shall have to be furnished: 
Bidder intending to participate in more than one work shall have to furnish 
credential for summation of amount put to tender for those work. The available 
turn over and bank solvency should also be cumulative for multiple works. 

  a. Particulars of ownership/partnership or Board of Directors pertaining to the 
Organization/Company/Firm 

  b. Copies of valid PAN Card, GST Registration Certificate, Professional Tax 
clearance Certificate, Valid up to date clearance of Income Tax return 

  c. Valid documents in support of annual Turnover. 
  d. List of machines and equipment’s necessary for field if any as well as 

laboratory test for all materials. 
  e. Experience and address, fax & telephone nos. , mobile no., & E-mail ID nos. of 

the firm. 
   All documents in original to be produced in due course of time as & when 

asked by the Tender inviting authority. 
    
6. Earnest Money  2% (Rounded Off) of the estimated cost of work put to Tender 

Rs. 16672.00 (Rupees Sixteen Thousand Six Hundred and Seventy Two 
Only) 

   NOTE :-  
Earnest Money will be deposited by the Tenderder through the following 
payment mode as per Finance Municipality Order No. 3975-F(Y) dated 28th 
July, 2016 (Annexure – B)  
(i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in 
case of payment 
Through ICICI bank payment gateway. 
(ii) RTGS/NEFT in case of offline payment through bank account in any bank. 
Tenderder eligible for exemption of EMD as per Govt. rules may avail the same 
and necessary documents 
Regarding the exemption of EMD must be uploaded in the EMD folder of 
Statutory Tender documents. 

   Refund of EMD :- As per Finance Municipality Order No. 3975-F(Y) dated 28th 
July, 2016 (Annexure – B) 

7. 
 
 
 
8.    

Cost price of 
Tender 
documents 
 
 

 Rs. NIL 
 

Sl. 
No. 

Particulars Date and Time 



Date and Time 
Schedule :- 
 
 

a) Date of uploading of NIeT. and Tender 
Documents online) (Publishing Date) 

17.05.2023at 
10.30 A.M. 

b) Documents download/sell start date 
(Online) 

17.05.2023 at 
10.30 A.M. 

c) Date of Pre Tender Meeting with the 
intending Tenderders In the office  

23.05.2023 at 
11.00 A.M. at 

the chamber of 
the Chairman 

d) Tender submission start date (On line) 17.05.2023 at 
10.30 A.M. 

e) Tender Submission closing (On line) 26.05.2023 at 
18:00 Hrs. 

f) Tender opening date for Technical 
Proposals (Online) 

29.05.2023 at 
11:00 Hrs. 

g) Date of uploading list for Technically 
Qualified Tenderders (online) 

To be notified 
later 

h) Date and Place for opening of Financial 
Proposal (Online) 

To be notified 
during 
uploading of 
Technical 
Evaluation 
Sheet of 
Tenderders 

i) Date of uploading of list of qualified 
Tenderders along with the offer rates 
through (on line), 

To be notified 
later. 

j) Also if necessary for further negotiation 
Through offline for final rate. 

To be notified 
later. 

 

    
9.  Time of 

completion 
 Time of completion of the Contract is 30 (Thirty Days) calendar days from the 

date of issue of Work Order. 
10. Site inspection & 

general 
information 

 Intending Tenderders are required to inspect the site of the Project with 
particular reference to location and infrastructure facilities. They are to make a 
careful study with regard to availability of materials and their sources and all 
relevant factors as might affect their rates and prices. They are also acquainted 
with relevant IS specifications with latest amendments, IE Rules, CPHEEO 
manuals, Clauses & Sub Clauses of the Tender documents and to have fully 
acquainted with all details of work front, communications, underground utility 
services,  seasonal weather and its variation, labours, water supply, existing & 
proposed site levels, Highest Flood Level(HFL), Finished Ground Level(FGL) 
position and diversion of transportation and barricading , if required, 
electricity and any other general information including topological condition & 
existing level and level pertaining to and needed for the work to be completed 
in time properly.  

11. Tender 
documents 

 A full set of Tender documents consists of 2 Parts. These are 
 
PART I :-Containing all documents in relation to the name of the firm applied 
for and credential possessed along with all documents as depicted in Sl. No. 4 
along with this NIeT and its all corrigenda’s. 

And 
Section A: Special Terms & Conditions.             

& 
Section B: ANNEXURES               
                 Annexure under Section B : 

A. Tender & Contract for Works (General rule & Direction 
for Guidance Of Bidders/Contractors) i.e. WBF 
2911/2911(i)/2911(ii) as applicable 

B. Online Receipt & refund of e-Tender through State Govt. 
e-Tender Portal (G.O No. 1526-F(Y) dt. 18.03.2014 Of 



Finance Deptt., Govt. Of WB) 
C. Online Receipt & refund of EMD of e-procurement 

through State Govt. E-Procurement Portal(G.O No. 3975-
F(Y) dt. 28.07.2016 Of Finance Deptt., Govt. Of WB)  

D. Amendment of rules For WBF 2911 (G.O No. 4374-F(Y) 
dt. 13.07.2017 Of Finance Deptt., Govt. Of WB) 
 

& 
PART II :-Containing the Following Document. 
 
Tender Price / Price Schedule.(.xls format) 

12. Validity of Tender  
 
 

A Tender submitted shall remain valid for a period of 120 calendar days from 
the date set for opening of Tenders. Any extension of this validity period if 
required will be subject to concurrence of the Tenderders. 

13. Withdrawal of 
Tender 

 A Tender once submitted shall not be withdrawn within the validity period. If 
any Tenderder/Tenderders withdraw his/their Tender(s) within the validity 
period then Earnest Money as deposited by him/them will be forfeited and 
even a legal action may be taken by Municipality. 

14. Acceptance of 
Tender 

 The "Chairman, Raghunathpur Municipality" will accept the Tender. He /She 
does not bind himself/herself to accept otherwise the lowest Tender and 
reserves to himself/herself the right to reject any or all of the Tenders received 
without assigning any reason thereof. 

15. Intimation  The successful Tenderder will be notified in writing of the acceptance of his 
Tender. The Tenderder then becomes the “Contractor” and he shall forthwith 
take steps to execute Formal Contract Agreement in appropriate “WBF 2911 “ 
with the "The Chairman, Raghunathpur Municipality, “and fulfil all his 
obligations as required by the Contract.  

16. Escalation of Cost  There will be no escalation in cost for materials or labour and the contract 
price mentioned in the contract & stand valid till completion of the O&M of the 
contract, and other obligation, if any. 

17. Name & address 
of 
Engineer-In-
Charge 
(EIC) of the Work 

 Bijoy Kumar Moni, Raghunathpur Municipality, who is the Engineer-in-Charge 
of Raghuinathpur Municipality. 

18. Payment  Payment will be made to the successful Tenderder by the "Chairman, 
Raghunathpur Municipality" periodically.  
on recommendation of Engineer-in-Charge.  

19. Influence  Any attempt to exercise undue influence in the matter of acceptance of Tender 
is strictly prohibited and any Tenderder who resorts to this will render his 
Tender liable to rejection. 

Following clauses are to be adhering to by the concerned Tenderder during the process of Tenderding. 
20. In case office faces sudden closure owing to reason beyond the scope and control of "The Chairman, 

Raghunathpur Municipality", any of last date/dates as schedule in Sl. No 8 may be extended up-to/to next 
and following working day without issuing further and separate notice should the "The Chairman, 
Raghunathpur Municipality", feels it to be necessary and exigent. 

21. Persons having authenticated and having registered Power of Attorney may be considered lawfully 
becoming to be acting on and for behalf of the Tenderder. 

22. Sufficient care has been taken to avoid variance in between the contents of the listed 
Documents in the Tender document. However, if there is any variance between the contents of different 
data & documents, the provision of data & documents appearing earlier in the list shall prevail over the 
same provided in the contents coming later. 

23. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be 
considered as a part of the contract and to be adhering to by the Tenderder/Contractor strictly. 

24. Tender Acceptance Authority is the "The Chairman, Raghunathpur Municipality". 
25. In case of any dispute arising from any clauses of similar nature between Tender documents and Govt. 

Form 2911, the decision of The Chairman, Raghunathpur Municipality,will be final and binding.  
26. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess Or GST etc. as applicable 



will be made from the bills from time to time  
27. No conditional Tender shall be entertained. 
28. In the event of e-Filing intending Tenderder may download the Tender document from the website 

http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Tender 
document (if any) may be remitted from any nationalized bank in favour of  "The Chairman, 
Raghunathpur Municipality", payable at Raghunathpur & same may be documented along with earnest 
money Deposit through e-Filling, (scanned copy to be submitted)(Details of which has been narrated in 
“Instruction to Tenderders”).Technical Tender & Financial Tender both will be submitted concurrently 
duly digitally signed in the Website http://etender.wb.nic.in. Tender document may be downloaded from 
website & submission of Technical Tender/Financial Tender as per Tender Schedule. 

29. Any Tender without Earnest Money, as specified in this NIeT (Except exemption as per G.O.) shall be 
treated as informal and shall be automatically cancelled. In case of exemption proper document has to be 
uploaded. 

30. The Tenderder, at the Tenderder’s own responsibility and risk is encouraged to visit and examine the site 
of works and its Surroundings and obtain all information that may be necessary for participating in the 
Tender and entering into a contract for the work as mentioned in the Notice inviting Tender, the cost of 
visiting the site shall be at the Tenderder’s own expense. Traffic management and execution shall be the 
responsibility of the Agency at his/her/their risk and cost. 

31. Prospective applicants are advised to note carefully the minimum qualification criteria as 
Mentioned in ‘Instructions to Tenderders’ before Tenderding. 

32. During scrutiny, if it is come to the notice to Tender inviting authority that the credential 
Or any other papers found incorrect/manufactured/fabricated, that Tenderder will not be allowed to 
participate in the Tender and that application will be out rightly rejected without any prejudice. 

33. Before issuance of the work order, the Tender inviting authority may verify the Credential & other 
documents with the original of the lowest Tenderder if found necessary. After verification, if it is found 
that such documents submitted by the lowest Tenderder is either manufacture or false, in that case, 
L.O.A./ work order will not be issued in favour of the Tenderder under any circumstances. 

34. If any discrepancy arises between two similar clauses on different notifications, the decision of " The 
Chairman, Raghunathpur Municipality" is final & binding. 

35. Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) Act. 
1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any other 
laws relating thereto and the rules made And order issued there under from time to time. 

36. Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such individual person 
shall, while uploading any Tender for and on behalf of such company or firm, invariably upload a copy of 
registered power of attorney showing clear authorization in his favour, by the rest of the directors of such 
company or the partners of such firm, to upload such Tender. The power of attorney shall have to be 
registered in accordance with the provisions of the Registration Act, 1908. 

37. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Raghunathpur , 
Dist.- Raghunathpur , West Bengal. 

38. Tenderder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 
clarifications thereof or interpretation of any of the conditions of the Tender documents before the 
Tender Inviting Authority in writing 48 hours prior to Pre Tender Meeting, beyond such period no 
representation in that behalf will be entertained by the Tender Inviting Authority. 

39. The successful Tenderder will remain liable for following with West Bengal Contract Labour (Regulation 
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07 
(seven) days from the date of issue of work order, otherwise the work order may be cancelled. 

40. Security Deposit @ 1% (one percent) will be deducted (As per memorandum no.201-F(Y) 
dated.18.O1,2O21 of Finance Department Govt. of West Bengal) from each and every running bill. The 
entire amount of such 3% (three percent) of Security Deposit (Initial 2% EM + additional 1%) excluding 
for operation and maintenance will be refunded without any interest only as per clause 45 of this Section. 

41. Note: - The Earnest Money, as specified in this NIeT shall be paid by online internet bank transfer or NEFT 
or RTGS (as per GO No. 3975-F(Y) dt. 28.07.2016 of Finance Deptt., Govt. Of West Bengal). Every such 
Transfer shall be done on or after the date of publish of NIeT. Any Tender without such Transfer of EM 
(Except exemption as per G.O.) shall be treated as informal and shall be automatically cancelled. Online 
transfer of Earnest Money receipt (Scanned copy) shall be uploaded as Statutory document. 

42. All materials including cement, steel etc. are to be procured from the market by the agency of his own, 
duly approved by the Engineer-in-Charge. Test certificate in this respect is also 

http://wb.tender.gov.in
http://etender.wb.nic.in.


Required to be placed to Engineer-in-Charge. 
43. The reinforcement steel should be procured from steel producers (Primary steel producers, Integrated 

steel producers, Secondary steel producers and other steel producers) who must have valid license to use 
the Standard mark of the Bureau of Indian Standard. The authorized suppliers of steel producers shall 
have to produce the valid license in favour of the original producer to use the Standard mark of the 
Bureau of Indian Standard. 

44. Steel of grade HYSD/Fe500/Fe500D as per IS Specification should be supplied and used as per direction 
of the Engineer-in-Charge. Steel reinforcement to be procured from any of the above mentioned 
producers should be tested (physical test and chemical test) as per required frequencies and as per 
relevant code of Bureau of Indian Standard by the procuring authority from the laboratory / institution 
with proper testing infrastructure (preferably NABL accredited ), approved by procuring authority / 
Engineer in charge of the works. Cost of such testing will be borne by the produces / suppliers/agency. 
The test result ( both physical & chemical) should conform to IS :1766 (latest revision ) or IS: 432 (latest 
version) whichever is applicable. 

45. There will be a “Defect Liability Period” of 01 (One) year and the security deposit will be released phase 
wise as detailed below. Prospective Tenderders will have to execute the work in such manner so that 
appropriate service level for the stipulated stretch(s) / length of the road under improvement is to be 
maintained during stipulated contractual period till completion and a period of 01 (One) year from the 
date of successful completion of the work to the entire satisfaction of Engineer-in-Charge. If any defect / 
damage is found during the period as mentioned above, the contractor will make the same good at his 
own expense up to the specification at par with the instant project work, or on default, the Engineer-in-
Charge may cause the same to be made good by other agency and deduct the expense (of which the 
certificate the Engineer-in-Charge shall be final) from any sums that may be then, or at any time 
thereafter become due to the contract or from his security deposit, or the proceeds of the sale thereof, or 
of sufficient portion thereof. Refund of security deposit will only be made on the pro-rata basis, i.e., 
release of such security deposit to the tune of 30% (thirty percent) on expiry of six months (from date of 
completion of the work), another 30% (thirty percent) on expiry of nine months and rest 40% (forty 
percent) on expiry of one year. 
Clause 17 of CONDITION OF CONTRACTOR of the Printed Tender Form shall be substituted by the 
following:- 
“Clause 17” - lf the contractor or his workmen or servant or authorised representatives shall break, 
deface, injure or destroy any part of the building, in which they may be working or any building, road, 
road curbs, fence, enclosure, water pipes, cables, drains, electric or telephones posts or wires tress, grass 
or grassland or cultivated ground contiguous to the premises or which the work or any part of it is being 
executed or if any damage shall happen to the work from any cause whatsoever or any imperfections 
become apparent in it at any time whether during its execution or within a period of 3 (three) years after 
issuance of certificate of its completion by the Engineer–in-Charge, the contractor shall make the good at 
his own expense, or in default, the Engineer–in-Charge may cause the same to be made good by other 
workmen and deduct the expense (of which the certificate of the Engineer–in-Charge shall be final) from 
any sums whether under this contract or otherwise, that may be then, or at any time thereafter become 
due to contractor by the Government, or from his security deposit or the proceed of the sale thereof, or of 
a sufficient portion thereof and if the cost, in the opinion of the Engineer–in-Charge (which opinion shall 
be final and conclusive against the contractor), of making such damage or imperfection good shall exceed 
the amount of such security deposit and or such sum, it shall be law full for the Government to recover the 
excess cost from the contractor in accordance with the procedure prescribed by any law for the time 
being in force. The security deposit of the contractor shall not be refunded before the expiry of 03 (three) 
years after the issuance of the certificate, final or otherwise, of completion of work by the Engineer–in-
Charge. Provided that the work shall not be deemed to have been completed unless the “final bill” in 
respect thereof shall have been passed and certificate for payment by the Engineer–in-Charge. 
Provided further that the Engineer–in-Charge shall pass the “final bill” and certify thereon, within a 
period of forty five days with effect from the date of submission thereof by the contractor, the amount 
payable to the contractor under this contract and shall also issue a separate certificate of completion of 
work to the contractor within the said period of forty five days. The certificate of Engineer–in-Charge 
whether in respect of the amount payable to the contractor against the “final bill” or in respect of 
completion of work shall be final and conclusive against the contractor. However the security deposit of 
the contractor held with the Government under the provision of Clause 1 hereof shall be refundable to the 
contractor in the manner provided here under:- 
(i) 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of one year 
after the issuance of certificate of completion of work; 



(ii) Further 30% (thirty percent) of the security deposit shall be refunded to the contractor on expiry of 
two years; 
(iii) The balance 40% (forty percent) of the security deposit shall be refunded to the contractor on expiry 
of three years; 
Explanation: 
The word ‘work’ means and includes road work, bridgework, building work, sanitary and plumbing work, 
Electrical work and / or any other work contemplated within the scope and ambit of the contract. The 
work may be of original or special repair in nature or a combination thereof, or of original or special 
repair in nature in combination with the work(s) of repair and / or maintenance in nature; 
Provided in respect of the work of repair or maintenance in nature or a combination thereof, the words 
three years wherever appearing in this clause shall be deemed to be one year and in which case the 
security deposit of the contractor held with the Government under the provision of clause 1 hereof shall 
be refundable to the contractor on expiry of one year after the issuance of certificate of completion of 
work by the Engineer-in-Charge. The following paragraph shall be added to the Interpretation clause of 
CONDITION OF CONTRACT:- “The word ‘Government’ means the Government of State of West Bengal in 
Public Works Municipality” Additional provisions in substituted clause 17 of the Condition of Contract of 
the printed tender form as per G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014. 
In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the 
Government, arising out from works contract, Security Deposit will be released after issuance of 
Completion Certificate on submission of unconditional BANK GUARANTEE by the Contractor for the 
Security Deposit subject to the following conditions: 
1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in- 
Charge of the concern work, PWD, Government of West Bengal on behalf of the contractor. 
2. The Bank Guarantee will remain valid for the Defect liability period/Security period as per contract 
of the work. 
3. The Bank Guarantee will be submitted as per Format attached. The Engineer-in-Charge should 
obtain confirmation of the Bank Guarantee directly from the Bank before its acceptance. 
4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor 
in the following manner (in cases where the defect liability period of the work is three years from the 
date of completion of the work), if not forfeited under conditions of contracti. 
30% (thirty percent) of the same after expiry of l (one) year from the date of issuance of 
completion certificate of work. 
ii. Further 30% (thirty percent) of the same after expiry of 2 (two) years from the date of 
issuance of completion certificate of work 
iii. The balance 40% (forty percent) of the same after expiry of 3 (three) years from the date 
of issuance of completion certificate of work 
WHEREAFTER, In cases for those contractors, who will not intend to opt for the provisions laid down 
hereinabove for refund of security deposit, this Municipality's earlier Notification no. 177-CRC/2M-
57/2008 dt.12/07/2012 details of which are as stated earlier, shall be in force in the manner provided in 
the earlier aforesaid Notification. 
NOTE:- Only In case Of Supply of LED Light & Fittings and CCTV Camera, The Security Deposit retained 
will be released @ 20 % in each year to the contractor up to 5 years. 

46. The Agency will be liable to maintain the work at working portion at the appropriate service level to the 
satisfaction of the Engineer-in-Charge at his own cost for a period as per prevailing Govt. rule i.e. 
1(one) years from the date of completion of the work. If any defect/damage is found during the period as 
mentioned above contractor shall make the same good at his own cost expense to the specification at par 
with instant project work. Failure to do so, penal action against the Agency will be imposed by the 
municipality as deem fit. The Agency will have to quote his rate considering the above aspect. 

47. Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this 
regards will be entertained. 

48. No mobilization /secured advance will be allowed. 
49. Colour Photography (Phase wise) should be submitted by the Agency at his own cost during construction 

and before release of Security Deposit. 
50. No running bill for the work will be allowed under it is considered by the honorable BOA/BOC.  
51. ADDITIONAL PERFORMANCE SECURITY  

As per memorandum no.4608-F(Y) dated.18.O7,2O18 of Finance Department Govt. of West Bengal, the 
successful bidder will have to submit Additional Performance Security @ 10% of the tendered amount, if 
the accepted bid value is 8o % or less of the Estimated amount put to tender. 
The Additional Performance Security shall be submitted in the form of Bank Guarantee from any 



Scheduled Bank before issuance of the work Order. If the bidder fails to submit the Additional 
Performance Security within seven working days from the date of issuance of Letter of Acceptance, his 
Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, 
etc, may be taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be 
renewed accordingly, if required. 
The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder 
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time 
during the pendency of the contract period after serving proper notice to the contractor. Necessary 
provisions regarding deduction of security deposit from the progressive bills of the contractor as per 
relevant clauses of the contract shall in no way be altered /affected by provision of this Additional 
Performance Security. 

52. This NIeT shall form a part of the contract document. The successful bidder on acceptance of his bid by 
the Accepting Authority, shall have to sign the contract consisting of NIeT, all tender documents forming 
part of the bid as uploaded at the time of invitation of bid, the rates quoted online at the time of 
submission of bid and acceptance thereof together with any correspondence leading there to and 
standard West Bengal Form No.2911(ii). 

53. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in 
later notification will supersede former one in following sequence 
i) West Bengal Form No.2911(ii) 
ii) NIeT 
iii) Special terms & conditions 
iv) Technical Bid 
v) Financial Bid 
ln case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price 
Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform with the relevant 
schedule of rates and / or technically sanctioned estimate. 

54. Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the 
credentials & other documents of the lowest tenderer if found necessary. After verification, if it is found 
that such documents submitted by the lowest tenderer are either manufactured or false, in that case 
Letter of Acceptance / Work Order will not be issued in favour of that tenderer under any circumstances 
and further penal action may be taken against him as per RULES. 

55. During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s) and/or 
any other paper(s) of any bidder are incorrect / manufactured / fabricated,that tender will be out rightly 
rejected and further penal action may be taken against him as per rule. 

56. In case there is any objection regarding prequalifying an agency, that should be lodged to the the 
Authority, Raghunathpur Municipality within 48 (forty eighty) hours (including holidays) from the date 
and time of publication of list of  qualified agencies and beyond that time schedule no objection will be 
entertained by the Tender Committee. 

57. In case of item rate tender, the technically qualified bidder, whose total offered price considering sum of 
offered prices of all the items of works taken together, stands lowest, will be considered for acceptance. In 
no case lowest bidder of individual items of works will be considered for acceptance for the 
corresponding items of works. 

58. Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008 dated 13/O3/2009 
& Notification No. 38-CRC/2M-61/2008 dated 20/04/2O09 shall not be applicable. Since BOQ for the 
works under this NIeT is based upon the schedule of rates of Public Works Directorate, Government of 
West Bengal with Addendum & Corrigendum as mentioned hereinafter, the bidders shall quote their rate 
(percentage above / below / at par) accordingly considering that no escalation and / or price adjustment 
will be allowed by the Department there to under any circumstances. 

59. RATES: 
All rates to be quoted by the contractor shall be inclusive of all incidental fees and charging, Royalties of 
materials, Electricity Water and other charges of Municipalities or Statutory bodies or DVC Sales Tax, 
Income Tax etc. Nothing extra will be paid on any such account. The rates of all items, to be quoted by the 
contractors, shall include cost of all ordinary, special and stage scaffoldurgs up to any height, labour for 
bending, binding of rods and placing the same in position, curing, all centering, shuttering and shoring, 
carriage of materials to all levels except otherwise mentioned in the items concerned. 

60. RATES OF ADDITIONAL ITEMS:- 
In case of additional items of work which are not found in the original contract the rate for such 
additional items of works will be arrived at from the base rates of materials and labour provided, in the 
PWD schedule of rates of Western Circle, prevalent at the time of acceptance of original tender, plus or 



minus the percentage which the tendered amount of the contractor bears to the estimate of the entire 
work put to tender. When the basic rates of materials and labour are not available in the schedule of rates 
of Public Work Dept. referred to above the rates of such supplementary items of works will be arrived at 
based on purely the then fair market rates of material and labour. Only Original Cash-Memo will be 
considered. 

61. EXTRAWORK: 
All extra and additional works if order for, should be carried out under the written orders of the 
undersigned, payments for which will be made in the manner explained here-in-before. No payment 
will be made for any work done in excess of quantity or items of the tender without any written order of 
the Chairman,Raghunathpur Municipality   

62. MAINTENANCE PERIOD: 
During maintenance period the contractor shall rectify all defects which may appear during this period to 
the satisfaction of the Authority. 

63. COMPLETION DOCUMENTS: 
On completion of work, the contractor must submit to the Engineer-in-charge the following documents 
for the passing of work: 
i) The Technical Documents according to which the work was carried out. 
ii) A copy of the working drawing showing therein all addition and alterations in the processes 
of execution. 
iii) Test Certificates. 
iv) Certificates on Central Checking’s and Test of materials. 

64. PENALTY FOR NON-COMPLETION OF WORK IN TIME: 
The work should be completed in all respects within the time specified in the work order, including 
clearing of site. In the event of work not being completed within the stipulated period the 
Chairman,Raghunathpur municipality  will have every power to cancel the contract and withdraw the 
works out of the hands of the contractor with due notice and get the balance work done through other 
agency at the risk and cost of the contractor. He may further impose penalty as deemed fit. 

65. MAINTENANCE PERIOD: 
During maintenance period the contractor shall rectify all defects which may appear during this 
period to the satisfaction of the Authority. 

66. STORAGE OF MATERIALS: 
The contractor shall make their own arrangements for storage space and godowns for their tools and 
plants, materials etc. All sheds godowns vats, platforms etc., constructed by the contractor for 
constructional purposes shall have to be removed by them on completion. Before using any space for any 
purpose, whatsoever. Approval of the Engineer- in-charge us to be obtained. 

67. Participation of more than one work: Bidders intending to participate in more than one work shall 
have to furnish credential for summation of amount put to tender for those work. The available turnover 
and Bank solveancy should also be cumulative for multiple works.  

68. Fixation of Board : The agency shall have to fix a Board at the site of the work executed by him stating 
Government of West Bengal ,Department of Urban Development & Municipal Affairs,   Name of 
Municipality, Date of Commencement, date of Completion, the name of the scheme, total  cost of work 
sanctioned ,Date of Inauguration. 

69. Non attendance at the Pre-bid meeting will be a cause for disqualification of bidders. 
 
 
 
 
 
 
 
 
 
 

       Chairman 
             Raghunathpur Municipality 
 



INSTRUCTION TO TENDERDERS/TENDERDERS 
SECTION – A-I 

 
1. General guidance for e-Tendering 
Instructions/ Guidelines for Tenderders for electronic submission of the Tenders have been annexed for 
assisting them to participate in e-Tendering. 
 
2. Registration of Tenderder 
Any Tenderder willing to take part in the process of e-Tendering will have to be enrolled and registered 
with the Government e-procurement system, through logging on to https://wb.tender.gov.in The 
Tenderder is to click on the link for e-Tendering site as given on the web portal. 
 
3. Digital Signature certificate (DSC) 
Each Tenderder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 
submission of Tenders, from the service provider of the National Information’s Centre (NIC) or any other 
bonafide service provider on payment of requisite amount. Details are available at the Web Site stated in 
Clause 2 of Guideline to Tenderder. DSC is given as a USB e-Token. 
 
4. The contractor can search and download NIeT and Tender Documents 
Electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital 
Signature Certificate. This is the only mode of collection of Tender Documents. 
 
5. Submission of Tenders. 
General process of submission, Tenders are to be submitted through online to the website stated in Cl. 2 
in two folders at a time for each work, one in Technical Proposal and the other is Financial Proposal 
before the prescribed date and time using the Digital Signature Certificate (DSC) the documents are to be 
uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed into 
non readable formats). 
 
 
A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers (folders). 
 
A-1. Statutory Cover Containing 
 
1. Prequalification Document 
i. As per Sl. No. 4  
ii. Prequalification Application (Sec-B, Form – I) 
iii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NIeT against each of 
the serial of work in favour of “The Chairman, Raghunathpur Municipality,” payable at Raghunathpur. 
 
2. NIeT(download and upload the same Digitally Signed) 
 
3. Technical Document   (To be filled, scanned & digitally signed) 
i.  Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Tenderder ) 
iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
v. Declaration by the Tenderder. 
 
A-2. Non statutory Cover Containing/My Documents 
 
i. Professional Tax (PT) deposit receipt Challan (up to date), PAN Card, IT, IT 
Return for the Current Assessment year, VAT Registration Certificate (up to 
date). 
 
ii. Registration Certificate under Company Act. (if any). 
 
iii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

https://wb.tender.gov.in


 
iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
 
v. List of machineries possessed by own/arranged through lease deed along with authenticated 
documents of lease / sub-lease / hire basis etc. 
 
vi. List of laboratory Instrument. 
 
vii. List of technical staff along with structure and organization (Section – B, Form – III). 
 
viii. Credential: Scanned copy of Original Credential Certificate as stated in NIeT 
(Under sl. no -3) 
 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will 
render the Tender liable to be summarily rejected for both statutory and non statutory cove 
 
 
 
Intending Tenderders should upload Non-Statutory documents as per following folders in My 
Document: 
 

E-Tenderding system of 
Government of West Bengal    
Tenderder Document Sub 
Category 
Master 

   

Sl. No. Category Name Sub Category Name Sub Category Description 
    
A CERTIFICATES   
  A1. CERTIFICATES 1. West Bengal VAT 

Registration / ST 
Registration/ P.F/PAN / P. 
Tax Clearance Certificate 
2. Income Tax 
Acknowledgement Receipt  
(Latest) 
3.Valid Electrical License  
4. E.S.I Registration 
Certificate. 

B COMPANY 
DETAILS   

  B1. COMPANY DETAILS 1 1. Proprietorship Firm (Trade 
License). 
2. Registered Deed of 
partnership Firm 
3. Registration Certificate 
under Company 
Act. (if any). Ltd. Company 
(Incorporation 
Certificate , Trade License) 
4. Power of Attorney (For 
Partnership Firm/ 
Private Limited Company, if 
any) 
5. Society (Society 
Registration copy, Trade 
License) 

C CREDENTIAL   
  C1. CREDENTIAL1 Similar nature Work & 

Completion Certificates along 
with work order and payment 
certificate issued by 
competent 
authority (as per Sl No. 4 of 
NIeT) 

D EQUIPMENT   
  D1.LABOURTARY 1. List of Machineries and 



  D2. CIVIL MACHINERIES equipment 
necessary for field as well as 
laboratory test of 
all materials as per NIeT 

  D2. ELECTRICAL 
MACHINERIES 

  D2. MECHNANICAL 
MACHINERIES 

   

  D2. MISCELLENEOUS 
MACHINERIES 

E FINANCIAL 
INFO  

    
  E1. PAYMENT 

CERTIFICATE 1 
Payment Certificate in 
support of valid credential 
only to be submitted(as per 
NIeT)   E2 PAYMENT 

CERTIFICATE 2 
F MANPOWER   
  F1. TECHNICAL 

PERSONNEL 
1. List of sufficiently 
qualified technical person 
(as per Sl No 4 of NIeT) 

  F2. TECHNICAL 
PERSONNEL ON 
CONTRACT 

1. List of technical personnel 
employed under the 
organisation (or on contact 
basis ) in details with name, 
qualification, experience and, 
address with contact number. 

G DECLARATION DECLARATION 1 1. Bank Solvency Certificate 
(if required as As per NIeT) 

  DECLARATION 2 2. Audited Valid Document 
in support of annual Turnover 
(As per NIeT) 

  DECLARATION 3 3. Corrigendum and 
additional document (if any). 

    
 
 
Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will 
render the Tender liable to summarily rejected for both statutory & non statutory cover. All 
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor 
in the Declaration Folder of My Documents. 
 
B. Tender Evaluation 
i. Opening and evaluation of Tender :- If any Tenderder is exempted from payment of EMD, copy of 
relevant Government order needs to be furnished (applicable in case of Registered Labour Co-Operative 
Society). 
 
ii. Opening of Technical proposal :- Technical proposals will be opened by the Tender Inviting Authority 
electronically from the website using his/ her Digital Signature Certificate. 
 
iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found in order, 
cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If there is any deficiency 
in the statutory documents the Tender will summarily be rejected. 
 
iv. Decrypted (transformed in to readable formats) documents of the non statutory 
cover will be downloaded and handed over to the Tender Evolution Committee. Scrutiny of technical 
proposal and recommendation thereafter and processing of comparative statement for acceptance etc. 
will be made by the Tender Evolution Committee. 
 
v. Uploading of summary list of technically qualified Tenderders. 
 
vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Tenderder 
and for which their proposal will be considered and uploaded in the web portals. 
 



vii. While evaluation, the committee may summon the Tenderders and seek clarification / information or 
additional documents or original hard copy of any of the documents already submitted and if these are 
not produced within the stipulated time frame, their proposals will be liable for rejection. 
 
C. Financial proposal 
As per Sl. 11 , Tender Price / Price Schedule. To be uploaded digitally signed by the Tenderder. 
 
6. Financial capacity of a Tenderder will be judged on the basis of working capital and available Tender 
capacity as mentioned in the NIeT to be derived from the information furnished in FORM-I and II 
(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that 
his/their Working Capital beyond own resource may be insufficient, he/they may include with the 
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter of 
guarantee should be addressed to the Tender Inviting/ Accepting Authority and should guarantee duly 
specifying the name of the project that in case of contract is awarded to the Tenderder, the Tenderder will 
be provided with a revolving line of credit Such revolving line of credit should be maintained until the 
works are taken over by the Authority. 
 
The audited Balance sheet for the last five years, net worth Tender capacity etc. are to be submitted which 
must demonstrate the soundness of Tenderder financial position, showing long term profitability 
including an estimated financial projection of the next two years. 
 
7. Penalty for suppression / distortion of facts 
Submission of false document by Tenderder is strictly prohibited and in case of such act by the Tenderder 
the same may be referred to the appropriate authority for prosecution as per relevant IT Act with 
forfeiture of earnest money forthwith. 
 
8. REJECTION OF TENDER 
 
 The Employer (Tender accepting authority) reserves the right to accept or reject any Tender and 
to cancel the Tenderding processes and reject all Tenders at any time prior to the award of Contract 
without thereby incurring any liability to the affected Tenderder or Tenderders or any obligation to 
inform the affected Tenderder or Tenderders of the ground for Employer’s (Tender accepting authority) 
action. 
 
The Tenderder whose Tender has been accepted will be notified by the Tender Inviting and Accepting 
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will constitute the 
formation of the Contract. 
 
The Agreement in Printed Tender Form will incorporate all necessary documents e.g. NIeT., all addenda-
corrigendum, different filled-up forms (Section –B), Price Schedule and the same will be executed 
between the Tender Accepting Authority and the successful Tenderder. 
 

 

 
Chairman 

       Raghunathpur Municipality 
 
 

 
 
 
 
 
 
 



SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To  
The Chairman, 
Raghunathpur Municipality, 
PO:- Raghunathpur , Dist:- Raghunathpur, 
West Bengal, 
(correct address should be write down) 

Ref: - Tender 
for______________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 
__________________________________________________________________________________
___NIeT No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeT documents, I /we hereby submit all the 
necessary information and relevant documents for evaluation. The application is made by me / us on 
behalf of___________________________________________ In the capacity 
___________________________________________________________________duly authorized to 
submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group 
of firms for Application and for completion of the contract documents is attached herewith.  

We are interested in Tenderding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Tender Inviting and Accepting Authority can amend the scope and value of  

the contract Tender under this project.  

(b) Tender Inviting and Accepting Authority reserves the right to reject any  

Application without assigning any reason.  

Enclose:- e-Filling:-  

 1. Statutory Documents  
 2. Non Statutory Documents  
  
Date: -                                                                                  Signature of applicant including title  

and capacity in which application is made.  

 

 



SECTION – B 
Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant : 
B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five 
financial years. 
(Attach copies of the audited financial statement of the last five financial years)  
 1st Year  

(Rs. In 
lakh)  

2nd 
Year  
(Rs. In 
lakh)  

3rd 
Year  
(Rs. In 
lakh)  

4th Year  
(Rs. In 
lakh)  

5th Year  
(Rs. In 
lakh)  

a) Current Assets :  
(It should not include investment in any other 
firm)  

 

b) Current liabilities :  
(It should include bank over draft) 

 

c) Working capital :  
(a) – (b)  

 

d) Net worth :  
(Proprietors Capital or Partners Capital or 
Paid up Capital + Reserve and surplus )  

 

e) Bank loan/ Guarantee :  
(As per clause G.2. with all sub clauses) 

 

 
B.3 Annual value of construction works undertaken :  
Work in hand i.e. 
Work order issued  

As on  
31.03.2017 

As on  
31.03.2016 

As on  
31.03.2015 

As on  
31.03.2014 

As on  
31.3.2013 

As on  
31.03.2012 

       

 
 

Signed by an authorized officer of the firm  
____________________________________________  
Title of the officer  
___________________________________________  
Name of the Firm with Seal  
Date________________  

 

 

 

 



Declaration of the Tenderder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed 
with the Tender documents which is required to be submitted in time duly) 
 
I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by 

occupation …………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… have 

duly authorized by and competent to affirm this affidavit on behalf of the said Tenderder. 

 

2. That, I have inspected the site of work covered under NIeT (NIeT No      ) 

circulated through Office memo bearing No --------------------------------dated ---------- 

and have made myself fully acquainted with the site conditions existing level/proposed 

level and local conditions in and around the site of work. I have also carefully and 

meticulously gone through the Tender documents. Tender of the above named 

Tenderder is offered and submitted upon due consideration of all factors and if the same 

is accepted, I on and for behalf of the aforesaid Tenderder, being lawfully and duly 

authorized, promise to aTendere by all the covenants, conditions and stipulations of the 

Contractual documents and to carry out, complete the works to the satisfaction of the 

Tender accepting Authority of the Work and aTendere by all instructions as may given by 

the Engineer in Charge of the work time to time. I also hereby undertake to aTendere by 

the provisions of Law including the provisions of Contract Labour (Regulation & Abolition) 

Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would 

be applicable to the Contractor upon entering into formal Contract / agreement with the 

Tender Inviting/Accepting authority. 

 

3. That I declare that, no relevant information as required to be furnished by the 

Tenderder has been suppressed in the Tender documents. 

 

4. That the statement above made by me is true to my knowledge. 

 
 
Deponent 
Solemnly affirmed by the said 
………………………………………………… 
 
 
before me. 
……………………………………………………………………………….. 
(1st class Judicial Magistrate / Notary Public)
 



 

SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation, 

 

 

 

 

 

 

Signature of applicant including title  

and capacity in which application is made.  

 

 

 

 

 

 



 

 

SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

(Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of 
Machineries.)  

Name of 
Machine / 
Instrument  

Make  Type  Capacity  Motor / 
Engine  

No.  

Machine  

No.  

Possession Status  Date of release 
If Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot is to be furnished.  

Signature of applicant including title  

and capacity in which application is made. 

 

 

 

 

 

Copy forwarded for information to- 

1. The District Magistrate, Purulia 
2. The S.D.O., Raghunathpur, Purulia. 
3. The Executive Officer/Finance Officer/Engineer-in-Charge/Head Clerk, Raghunathpur 

Municipality 
4. The Media Officer, Municipality of Information and Cultural Affairs, Writers Buildings, 

Kolkata- 700001. 
5. Departmental Website. 
6. Notice Board. 
7. Respective File. 
 

 
Chairman 

       Raghunathpur Municipality 
 



 

 
 

 

SECTION – A 
SPECIAL TERMS AND CONDITIONS 

1.0 General: 
Unless otherwise stipulated, all the works are to be done as per general conditions and general 

Specifications as mentioned in Schedule, i.e., Public Works Department Schedule of Rates for Building Works 
(Volume – I) and Sanitary & Plumbing works (Volume – II) including. Materials, Labour & Carriage effective 
from 1st December 2015 with up-to-date addenda and corrigenda, if any, in force issued by the 
Superintending Engineer, Planning & Monitoring Circle, PWD & Convener, Combined Schedule Committee of 
PWD, as applicable for the working area of concerned Circle at the time of uploading of tender. For general 
conditions and general specifications of items of works including supply and carriage works, not appearing in 
the aforesaid specification books, relevant Public Works Department Schedule of Rates for Road & Bridge 
Works (Volume – III) including Materials, Labour & Carriage in different districts of West Bengal for the 
working area effective from 1st December 2015 with up-to date agenda & corrigenda, if any, in force issued 
from competent authority of PWD or relevant I.S. / I.R.C. Codes of practice or National Building Code in force 
at the time of uploading of tender will be considered for the appropriate working area. 
 
2.0 Terms & Conditions in extended period: 

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is 
Granted by the Chairman/EIC for valid reasons over which the contractor have no control, it will be taken as 
granted by the working contractor that the validity of the contract is extended Automatically up to the 
extended period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is revalidated up 
to the extended period. 

 
3.0 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Municipality and other contract(s) that 
may be working in the area of work. The work should also be carried out with due regard to the convenience 
of the road users and occupants of the adjacent locality, if any. All arrangements and programme of work 
must be adjusted accordingly. All precautions must be taken to guard against chances of injury or accidents to 
workers, road users, occupants of the adjacent locality etc. The contractor must see that all damages to any 
property which, in the opinion of the Engineer-in-Charge are due to the negligence of the contractor are 
promptly rectified by the contractor at his own cost and expenses and according to the direction and 
satisfaction of the Engineer-in-Charge. 

 
4.0 Transportation arrangement: 

The contractor will arrange for all means of transport including railways wagons required for 
carriage and supply of materials and also the materials required for the construction work. The Municipality 
may however, at their own discretion grant necessary certificates, if required, for booking of railways 
wagons etc. But, in case of failure of the Municipality to help the contractor in this respect, the contractor will 
have to arrange at his own initiative so that progress of work is not hampered and no claim whatsoever on 
this ground will be entertained under any circumstances. If railways facilities are not available, the contractor 
will have to depend on transport of materials by road as necessary to complete the work without claiming 
any extra payment from Municipality in this regard. The contractor must consider this aspect while quoting 
rate. 
 
5.0 Contractor’s Site Office: 

The contractor will have to set up an office adjacent to the work as may be approved by the Engineer-
in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 
representative may desire to give to the contractor in connection with the contract, may be left or sent by 
post to such office or delivered to the contractor’s authorised agent or representative. For such intimation to 
the contractor’s site office, it will be deemed to the sufficient enough to be served upon the contractor. 

 



 

6.0 Incidental and other charges: 
The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees for 

water supply, Royalty or road materials (if any), electricity and other charges of Municipalities or statutory 
local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, overhead charges 
etc. will be deemed to have been covered by the rates quoted by the contractor inclusive of all taxes and all 
other charges for the execution of the specified work, including supply of materials and related carriage, 
complete or finished in all respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra 
claim in this regard beyond the specified rate as per work schedule in this respect will be entertained. 
 
7.0 Authorized Representative of Contractor: 

The contractor should not assign the agreement or sublet any portion of the work. The contractor, 
May however, appoint and authorized representatives in respect of one or more of the following purposes 
only. 
a. General day to day management of work. 
b. To give requisition for Departmental materials, Tools & Plants etc., to receive the same and 
sign hand receipts thereof.(If Applicable). 
c. To attend measurements when taken by the Municipality Engineers and sign the records of such 
measurements which will be taken as accepted by the contractor. The selection of the authorised 
representatives will be subject to the prior approval of the Engineer-in- Charge concerned and the contractor 
will in writing seek such approval of the Engineer-in-Charge giving therein the name of work, Tender No., the 
Name, Address and the attested specimen signature of the representative he wants to appoint and the specific 
purposes as specified here-in-above, which the representative will be authorised for. Even after first 
approval, the Engineer-in-Charge may issue at any subsequent date, revised directions about such authorised 
representatives and the contractor will be bound to follow such directions. The Engineer-in-Charge will not 
be bound to assign any reason for his revised directions. Any notice correspondence etc. issued to the 
authorized representative or left at his address, will be deemed to have been issued to the contractor. 
 
8.0 Use of Municipal/Government Land: 

Before using any space in Municipal/Government land for any purpose whatsoever, approval of the 
Engineer-in- Charge will be required. Municipality land, if available and if applied for, may be spared for the 
purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his own 
arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and will clear and 
remove on completion of work and will also remove the shed, huts etc. which he might have erected in 
Municipal/Government land. If after such use, the contractor fails to clear the land, Municipality will arrange 
to remove those installations and adequate recovery will be made from the dues of the contractor. 
 
9.0 Clearing of Materials: 

Before starting any work, work site, wherever necessary, must be properly dressed after cutting 
clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the 
alignment or site of works. On completion of works all temporary structures or obstructions including some 
pipes in underground works, if any, must also be removed. All scars of construction should be obliterated and 
the whole site should be left in a clear and neat manner to the satisfaction of the Engineer-in-Charge. Total 
length (in case of road project) should be demarcated by proper chainaging with fixing 200 m post as per 
direction of the Engineer-in-Charge on both sides of the alignment and Bench Marking at desired locations as 
per direction of the Engineer-in-Charge. No separate payment will be made for all these works, the cost 
thereof being deemed to have been included in the rates of various items of works quoted by the contractor in 
the schedule of probable items of works. No separate payment shall be made for all these works within 150 
mtr. of work site as the cost thereof being deemed to have been included in the rates of various items of 
works quoted by the contractor in the schedule of probable items of works. However, separate payment 
may be entertained if there is no such place for removing such materials within 150 mtr. and the agency 
completed to dispose the same beyond it. 
 
10. Sundry Materials: 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places 
as directed by the Engineer-in-Charge at his own cost before starting and during the work by which the 
Municipality staff will check levels layout of different works and fix up alignment and the contractor will have 
to maintain and protect the same till completion of the work. All machineries and equipments like Level 
Machine, Staff, Theodolite etc. and other sundry material like pegs, strings, nails, flakes instruments etc. and 
also skilled labour required for setting out the levels, for laying out difference structures and alignment will 
also have to be supplied by the contractor at his own cost as per direction of the Engineer-in-Charge without 
any extra claim towards the Municipality. 



 

 
11.0 Supplementary / Additional items of Works: 
i)   Rates of Supplementary Item(s) will be analysed in the 1st instant as far as possible from the 
rates of the allied items of works appearing in the tender schedule. 
ii)   Rates of Supplementary Item(s) will be analysed to the maximum extent possible from the 
rates of allied items of works appearing in the Public Works Drpartment Schedule of Rates (for Building / 
Sanitary & Plumbing Works) of probable items of work forming part of the tender document. Rates of SOR for 
the working area at the time of floating of NIeT will be applicable. 
iii)  In Case, additional items do not appear in the above Public Works Municipality Schedule of Rates, such 
items for the works will be paid at the rates entered in the Public Works (Roads) Municipality Schedule of 
Rates for the working area at the time floating of NIeT.  
iv) If the rates of the Supplementary Item(s) cannot be computed even after application of clauses stated 
above, the same will be determined by analysis from market rates of material, labour and carriage cost 
prevailing at the time of execution of such items of work. Profit and overhead charges (both together) at 10% 
(ten percent) will be allowed only. In that case the contractual percentage will not be applicable. 
Unbalanced market rates will never be allowed. Contractual percentage shall only be applicable with regard 
to the portions of the analysis based on clauses i,  ii,  & iii stated above only. It may be noted that the cases of 
supplementary items of claim will not be entertained unless supported by entries in the Site Order Book or 
any written order from the tender accepting authority. 
 
12.0 Covered up works: 

When one item of work is to be covered up by another item of work the later item should not be 
done before the formal item has been measured up and has been inspected by the Engineer-in-Charge or the 
Sub-Divisional Officer / Engineer-in-Charge, as the authorized representative of the Engineer-in-Charge and 
order given by him for proceeding with the later item of work. When, however, this is not possible for 
practical reasons, the Sub-Engineer-in-Charge, if so authorized by the Sub-Divisional Officer / Engineer-in-
Charge/EIC may do this inspection in respect of minor works and issue order regarding the later item. 
 
13.0 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work will have to be 
approved by the Engineer-in-Charge and checking the quality of such materials will have to be done by the 
concerned Municipality or as directed by the Engineer-in-Charge prior to utilization in the work. 
 
14.0. Water and Energy: 

The contractor will have to arrange at his own cost, required energy for operation of equipments 
and machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in 
difference stages of execution of work. No facility of any sort will be provided for utilization of the 
Municipality sources of energy existing at the site of work. Arrangement for obtaining water for the work 
should also be made by the contractor at his own cost. All cost for getting energy and / or for any purpose 
whatsoever will have to be borne by the contractor for which no claim will be entertained. 
All materials, tools and plants and all labour (skilled and unskilled) including their housing, water 
supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to be 
arranged for by the contractor at his own cost. The cost for transportation of labour, materials and all other 
incidental items as required for work shall also have to be borne by the Contractor without any extra claim 
from the Municipality. 
 
15.0 Road open to traffic: 

It should be clearly understood that the contractor will be responsible to keep the road open to all 
kinds of traffic during execution of the work. The work should be so arranged and the programme of 
work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, diversion 
road should be provided and maintained by the contractor at his own cost for the entire period of work, if not 
separately provided in the tender. The Contractor should take all necessary precautions including guarding, 
lighting and barricading as necessary, to guard against the chances of injury or accident to the road user and 
traffic and ferry users during execution of the work for which nothing extra will be paid except otherwise 
mentioned in the specific price schedule. The contractor will also have to indemnify the Municipality against 
consequences of any such injury or accident, if so happens and which, as per opinion of the Engineer-in-
Charge is due to contractor’s fault. Suitable road sign, as and where necessary, should be provided by the 
contractor at his own cost as per direction of the Engineer-in-Charge and will also be maintained till the 
completion of the work. Road barriers, with red light at night, are to be placed where the existing surface is 
disturbed with proper road signs. All these should be done at the cost of the contractor without any extra 
claim towards the Municipality. 



 

 
16.0 Drawings: 

All works should be carried out in conformity with the drawings supplied by the Municipality. The 
Contractor will have to carry out all the works according to the Municipality General Arrangement 
Drawing and Detail Working Drawings to be supplied by the Municipality from time-to-time and as per 
direction of Engineer-in –Charge. 
 
17.0 Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) 
obtained during dismantling of existing structures/roads and handing over the same to the Engineer-in-
Charge of work of this Municipality lies with the contractor and nothing will be paid on this account. In case of 
any loss or damage of serviceable materials prior to handing over the same to this Municipality, full value will 
be recovered from the Contractor’s bill at rates as will be assessed by the Engineer-in-Charge. 
 
18.0 Unserviceable Materials: 

The Contractor will have to remove all unserviceable materials, obtained during execution at a place 
as will be directed. The contractor should dress and clear the work site after completion of work as per 
direction of the Engineer-in-Charge. No extra payment will be made on this account. 
 
19.0 Contractor’s risk for loss or damage: 

All risk on account of railway or road carriage or carriage by boat including loss or damage of 
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra 
claim from the Municipality. 
 
20.0 Idle labour & additional cost: 

Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional 
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. will be 
entertained under any circumstances. 
 
21.0 Charges and fees payable by contractor: 
a)  The contractor will have to pay all fees required to be given or paid by any statute or any regulation or by-
law of any local or other statutory authority which may be applicable to the works and will keep the 
Municipality indemnified against all penalties and liabilities of every kind for breach of such statute, 
regulation or law. 
b)  The Contractor will save and indemnify the Municipality from and against all claims, demands, suit and 
proceedings for or on account of infringement of any patent, rights, design, trade mark of name of other 
protected right in respect of any constructional plant, machine, work, materials, thing or process used for or 
in connection with works or temporary works or any of them. 
 
22.0 Issue of Municipality Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost. 
All cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor. 
 
23.0. Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of 
any defects therein: 
i)  have full regard for the safety of all persons and the Works (so far as the same are not completed or 
occupied by the Municipality); 
ii)  provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer-in-Charge for the protection of the 
Works or for the safety and convenience of the public or others; 
iii)  take all reasonable steps to protect the environment on and off the Site and to avoid damage or nuisance 
to persons or to property of the public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation; 
iv)  ensure that all lights provided by the Contractor shall be screened so as not to interfere with 
any signal light of the railways or with any traffic or signal lights of any local or other authority. 
 
24.0 Commencement of work: 
The work must be taken up within the date as stipulated in the work order and completed in all respects 
within the period specified in Notice Inviting e-Tender. 



 

 
25.0 Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of 
work with methodology clearly showing the required materials, men and equipment. The contractor 
will submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time table 
divided into four equal periods of progress of work to complete the work within the specific period for 
approval of the Engineer-in-Charge who reserves the right to make addition, alterations and substitutions to 
such programme in consultation with the contractor and such approved programme shall be adhered to by 
the contractor unless the same is subsequently found impracticable in part or full in the opinion of the 
Engineer-in-Charge and is modified by him/her. The contractor must pray in writing, showing sufficient 
reasons therein for modification of programme. 
The conditions laid down in Clause 2 of the printed tender form regarding the division of total period 
and progress to work and the time table there for as provided in the said clause shall be deemed to 
have been sufficiently complied with the actual progress of work and does not fall short of the progress laid 
down in the ap 
proved time table for one fourth, half and three fourth of time allowed 
for the work. 
26.0 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the 
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification 
or adjustment becomes necessary the contractor shall have to do the same at his own cost according to the 
direction of the Engineer-in-Charge. During progress of works, if any, error appears or arises in respect of 
position, level, dimensions or alignment of any part of the work contractor shall at his own cost rectify such 
defects to the satisfaction of the Engineer-in-Charge. Any setting out that may be done or checked by either of 
them shall not in any way relieve the contractor from their responsibility for correctness and rectification 
thereof. 
 
27.0 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or 
overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of 
service utilities is found unavoidable the matter should immediately be brought to the notice of the Engineer-
in-Charge and necessary precautionary measures as would be directed by the Engineer-in-Charge shall be 
carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed in any 
way by the contractor during execution of the work, the cost of rectification or restoration of damages as 
would be fixed by the Engineer-in-Charge concerned will be recovered from the contractor. 
 
28.0 Testing of qualities of materials & workmanship: 
All materials and workmanship shall be in accordance with the specifications laid down in the contract and 
also as per specification mentioned in the relevant Schedule of Rates for Building Works (Volume - I) and 
Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the Engineer-in-Charge reserves the 
right to test, examine and measure the materials / workmanship direct at the place of manufacture, 
fabrication or at the site of works or any suitable place. The contractor shall provide such assistance, 
instrument, machine, labour and materials as the Engineer-in-Charge may require for examining, measuring 
and testing the works and quality, weight or quantity of materials used and shall supply samples for testing as 
may be selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out 
tests from outside Government Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests 
will have to be borne by the agency and that must be considered during quoting rate. 
 
29.0 Specification for Building, Sanitary & Plumbing Works & Ancillary Works and 
Quality Control Tests: 

All works and all quality control tests should conform to specifications mentioned in the BOQ and in 
the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD, Government of 
West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ, NIeT & SOR is silent about 
specification or quality control tests of any particular item of work, the same should conform to the 
specifications and quality control test laid down in the relevant, “Schedule of Rates of Road & Bridge Works 
PWD, Government of West Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes of 
practice.” 
 
30.0 Timely completion of work: 



 

All the supply and the work must have to be completed in all respects within the time specified in Notice 
Inviting e-Tender from the date of commencement as mentioned in work order. Time for completion as 
specified in the tender shall be deemed to be the essence of the contract. 
 
31.0 Procurement of materials: 

All materials required to complete execution of the work will have to be supplied by the contractor 
after procurement from authorised and approved source. 
 
32.0 Rejection of materials: 

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials 
must be removed by the Contractor from the site within 24 hours from the issue of order to that effect. In case 
of non-compliance of such order, the Engineer-in-Charge will have the authority to cause such removal at the 
cost and expense of the contractor and the contractor will not be entitled to claim for any loss or damage on 
that account. 
 
33.0 Implied elements of work in items: 

Except of such items as are included in the Specific Priced Schedule of probable items and 
approximate quantities no separate charges will be paid for traffic control measures, shoring, shuttering, 
dewatering, curing etc. and the rates of respective items or works are deemed to be inclusive of the same. 

 
34.0 Damaged cement: 

Any cement lying at contractor’s custody, which is found at the time of use to have been damaged, 
will be rejected and must immediately be removed from the site by the contractor or disposed of as directed 
by the Engineer-in-Charge at the costs and expenses of the contractor. 
 
35.0 Issue of Municipality/Department Materials: 
Municipality/Department materials will not be issued under any circumstances. 
 
36.0 Forced Closure: 

In case of forced closure or abandonment of the works by the Municipality, the contractor will be 
eligible to be paid for the finished works and reimbursement of expenses actually incurred but not for any 
losses. 
 
37.0 Delay due to modification of drawing and design: 

The contractor will not be entitled for any compensation for any loss due to delay arising out of 
modification of the drawing, addition & alterations of specifications, delay in issuance of drawings, etc. 
 
38.0 General Codes of Practice: 

Latest editions of the Indian Standard Specifications and codes of practice – some of which are 
mentioned below are to be followed during execution of the works. 
(i) IS 456 : Code of Practice for plain and reinforced concrete. 
(ii) IS 800 : Code of practice for general construction in steel. 
(iii) IS 2751 : Code of Practice for Welding of Mild Steel Plain and Deformed Bars for Reinforced Concrete 
Construction. 
(iv) IS 383 : Specification for coarse and fine aggregates for natural sources for concrete. 
(v) IS 432 : Mild steel and medium tensile steel (Part-I) bars and hard drawn steel wire for concrete 
reinforcement. 
(vi) IS 4990 : Indian Standard Specification for concrete shuttering works. 
(vii) IS 2911 : Code of practice for design and construction of pile. 
(viii) IS 1904 : Code of practice for design and construction of foundations in soils. 
(ix) IS 2750 : Specification for Steel Scaffoldings. 
(x) IS 1161: Specification for steel tubes for structural purposes. 
(xi) IS 3764: Safety Code for excavation work. 
 
39.0 Shuttering: 

Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for 
road and bridge works – 4th revision published by I.R.C. Shuttering shall be of approved type with 
hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick with 4 
mm thick plywood lining over the planks. The plywood shall conform to IS 4990 – 1993. 
However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired or 



 

approved by the Engineer-in-Charge. All shuttering and framing must be adequately stayed and braced to the 
satisfaction of the Engineer-in-Charge for properly supporting the concrete during the period of hardening. It 
shall be so constructed that it may be removed without shock of vibration to the concrete. 
Drawings showing shuttering details together with supporting design calculation in detail should 
be submitted by the contractor to the Engineer-in-Charge for his approval before taking up the work. Before 
concrete is placed, the shuttering must be coated with an approved preparation for preventing the adhesion 
of the concrete to the shuttering and it is to be of such a nature and so applied that the surface of the finished 
concrete is not stained. Cares should also be taken that such approved preparation shall be kept out of contact 
with the reinforcements. The interior of all moulds and boxes must be thoroughly washed with a hose pipe or 
otherwise so as to be properly cleaned and free from all extraneous matter previous to the deposition of 
concrete. 
 
40.0 Finishing of Concrete Surface: 

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed 
down to perfectly smooth finish, free from all irregularities. The finish must be produced by using any of the 
methods specified in the specifications and codes of practice. No separate payment will be made for finishing 
surfaces. 
 
41.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the 
progress of work or interesting features thereof. The time and the position where from a photograph is to be 
taken should be as per direction of the Engineer or his Representative, Three copies of each of these 
photographs to an enlarged size of about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the 
EIC and these shall become the property of the Employer. Each photograph shall be suitably captioned with 
the date of the photograph, location and other relevant particulars, further prints and CD of the photograph, 
location and other relevant particulars shall not be kept by the Contractor or reproduced without written 
permission of the Employer. Digital Camera with minimum 9.0 Mega pixels should be used for taking photos. 
Restrictions to photography or security restrictions that may be applicable to any particular area must be 
carefully and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD 
as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No photograph of the plant 
and other installations shall be taken without prior approval of the concerned Engineer. 
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