o
GOVT. OF WEST BENGAL

OFFICE OF THE EXECUTIVE ENGINEER
ASANSOL DIVISION
MUNICIPAL ENGINEERING DIRECTORATE
S.B.GORAI ROAD, BAROF KAL, PHE OFFICE COMPLEX
ISMAIL, ASANSOL. Dist. Burdwan

NOTICE INVITING e-TENDER NO : 01 of2015-16
(Submission of Tender through online)

On behalf of the Governor of West Bengal, The Executive Engineer, ASANSOL DIVISION, M.E. DTE., invites
e-Tender (electronic tender process), to obtain a “Sealed percentage rate tender”, for the under mentioned works,
from suitable bonafide contractors for the work as per list published with this notice. The intending tenderer if finds
himself eligible to participate in the tender should download the detail Tender Notice along with tender document from “e-
tender” link under http://wbtender.gov.in website. The cost of Tender document and the EMD as specified should be
deposited in the form of Demand Draft drawn in favour of “Executive Engineer, ASANSOL DIVISION, M.E. DTE.” and
payable at ASANSOL. The scanned copy of the Demand Draft must be uploaded at the time of on-line bid submission. In
addition to uploading the scanned copy of Demand Draft, the original Drafts must be submitted separately to this
Corporation for cost of Tender Document and EMD in separate sealed envelope clearly super scribing the NIT reference
no, name of the work, name of the bidder etc within the following date and time specified under. Without
uploading/submission of either the scanned copy or the Original Demand Drafts, the tenders will be treated as non-
responsive. The tenderer will have to submit their bid on-line in two cover/folder system containing pre qualification
document (Technical Bid) in one and Financial Bid in another. The list of important dates is also given in Table-1 of this
Notice and Standard Bidding Document (SBD).

The detailed tender notice along with Tender Documents and other forms is available at “e-tender” link under

http://wbtender.gov.in website.

TABLE-I
Cost of .
S| Name of Work Amount put Earnes_t Tender Time allowed
L to tender Money in . to complete Class
No (For Civil Works) Papers in/c
(Rs) Rs. the work
documents
Renovation and repairing of the
ni i 1 0,
1 Health Administrative unit at 730048.00 2 % of the Nil 6(six) Months
Alamnagar under Asansol
Municipal Corporation
2 | e
729446.00 quoted Nil 6 Months
Beldanga under Asansol
- . amount
Municipal Corporation
Renovation and repairing of the
Health Administrative unit at 2 % of the
3 | Chinnomosta Kali mandir 700817.00 quoted Nil 6 Months
under Asansol Municipal amount
Corporation
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Renovation and repairing of the

Health Administrative unit at 2% of the .
4 . 729031.00 quoted Nil 6 Months
Dhadka Village under Asansol amount

Municipal Corporation
Renovation and repairing of the 0
Health Administrative unit at 2% of the

5 Dhadka under Asansol 728481.00 quoted Nil 6 Months

Municipal Corporation amount
6 | fealth Administratve untat 2% of he
727315.00 quoted Nil 6 Months
Dharma pally under Asansol
. . amount
Municipal Corporation
Renovation and repairing of the 2 % of the

7 | Health Administrative unit at 729416.00 quoted Nil 6 Months
Dildar Nagar under Asansol
L ; amount
Municipal Corporation
Fealth Administrative unicat 2% of the _
8 - 740791.00 quoted Nil 6 Months
Kuilapur under Asansol
o : amount
Municipal Corporation
B e o e
9 S 727004.00 quoted Nil 6 Months
Mohishila under Asansol
o . amount
Municipal Corporation
Fealth Administrative unitat 2%of the
10 727613.00 quoted Nil 6 Months
Nabaghanty under Asansol
e . amount
Municipal Corporation
Renovation and repairing of the 0
Health Administrative unit at 2% of the

11 Rahinardihi under Asansol 730445.00 quoted Nil 6 Months

Municipal Corporation amount
Renovation and repairing of the
Maternity of Home at O.K 2 % of the
12 | Road, Railpar, Ward no-28 3095363.00 quoted Nil 6 Months
under Asansol Municipal amount
Corporation
Renovation and repairing of the
Maternity of Home at 2 % of the
13 | Vivekanda Pally, Ismail, Ward 2962881.00 quoted Nil 6 Months
no-09 under Asansol Municipal amount

Corporation

N.B.: Original voucher of various materials i.e. cement, steel etc. are to be submitted before
preparation of each bill. No materials i.e. cement, brick, steel, pipes (G.l.), pipe fittings, etc.
will be issued to the agency departmentally for this work.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
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Memo No. MED/ASAN/ 506 /1W-23/2015 Dated: 04/08/2015
Copy Forwarded for information and for favour of wide circulation to:

The Chief Engineer, M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.

The Addl. Chief Engineer (South), M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
The Superintending Engineer , West Circle, M. E Dte, Burdwan.

The Director, SUDA, ILGUS Bhaban, Kol-700106, Sec-IV.

The Project Director, CMU, ILGUS Bhaban, Kol-700106, Sec-IV. - To upload in the website of M.A.
Deptt., Govt. Of West Bengal.

The Sabhadhipati, Burdwan Zilla Parisad.

The District Magistrate, Burdwan.

The Administrator, Asansol Municipal Corporation, Asansol Office.

The Secretary, Asansol Municipal Corporation, Asansol Office.

10 The Sub-Divisional Officer, ASANSOL Sub-Division.

11. The District Information & Cultural Officer, Burdwan.

12. The office Notice Board, Asansol Division, Municipal Engineering Directorate.

13. The Director, Information & Cultural Affairs Department, Govt. of West Bengal. -
upload in the website of Govt. of West Bengal

SAREI A .

© N

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
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TABLE - 11
6. DATE, SCHEDULE & DESCRIPTION OF WORK:-

A. a)

Name of the work

:| As per Table | Page No. 1 & 2.

b)

Eligible for submission
of Tender

1. Tenderers should have Valid PAN no., VAT/

Sales Tax & Professional Tax Clearance
Certificate; &

. Should produce credentials of a similar nature

of completed work of the minimum value of
40% of the estimated amount put to tender
during 5(five) years prior to the date of issue of
the tender notice; or,

. Should produce credentials of 2(two) similar

nature of completed work, each of the
estimated amount put to tender notice; or,
Should produce credentials of one single
running work of similar nature which has
been completed to the extent of 80% or more
& value at (2) above; &,

. Should be bonafide and financially sound

contractors

Name & Address of the Engineer-in-
Charge

Executive Engineer, ASANSOL Division,
Municipal Engineering Directorate.

Price per copy of the set of Tender
documents

Rs. Nil.

Documents require to be submitted
along with the Application for
obtaining quotation paper

Valid PAN No.,, VAT/Sales Tax &
Professional Tax Clearance Certificate &
Income Tax Clearance Certificate together
with up-to-date Income Tax return.

Previous Experience Certificate for similar
nature of works.

)

Earnest money:-

@2% of the Estimated Amount put to
Tender/Tendered Amount as Earnest Money
Deposit shall accompany with Bid Proposal, in
the form of Bank Draft only drawn in favour
of The Executive Engineer, ASANSOL
DIVISION, M.E. DTE., payable at ASANSOL
in the form of Bank Draft from any
Nationalized / Scheduled Bank. Refer
instruction in this regard as stated earlier.

g)

Time of completion of work

As mentioned in the annexure.
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B:- | Date and Time Schedule as follows :
i) Date of uploading of e-NIT, and Tender | :|05.08.2015 from 5:00 PM
Documents online (Publishing Date)
ii) Document downloaded / sale start date | :| 05.08.2015 from 5:00 PM
(on line)
iii) Tender submission start date (on line) :| 05.08.2015 at 6:00 PM
iv) Tender submission closing date (on |:|25.08.2015 upto 3:00 PM
line)
V) Last Date of submission of Bank Draft | :| 25.08.2015 up to 3:00 PM
in original for Earnest Money deposit
along with soft copy of Technical Bid
documents (online) to be submitted in
the e-procurement  website of
Governement of West Bengal.
vi) Tender opening date for Technical |:|25.08.2015 at 4:00 PM
proposals (on line)
vii) Date of uploading list for Technically To be notified later on.
Qualified Tenders (on line)
viii) | Date and place for opening of Financial To be notified later on.
proposals (on line)
ix) Authority who recommend the |:| Tender will be checked for Pre-Qualification
Prequalification of Tenderer. mentioned in point ‘A(b)’ of this table by the
Executive Engineer, Municipal Engineering
Directorate. ASANSOL.
X) Work order issuing authority :| The Executive Engineer, ASANSOL
DIVISION, M.E. DTE.,
ASANSOL.
xi) Authority for making payment to the The Executive Engineer, ASANSOL

contractor.

DIVISION, M.E. DTE., ASANSOL.

NOTE :-

1. In case of Bundhy/strike /holiday etc. falls on the schedule dates as mentioned
above, the same will be treated next working day of the fixed dates and time as
scheduled above only for Sl. No. 6 B) v) to ix) of Table-II.

2. Scrutiny of technical proposal and recommendation thereafter and processing of
Comparative Statement for acceptance etc. will be made by Municipal Engineering Directorate,
Govt. of West Bengal under the Deptt. of Municipal affairs. Comparative Statement may be
forwarded to the appropriate authority depending on the value of the work as applicable as per
existing norms and guidelines of similar nature of works like under UIDSSMT programme.
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7. SUBMISSION OF TENDER:
7.1 General process of submission

Note:

Tenders are to be submitted online through the website, in two folders, at a
time for each work, one is for Technical Proposal and the other is Financial
Proposal, before the prescribed date and time mentioned in Table-II.

Using the Digital Signature Certificate (DSC), the documents are to be
Uploaded virus scanned and digitally signed. The documents will get
encrypted (transformed into non-readable formats).

a. Statutory Technical folder containing,

i)

iif)

iv)

Application in letter headed pad duly signed in. Letter head should contain
full address, telephone no. mobile no. & FAX, e-mail.

Scanned copy of demand draft towards Earnest Money Deposit (EMD) as
prescribed in the NIT against each serial of work if applicable, against in
favour of the Executive Engineer, ASANSOL DIVISION, M.E. DTE..

Notice Inviting e-Tender.

B O Q /Price Schedule

i. Only downloaded copies of the documents are to be uploaded, virus
scanned and digitally signed by the contractor.

ii. If any contractor is exempted from payment of EMD, copy of
relevant Government Order needs to be furnished.

iii. Tenders will be summarily rejected if any item in the statutory
cover is missing.

iv.Necessary deduction i.e. VAT, S.T. L. T. CESS etc. will be made as
per relevant Govt. order.

v. Original demand drafts under Sl. No.6 A (f) under Table - II should
reach to the Executive Engineer, ASANSOL DIVISION, M.E. DTE. on or
before due date and time as stated earlier.

b. Non-Statutory Technical cover containing,

Up to date Professional Tax (PT) Clearance receipts, IT PAN

Card & Income Tax Return receipts valid up to the date of opening of

the tenders. Valid application for such clearance addressed to the
competent authority may also be considered, if necessary.

Page- 6 of 24



ii. Up to date VAT Registration Certificate and up to date and valid
Return Certificate of the last quarter of the current financial year.

iii. =~ Previous Experience Certificate.

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD
BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the —My Documents list and then
click the tab —Submit Non Submit Non Statutory Documents to send the selected documents
to Non-Statutory folder. Next, click the tab —Click to Encrypt and upload and then click the

—Technical Folder to upload the Technical Document

13:)'. Category Name SSESS;:E::;Y Details
1. VAT Registration Certificate
A. | CERTIFICATES CERTIFICATES
2. PAN Card
(ALL CERTIFICATE
SHOULD BEUP TO | 3.P Tax (CHALLN)
DATE)
4. Income Tax Return receipts
5. Pre Qualification Application
(Form I)
1. Proprietorship Firm (Trade
B. | COMPANY COMPANY DETAILS | License)
DETAILS
2. Partnership Firm (Partnership
Deed, Trade License)
3. LTD. Company (Registration
Certificate, Trade License)
4. Co-Operative Society (Society
Registration  Certificate) Bye
Laws, up to date Audited Balance
Sheet.
5. Power of Attorney (Registered)
SL. Category Name Sub Category Details
No. sory Description
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1. Completion Certificate for
C. | CREDENTIAL Credential Similar Nature of Work Done
(refer clause 6. A(b).

9.  Financial Proposal

i) Financial proposal should contain the following documents in one folder i.e.
Bill of quantities - (BOQ) the tenderer is to quote the percentage rate online.

i) Only downloaded copies of the above documents are to be uploaded virus
scanned & digitally signed by the contractor.

10. Penalty for suppression / distortion of facts :

If any tenderer fails to produce the original hard copies of the documents uploaded or
any other documents on demand of the Tender Inviting Authority within a specified
time frame or if any deviation is detected in the hard copies from the uploaded soft
copies or if there is any suppression, the tenderer will be suspended from participating
in the tenders on e-Tender platform for a period of 3 (Three) years. In addition, his
user ID will be deactivated and Earnest Money Deposit will stand forfeited. Besides,
the Executive Engineer, ASANSOL DIVISION, M.E. DTE. may take appropriate legal
action against such defaulting Tenderer. The authority may ask to show hard copies
of all certificates, company details, partnership deeds etc. etc. as uploaded by the
Tenderer and allied papers in connection with this tender as and when necessary for
verification purpose as per convenience of the authority during processing of this
tender.

11. Rejection of Tender

The employer (Tender accepting authority) receives the right to accept or reject
any Tender and to cancel the quotation process and reject all tenders at any time
prior to the award of contract without thereby incurring any liability to the
affected Tenderer or any obligation to inform the affected tenderer of the ground
for employer’s (Tender accepting authority) action.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..

Other Important Terms & Conditions :-

A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending
guotationers during office hours within the date mentioned above in the office of the Councilors,
ASANSOL DIVISION, M.E. DTE..
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B) The materials related to the work are to be supplied in accordance with the specification of the

C)

D)

E)

F)

B.0.Q of the ASANSOL DIVISION, M.E. DTE. by the tenderer. Deduction @ 10% of the Gross
amount of the bill will be made as security deduction against work done value and the same will
be returned to the agency after 3 (three) years from the date of actual work done subject to
fulfillment of the conditions applied. However the security deposit of the contractor held with the
Corporation under the provision of Clause 1 of Form No. 2911/2911(i)/2911(iii) should be
treated amended as per memo no. 177-CRC/2M-57/2008 dt. 12/07/12 of Public Works
Department as follows:

(i) 30% of the security deposit shall be refunded to the contractor on expiry of one year after the
issuance of certificate of completion of work;

(i) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.

(iif) The balance 40% of the S.D. shall be refunded to the contractor on expiry of three years.

Work order shall be issued by the Executive Engineer, ASANSOL DIVISION, M.E. DTE.
payment will be made by him.

If the agency fails to do the work as per the agreement with the Corporation, penal action in the
form of forfeiture of earnest money and or security deposit money, as decided by the authority,
will be imposed on the agency and the decision of the authority will be conclusive and binding. In
this respect, the Executive Engineer, ASANSOL DIVISION, M.E. DTE. shall be empowered to
invoke the Earnest Money deposited in favour of him.

No price escalation, in any form, within the contract period will be entertained.

If any work executed by the agency with under specification the same will have to be replaced,
as per the specified specification, by the agency at their own cost without any claim within 7
(seven) days (or as suggested by the authority). In case of failure to do so the authority shall
have the right to recover the whole damage amount from the contractor. In this regard the claim
will be ascertained by a competent State Government authority as per the decision of
Corporation.

The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at
site within any Corporation area of the State of West Bengal, and all Taxes, Vat, etc. what so
ever,

Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill
of the agency.

Successful agency shall have to make an agreement (in three copies) with the EXECUTIVE ENGINEER
ASANSOL DIVISION, M.E. DTE., in the prescribed pro-forma in W.B. Form No. 2911 stating that the agency is

agreeable to execute the works as and when require (as per the rates quoted and terms and conditions

laid down in the quotation papers) to the Asansol Divn., M.E. Dte., within the Division/Adjoining areas (as
the case may be).

1. Regarding tender for Technical & financial The Decision of Superintending Engineer of
Municipal Engineering Directorate (Western Circle) / Executive Engineer of ASANSOL
DIVISION, M.E. DTE. shall be final & binding on the applicants in this regard.

2. The authority reserves the right to accept or reject any or all offer without assigning any
reason.
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3. Special condition: A declaration in the form of Affidavit in a non judicial stamp paper
should be submitted stating clearly that the applicant is not burred /delisted/blacklisted by
any Govt. Deptt. / Govt. undertaking/Statutory Body/Corporation and of the like Govt.
Bodies in execution of the similar nature of works during last five years and if any such
incident is found at any point of time, the tender will be cancel summarily without assigning
any reason on what so ever. Bidders are hereby requested to upload the above declaration as
Technical document.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..

GENERAL TERMS AND CONDITIONS OF CONTRACT

Definitions and Interpretations

The following words and expressions used in this Sections as also in the other Sections of
these Bid documents shall, unless there is anything repugnant in the subject of context,
have the meaning hereby assigned to them except where the contract otherwise refers.

)

Vi)

vii)

“Approved” means approved in writing including subsequent written confirmation
of any previous verbal approval and approval means approval in writing including
as aforesaid.

“Contractor” means the persons or person, firm or companies whose bid has been
accepted and who have entered into the contract for the performance of the work.

“Contractor Equipment” means all appliances and things of whatsoever nature
(other than temporary works) required for execution and completion of works and
remedying of any defects, therein. But does not include plant, materials or other
things intended to form or forming part of the permanent works.

“Contract Price” means the sum as stated in the letter of acceptance as payable
to the Contractor for execution and completion of the work and fulfillment of all
obligations as specified in the Contract document, subject to such addition thereto
or deductions there from as may be made under the provisions of the contract
documents.

“Cost” means all expenditure properly incurred or to be incurred whether on or of
the site including overhead and other charges properly allocable there to but does
not include any allowance for profit.

“Days” are calendar days.

“Drawings” means all drawings calculations and other technical information of like
provided by the engineer to the contractor under contract and all drawings,
calculations, samples, patterns, models, operation and maintenance manuals and
other technical information of like nature submitted by the contractor and approved
by the Engineer.
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Xi)

xii)

xiii)

Xiv)

XV)

XVi)

XVii)

XViii)

XiX)

XX)

XXi)

XXii)

XXiii)

XXIV)

XXVI)

XXVil)

XXViii)

“Employer” means the Executive Engineer of the concerned MED as the case
may be.

“Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the
ASANSOL DIVISION, M.E. DTE..

“Engineer in charge (EIC)” means the Executive Engineer of concerned Division
of M.E. Dte. in respect of that municipal town or the authorized representative of
the concerned Local Body.

“Ground Level” means the level of the referred point of exposed surface of the
ground as indicated in the drawing.

“Holiday” means a public holiday for the purpose of section 25 of the Negotiable
Instrument Act, 1881 or such other day on which the office remains closed for the
day.

“Month” means English calendar month.

“Site” means the place provided by the Executive Engineer, ASANSOL DIVISION,
M.E. DTE. where the works are executed and any other place as may be specially
designated in the contract as forming part of the site.

“Specification” means specifications referred to in the Bid and any modification
thereof or addition thereto as may from time to time be furnished or approved in
writing by the Engineer-in-charge.

“Store” means such storage areas including Go-down.

“Temporary Works” means all temporary works of any kind required in or about
the execution, completion or maintenance of the work. Permanent works means
the permanent to be executed, maintained in accordance with the contract.

“Tender” means the person or persons, firm or company submitting a tender for the
work contemplated either directly or through a duly authorized representative.

“Tests” mean such as are prescribed by the specifications or considered
necessary by the Engineer-in-Charge.

“Writing” means any handwritten, typewritten, printed communication including
telex, cable and facsimile transmission.

“Supply” supply at site within Municipal town of West Bengal.

“‘Agency” means the tender whose rate shall be accepted and supply order
issued.

“Authority” mean the Executive Engineer, ASANSOL DIVISION, M.E. DTE. as
the case may be.

“Godown” means delivery place of pipe materials with in any municipal area of
West Bengal.

“Supplier/ supplier” same as Agency
“Contractor” same as Agency

“Tendered” same as Agency

TERMS AND CONDITIONS
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The price offered should remain valid within a period of one year from the date of agreement
(i.e. one year) and no escalation of price shall be allowed in any event.

The quoted offer rate in Tender must be valid for one year from the date of agreement. The
Tender inviting authority reserves the right for seeking extension of validity of offered rates
from the successful Tenderers; acceptance of such request during actual offer is optional to the
offerers.

Time being essence of execution, execution must be completed within stipulated time as to be
given in the work order.

If any part or whole execution is found defective after execution of the same are to be rectified at
free of cost within seven days.

If any Tenderer withdraws his offer within the validity of the Tender Period without giving any
satisfactory explanation for such withdrawal, Tenderer shall be disqualified for participation in
any Tender to any Corporation/ Municipality / M.E. Dte for a minimum period of one year
within the State of West Bengal.

The participating tenderers shall have to produce earnest money in form of Bank Draft in favour
of Executive Engineer, ASANSOL DIVISION, M.E. DTE. (pl. refer Table II) . After successful
execution of work orders during the contract period and the expiry of security period (Three
years from the date of completion of supply in all respect) of all the supplies made to the
Corporation without any objection or complaint the Security Deposit (S.D @ 10%) will be
released. In this regard the agency shall have to obtain a No-objection Certificate from the
Executive Engineer of the concerned MED division. The agency shall have to inform the
concerned Executive Engineer, MED time to time about the quantity, quality and particulars of
work order received by them, schedule of date of supply, execution and actual date of execution
or supply, etc. or any other related information as will be desired by authority.

A security deposited equivalent to 8 (Eight) percent of the total value of work shall be deducted from
the bill(s) which will be released after the schedule security period.

The Contractor is to complete the work on or before the dates mentioned in the work order,
failing which he shall be bound to pay or allow one per cent on the total amount of the work for
everyday not exceeding ten days that the contractor shall not exceed the time for execution of
and by way of liquidated damages, provided however that Mayor / Chairperson of Municipal
Corporation / Corporation may at his discretion reduce in such cases as he/she may think fit.
The said amount to such smaller amount as he/she may decide and his/her decision in writing
in that respect shall be final.

In every case in which the payment or allowance mentioned in the above clause shall have
incurred for ten consecutive days, the Executive Engineer, ASANSOL DIVISION, M.E. DTE.
shall have power either to annul the Supply altogether, or have supply completed without
further notice at the tenderers risk & expense as he/she may deem best suited to the

interests of the authority and the tenderer shall have no claim to compensation for any loss that
he may incur in any way.

10) If the supply or execution of the materials or works is hindered due to the reason beyond the control
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of the contractor so as to necessitate extension of the time allowed in this tender he shall apply in
writing to the Executive Engineer, ASANSOL DIVISION, M.E. DTE. who shall grant it in writing
if reasonable ground be shown for it and without such written authority of the E.I.C. applied for and
obtained prior to the expiry of the original date provided for in the agreement, the Supplier shall not
claim exemption from the final leviable under clause 2.

11) The contractor shall give notice to the Executive Engineer, ASANSOL DIVISION, M.E. DTE. of his
intension for making delivery of materials and on the material being approved, a receipt shall be
granted to him by the Executive Engineer, ASANSOL DIVISION, M.E. DTE. or his authorized
representatives and no material will be considered as delivered until so approved. A photocopy of
the above should be submitted to the concerned Executive Engineer, MED for his information.

12) On the completion of the delivery of materials the contractor shall be furnished with a certificate
to that effect but the delivery will not be considered complete until the tenderer shall have
removed all rejected materials and shall have the approved materials stacked or placed in such
position as may be pointed out to him.

13) The materials are of the best description and in strict accordance with the specification, and the
Supplier shall receive payment for such materials only as are approved and passed by the
Executive Engineer, ASANSOL DIVISION, M.E. DTE..

14) In the event of the material being considered by the Executive Engineer, ASANSOL DIVISION,
M.E. DTE. to be inferior to that described in the specification the tenderer shall on demand in
writing, forthwith remove the same at his own charge and cost and in the event his neglecting to
do so within such period as may be stipulated by the E.I.C. may have such rejected materials
removed at the tenderers risk and expense, the expense incurred being liable to be deducted
from any sums due, or which may become due to the Supplier.

15) If the tenderer or his work-people break or deface any building, road, fence enclosure or grass
land or cultivated land, be shall make good the same at his own expense and in the event of his
refusing or failing to do so, the damage shall be repaired at his expense by the Executive
Engineer, ASANSOL DIVISION, M.E. DTE., who shall deduct the cost from any sums due, or
which may be become due to the tenderer.

16) Tender shall supply at his own expense all tools, plant and instruments required for the due
fulfillment of his execution and the materials shall remain at his risk till the date for final

execution unless it shall have been in the mean time removed for use by the Executive Engineer,
ASANSOL DIVISION, M.E. DTE.

17) The Tenderer shall not sublet without specified order from authority in respect of a specified
sub-tenderer. In the event of the tenderer subletting his Supply or execution without such
permission, he shall be considered to have thereby committed a breach of agreement and shall
forfeit his security deposit and shall have no claim for any compensation for any loss that may
have collected or engagement entered into.

18) The decision of the E.I.C. shall be final binding and conclusive on all question relating to the
meaning of the specification.

19) The Executive Engineer, ASANSOL DIVISION, M.E. DTE.shall have power to make any
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alteration in, omissions from, additions to or substitution for the original specification, drawings,
designs and instructions, that may appear to him to be necessary or advisable during the course of
execution of the works and the tenderer shall be bound to execute the works in accordance with any
instructions which may be given to him in writing signed by the Executive Engineer, ASANSOL
DIVISION, M.E. DTE. and such alterations, omissions, additions or substitutions shall not invalidate
the works and any altered addition or substituted materials which the tenderer may be directed to
supply in the contract in the manner above specified as part of the work shall be supplied or
executed by the tenderer on the same conditions in all respect on which he agreed to do the main
work, and at the same rates as are specified in the tender for the main work.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
ASANSOL

GENERAL RULES AND DIRECTION FOR GUIDANCE OF
TENDER/SUPPLIERS

Responsibility and Power of Engineer-in-charge and his representative

The Engineer-in-Charge or his representative shall monitor the supply position. He shall
have authority to stop the work whenever such stoppage may be necessary to ensure
proper execution of the contract. He shall have authority to reject any materials supplied
which do not conform to the contract documents.

The Engineer-in-Charge or his representative shall have the power of inspection of all the
materials supplied under this contract. In order that inspection services may be provided the
contractor shall keep the Engineer-in-Charge or his representative posted regarding
inspection & dispatch schedules.

All supplied items in pursuance of the contract shall at all times be open to the inspection of
the Executive Engineer, ASANSOL DIVISION, M.E. DTE. and its representatives. The
contractor shall at all times during the usual working hours, and at all other times at which
reasonable notice of the contractor either himself be present to receive orders and
instructions or have responsible agent duly accredited in writing present for that purpose.

Disruption of Progress

The contractor shall give written notice to the Engineer-in-Charge, as the case may be
regarding the delay in supply of items or unless any further approval or order including a
direction, instruction or approval is issued by the Engineer-in-Charge as the case may be within
a reasonable time. The notice shall include details of the items that are to be supplied or order
required and of why and by whom it is required.

Contractors General Obligations and Responsibility

The contractor shall, subject to the provision of the contract, and with due care and
diligence maintain the supply and provide all labour, including the supervision thereof,
materials, and all other things, whether of a temporary or permanent nature, required in and
for such maintenance, so far as the necessity for providing the same is specified in or is
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reasonably to be inferred from the contract.

Programme of Supplies
The contractor shall furnish within a fortnight from the date of order the followings:

a) Confirmation of the quantity of supply of items to be delivered.
b) Delivery schedule of the ordered materials

Contractors to arrange all Labour : Materials : Tools & Plants

Unless otherwise specifically provided for in the schedule of materials attached to the bid,
all materials supplied shall be approved type and as per specifications and shall be
procured, brought at site and stored by the contracting firm at his cost and risk.

The rates quoted for the items shall be inclusive of all costs of materials, labour
transportation, and storage. The rates shall also cover all taxes viz. Sales tax, any local
taxes, duties etc that are payable by the firm under the law of the land. Statutory increase
on such elements, if any during the period of contract shall not be paid extra.

Loss and Damage

Neither the Municipal authority nor the Engineer-in-Charge or his representative shall be
answerable and accountable in any manner for any loss or damage that may happen to the
supplied materials or other things used in the performing the supply work, or for injury to any
person, either a workman or any member of the public, or for damage to any property for any
cause which might have been provocated by the contractor. The contractor shall properly guard
against all these injuries or damages to persons or property resulting from his operations under
this contract at any time before issuance of the certificate of completion of supply. He shall
indemnity and save harmless the authority from all suits or actions of every description brought
for, on account of, any injury or damage received or sustained by any person or persons by
reason of the material supply work, negligence in guarding the same, the use of improper
materials or of any act of omission or deviation from the contract.

Supervision of Work
The Engineer-in-Charge or his representative shall have the power at any time from time to

time by notice to the contractor to delay or suspend the progress in supply of items during
unsuitable weather for any other adequate reasons and on receipt of such notice, the
contractor shall forthwith suspend further progress of supply work until further notice from
the Engineer-in-Charge.

The contractor shall recommence supply work immediately on receiving a notice to do so
from Engineer-in-Charge. The whole or any part of the time lost for such delay or
suspension shall, if authority in its absolute discretion thinks fit but not otherwise be added
to the time allowed for, completion of supply of items. But the contractor shall have no claim
to extra payment or compensation whatsoever on the grounds of above delay.

Employer’s right to terminate contract
If the contractor should be insolvent or bankrupt, (or in case the contractor is a company, it

goes into voluntary or judicial liquidation) or he should make a general assignment for the
benefit of his creditors or a receiver should be appointed on account of his insolvency, or he
should persistently or repeatedly refuse or should fail, except in cases for which extra of
time is provided, to supply enough proper materials, in order to maintain progress according
to the progress of supply work, or he should fail to make prompt payment to labour
contractors if any, or for materials or labour, or he should positively by laws, ordinance or
the instruction of the Engineer-in-Charge or otherwise be guilty, of a substantial violation of
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10.

11.

12.

any provision of the contract after giving the contractor seven days written notice terminate
the employment of the contractor.

Supplementary Specification

Whenever reference is made in these documents to certain special specifications, the
reference shall be construed to include all subsequent amendments, changes or additions
that are published and in effect at the date of signing of this contract.

The authority reserves the right to issue additional conditions, specification etc if necessary
which will be incorporated with bid documents already sold to bidders for the purpose of the
work.

Employer’s right to split package
The authority reserves the right to split the package and accept or reject any part of the
offer from the scope of supply work without assigning any reason.

Payments and Certificates
Payment for the supplies by the contractor will be based on measurements recorded at the

receipt of the materials at site. The contractor or his authorized agent or representative
shall be present at the time of recording of each set of measurements and sign the
measurement book.

If for any reason the contractor or his authorized agent is not available, and the work is
suspended by the engineer-in-Charge to avoid recording of measurements during the
absence of the contractor or his authorized representative, the authority shall not entertain
any claim from the contractor for any loss incurred by him on this account. If the contractor
or his authorized agent or representative does not remain present at the time of such
measurements after the contractor has been given a three day notice in writing, such
measurements may be taken in his absence and shall be deemed to be accepted by the
contractor.

Insurance of Works, etc.

Without limiting his obligations and responsibilities, the contractor shall insure in the name of
the E.I.C. and the contractor against any loss or damage from whatever cause arising for which
he is responsible under the terms of the contract and in such manner that the E.I.C. and
contractor are covered for the period of supply as well as during the period of maintenance for
loss or damage arising from a cause, and for any loss or damage occasioned by the contractor
in the course of any operations carried out by him for the purpose of complying with his
obligations as follows:

The works for the time being executed to the estimated current contract value thereof
together with the cost of materials supplied by the Agency.

Such insurance as mentioned above shall be affected with an insurer and in terms approved by
the E.I.C. The contractor shall bear the cost of all such insurance and whenever required,
produce to the Engineer-in-Charge or his representative the policy or policies of insurance and
the receipts for payment of the current premiums.
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13.

14.

15.

16.

17.

18.

19.

20.

Notification of Insurer
It shall be the duty of the contractor to notify the insurers under any of the insurances referred any matter

or count which by the terms of such insurances are required to be notified and the contractor shall
indemnify and keep indemnified the Engineer-in-Charge against all losses,

claims, demands, proceedings, costs charges and expenses whatsoever arising out of or
resulting from any default by the contractor in complying with the requirements of this sub-
clause whether as a result of the avoidance of such insurance or otherwise.

All insurance at contractor’s cost
The insurances referred to in this bid document shall be entirely at the cost and expenses
of the contractor.

Remedy on contractor’s failure to insure

If the contractor shall fail to effect and keep in force the insurance referred to clauses
hereto, or any other insurance which he may be required to effect under the terms of the
contract, then and in any such case may effect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and from time to
time and deduct double the amount so paid by the Municipal Authority as aforesaid from
any moneys due or which may become due to the contractor or recover the same as a debt
due from the contractor.

Idle Labour
No claim for idle labour would be entertained under any circumstances

Inspection Facilities

The contractor shall provide necessary facilities for inspection of the supplied items for
quality control by the Engineer and for the purpose of carrying his instructions as may be
recorded in writing in site Order Book.

Labour Act

The contractor should obtain the license under the provision of the contract labour
(Regulation and Abolition) Act 1970 and contract labour (regulation and Abolition) general
rules, 1971 including the provisions of amendments made there under of the same to the
office of the Executive Engineer within ten days after formal agreement.

The successful bidder whose bid will be accepted shall either personally deliver the license
form in triplicate to the licensing officer of the area in which the establishment in relation to
which the contractor is selected for the job. The application form in Form 1V shall be forwarded
along with Form V, which may be available from the EIC of the concerned Division as the case
may be.

Language for Correspondences

The bid and all correspondence and documents related to the bid exchanged by the bidder
and Municipal Authority shall be written in English language. Supporting documents and
printing literature furnished by bidder may be another language provided they are
accompanied by an accurate translation of the relevant passages in English. For the
interpretation of the bid, the English translation shall prevail.

Contractor’s Local Address

The contractor shall furnish the postal address of his site office. Any notice or instruction to
be given to the contractor under the terms of contract shall be deemed to have been served
if it has been delivered to his authorized agent or representative of site or sent by registered
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21.

22.

23.

24,

letter to the site office or to the address.

Precedence of Contract Documents
If any stipulation indicated in any component of contract documents be at variance in any

respect with those in the other, the decision of the Superintending Engineer will stand final
and binding.

Time of Completion

The entire supply work as per schedule and specification shall be completed within
stipulated time from the date of issue of work order.

The period of completion given includes the time required for mobilization and testing as
well, rectification, if any, retesting and completion in all respects to the entire satisfaction of
the Engineer-in-Charge including the monsoon season.

This is the essence of this contract and the allotted supply work must be complete within
the specified time. Extension of time will not be granted except in very exceptional
circumstances beyond the control. This clause of extension of time will have precedence
over any other similar clauses if they are at variance with penalty for non-complete of the
supply work in time as indicated elsewhere.

Action for non completion

Failure to comply with above conditions and specifications will result in the Municipal
Authority taking action at the risk and cost of the contractor. Submission of the bid binds the
contractor for complying with requirements of the above conditions and specifications
without any extra payment on any account.

Arbitration

If the contractor claim that the decision or instruction of the Engineer-in-Charge are unjustified
or beyond contractual agreement that accordingly he is entitled to extra payment on account
thereof, he shall forthwith notify this to the Engineer-in-Charge to record his decisions and
reasons therefore in writing and shall within two weeks state his claim in writing to the
Engineer-in-Charge, the Engineer-in-Charge shall thereafter reply to the points raised in the
claims. Unless resolved by negotiation or discussion, the question on liability for such claims
will be treated as dispute.

The decision of the concerned Superintending Engineer, Municipal Engineering Directorate
shall be final conclusive and binding on all parties to the contract upon all question relating
to the meaning of specification and instructions and as to the quality of workmanship or
materials supplied for any matter arising out of or relating to the specification and
instructions concerning the supply work or a failure to execute the same arising during the
course of works. The above shall not be the subject matter of dispute or arbitration and in
any case shall the supply work be stopped consequent on such a dispute arising and the
supply work shall also be carried out by the contractor strictly in accordance with the
instruction of the concerned Superintending Engineer.

In any case dispute arising on matters other than clauses mention above shall be referred
to the interpretation, decision and award of an arbitrator. The provision of the Indian
Arbitration Act and rules there under with statutory modification thereof shall deem to be
incorporated in this contract.

The contractor shall no delay in carrying out supply works in such matter, question or
dispute being referred to arbitration but shall produce with the supply work with all due
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diligence and the contractor shall not be relieved from his obligation and commitment of
completing the supply work and shall adhere strictly to the instruction of the Engineer-in-
Charge with regard to the actual carrying out of the supply work.

In case of any arbitration, the award shall be a speaking one, that is the arbitrator or the
umpire as the case may be shall recite facts and assign reasons in support of the award
after discussion fully the claims and contentions of the parties.

25. Terms of Payment
Payment will be made by the Corporation only after receiving duly recommended bills i.e
R.A. / Final from the Executive Engineer, M.E.Dte., ASANSOL Division. Original voucher
of various materials i.e. cement, steel etc. are to be submitted before preparation of
each bill. No materials i.e. cement, brick, steel, pipes (G.l.), pipe fittings, etc. will be
issued to the agency departmentally for this work.

26. Deduction of Tax
Deduction of sales Tax, Income Tax, and any other taxes are payable as per prevailing tax
laws at the prescribed rate at the time of making payment to the contractor.

27. Typographical Error
Typographical errors deducted or pointed out are subject to corrections by the Quotation
Inviting Authority. No benefit can be derived by any party on account of such error.

28. Completion Certificate
The Engineer-in-Charge will issue certificate of completion of supply work when all supply
works or otherwise undertaken have been completed in all respect.

29.In the event of the Quotation, being submitted by a Partner Firm, it must be signed
separately by each member thereof, or, in the event of the absence of any partner, it must
be signed on behalf by a person holding a Power- of — Attorney authorizing him to do so.

30. Receipts for payment made to a Firm must be signed by the several partners except in the
case of well-known and recognized firm and except where the Suppliers are described in
their Quotation or Supply as a firm.

31.All Tenders received will be opened by the Executive Engineer, ASANSOL DIVISION,
M.E. DTE. in the presence of tenderers who may be at the office at the time.

32.The authority reserves the right to reject any or all of the tenders without assigning any
reason and to accept any tender in whole or in part.

33.The tenderer has to quote the rates in % (Percentage) both in figures and words against the
work for execution of a Rate-contract Agreement which should be valid for 1 (one) year from
the date of the agreement.

34.Works shall be completed in all respect within stipulated time frame after the work order is
placed.

Executive Engineer,
"ASANSOL DIVISION, M.E. DTE..
ASANSOL
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ANNEXURE- |

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER

QUESTIONNAIRE IN GENERAL

Tenderer shall fill in the questionnaire and upload copy of his offer. This information is required
in this form to facilitate tender processing even though it may duplicate the information presented
elsewhere in this offer. This data shall form a part of the contract with the successful tenderer.

The questionnaire does not supersede instructions in the tender documents relating to the description and
other information to be submitted with the offer for a complete understanding of the items offer.

1.0 | General

1.1 | Tenderers name and address (Telephone
** | no., fax no., e-mail address)

1.2 | Tender no. and date

1.3 | Name of contact person

Previous experience and present
14 workload P P

1.5 | Time schedule of completion of supply
work

1.6 | Tenderers organization chart (to be
" | enclosed by the Tenderer)

1.7 | Details of branch and site offices,
** | divisions etc

1.8 | Annual turnover Rs.
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ANNEXURE 1

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER

Financial year Annual turnover in Indian Rupees
Execution of Similar
Works Others Total
1 2a 2b 3

The following supporting documents should be enclosed:

1.

2.

Annual Report
Audited Balance Sheet

Auditor’s certificate indicating Average Annual Turnover

Certificate from any authority other than the Auditor shall not be accepted

All supporting documents submitted shall be either in original or authenticated.
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ANNEXURE- Il

DECLARATION BY THE TENDERER -1

(Affidavit to be affirmed on a non Judicial Stamp paper of Rs. 10/- and enclosed with the Tender
Documents which is required to be mentioned in the forwarded letter of the Tenderers as required to be
submitted)

To

The Executive Engineer,
ASANSOL DIVISION, M.E. DTE.,

ASANSOL.
Sub.:-
Dear Sir,
Ly e e Sonof oo aged about
....................... years by occupation .............................. do hereby solemnly affirm and say as
follows :
1. Thatlamthe ... Of e (designation) (Name of Tenderer)
and duly authorized by a competent to affirm this affidavit on behalf of the said Tenderer.
2. that | am fully aware of the sites of the work covered under NIT NO............oooiiiiiiiiiiine, and

have made myself fully acquainted with the local conditions in or around the site of work, | have also
carefully gone through the Notice Inviting Tender and Tender Documents mentioned therein. Tender
of the above named tenderer is offered upon due consideration of all factors and if the same is
accepted, I, on behalf of the aforesaid tenderer being duly authorized promise to abide by all the
covenants, conditions and stipulations of the contract documents and to carryout & complete the
supply work to the satisfaction of the Engineer-in-Charge of the work and abide by his instructions as
may be given by him from time to time in that behalf. | also undertake to abide by the provisions of
law including the provisions of contract labour (Regulation & Abolition) Act, 1970, Apprentice Act,
1961, west Bengal Sales Tax Act, Income Tax Act as would be applicable to the Tenderer upon
entering into formal contract with Municipal Authority.

That | declare that no relevant information as required to be furnished by the tenderer has been
suppressed in the tender documents.

That the statement made in paragraph no. 1 to 3 is true to my knowledge.

Solemnly affirmed by the

Deponent Before me
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ANNEXURE- IV

DECLARATION BY THE TENDERER =11

To
The Executive Engineer,
ASANSOL DIVISION, M.E. DTE.,
ASANSOL.

Sub.:-

Dear Sir,

We offer our Tender for the above project, in the capacity of the tenderer for the project we declare that
we are interested in earnestly accomplishing the project, should you select us for this purpose.

If selected, we understand that it is on the basis of the organizational, technical, financial capabilities and
experience of us as specified in the tender document. We understand that the basis of our qualification
proposal, and that any circumstance affecting out continued eligibility under the Qualification Proposal, or
any circumstance which would lead or have lead to our disqualification under the Qualification Proposal, shall
result in our disqualification under this process.

We understand that you are not bound to accept any or all proposal(s) you received.

We declare that we have neither entered into nor are party to (whether by conduct or by acquiescence)
any restrictive trade practice or sub-contracting arrangement or collective arrangement with any other
person or entity including the other tenderer for the Project, in connection with the preparation and / or
submission of the proposal for the Project.

We undertake that, in competing for (and, if we are selected, in working ) the Project Agreements, we
will strictly observe the laws against fraud and corruption in force in India namely “Prevention of
Corruption Act 1988”.

We declare that we have disclosed all material information, facts and circumstances to you, which would
be relevant to and have a bearing on the evaluation of our proposal and selection.

We declare that in the event that you discover anything contrary to our above declarations, it is
empowered to forthwith disqualify us and our proposal from further participation in the process.

Yours faithfully,

Authorized Signature
Name & Title of Signatory

Name of Tenderer
Address

Signature Not Verified
Digitally signed by BHAGKAR BANERJEE
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Date: 2015.08.05 00
Location: West Ben@
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