GOVT. OF WEST BENGAL

OFFICE OF THE EXECUTIVE ENGINEER
ASANSOL DIVISION
MUNICIPAL ENGINEERING DIRECTORATE
S.B.GORAI ROAD, BAROF KAL, PHE OFFICE COMPLEX
ISMAIL, ASANSOL. Dist. Burdwan

NOTICE INVITING e-TENDER NO : 01(Second Call) of 2015-16
(Submission of Tender through online)

On behalf of the Governor of West Bengal, The Executive Engineer, ASANSOL DIVISION, M.E. DTE., invites e-

Tender (electronic tender process), to obtain a “Sealed percentage rate tender”, for the under mentioned works, from
suitable bonafide contractors for the work as per list published with this notice. The intending tenderer if finds himself eligible
to participate in the tender should download the detail Tender Notice along with tender document from “e-tender” link under
http://wbtender.gov.in website. The cost of Tender document and the EMD as specified should be deposited in the form of
Demand Draft drawn in favour of “Executive Engineer, ASANSOL DIVISION, M.E. DTE.” and payable at ASANSOL. The
scanned copy of the Demand Draft must be uploaded at the time of on-line bid submission. In addition to uploading the scanned
copy of Demand Draft, the original Drafts must be submitted separately to this Corporation for cost of Tender Document and
EMD in separate sealed envelope clearly super scribing the NIT reference no, name of the work, name of the bidder etc
within the following date and time specified under. Without uploading/submission of either the scanned copy or the Original
Demand Drafts, the tenders will be treated as non-responsive. The tenderer will have to submit their bid on-line in two
cover/folder system containing pre qualification document (Technical Bid) in one and Financial Bid in another. The list of

important dates is also given in Table-I of this Notice and Standard Bidding Document (SBD).

The detailed tender notice along with Tender Documents and other forms is available at “e-tender” link under

http://wbtender.gov.in website.

TABLE-I

Cost of .

S| Name of Work Amount put Earnes_t Tender Time allowed
L to tender Money in . to complete Class
No (For Civil Works) Papers in/c
(Rs) Rs. d the work
ocuments
Renovation and repairing of the 2 0% of the

1 | Health Administrative unit at 740791.00 quoted Nil 6 Months
Kuilapur under Asansol
o . amount
Municipal Corporation
Fealth Admiistrative Unitat 2% of the
2 727613.00 quoted Nil 6 Months
Nabaghanty under Asansol amount

Municipal Corporation

N.B.: Original voucher of various materials i.e. cement, steel etc. are to be submitted before
preparation of each bill. No materials i.e. cement, brick, steel, pipes (G.l.), pipe fittings, etc. will
be issued to the agency departmentally for this work.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
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Memo No. MED/ASAN/ 636( ) /1W-23/2015 Dated: 03/09/2015
Copy Forwarded for information and for favour of wide circulation to:

The Chief Engineer, M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.

The Addl. Chief Engineer (South), M.E.Dte., Bikash Bhavan. Salt Lake City , Kol- 91.
The Superintending Engineer , West Circle, M. E Dte, Burdwan.

The Director, SUDA, ILGUS Bhaban, Kol-700106, Sec-IV.

The Project Director, CMU, ILGUS Bhaban, Kol-700106, Sec-IV. - To upload in the website of M.A.
Deptt., Govt. Of West Bengal.

The Sabhadhipati, Burdwan Zilla Parisad.

The District Magistrate, Burdwan.

The Administrator, Asansol Municipal Corporation, Asansol Office.

The Secretary, Asansol Municipal Corporation, Asansol Office.

10 The Sub-Divisional Officer, ASANSOL Sub-Division.

11. The District Information & Cultural Officer, Burdwan.

12. The office Notice Board, Asansol Division, Municipal Engineering Directorate.

13. The Director, Information & Cultural Affairs Department, Govt. of West Bengal. -
upload in the website of Govt. of West Bengal

SAEEI A .

© o~

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
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TABLE - 11
6. DATE, SCHEDULE & DESCRIPTION OF WORK:-

A. a) | Name of the work :| As per Table | Page No. 1 & 2.
b) Eligible for submission 1. Tenderers should have Valid PAN no., VAT/
of Tender Sales Tax & Professional Tax Clearance

Certificate; &

. Should produce credentials of a similar nature
of completed work of the minimum value of
40% of the estimated amount put to tender
during 5(five) years prior to the date of issue of
the tender notice; or,

3. Should produce credentials of 2(two) similar
nature of completed work, each of the
estimated amount put to tender notice; or,
Should produce credentials of one single
running work of similar nature which has
been completed to the extent of 80% or more
& value at (2) above; &,

4. Should be bonafide and financially sound

contractors

c) Name & Address of the Engineer-in- | : Executive Engineer, ASANSOL Division,
Charge Municipal Engineering Directorate.

d) Price per copy of the set of Tender : Rs. Nil.
documents

e) Documents require to be submitted :| e Valid PAN No.,, VAT/Sales Tax &
along with the Application for Professional Tax Clearance Certificate &
obtaining quotation paper Income Tax Clearance Certificate together

with up-to-date Income Tax return.
e Previous Experience Certificate for similar
nature of works.

f) Earnest money:- ;| @2% of the Estimated Amount put to
Tender/Tendered Amount as Earnest Money
Deposit shall accompany with Bid Proposal, in
the form of Bank Draft only drawn in favour
of The Executive Engineer, ASANSOL
DIVISION, M.E. DTE., payable at ASANSOL
in the form of Bank Draft from any
Nationalized / Scheduled Bank. Refer
instruction in this regard as stated earlier.

g) Time of completion of work :| As mentioned in the annexure.
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B:- | Date and Time Schedule as follows :
i) Date of uploading of e-NIT, and Tender | :|05.09.2015 from 5:00 PM
Documents online (Publishing Date)
ii) Document downloaded / sale start date | :| 05.09.2015 from 5:00 PM
(on line)
iii) Tender submission start date (on line) :| 05.09.2015 at 6:00 PM
iv) Tender submission closing date (on |:| 15.09.2015 upto 3:00 PM
line)
V) Last Date of submission of Bank Draft | :| 15.09.2015 upto 3:00 PM
in_original for Earnest Momney deposit
along with soft copy of Technical Bid
documents (online) to be submitted in
the e-procurement website of
Governement of West Bengal.
vi) Tender opening date for Technical |:| 15.09.2015 at 4:00 PM
proposals (on line)
vii) Date of uploading list for Technically | :| To be notified later on.
Qualified Tenders (on line)
viii) | Date and place for opening of Financial | :| To be notified later on.
proposals (on line)
ix) Authority who  recommend the |:| Tender will be checked for Pre-Qualification
Prequalification of Tenderer. mentioned in point ‘A(b)” of this table by the
Executive Engineer, Municipal Engineering
Directorate. ASANSOL.
X) Work order issuing authority :| The Executive Engineer, ASANSOL
DIVISION, M.E. DTE.,,
ASANSOL.
xi) Authority for making payment to the The Executive Engineer, ASANSOL
contractor. DIVISION, M.E. DTE., ASANSOL.
NOTE :-

1. In case of Bundhy/strike /holiday etc. falls on the schedule dates as mentioned
above, the same will be treated next working day of the fixed dates and time as
scheduled above only for Sl. No. 6 B) v) to ix) of Table-II.

2. Scrutiny of technical proposal and recommendation thereafter and processing of Comparative
Statement for acceptance etc. will be made by Municipal Engineering Directorate, Govt. of West
Bengal under the Deptt. of Municipal affairs. Comparative Statement may be forwarded to the
appropriate authority depending on the value of the work as applicable as per existing norms and
guidelines of similar nature of works like under UIDSSMT programme.

Page- 4 of 24



7. SUBMISSION OF TENDER:

Note:

7.1 General process of submission

Tenders are to be submitted online through the website, in two folders, at a time
for each work, one is for Technical Proposal and the other is Financial Proposal,
before the prescribed date and time mentioned in Table-II.

Using the Digital Signature Certificate (DSC), the documents are to be
Uploaded virus scanned and digitally signed. The documents will get
encrypted (transformed into non-readable formats).

a. Statutory Technical folder containing,

i) Application in letter headed pad duly signed in. Letter head should contain full
address, telephone no. mobile no. & FAX, e-mail.

ii) Scanned copy of demand draft towards Earnest Money Deposit (EMD) as
prescribed in the NIT against each serial of work if applicable, against in
favour of the Executive Engineer, ASANSOL DIVISION, M.E. DTE..

iii) ~ Notice Inviting e-Tender.

iv) B O Q /Price Schedule

i. Only downloaded copies of the documents are to be uploaded, virus
scanned and digitally signed by the contractor.

ii.If any contractor is exempted from payment of EMD, copy of
relevant Government Order needs to be furnished.

iii. Tenders will be summarily rejected if any item in the statutory cover
is missing.
iv.Necessary deduction i.e. VAT, S.T. L.T. CESS etc. will be made as per

relevant Govt. order.

v. Original demand drafts under Sl. No.6 A (f) under Table - II should reach
to the Executive Engineer, ASANSOL DIVISION, M.E. DTE. on or before due
date and time as stated earlier.

b. Non-Statutory Technical cover containing,

Up to date Professional Tax (PT) Clearance receipts, IT PAN

Card & Income Tax Return receipts valid up to the date of opening of the
tenders. Valid application for such clearance addressed to the competent
authority may also be considered, if necessary.

ii. Up to date VAT Registration Certificate and up to date and valid
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Return Certificate of the last quarter of the current financial year.

iii. = Previous Experience Certificate.

THE ABOVE STATED NON-STATUTORY TECHNICAL DOCUMENTS SHOULD BE
ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the —My Documents list and then click
the tab —Submit Non Submit Non Statutory Documents to send the selected documents to Non-
Statutory folder. Next, click the tab —Click to Encrypt and upload and then click the —Technical

Folder to upload the Technical Document

1\811).. Category Name SS:SSS;‘?::;Y Details
1. VAT Registration Certificate
A. | CERTIFICATES CERTIFICATES
2. PAN Card
(ALL CERTIFICATE
SHOULD BEUP TO | 3.P Tax (CHALLN)
DATE)
4. Income Tax Return receipts
5. Pre Qualification Application
(Form I)
1. Proprietorship Firm (Trade
B. | COMPANY COMPANY DETAILS | License)
DETAILS
2. Partnership Firm (Partnership
Deed, Trade License)
3. LTD. Company (Registration
Certificate, Trade License)
4. Co-Operative Society (Society
Registration  Certificate) Bye
Laws, up to date Audited Balance
Sheet.
5. Power of Attorney (Registered)
I\SI:)‘. Category Name ngsfrait:gg;y Details
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1. Completion Certificate for
C. | CREDENTIAL Credential Similar Nature of Work Done
(refer clause 6. A(b).

9.  Financial Proposal

i) Financial proposal should contain the following documents in one folder i.e. Bill
of quantities - (BOQ) the tenderer is to quote the percentage rate online.

i) Only downloaded copies of the above documents are to be uploaded virus
scanned & digitally signed by the contractor.

10. Penalty for suppression / distortion of facts :

If any tenderer fails to produce the original hard copies of the documents uploaded or any
other documents on demand of the Tender Inviting Authority within a specified time
frame or if any deviation is detected in the hard copies from the uploaded soft copies or if
there is any suppression, the tenderer will be suspended from participating in the tenders
on e-Tender platform for a period of 3 (Three) years. In addition, his user ID will be
deactivated and Earnest Money Deposit will stand forfeited. Besides, the Executive
Engineer, ASANSOL DIVISION, M.E. DTE. may take appropriate legal action against
such defaulting Tenderer. The authority may ask to show hard copies of all certificates,
company details, partnership deeds etc. etc. as uploaded by the Tenderer and allied papers
in connection with this tender as and when necessary for verification purpose as per
convenience of the authority during processing of this tender.

11. Rejection of Tender

The employer (Tender accepting authority) receives the right to accept or reject any
Tender and to cancel the quotation process and reject all tenders at any time prior to
the award of contract without thereby incurring any liability to the affected Tenderer
or any obligation to inform the affected tenderer of the ground for employer’s (Tender
accepting authority) action.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..

Other Important Terms & Conditions :-

A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending
guotationers during office hours within the date mentioned above in the office of the Councilors,
ASANSOL DIVISION, M.E. DTE..

B) The materials related to the work are to be supplied in accordance with the specification of the B.O.Q
of the ASANSOL DIVISION, M.E. DTE. by the tenderer. Deduction @ 10% of the Gross amount of
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C)

D)

E)

F)

the bill will be made as security deduction against work done value and the same will be returned to
the agency after 3 (three) years from the date of actual work done subject to fulfillment of the
conditions applied. However the security deposit of the contractor held with the Corporation under
the provision of Clause 1 of Form No. 2911/2911(i)/2911(iii) should be treated amended as per
memo no. 177-CRC/2M-57/2008 dt. 12/07/12 of Public Works Department as follows:

(i) 30% of the security deposit shall be refunded to the contractor on expiry of one year after the
issuance of certificate of completion of work;

(i) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.

(iif) The balance 40% of the S.D. shall be refunded to the contractor on expiry of three years.

Work order shall be issued by the Executive Engineer, ASANSOL DIVISION, M.E. DTE. payment will
be made by him.

If the agency fails to do the work as per the agreement with the Corporation, penal action in the form
of forfeiture of earnest money and or security deposit money, as decided by the authority, will be
imposed on the agency and the decision of the authority will be conclusive and binding. In this
respect, the Executive Engineer, ASANSOL DIVISION, M.E. DTE. shall be empowered to invoke the
Earnest Money deposited in favour of him.

No price escalation, in any form, within the contract period will be entertained.

If any work executed by the agency with under specification the same will have to be replaced, as
per the specified specification, by the agency at their own cost without any claim within 7 (seven)
days (or as suggested by the authority). In case of failure to do so the authority shall have the right to
recover the whole damage amount from the contractor. In this regard the claim will be ascertained by
a competent State Government authority as per the decision of Corporation.

The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at site
within any Corporation area of the State of West Bengal, and all Taxes, Vat, etc. what so ever.

Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill of
the agency.

Successful agency shall have to make an agreement (in three copies) with the EXECUTIVE ENGINEER ASANSOL
DIVISION, M.E. DTE., in the prescribed pro-forma in W.B. Form No. 2911 stating that the agency is agreeable to
execute the works as and when require (as per the rates quoted and terms and conditions laid down in the
quotation papers) to the Asansol Divn., M.E. Dte., within the Division/Adjoining areas (as the case may be).

1. Regarding tender for Technical & financial The Decision of Superintending Engineer of
Municipal Engineering Directorate (Western Circle) / Executive Engineer of ASANSOL
DIVISION, ML.E. DTE. shall be final & binding on the applicants in this regard.

2. The authority reserves the right to accept or reject any or all offer without assigning any reason.

3. Special condition: A declaration in the form of Affidavit in a non judicial stamp paper should
be submitted stating clearly that the applicant is not burred /delisted/blacklisted by any Govt.
Deptt. / Govt. undertaking/Statutory Body/Corporation and of the like Govt. Bodies in
execution of the similar nature of works during last five years and if any such incident is found at
any point of time, the tender will be cancel summarily without assigning any reason on what so
ever. Bidders are hereby requested to upload the above declaration as Technical document.

Executive Engineer,
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ASANSOL DIVISION, M.E. DTE..

GENERAL TERMS AND CONDITIONS OF CONTRACT

Definitions and Interpretations

The following words and expressions used in this Sections as also in the other Sections of
these Bid documents shall, unless there is anything repugnant in the subject of context, have
the meaning hereby assigned to them except where the contract otherwise refers.

)

Vi)

vii)

Xi)

xii)

“Approved” means approved in writing including subsequent written confirmation of
any previous verbal approval and approval means approval in writing including as
aforesaid.

“Contractor” means the persons or person, firm or companies whose bid has been
accepted and who have entered into the contract for the performance of the work.

“Contractor Equipment” means all appliances and things of whatsoever nature (other
than temporary works) required for execution and completion of works and remedying
of any defects, therein. But does not include plant, materials or other things intended to
form or forming part of the permanent works.

“Contract Price” means the sum as stated in the letter of acceptance as payable to
the Contractor for execution and completion of the work and fulfillment of all obligations
as specified in the Contract document, subject to such addition thereto or deductions
there from as may be made under the provisions of the contract documents.

“Cost” means all expenditure properly incurred or to be incurred whether on or of the
site including overhead and other charges properly allocable there to but does not
include any allowance for profit.

“Days” are calendar days.

“Drawings” means all drawings calculations and other technical information of like
provided by the engineer to the contractor under contract and all drawings, calculations,
samples, patterns, models, operation and maintenance manuals and other technical
information of like nature submitted by the contractor and approved by the Engineer.

“Employer” means the Executive Engineer of the concerned MED as the case may
be.

“Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the
ASANSOL DIVISION, M.E. DTE..

“Engineer in charge (EIC)” means the Executive Engineer of concerned Division of
M.E. Dte. in respect of that municipal town or the authorized representative of the
concerned Local Body.

“Ground Level” means the level of the referred point of exposed surface of the ground
as indicated in the drawing.

“Holiday” means a public holiday for the purpose of section 25 of the Negotiable
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xiii)

Xiv)

XV)

XVi)
XVii)
XViii)
XiX)
XX)
XXi)
XXii)
XXiii)
XXIV)
XXVi)

XXVii)

XXViil)

Instrument Act, 1881 or such other day on which the office remains closed for the day.

“Month” means English calendar month.

“Site” means the place provided by the Executive Engineer, ASANSOL DIVISION,
M.E. DTE. where the works are executed and any other place as may be specially
designated in the contract as forming part of the site.

“Specification” means specifications referred to in the Bid and any modification
thereof or addition thereto as may from time to time be furnished or approved in writing
by the Engineer-in-charge.

“Store” means such storage areas including Go-down.

“Temporary Works” means all temporary works of any kind required in or about the
execution, completion or maintenance of the work. Permanent works means the
permanent to be executed, maintained in accordance with the contract.

“Tender” means the person or persons, firm or company submitting a tender for the work
contemplated either directly or through a duly authorized representative.

“Tests” mean such as are prescribed by the specifications or considered necessary by
the Engineer-in-Charge.

“Writing” means any handwritten, typewritten, printed communication including telex,
cable and facsimile transmission.

“Supply” supply at site within Municipal town of West Bengal.
“Agency” means the tender whose rate shall be accepted and supply order issued.

“Authority” mean the Executive Engineer, ASANSOL DIVISION, M.E. DTE. as the
case may be.

“Godown” means delivery place of pipe materials with in any municipal area of West
Bengal.

“Supplier/ supplier” same as Agency
“Contractor” same as Agency

“Tendered” same as Agency

TERMS AND CONDITIONS

The price offered should remain valid within a period of one year from the date of agreement (i.e.
one year) and no escalation of price shall be allowed in any event.

The quoted offer rate in Tender must be valid for one year from the date of agreement. The Tender
inviting authority reserves the right for seeking extension of validity of offered rates from the

successful Tenderers; acceptance of such request during actual offer is optional to the offerers.

Time being essence of execution, execution must be completed within stipulated time as to be given
in the work order.

If any part or whole execution is found defective after execution of the same are to be rectified at free
of cost within seven days.

If any Tenderer withdraws his offer within the validity of the Tender Period without giving any
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satisfactory explanation for such withdrawal, Tenderer shall be disqualified for participation in any
Tender to any Corporation/ Municipality / M.E. Dte for a minimum period of one year within the
State of West Bengal.

The participating tenderers shall have to produce earnest money in form of Bank Draft in favour of
Executive Engineer, ASANSOL DIVISION, M.E. DTE. (pl. refer Table II) . After successful execution
of work orders during the contract period and the expiry of security period (Three years from the
date of completion of supply in all respect) of all the supplies made to the Corporation without any
objection or complaint the Security Deposit (S.D @ 10%) will be released. In this regard the agency
shall have to obtain a No-objection Certificate from the Executive Engineer of the concerned MED
division. The agency shall have to inform the concerned Executive Engineer, MED time to time about
the quantity, quality and particulars of work order received by them, schedule of date of supply,
execution and actual date of execution or supply, etc. or any other related information as will be
desired by authority.

A security deposited equivalent to 8 (Eight) percent of the total value of work shall be deducted from the
bill(s) which will be released after the schedule security period.

The Contractor is to complete the work on or before the dates mentioned in the work order, failing
which he shall be bound to pay or allow one per cent on the total amount of the work for everyday
not exceeding ten days that the contractor shall not exceed the time for execution of and by way of
liquidated damages, provided however that Mayor / Chairperson of Municipal Corporation /
Corporation may at his discretion reduce in such cases as he/she may think fit. The said amount to
such smaller amount as he/she may decide and his/her decision in writing in that respect shall be
final.

In every case in which the payment or allowance mentioned in the above clause shall have incurred
for ten consecutive days, the Executive Engineer, ASANSOL DIVISION, M.E. DTE. shall have power
either to annul the Supply altogether, or have supply completed without further notice at the
tenderers risk & expense as he/she may deem best suited to the

interests of the authority and the tenderer shall have no claim to compensation for any loss that he
may incur in any way.

10) If the supply or execution of the materials or works is hindered due to the reason beyond the control of

the contractor so as to necessitate extension of the time allowed in this tender he shall apply in writing to
the Executive Engineer, ASANSOL DIVISION, M.E. DTE. who shall grant it in writing if reasonable
ground be shown for it and without such written authority of the E.I.C. applied for and obtained prior to
the expiry of the original date provided for in the agreement, the Supplier shall not claim exemption from
the final leviable under clause 2.

11) The contractor shall give notice to the Executive Engineer, ASANSOL DIVISION, M.E. DTE. of his

intension for making delivery of materials and on the material being approved, a receipt shall be granted
to him by the Executive Engineer, ASANSOL DIVISION, M.E. DTE. or his authorized representatives
and no material will be considered as delivered until so approved. A photocopy of the above should be
submitted to the concerned Executive Engineer, MED for his information.

12) On the completion of the delivery of materials the contractor shall be furnished with a certificate to

that effect but the delivery will not be considered complete until the tenderer shall have removed all
rejected materials and shall have the approved materials stacked or placed in such position as may
be pointed out to him.
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13) The materials are of the best description and in strict accordance with the specification, and the
Supplier shall receive payment for such materials only as are approved and passed by the Executive
Engineer, ASANSOL DIVISION, M.E. DTE..

14) In the event of the material being considered by the Executive Engineer, ASANSOL DIVISION, M.E.
DTE. to be inferior to that described in the specification the tenderer shall on demand in writing,
forthwith remove the same at his own charge and cost and in the event his neglecting to do so within
such period as may be stipulated by the E.I.C. may have such rejected materials removed at the
tenderers risk and expense, the expense incurred being liable to be deducted from any sums due, or
which may become due to the Supplier.

15) If the tenderer or his work-people break or deface any building, road, fence enclosure or grass land
or cultivated land, be shall make good the same at his own expense and in the event of his refusing
or failing to do so, the damage shall be repaired at his expense by the Executive Engineer, ASANSOL
DIVISION, M.E. DTE., who shall deduct the cost from any sums due, or which may be become due to
the tenderer.

16) Tender shall supply at his own expense all tools, plant and instruments required for the due
fulfillment of his execution and the materials shall remain at his risk till the date for final execution
unless it shall have been in the mean time removed for use by the Executive Engineer, ASANSOL
DIVISION, M.E. DTE.

17) The Tenderer shall not sublet without specified order from authority in respect of a specified sub-
tenderer. In the event of the tenderer subletting his Supply or execution without such permission, he
shall be considered to have thereby committed a breach of agreement and shall forfeit his security
deposit and shall have no claim for any compensation for any loss that may have collected or
engagement entered into.

18) The decision of the E.I.C. shall be final binding and conclusive on all question relating to the
meaning of the specification.

19) The Executive Engineer, ASANSOL DIVISION, M.E. DTE.shall have power to make any alteration
in, omissions from, additions to or substitution for the original specification, drawings, designs and
instructions, that may appear to him to be necessary or advisable during the course of execution of the
works and the tenderer shall be bound to execute the works in accordance with any instructions which
may be given to him in writing signed by the Executive Engineer, ASANSOL DIVISION, M.E. DTE. and
such alterations, omissions, additions or substitutions shall not invalidate the works and any altered
addition or substituted materials which the tenderer may be directed to supply in the contract in the
manner above specified as part of the work shall be supplied or executed by the tenderer on the same
conditions in all respect on which he agreed to do the main work, and at the same rates as are specified in
the tender for the main work.

Executive Engineer,
ASANSOL DIVISION, M.E. DTE..
ASANSOL
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GENERAL RULES AND DIRECTION FOR GUIDANCE OF
TENDER/SUPPLIERS

Responsibility and Power of Engineer-in-charge and his representative

The Engineer-in-Charge or his representative shall monitor the supply position. He shall have
authority to stop the work whenever such stoppage may be necessary to ensure proper
execution of the contract. He shall have authority to reject any materials supplied which do not
conform to the contract documents.

The Engineer-in-Charge or his representative shall have the power of inspection of all the
materials supplied under this contract. In order that inspection services may be provided the
contractor shall keep the Engineer-in-Charge or his representative posted regarding inspection
& dispatch schedules.

All supplied items in pursuance of the contract shall at all times be open to the inspection of the
Executive Engineer, ASANSOL DIVISION, M.E. DTE. and its representatives. The contractor
shall at all times during the usual working hours, and at all other times at which reasonable
notice of the contractor either himself be present to receive orders and instructions or have
responsible agent duly accredited in writing present for that purpose.

Disruption of Progress

The contractor shall give written notice to the Engineer-in-Charge, as the case may be regarding the
delay in supply of items or unless any further approval or order including a direction, instruction or
approval is issued by the Engineer-in-Charge as the case may be within a reasonable time. The
notice shall include details of the items that are to be supplied or order required and of why and by
whom it is required.

Contractors General Obligations and Responsibility

The contractor shall, subject to the provision of the contract, and with due care and diligence
maintain the supply and provide all labour, including the supervision thereof, materials, and all
other things, whether of a temporary or permanent nature, required in and for such
maintenance, so far as the necessity for providing the same is specified in or is reasonably to
be inferred from the contract.

Programme of Supplies
The contractor shall furnish within a fortnight from the date of order the followings:

a) Confirmation of the quantity of supply of items to be delivered.
b) Delivery schedule of the ordered materials

Contractors to arrange all Labour : Materials : Tools & Plants

Unless otherwise specifically provided for in the schedule of materials attached to the bid, all
materials supplied shall be approved type and as per specifications and shall be procured,
brought at site and stored by the contracting firm at his cost and risk.

The rates quoted for the items shall be inclusive of all costs of materials, labour transportation,
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and storage. The rates shall also cover all taxes viz. Sales tax, any local
taxes, duties etc that are payable by the firm under the law of the land. Statutory increase on
such elements, if any during the period of contract shall not be paid extra.

Loss and Damage

Neither the Municipal authority nor the Engineer-in-Charge or his representative shall be answerable
and accountable in any manner for any loss or damage that may happen to the supplied materials
or other things used in the performing the supply work, or for injury to any person, either a workman
or any member of the public, or for damage to any property for any cause which might have been
provocated by the contractor. The contractor shall properly guard against all these injuries or
damages to persons or property resulting from his operations under this contract at any time before
issuance of the certificate of completion of supply. He shall indemnity and save harmless the
authority from all suits or actions of every description brought for, on account of, any injury or
damage received or sustained by any person or persons by reason of the material supply work,
negligence in guarding the same, the use of improper materials or of any act of omission or
deviation from the contract.

Supervision of Work
The Engineer-in-Charge or his representative shall have the power at any time from time to time

by notice to the contractor to delay or suspend the progress in supply of items during unsuitable
weather for any other adequate reasons and on receipt of such notice, the contractor shall
forthwith suspend further progress of supply work until further notice from the Engineer-in-
Charge.

The contractor shall recommence supply work immediately on receiving a notice to do so from
Engineer-in-Charge. The whole or any part of the time lost for such delay or suspension shall, if
authority in its absolute discretion thinks fit but not otherwise be added to the time allowed for,
completion of supply of items. But the contractor shall have no claim to extra payment or
compensation whatsoever on the grounds of above delay.

Employer’s right to terminate contract

If the contractor should be insolvent or bankrupt, (or in case the contractor is a company, it goes
into voluntary or judicial liquidation) or he should make a general assignment for the benefit of
his creditors or a receiver should be appointed on account of his insolvency, or he should
persistently or repeatedly refuse or should fail, except in cases for which extra of time is
provided, to supply enough proper materials, in order to maintain progress according to the
progress of supply work, or he should fail to make prompt payment to labour contractors if any,
or for materials or labour, or he should positively by laws, ordinance or the instruction of the
Engineer-in-Charge or otherwise be guilty, of a substantial violation of any provision of the
contract after giving the contractor seven days written notice terminate the employment of the
contractor.

Supplementary Specification

Whenever reference is made in these documents to certain special specifications, the reference
shall be construed to include all subsequent amendments, changes or additions that are
published and in effect at the date of signing of this contract.

The authority reserves the right to issue additional conditions, specification etc if necessary
which will be incorporated with bid documents already sold to bidders for the purpose of the
work.
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10.

11.

12.

13.

14.

15.

Employer’s right to split package
The authority reserves the right to split the package and accept or reject any part of the offer
from the scope of supply work without assigning any reason.

Payments and Certificates
Payment for the supplies by the contractor will be based on measurements recorded at the

receipt of the materials at site. The contractor or his authorized agent or representative shall be
present at the time of recording of each set of measurements and sign the measurement book.

If for any reason the contractor or his authorized agent is not available, and the work is
suspended by the engineer-in-Charge to avoid recording of measurements during the absence
of the contractor or his authorized representative, the authority shall not entertain any claim
from the contractor for any loss incurred by him on this account. If the contractor or his
authorized agent or representative does not remain present at the time of such measurements
after the contractor has been given a three day notice in writing, such measurements may be
taken in his absence and shall be deemed to be accepted by the contractor.

Insurance of Works, etc.

Without limiting his obligations and responsibilities, the contractor shall insure in the name of the
E.I.C. and the contractor against any loss or damage from whatever cause arising for which he is
responsible under the terms of the contract and in such manner that the E.I.C. and contractor are
covered for the period of supply as well as during the period of maintenance for loss or damage
arising from a cause, and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations as follows:

The works for the time being executed to the estimated current contract value thereof together
with the cost of materials supplied by the Agency.

Such insurance as mentioned above shall be affected with an insurer and in terms approved by the
E.I.C. The contractor shall bear the cost of all such insurance and whenever required, produce to
the Engineer-in-Charge or his representative the policy or policies of insurance and the receipts for
payment of the current premiums.

Notification of Insurer
It shall be the duty of the contractor to notify the insurers under any of the insurances referred any matter or

count which by the terms of such insurances are required to be notified and the contractor shall indemnify and
keep indemnified the Engineer-in-Charge against all losses,

claims, demands, proceedings, costs charges and expenses whatsoever arising out of or
resulting from any default by the contractor in complying with the requirements of this sub-
clause whether as a result of the avoidance of such insurance or otherwise.

All insurance at contractor’s cost
The insurances referred to in this bid document shall be entirely at the cost and expenses of the
contractor.

Remedy on contractor’s failure to insure
If the contractor shall fail to effect and keep in force the insurance referred to clauses

hereto, or any other insurance which he may be required to effect under the terms of the
contract, then and in any such case may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to time and
deduct double the amount so paid by the Municipal Authority as aforesaid from any moneys due
or which may become due to the contractor or recover the same as a debt due from the
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16.

17.

18.

19.

20.

21.

22.

23.

contractor.

Idle Labour
No claim for idle labour would be entertained under any circumstances

Inspection Facilities

The contractor shall provide necessary facilities for inspection of the supplied items for quality
control by the Engineer and for the purpose of carrying his instructions as may be recorded in
writing in site Order Book.

Labour Act

The contractor should obtain the license under the provision of the contract labour (Regulation
and Abolition) Act 1970 and contract labour (regulation and Abolition) general rules, 1971
including the provisions of amendments made there under of the same to the office of the
Executive Engineer within ten days after formal agreement.

The successful bidder whose bid will be accepted shall either personally deliver the license form in
triplicate to the licensing officer of the area in which the establishment in relation to which the
contractor is selected for the job. The application form in Form IV shall be forwarded along with
Form V, which may be available from the EIC of the concerned Division as the case may be.

Language for Correspondences

The bid and all correspondence and documents related to the bid exchanged by the bidder and
Municipal Authority shall be written in English language. Supporting documents and printing
literature furnished by bidder may be another language provided they are accompanied by an
accurate translation of the relevant passages in English. For the interpretation of the bid, the
English translation shall prevail.

Contractor’s Local Address

The contractor shall furnish the postal address of his site office. Any notice or instruction to be
given to the contractor under the terms of contract shall be deemed to have been served if it
has been delivered to his authorized agent or representative of site or sent by registered letter
to the site office or to the address.

Precedence of Contract Documents
If any stipulation indicated in any component of contract documents be at variance in any

respect with those in the other, the decision of the Superintending Engineer will stand final and
binding.

Time of Completion

The entire supply work as per schedule and specification shall be completed within stipulated
time from the date of issue of work order.

The period of completion given includes the time required for mobilization and testing as well,
rectification, if any, retesting and completion in all respects to the entire satisfaction of

the Engineer-in-Charge including the monsoon season.

This is the essence of this contract and the allotted supply work must be complete within the
specified time. Extension of time will not be granted except in very exceptional circumstances
beyond the control. This clause of extension of time will have precedence over any other similar
clauses if they are at variance with penalty for non-complete of the supply work in time as
indicated elsewhere.

Action for non completion
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24,

25.

26.

27.

Failure to comply with above conditions and specifications will result in the Municipal Authority
taking action at the risk and cost of the contractor. Submission of the bid binds the contractor for
complying with requirements of the above conditions and specifications without any extra
payment on any account.

Arbitration

If the contractor claim that the decision or instruction of the Engineer-in-Charge are unjustified or
beyond contractual agreement that accordingly he is entitled to extra payment on account thereof,
he shall forthwith notify this to the Engineer-in-Charge to record his decisions and reasons therefore
in writing and shall within two weeks state his claim in writing to the Engineer-in-Charge, the
Engineer-in-Charge shall thereafter reply to the points raised in the claims. Unless resolved by
negotiation or discussion, the question on liability for such claims will be treated as dispute.

The decision of the concerned Superintending Engineer, Municipal Engineering Directorate
shall be final conclusive and binding on all parties to the contract upon all question relating to
the meaning of specification and instructions and as to the quality of workmanship or materials
supplied for any matter arising out of or relating to the specification and instructions concerning
the supply work or a failure to execute the same arising during the course of works. The above
shall not be the subject matter of dispute or arbitration and in any case shall the supply work be
stopped consequent on such a dispute arising and the supply work shall also be carried out by
the contractor strictly in accordance with the instruction of the concerned Superintending
Engineer.

In any case dispute arising on matters other than clauses mention above shall be referred to the
interpretation, decision and award of an arbitrator. The provision of the Indian Arbitration Act
and rules there under with statutory modification thereof shall deem to be incorporated in this
contract.

The contractor shall no delay in carrying out supply works in such matter, question or dispute
being referred to arbitration but shall produce with the supply work with all due diligence and the
contractor shall not be relieved from his obligation and commitment of completing the supply
work and shall adhere strictly to the instruction of the Engineer-in-Charge with regard to the
actual carrying out of the supply work.

In case of any arbitration, the award shall be a speaking one, that is the arbitrator or the umpire
as the case may be shall recite facts and assign reasons in support of the award after
discussion fully the claims and contentions of the parties.

Terms of Payment

Payment will be made by the Corporation only after receiving duly recommended bills i.e R.A. /
Final from the Executive Engineer, M.E.Dte., ASANSOL Division. Original voucher of various
materials i.e. cement, steel etc. are to be submitted before preparation of each bill. No
materials i.e. cement, brick, steel, pipes (G.l.), pipe fittings, etc. will be issued to the
agency departmentally for this work.

Deduction of Tax
Deduction of sales Tax, Income Tax, and any other taxes are payable as per prevailing tax laws
at the prescribed rate at the time of making payment to the contractor.

Typographical Error
Typographical errors deducted or pointed out are subject to corrections by the Quotation Inviting
Authority. No benefit can be derived by any party on account of such error.
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28. Completion Certificate
The Engineer-in-Charge will issue certificate of completion of supply work when all supply
works or otherwise undertaken have been completed in all respect.

29.1n the event of the Quotation, being submitted by a Partner Firm, it must be signed separately
by each member thereof, or, in the event of the absence of any partner, it must be signed on
behalf by a person holding a Power- of — Attorney authorizing him to do so.

30. Receipts for payment made to a Firm must be signed by the several partners except in the case
of well-known and recognized firm and except where the Suppliers are described in their
Quotation or Supply as a firm.

31.All Tenders received will be opened by the Executive Engineer, ASANSOL DIVISION, M.E.
DTE. in the presence of tenderers who may be at the office at the time.

32.The authority reserves the right to reject any or all of the tenders without assigning any reason
and to accept any tender in whole or in part.

33.The tenderer has to quote the rates in % (Percentage) both in figures and words against the
work for execution of a Rate-contract Agreement which should be valid for 1 (one) year from the
date of the agreement.

34.Works shall be completed in all respect within stipulated time frame after the work order is
placed.

Executive Engineer,
"ASANSOL DIVISION, M.E. DTE..
ASANSOL
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ANNEXURE- |

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER

QUESTIONNAIRE IN GENERAL

Tenderer shall fill in the questionnaire and upload copy of his offer. This information is required in this
form to facilitate tender processing even though it may duplicate the information presented elsewhere
in this offer. This data shall form a part of the contract with the successful tenderer.

The guestionnaire does not supersede instructions in the tender documents relating to the description and other
information to be submitted with the offer for a complete understanding of the items offer.

1.0 | General

1.1 | Tenderers name and address (Telephone
** | no., fax no., e-mail address)

1.2 | Tender no. and date

1.3 | Name of contact person

Previous experience and present
14 workload P P

1.5 | Time schedule of completion of supply
work

1.6 | Tenderers organization chart (to be
enclosed by the Tenderer)

1.7 | Details of branch and site offices,
** | divisions etc

1.8 | Annual turnover Rs.

ANNEXURE 11

QUESTIONNAIRE TO BE FILLED IN AND SUBMITTED WITH THE TENDER

Financial year Annual turnover in Indian Rupees

Execution of Similar

Works Others Total
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The following supporting documents should be enclosed:

1.

2.

Annual Report
Audited Balance Sheet

Auditor’s certificate indicating Average Annual Turnover

Certificate from any authority other than the Auditor shall not be accepted

All supporting documents submitted shall be either in original or authenticated.
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ANNEXURE- Il

DECLARATION BY THE TENDERER -1

(Affidavit to be affirmed on a non Judicial Stamp paper of Rs. 10/- and enclosed with the Tender
Documents which is required to be mentioned in the forwarded letter of the Tenderers as required to be
submitted)

To

The Executive Engineer,
ASANSOL DIVISION, M.E. DTE.,

ASANSOL.
Sub.:-
Dear Sir,
Ly e Sonof oo aged about
....................... years by occupation .............................. do hereby solemnly affirm and say as
follows :
1. Thatlamthe ... Of o (designation) (Name of Tenderer)

2.

3.

4.

and duly authorized by a competent to affirm this affidavit on behalf of the said Tenderer.

that | am fully aware of the sites of the work covered under NIT NO............ooiiiiiiiiiiiini, and
have made myself fully acquainted with the local conditions in or around the site of work, | have also
carefully gone through the Notice Inviting Tender and Tender Documents mentioned therein. Tender
of the above named tenderer is offered upon due consideration of all factors and if the same is
accepted, I, on behalf of the aforesaid tenderer being duly authorized promise to abide by all the
covenants, conditions and stipulations of the contract documents and to carryout & complete the
supply work to the satisfaction of the Engineer-in-Charge of the work and abide by his instructions as
may be given by him from time to time in that behalf. | also undertake to abide by the provisions of
law including the provisions of contract labour (Regulation & Abolition) Act, 1970, Apprentice Act,
1961, west Bengal Sales Tax Act, Income Tax Act as would be applicable to the Tenderer upon
entering into formal contract with Municipal Authority.

That | declare that no relevant information as required to be furnished by the tenderer has been
suppressed in the tender documents.

That the statement made in paragraph no. 1 to 3 is true to my knowledge.

Solemnly affirmed by the
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Deponent Before me

ANNEXURE- IV

DECLARATION BY THE TENDERER =11

To
The Executive Engineer,
ASANSOL DIVISION, M.E. DTE.,
ASANSOL.

Sub.:-

Dear Sir,

We offer our Tender for the above project, in the capacity of the tenderer for the project we declare that
we are interested in earnestly accomplishing the project, should you select us for this purpose.

If selected, we understand that it is on the basis of the organizational, technical, financial capabilities and
experience of us as specified in the tender document. We understand that the basis of our qualification
proposal, and that any circumstance affecting out continued eligibility under the Qualification Proposal, or
any circumstance which would lead or have lead to our disqualification under the Qualification Proposal, shall
result in our disqualification under this process.

We understand that you are not bound to accept any or all proposal(s) you received.

We declare that we have neither entered into nor are party to (whether by conduct or by acquiescence)
any restrictive trade practice or sub-contracting arrangement or collective arrangement with any other
person or entity including the other tenderer for the Project, in connection with the preparation and / or
submission of the proposal for the Project.

We undertake that, in competing for (and, if we are selected, in working ) the Project Agreements, we
will strictly observe the laws against fraud and corruption in force in India namely “Prevention of
Corruption Act 1988”.

We declare that we have disclosed all material information, facts and circumstances to you, which would
be relevant to and have a bearing on the evaluation of our proposal and selection.

We declare that in the event that you discover anything contrary to our above declarations, it is
empowered to forthwith disqualify us and our proposal from further participation in the process.

Yours faithfully,
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Authorized Signature
Name & Title of Signatory

Name of Tenderer
Address

Signature Not Verified

Digitally signed By ANIMESH RAY
Date: 2015.09.04 00:49%51 IST
Location: West Ben Page- 23 of 24
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