MEMARI MUNICIPALITY

Memo No. 1718/XVI/9
Notice Inviting e-Quotation No: WBMED/MEMARI/WSP/NieB-02 of 2019-2020
Date : 13/11/2019

PURBA BURDWAN

Notice Inviting e-Bid

Date : 13/11/2019

The Chairman, Memari Municipality, on and for behalf of the Board of Councillors of Memari
Municipality invites sealed competitive Bid on Item rate Basis (Two-part System) from
reliable and resourceful Companies/Firms/Contractors having experience and acumen in
construction & Laying works of Ductile Iron Pipes as noted below the eligibility and depicted
hereunder for participating in the e-Bid.

1.

Name of Work:

Laying of Distribution pipe line with D.I. Pipes (K7) (all types & Classes)
for Water Supply Scheme in different zones (viz. I, II, III, IV & V)
within Memari Municipality area, dist.- Purba Barddhaman under
Water Supply Scheme.(Please see Annexure-A)(For Zone - I, II, III,
IV & V).

Scope of Work

Laying of D.I. pipes (K-7)with all D.I. Specials, valves including earth
work in excavation in trenches, shoring (if necessary) of adequate
width having minimum depth to keep the top surface of pipe 1.00M
below of the existing ground level in any kind of soil mixed with
boulder, metal crust, concrete pavement, any road sub-grade and its
flank etc., dewatering the trenches, preparing the bottom surface of
the trenches for continuous bedding including sand filling (if
necessary), and over ground installation to cross small ditches etc.
supported with RCC pillars as & when necessary and fitting, fixing,
jointing (all types of joints) valves, specials etc. as per requirement,
in position, cutting, chamfering of pipes as required, carriage of
materials from departmental store to work site, constructing sluice
valve chambers including supply and fitting in position sluice valve of
different dia. & supply and fitting in position D.I. Specials as per
requirement , filling of the trenches with excavated materials,
consolidating the same in layers, guarding trenches with temporary
bamboo railing for safety where necessary, emergency horizontal
auger boring ( for roads other than NH and Rail way) where
necessary, removing the surplus materials from site including all
labour charges, tools and plants, hydraulic pressure testing, cleaning
and disinfection of pipes etc. complete in all respect as per IS 12288-
1987 (latest edition) and Permanent Roads Restoration as per
drawing and the instruction of E.I.C. complete.

(Only the D.I. pipes and rubber gaskets will be supplied from
Municipal store departmentally. Other materials like Sluice valve, Air
Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where
necessary, will be supplied by agency. The surplus and unused
materials are to be returned to Municipal store at own cost.)

Approximate quantity of Pipes to be laid (As per ANNEXURE -A)

Location of
Work:

Water Supply Scheme within Memari Municipal area as per approved
departmental drawing, Dist.- Purba Barddhaman.

Eligibility to
participate in
the Bid

Having experience and technical acumen in Laying Ductile Iron Pipes
in single contract having quantity (in meter) not less than the 40 %
of total given quantity in Tender document during last five financial
years prior to the date of issue of this Notice in any Government
Department/Board/Semi-Govt./Corporation/Statutory Authority /
Undertaking etc.
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AND

Having sufficient qualified technical personnel (to be employed under
the firm for at lowest 2 consecutive years) with sound knowledge and
experience in execution of similar nature of works.

AND

Having annual turnover as furnished in Annexure-I or above in any
one year of last three Financial years.
AND

Current GST Registration Certificates, PAN Card, up to date Income
Tax Return receipts etc.

Note:
a) Only works of nature depicted above completed successfully will be
treated as credential.

b) The bidder has no adverse report, on any account, against their
organization for any project worked during last 5 (five) years or
working at present. This clause will lead for rejection of application,
even after fulfiiment of other eligibility criteria.

However, the tender inviting authority reserves the right to relax the
eligibility criteria if felt necessary for the interest of fair competition.

Documents to
be produced in
support of
Credential for
Bid Part-I
(Prequalification
Documents)

A successful performance and completion certificate supplemented
with work order along with payment certificate issued by the
competent authority shall have to be furnished in support of credibility
in terms with eligibility criteria depicted in this Notice (Ref: SI. No. 4
: Eligibility to participate in the Bid). Besides this, following
documents shall have to be furnished:

Particulars of ownership/partnership or Board of Directors pertaining
to the Organization/Company/Firm

Bank solvency Certificate not less than Rs. 1 crore and

Valid documents in support of annual Turnover.

P.F, & E.S.I Registration Certificate

o0 |o

List of machines and equipment’s necessary for field as well as
laboratory test for all materials.

)

Experience and address, fax & telephone nos., mobile no., & E-mail ID
nos. of the firm.

All documents in original to be produced in due course of time as &
when asked by the Bid inviting authority.

Earnest Money

2% of the Quoted Bid price in two parts, vise

Amount mentioned in Annexure-I will be submitted as an initial
Earnest Money Deposit shall accompany with Bid Proposal and may be
remitted by selecting from either of the following payments modes: -

i) Net Banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of payment through ICICI Bank Payment Gateway.
Bank Acknowledgement Slip to be uploaded during online bid
submission;

ii) RTGS/NEFT in case of offline payment through bank account in
any Bank and also to be documented through e-filling as per G.O
no.3975-F(Y) dt 28.07.16

Earnest Money Deposit i.e. 2% of bid amount beyond the initial
earnest money (if any) shall have to be deposited after acceptance of
Bid Proposal as demand draft in favour of Memari Municipality.

Cost price of
Bid documents

NIL
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8. Date and Time Sl. Particulars Date and Time
Schedule:- No.
a) Date of uploading of NIeB. and Bid 20/11/2019
Documents online) (Publishing Date) 12:00 Hrs.
b) Documents download/sell start date 20/11/2019
(Online) 13:00 Hrs.
c) Date of Pre-Bid Meeting with the N/A
intending bidders in the office of the
Superintending Engineer, West Circle,
Municipal Engineering Directorate, 3™
floor, Patal Bazar Market, Purba
Burdwan.
d) Bid submission start date (On line) 20/11/2019
14:00 Hrs.
e) Bid Submission closing (On line) 20/12/2019
17:00 Hrs.
f) Bid opening date for Technical Proposals 23/12/19
(Online) 12:00 Hrs.
g) Date of uploading list for Technically To be notified
Qualified Bidders (online) later
h) Date and Place for opening of Financial To be notified
Proposal (Online) during
uploading of
Technical
Evaluation
Sheet of
Bidders
i) Date of uploading of list of qualified To be notified
bidders along with the offer rates later.
through (on line),
1) Also if necessary for further negotiation To be notified
through offline for final rate. later.
9. Time of Time of completion of the Contract will be taken from the date of
completion issue of Work Order as per Annexure-A.
10. Site inspection Intending Bidders are required to inspect the site of the Project with
& general particular reference to location and infrastructure facilities. They are
information to make a careful study with regard to availability of materials and
their sources and all relevant factors as might affect their rates and
prices. They are also acquainted with relevant IS specifications with
latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the
Bid documents and to have fully acquainted with all details of work
front, communications, underground utility services, seasonal
weather and its variation, labours, water supply, existing & proposed
site levels, position and diversion of transportation and barricading , if
required, electricity and any other general information including
topological condition & existing level and level pertaining to and
needed for the work to be completed in time properly.
11. Bid documents A full set of Bid documents consists of 2 Parts. These are

PART I :- Containing all documents in relation to the name of the
firm applied for and credential possessed along with all documents as
depicted in SlI. No. 4 along with this NieB and its all corrigenda’s.

And
Section A: Description of the Project.
Section B: Conditions & requirements for e-Bidding.
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Section C: General conditions of the Contract.
Section D: General specifications of Workmanship and materials for
Civil Works.

&
Section E: ANNEXURES
Annexure under Section I :
Drawing of Pipeline network (Annexure I)
&
PART 1II :-Containing the Following Document.

Bid Price / Price Schedule. (.xls format)

12. Validity of Bid A Bid submitted shall remain valid for a period of 240 calendar days
from the date set for opening of Bids. Any extension of this validity
period if required will be subject to concurrence of the Bidders.

13. Withdrawal of A Bid once submitted shall not be withdrawn within the validity

Bid period. If any Bidder/Bidders withdraw his/their Bid(s) within the
validity period then Earnest Money as deposited by him/them will be
forfeited.

14, Acceptance of The “The Chairman, Memari Municipality” will accept the Bid. He /She

Bid does not bind himself/herself to accept otherwise the lowest Bid and
reserves to himself/herself the right to reject any or all of the Bids
received without assigning any reason thereof.

15. Intimation The successful Bidder will be notified in writing of the acceptance of
his Bid. The Bidder then becomes the “Contractor” and he shall
forthwith take steps to execute Formal Contract Agreement in
appropriate "{MUNICIPAL 'K’ FORM “with the "The The Chairman,
Memari Municipality,” and fulfil all his obligations as required by the
Contract.

16. Escalation of There will be no escalation in cost for materials or labour and the

Cost contract price mentioned in the contract stands valid till completion of
the contract, and other obligation, if any.

17. Name & Executive Engineer, Burdwan Division, Municipal Engineering

address of Directorate, Department of Municipal Affairs, Purta Bhavan (5" Floor),

Engineer-In- Dist: - Purba Barddhaman, WEST BENGAL

Charge E-mail ID —eemedbwd@gmail.com

(EIC) of the

Work

18. Execution of The Contractor is liable to execute the whole work as per direction

Work and instruction of the Executive Engineer, Burdwan Division of
Municipal Engineering Directorate who is the “Engineer in Charge” of
the work under the control of “Superintending Engineer, west Circle,
Municipal Engineering Directorate.”

19. Payment Payment will be made to the successful Bidder by the “The Chairman,
Memari Municipality” periodically only on receipt of written
recommendation from the Executive Engineer, Burdwan Division of
Municipal Engineering Directorate.

20. Influence Any attempt to exercise undue influence in the matter of acceptance

of Bid is strictly prohibited and any Bidder who resorts to this will
render his Bid liable to rejection.

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding.

21.

In case office faces sudden closure owing to reason beyond the scope and control of "The
Chairman, Memari Municipality”, any of last date/dates as schedule in SI. No 8 may be
extended up-to/to next and following working day without issuing further and separate notice
should the “The Chairman, Memari Municipality”, feels it to be necessary and exigent.

22.

Persons having authenticated and having registered Power of Attorney may be considered
lawfully becoming to be acting on and for behalf of the Bidder.

23.

Sufficient care has been taken to avoid variance in between the contents of the listed
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Documents in the Bid document. However, if there is any variance between the contents of
different documents, the provision of documents appearing earlier in the list shall prevail over
the same provided in the contents coming later.

24,

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor
strictly.

25.

Bid Acceptance Authority is the "The Chairman, Memari Municipality”.

26.

In case of any dispute arising from any clauses of similar nature between bid documents and
Municipal Form “K"”, the decision of the Superintending Engineer, west Circle, 3" floor, Patal
Bazar Market, Purba Burdwan will be final and binding.

27.

All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as
applicable will be made from the bills from time to time (please refer cl.57 of section C).

28.

No conditional Bid shall be entertained.

29.

In the event of e-Filing intending bidder may download the Bid document from the

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate &
necessary cost of Bid document (if any) may be remitted through online payment Gateway &
same may be documented along with earnest money Deposit through e-Filling, (scanned
copy to be submitted) (Details of which has been narrated in “Instruction to Bidders”).
Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the
Website http://etender.wb.nic.in. Bid document may be downloaded from website &
submission of Technical Bid/Financial Bid as per Bid Schedule.

30.

The requisite cost of Bid documents and Earnest Money, as specified in this NieB may be
remitted by selecting from either of the following payments modes: -

(iii) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of

payment through ICICI Bank Payment Gateway;

ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be
documented through e-filling.
Every such payment shall be made on or after the date of publish of NieB. Any Bid without
payment of requisite Earnest Money (Except exemption as per G.0.) shall be treated as
informal and shall be automatically cancelled.

31.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the
site of works and its Surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice
inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic
management and execution shall be the responsibility of the Agency at his/her/their risk and
cost.

32.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in ‘Instructions to Bidders’ before bidding.

33.

During scrutiny, if it is come to the notice to Bid inviting authority that the credential
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed
to participate in the Bid and that application will be out rightly rejected without any prejudice.

34.

Before issuance of the work order, the Bid inviting authority may verify the Credential & other
documents with the original of the lowest bidder, if found necessary. After verification, if it is
found that such documents submitted by the lowest bidder is either manufactured or false, in
that case, L.O.A./ work order will not be issued in favour of the bidder under any
circumstances.

35.

If any discrepancy arises between two similar clauses on different notifications, the decision
of “"Superintending Engineer, west Circle, M.E.Dte.” is final & binding.

36.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the
notification thereof or any other laws relating thereto and the rules made and order issued
there under from time to time.

37.

Where an individual person holds a digital certificate in his own name duly issued to him
against the company or the firm of which he happens to be a director or partner, such
individual person shall, while uploading any Bid for and on behalf of such company or firm,
invariably upload a copy of registered power of attorney showing clear authorization in his
favour, by the rest of the directors of such company or the partners of such firm, to upload
such Bid. The power of attorney shall have to be registered in accordance with the provisions
of the Registration Act,1908.

38.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at
Burdwan, Dist.-Purba Burdwan, West Bengal.
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39.

Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Bid documents before
the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such period no
representation in that behalf will be entertained by the Bid Inviting Authority.

40.

The successful Bidder will remain liable for following with West Bengal Contract Labour
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be
submitted within 07 (seven) days from the date of issue of work order, otherwise the work
order will be cancelled.

41.

The participating bidder has to upload the drawing of respective zone showing diameter and
location of Sluice valve (Sluice valve may be located at junction point and at the point where
diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as
mandatory document under technical bid. If not uploaded, the bidder will be not allowed to
participate in financial bid.

42.

The successful bidder has to provide detailed estimate along with rate analysis (if any) and
drawing of respective zone along with sectional drawing for each diameter of pipe (in
reference of drawing uploaded under technical document of this bid) for all works against
each item as per the clause 4.0 of Section A & Items in BOQ(.xlIs format) with all necessary
break up elaborately for justification of rates if asked by the concerned authority before
acceptance of bid which will be treated as part of contract and the working drawing will also
be prepared on the basis of this document later and will be sent for approval to competent
authority. The total estimated cost against total quantity of pipe will be represented by unit
rate for each item of work. For preparation of estimate, the agency may consult PWD
Schedule, PHE Schedule and approved market rate.

43.

Successful Bidder will have to submit requirement of all materials, work programme and
Working drawing for laying and sectional drawing as per IS Specification for each dia. Of pipe
(on the basis of clause 41 of this section) after awarding work order by competent authority.

44,

The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity
as given in sl no. 2 considering the actual site condition and scope of work.

45.

Payment will be made phase wise against each item of work as per clause 57 Of Section C of
the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from
each and every running bill. The entire amount of such 10% (ten percent) of Security Deposit
(Initial 2% + additional 8%) will be refunded without any interest only after successful
completion of the whole work in all respect as per clause 57 of section C after full satisfaction
of E.I.C.

46.

Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The
Security Deposit excluding operation and maintenance will be refunded the Defect Liability
Period of the work shall be three years from the actual date of completion of the work;
For work with five years Defect Liability Period:

(iii) No security deposit shall be re funded to the contractor for 1st3 years from

the actual date of completion of the work;

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four
years from the actual date of completion of the work;
iii) The balance 70% o f t he security deposit shall be re funded to t he contractor
on expiry of five years from the actual date of completion of the work;

47.

For Participating in several groups the bidders should have multiplied credential as appended
in Sl No.4.

The Chairman
Memari Municipality
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INSTRUCTION TO BIDDERS/BIDDERS
SECTION - A-I

(iii) General guidance for e-Biding
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed
for assisting them to participate in e-Biding.

2. Registration of Bidder

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and
registered with the Government e-procurement system, through logging on to
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the
web portal.

3. Digital Signature certificate (DSC)

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for
submission of Bids, from the service provider of the National Information’s Centre (NIC) or
any other bonafide service provider on payment of requisite amount. Details are available at
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token.

4. The contractor can search and download NieB and Bid Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using the
Digital Signature Certificate. This is the only mode of collection of Bid Documents.

5. Submission of Bids.

General process of submission, Bids are to be submitted through online to the website stated
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is
Financial Proposal before the prescribed date and time using the Digital Signature Certificate
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The
documents will get encrypted (transformed into non-readable formats).

(iii) Technical proposal
The Technical proposal should contain scanned copies of the following further two covers
(folders).

A-1. Statutory Cover Containing

1. Prequalification Document

i. As per Sl. No. 4

ii. Prequalification Application (Sec-B, Form - I)

iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the
NieB against each of the serial of work.

2. NieB (download and upload the same Digitally Signed)

3. Technical Document (To be filled, scanned & digitally signed)
i. Financial Statement (Section - B, Form - II).

ii. Affidavits (Ref:-Declaration Of The Bidder)

iii. Bank Solvency Certificate.

iv. Form III & IV Of Section B.

v. Declaration by the Bidder.

(The autocad drawing may be obtained from concerned divisional office after publishing of
the bid document for showing locations of different items if required and sluice valve
chambers and to be uploaded.)
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A-2. Non statutory Cover Containing/My Documents

(iii) Registration Certificate under Company Act. (if any).
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last
five years(year just preceding the current Financial Year will be considered as year - I)

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of
Co-0Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’
Co.-Opt.(S)

vi. List of machineries possessed by own/arranged through lease deed along with
authenticated documents of lease / sub-lease / hire basis etc.

vii. List of laboratory Instrument.

viii. List of technical staff along with structure and organization (Section - B, Form - III).

Note: - Failure of submission of any of the above mentioned documents (as stated in Al and
A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory
cover.

Intending Bidders should upload Non-Statutory documents as per following folders in My
Document:

E-Bidding system of
Government of West

Bengal
Bidder Document Sub
Category
Master
Sl. No. Category Name Sub Category Name | Sub Category
Description
A CERTIFICATES
Al. CERTIFICATES (iii) GST
Registra
tion / ST

Registration/
P.F/PAN / P. Tax
Clearance
Certificate

2. Income Tax
Acknowledgement
Receipt

(Latest)

3. ES.I
Registration
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Certificate.
B COMPANY
DETAILS
B1. COMPANY 1. Proprietorship
DETAILS 1 Firm (Trade
License).
2. Registered Deed
of partnership Firm
3. Registration
Certificate under
Company
Act. (if any). Ltd.
Company
(Incorporation
Certificate , Trade
License)
4. Power of
Attorney (For
Partnership Firm/
Private Limited
Company, if any)
5. Society (Society
Registration copy,
Trade
License)
C CREDENTIAL
C1l. CREDENTIAL1 Similar nature Work
& Completion
Certificates along
with work order and
payment certificate
issued by
competent
authority (as per SlI
No. 4 of NieB)
D EQUIPMENT
D1.LABOURTARY (iii) List of
D2. CIVIL Machine
MACHINERIES ries and
D2. ELECTRICAL equipme
MACHINERIES nt
D2. MECHNANICAL | necessary for field
MACHINERIES as well as
laboratory test of
D2. all materials as per
MISCELLENEOUS NieB
MACHINERIES
E FINANCIAL
INFO
El. P/L & BALANCE | P/L & BALANCE
SHEET 2011- SHEET (As per
2012 NieB)
E2. PAYMENT Payment Certificate
CERTIFICATE 1 in support of valid
E3 PAYMENT credential only to
CERTIFICATE 2 be submitted(as per
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NieB)

F MANPOWER

F1. TECHNICAL (iii) List of
PERSONNEL sufficien
tly
qualified
technical
person
(as per Sl No 4 of
NieB)

F2. TECHNICAL (iii) List of
PERSONNEL ON technical
CONTRACT personn
el
employe
d under
the organisation (or
on contact basis )
in details
with name,
qualification,
experience and,
address with
contact number.

G DECLARATION DECLARATION 1 1. Bank Solvency
Certificate (As per
NieB)

DECLARATION 2 2. Valid Document
in support of annual
(As per NieB)

DECLARATION 3 3. Corrigendum and
additional
document (if

any).

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2)
will render the Bid liable to summarily rejected for both statutory & non statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the
contractor in the Declaration Folder of My Documents.

B. Bid Evaluation

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of
relevant Government order needs to be furnished (applicable in case of Registered Labour
Co-Operative Society).

ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting
Authority electronically from the website using his/ her Digital Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if
found in order, cover (Folder) for non-statutory documents (vide Cl. No. — 5.A-2) will be
opened. If there is any deficiency in the statutory documents the Bid will summarily be
rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory
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cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of
technical proposal and recommendation thereafter and processing of comparative statement
for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt.
Of Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to
appropriate authority depending on the value of the work as applicable as per existing norms
and guidelines under AMRUT programme.

v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible
Bidder and for which their proposal will be considered and uploaded in the web portals.

vii. While evaluation, the committee may summon the bidders and seek clarification /
information or additional documents or original hard copy of any of the documents already
submitted and if these are not produced within the stipulated time frame, their proposals will
be liable for rejection.

C. Financial proposal
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available
bid capacity as mentioned in the NieB to be derived from the information furnished in FORM-
I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an
applicant feels that his/their Working Capital beyond own resource may be insufficient,
he/they may include with the application a letter of guarantee issued by a first class Bank to
supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/
Accepting Authority and should guarantee duly specifying the name of the project that in case
of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of credit
Such revolving line of credit should be maintained until the works are taken over by the
Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Bidder financial position, showing long
term profitability including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts

Submission of false document by Bidder is strictly prohibited and in case of such act by the
Bidder the same may be referred to the appropriate authority for prosecution as per relevant
IT Act with forfeiture of earnest money forthwith.

8. REJECTION OF BID

The Employer (Bid accepting authority) reserves the right to accept or reject any Bid
and to cancel the Bidding processes and reject all Bids at any time prior to the award of
Contract without thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid
accepting authority) action.

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will
constitute the formation of the Contract.
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The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NieB., all
addenda-corrigendum, different filled-up forms (Section -B), Price Schedule and the same
will be executed between the Bid Accepting Authority and the successful Bidder.

The Chairman

Memari Municipality

SECTION - B
FORM -1
PRE-QUALIFICATION APPLICATION
To
The The Chairman,

Memari Municipality,
Dist: -Purba Burdwan,
West Bengal,
Ref: - Bid

for

(Name of work)

NieB No.:

Dear Sir,

Having examined the Statutory, Non statutory and NieB documents, I /we hereby submit all
the necessary information and relevant documents for evaluation. The application is made by
me / us on behalf of In the capacity
duly

authorized to submit the order.
The necessary evidence admissible by law in respect of authority assigned to us on behalf of
the group of firms for Application and for completion of the contract documents is attached
herewith.
We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:
(iii) Bid Inviting and Accepting Authority can amend the scope and value of
the contract bid under this project.
(b) Bid Inviting and Accepting Authority reserves the right to reject any
application without assigning any reason.
Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title
and capacity in which application is made.
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SECTION - B

Form - II

FINANCIAL STATEMENT

B.1 Name of Applicant :

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the

last five financial years.

(Attach copies of the audited financial statement of the last five financial years)

1% Year 2" 3" Year | 4" Year | 5" Year
(Rs. In Year (Rs.In | (Rs.In | (Rs.In
lakh) (Rs. In lakh) lakh) lakh)
lakh)
(iii) Current Assets :
(It should not include investment in any
other firm)
b) Current liabilities :
(It should include bank over draft)
c) Working capital :
(a) - (b)
d) Net worth :
(Proprietors Capital or Partners Capital or
Paid up Capital + Reserve and surplus )
e) Bank loan/ Guarantee :
(As per clause G.2. with all sub clauses)
B.3 Annual value of construction works undertaken :
Work in As on As on As on As on As on As on
hand i.e. 31.03.2019 | 31.03.2018 | 31.03.2017 | 31.03.2016 | 31.3.2015 | 31.03.2015
Work order
issued
Signed by an authorized officer of the firm
Title of the officer
Name of the Firm with Seal
Date
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Declaration of the Bidder
(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid
documents which is required to be submitted in time duly)

R PE=To) 1 1o ] H

..................................................................... , aged about .............c..ccccuue.nee.ee.. YeQrs by occupation

................................................. Do hereby solemnly affirm and confirm as follow:

([ii)That, I am the ... Of s have

duly authorized by and competent to affirm this affidavit on behalf of the said
Bidder.

2. That, I have inspected the site of work covered under NieB (NieB No ) circulated

through Office memo bearing NO ---------------—----mcmcmmcmo o dated ---------- and have made

myself fully acquainted with the site conditions existing level/proposed level and local
conditions in and around the site of work. I have also carefully and meticulously gone through
the Bid documents. Bid of the above named Bidder is offered and submitted upon due
consideration of all factors and if the same is accepted, I on and for behalf of the aforesaid
Bidder, being lawfully and duly authorized, promise to abide by all the covenants, conditions
and stipulations of the Contractual documents and to carry out, complete the works to the
satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may
given by the Engineer in Charge of the work time to time. I also hereby undertake to abide
by the provisions of Law including the provisions of Contract Labour (Regulation & Abolition)
Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be
applicable to the Contractor upon entering into formal Contract / agreement with the Bid
Inviting/Accepting authority.

3. That I declare that, no relevant information as required to be furnished by the Bidder
has been suppressed in the Bid documents.

4, That the statement above made by me is true to my knowledge.

Deponent
Solemnly affirmed by the said

BEfOrE M. e (1% class Judicial Magistrate /
Notary Public)
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SECTION - B
FORM- III
STRUCTURE AND ORGANISATION
A.1 Name of applicant :

A.2 Office Address :

Telephone No. and Cell Phone No. :
Fax No. :
E mail :

A.3 Attach an organization chart showing the structure of the company with nhames of
Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title
and capacity in which application is made
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SECTION - B
FORM - IV

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): -
(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release
of Machineries.)

Name of Make | Type | Capacity | Motor / | Machine | Possession Status Date of
Machine / Engine No. release If
Instrument No. Engaged

Idle Engaged

For each item of equipment the application should attach copies of
(iii) Document showing proof of full payment, (ii) Receipt of Delivery,
(iii) Road Challan from Factory to delivery spot, is to be furnished.

Signature of applicant including title
and capacity in which application is made.
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Memo No. 1718(9)/XVI1/9, Dt. 13/11/19

Copy forwarded for information to-

I) The Director, SUDA, ILGUS Bhawan, Salt Lake City, Kolkata

II) The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata.

[I1) The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata.

IV) The Additional Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata
V) The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division

VI) The Executive Engineer, Burdwan Division, M.E.Dte.

VII) The Executive Officer, Memari Municipality.

VIIl) The Finance Officer, Memari Municipality.

IX) Notice Board.

The Chairman
Memari Municipality
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SECTION - A

DESCRIPTION OF THE PROJECT
1.0 GENERAL
Laying of D.I. (K-7) pipes with all D.I. Specials, including earth work in excavation in trenches,
shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust,
concrete pavement, any road sub-grade and its flank etc., dewatering the trenches, preparing
the bottom surface of the trenches for continuous bedding including sand filling (if necessary),
and over ground installation to cross small ditches etc. supported with RCC pillars as & when
necessary and fitting, fixing, jointing (all types of joints) valves, specials etc. as per requirement,
in position, cutting, chamfering of pipes as required, carriage of materials from departmental
store to work site, constructing sluice valve chambers including supply and fitting in position sluice
valve of different dia. & supply and fitting in position D.I. Specials as per requirement , filling of
the trenches with excavated materials, consolidating the same in layers, guarding trenches with
temporary bamboo railing for safety where necessary, emergency horizontal auger boring ( for
roads other than NH and Rail way) where necessary, removing the surplus materials from site
including all labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection
of pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and Permanent Roads
Restoration as per drawing and the instruction of E.I.C..
(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like M.S
Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where
necessary, will be supplied by agency. The surplus and unused materials are to be returned to
Municipal store at own cost.)

2.0 LOCATION
Water Supply Scheme within Memari Municipal area as per departmental drawing, Dist.- Purba
Burdwan.

3.0 DETAIL SCOPE OF WORKS

I. The agency has to quote the rate on the basis of quantity of laying as per approved drawing
and existing condition of the site as unit rate diameter wise. The participating agency has to
carefully inspect the site with the attached drawing and collect all data for preparation of justified
estimate and thereafter evaluation of unit rate against each item of BOQ. The participating agency
also includes the cost of all such items in estimating the total cost which is required to complete
the work complete in all respect.

I1. The work is to be executed as per related IS Specification, Municipal Form K7 and other
specification laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only
be supplied by this Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints
etc., where necessary, will be supplied by agency and it should of reputed make and should be
approved by the EIC.

III1. The contract comprises of laying of Distribution Main (D.I. Pipes (k/7) as required) including
all D.I. Specials and laying, fitting, fixing, jointing and all other works incidental thereto as desired
and set-forth in the specification. Bidders are advised to inspect the site before tendering, extra
claims on the ground of insufficient data and absence of knowledge about conditions prevailing at
site shall not be entertained.

IV. A network drawing is attached with the quotation in .pdf format. The agency has to collect the
.dwg format (AutoCAD format) from the concerned division and plan everything on the drawing
i.e., where additional work of shoring, BFS, RCC column, sand filling, Sluice valve and chambers
etc. are required. The whole planning thereof will be uploaded in .pdf format in a folder

22 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY
UNDER WATER SUPPLY SCHEME



under Technical bid. This will be one of criteria to judge the Technical ability of the participating
agency. This will be the basis on which the successful bidder has to submit the details of estimate
if asked for before acceptance of bid. The final drawing (6 copies) prepared on the basis of the
above will be prepared after issuance of work order and will be approved by competent authority,
if found correct.

V. The work has to be carried out on the basis of the approved drawing and part drawing has to
be submitted along with each R.A bill submitted by the Contractor.

VI. After completion of the work, a completion drawing (6 copies) in suitable scale with position of
pipes (diameter wise and its length), specials/fittings, valves issued to him by Department or
supplied by them have to be submit along with final bill. The final bill shall not be paid unless the
said stipulation is complied with.

VII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless
these drawings must be checked thoroughly by the tenderers’ who will be held responsible for
satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be
pointed out before the work is commenced. Under all circumstances, the contractor will be held
responsible for the satisfactory completion. In case of any discrepancy between the drawing and
the schedule of tender, the decision of the Superintending Engineer will be final and binding.

VIII. The works are to be carried out strictly in accordance with approved drawing and
specification supplemented by other detailed working drawings as the Engineer-in-Charge may
sign, if necessary, from time to time. For any change, no extra claim will be entertained.

IX. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the
vehicular traffic. The contractors are to obtain the information regarding the layout and precise
position of the underground Electric Main, Telephone or other Cables. No responsibilities in this
respect will be taken by the Directorate. The contractor will have to cut metal road or bituminous
road of any thickness where suitable Road flank is not available and its cost is included in the
relevant items of the work.

X. The trenches will have to be adequately protected against accidents continuously throughout
day and night. Demonstrations of danger signals, red lamps and other signs as may be required at
the vintage point and imperative upon the contractors in the interest of public safety.

XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-
Charge, all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water,
Drains, Ditches, Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to
be affected or endangered or disturbed by the works, being in the line thereof and continuous
thereto.

XII. The contractors’ will be liable for and make good at their own expenses within a reasonable
period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to
one or combination of items in building, walls, water mains and other pipes by or in consequence
of the execution of the works or accident whatsoever, in the event of default (in lapse with respect
to the time limit) it shall be lawful for the undersigned to employ other agency to make good the
damages at the risk at cost of the contractors’ after a 24 hours written notice period has elapsed.
The expenditure amount in above situation will be deducted from the bills of agency.

XIII. In case of trenches in front of any holding so as to block its passage of communication, the
contractors’ will have to make for temporary arrangements to remove the difficulties by provision
of wooden planks or otherwise and removing the same after the trenches are filled up.
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XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and
quote their rate accordingly. Since no extra claims will be entertained separately on that account,
inspection of sites prior to tendering, therefore, should be done by the tenderer.

Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a
minimum cover of one metre over the top of the pipe.

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be
done through any materials (e.g. — soil, premixed road surface, concrete to roads etc.) with
shuttering and dewatering as may be required to protect the trenches and facilitate the works
during execution. This also includes cutting and removing trunks and roots of trees upto 20mm
dia.

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where
necessary), lowering and placing them along trenches including laying, fitting and jointing with
rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling the
trenches in layers of 15cm, each layer being adequately watered and consolidated. The filling has
to be done after completion of the joints and after affecting the hydraulic test as per specification.

XVII. After removal of the surplus excavated materials (except road metal) after the trenches
have been rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materials
such as bricks and stones, ballast and chips, stone-setting, asphalt etc. are available from roads
and other road flanks along which the pipes have been laid for restoration of the same, contractor
will arrange for stacking these materials properly and separately as per direction of Engineer-in-
Charge for which, no extra payment will be entertained in this situation.

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works
mentioned with this Clause excepting that for which, a separate item has been provided in the
schedule.

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1
metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the
undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable.

XX. The contractor will provide his own arrangement for every cost, charges or expenses which
may be claimed or any person public or private or Government concerned, occurred to the
property of life of any such concern or person (as the case may be) by or in consequence of the
execution of the said work or in respect of any labour of work, entitled upon said work for which,
no extra payment will be allowed.

XI. PERMANENT ROAD RESTORATION:
As per drawing and as per direction and satisfaction of E.I.C.

XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:

Foundation of trenches excavated as per drawing. The depth and width of trenches properly
maintained during execution. The bed of trench is to be properly levelled and rammed. Any water
accumulated in the trenches due to sewage or rain water to be dewatered at the cost of
contractor. The laying rate includes for excavation in whatever soil and stone, hard or soft, that
may be found and breaking through any underground structure surface metalling, pegging and
trimming and pumping, if necessary, for removal of water or muddy water, taking out mud
keeping the top soil separately or unavailing of surplus materials, tapping and shoring excavated
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materials, matching temporary instalment and maintenance of surface and every other expense in
strict conformity with the specification.

The excavated areas around the foundation structure are to be filled up properly to the required
levels with the earth obtained from excavation. The filling should be done properly consolidated
with Iron Rammer and sprinkling water. The cost of filling up the trenches includes relevant items
of work for which, no extra payment will be made.

XXV.DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:

The departmental supply of D.I Pipes of different Pipes and rubber gaskets for pipeline will be
made from the local Departmental Store. List of materials will be prepared on the basis of the
actual requirement duly once set by Engineer-in-Charge so that, lowest possible materials are left
surplus which are to be returned back to local departmental store by the contractor for which no
extra payment will be made.

The carriage cost from store to work site has been provided in the respective item of the schedule,
for which, no extra payment will be made. The contractor shall check the quality of materials
before taking delivery of the same, any subsequent complaint in this respect shall not be
entertained.

The contractors’ are solely responsible for the safe custody of those supplied materials onwards
from the date of issue till the same are used in the work according to the contract and the surplus
items are finally handed-over to this Directorate/Department. For any loss or damage occurring
during this period, the contractors’ will remain responsible and recovery will be made from them
as per Rule.

The contractors’ at their own cost will supply labours for loading, unloading and stacking the
materials as and when required by the Engineer-in-Charge.

No carriage charges will be paid for any carriage within the campus of the work site, for any
advance carriage (to relieve cage of the store), double carting if it becomes necessary and return
the surplus materials to the Departmental Stores, no extra payment shall be made. The cost of all
such carriage has been included and distributed in the relevant items of the bill of quantities.

No claims for extra payment due to any delay of detention, dispute of non-procurement of
materials to be supplied departmentally or for any other reason will be entertained.

XXVI.RECOVERY OF MATERIALS:

For loss of damage of the materials supplied by Government or non-returning of surplus materials,
recovery will be made from the contractor at the highest of the following rates:-

Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the
material from agency at the time of recovery of value.

Ten per cent in excess of market rate at the time of recovery of value. Decision of the Executive
Engineer/E.I.C. concerned in respect of market price is final and bindings.

The contractors’ should carefully examine the materials supplied from Govt. Store regarding its
quality and suitability. No complaint in this regard will be entertained once the materials have
been supplied to and received by the Contractors.

XXVII.DEPARTMENTAL MATERIALS AND COST:
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All the materials except D.I. Pipes, and DT/Mechanical Joints, Rubber Gaskets have to be supplied
by the contractor. The aforesaid materials will be supplied by the Department free of cost as non-
recoverable items.

XXVIII.TIME OF COMPLETION:

The works for pipe line shall be completed in all respect by the contractors’ within time specified in
Annexure-A.

In the event of work being not completed within this stipulated period, the contractors’ will be
liable to pay a penalty as Clauses of Municipal Form K through which the tender will be accepted.

The contractor will show satisfactory cause for delay in starting work if the works are not started
within 10(ten) days from the date of issue of work order. Otherwise, the contract will be
terminated. The contractor will accordingly, prepare a time bound programme of execution with
regard to all the items of work set-forth in a schedule and submit the same to the undersigned
within 7(seven) days’ from the date of work order.

For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the
works out of the contractors’ and to get the balance works done through any other agency at the
risk and cost of the contractors’.

In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to
rescind the contract and to impose such penalties as have been specified in the Municipal Form K.
The contractor may further be debarred from tendering for works under this Directorate.

Before starting the work, the contractor shall submit a target of progress schedule showing the
different portions of work, he expects to complete against stages of time.

XXIX.SITE ORDER BOOK:

The contractor will produce Site order book at site before commencement of the work duly
numbering the page herein shall be recorded the orders, instructing comments, sketches etc. as
may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative
from time to time. The contractor also will comply with such order, instruction, sketches etc. and
will maintain the site order book till the contract is fulfilled and will be required to produce the
same on demand by the Engineer-in-Charge.

The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked
two pages in each unit of three should have perforation beside, so as to be easily detachable.

The contractors’ or authorized representative (to be categorical named by the contractors’) must
sign any such orders, instructions, comments and sketches issued as a token acceptance in all
three pages of the Site Order Book.
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XXX. ACCIDENT OR INJURY TO WORKMEN:

The Employer shall not liable for or in respect of any damages or compensation payable at law in
respect or inconsequence of any accident or injury to any workman or other; person in the
employment of the Contractor or any sub-contractor, have and except any accident or injury
resulting from any act or default of the employer, his agents, or servants. The Contractor shall
indemnify and keep indemnified the Employer against all such damages and compensation, save
and except as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED

a) Laying of D.I. pipes (K/7) with specials including earth work in excavation in of adequate width
as per relevant IS Code having minimum depth to keep the top surface of pipe 1.00M below of the
existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, road
sub-grade and its flank etc., in position and carriage of materials from departmental store to work
site, filling of the trenches with excavated materials, consolidating the same in layers, removing
the surplus materials from site including all labour, tools and plants etc.

(Only the D.I (K/7) pipes and rubber rings will be issued departmentally. The surplus and unused
materials are to be returned to store at contractor’s own cost.)

b) Laying of D.I pipes & specials over brick or concrete pillar or wall up to height of 2m above
ground level aligning assembling etc. all complete including cost of all sal-ballah staging, bamboo
scaffolding tools & plants specials for hoisting and positioning etc. all complete as per specification
and direction of E.I.C.

c)Cutting D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it
suitable for rubber gasket/ rubber ring etc. complete as per direction of EIC. (for old line only).

d) Chamfering the spigot end of the D.I pipes for using in Tyton joints line or otherwise by means
of electric grinder set at site as per direction of E.I.C

e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with
water & subsequently disinfection of the same pipe line by flushing again with water containing
bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such
filling including laboratory testing of water sample obtained from disinfected pipe line & disposal of
water from the pipe line after completion of the work. The rate is including of cost of requisite
water to be arranged by the Contractor.

f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI
marked), with latest amendment, including stacking and inclusive of Departmental inspection,
packing charges, all taxes and duties as applicable and payable, Flanged drilled as per IS 1538-
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1993 with latest amendment all complete along with installation of the same as per direction of
EIC.

(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay)

Class PN 1.0 with cap. (Sluice Valve to be supplied by agency)

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools
& plants, labour etc as per specification and instruction of E.I.C.

h) Hydraulically testing of different types of pipes in sections for a head of water not less than
1/2 (Half ) the pressure recommended by I.S or corresponding pipe materials whether the gauge
pressure will remain static for 30 minutes by filling water including supply of necessary
equipment’s such as generator sets, pumps gauges etc. All complete as per specification and
instruction of E.I.C. [Water have to be arranged by the bidder himself and whole testing procedure
will be accordance with as per IS : 3114 - 1965]

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved
timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir
ropes and boring holes for posts in any soil/ concrete surface / Bituminous surface packing the
sides etc. including cost of restoration to the damages of the ground to its original condition as per
direction of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo
posts @1.4 mtr apart. railing with 3 rows.

j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at
site and removing rubbish as directed within a lead of 75m in ground floor including roof.

k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling &
other sub-grade materials by means of chisels/Hammer other equipments ( for trenches & laying
of pipe line.)

1) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and
jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C for
100 mm dia to 400 mm dia pipes (including PWD Road).

m) Construction of sluice valve chamber as per drawing supplied by concerned division or
standard drawing given by contractor and approved by E.I.C with brick work in cement mortar
(6:1) over 15 cm. of WCC (6:3:1) with supply of approved quality (Heavy type) C.I surface box
embedded in 125 mm thick removable slab in (3:1.5:1) including fitting, fixing and overhauling
and instruction of E.I.C (Valves will be supplied by Agency).

n) Installation of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to
date including all taxes & other incidental charges what so ever, carriage, loading unloading &
stacking at working site.

0) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using
approved stout props for and thick hardwood planks of approved thickness with required bracing
for concrete slabs , beams and columns ,lintels curved or straight including fitting , fixing and
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striking out after completion of works (upto roof of g.f), as per drawing, specification & direction of
E.I.C.

p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size)
excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor

q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution
bars, stirrups, binders etc. including supplying of rods, initial straightening and removal of rust (if
necessary), cutting to requisite length, hooking & bending to correct shape ( if necessary) placing
in proper position & binding with 16 gauge black annealed wire at every intersection etc. complete
as per drawing & specification including cost of wire.

r) Ordinary cement concrete ( mix 1:1.5:3) with graded stone chips (20 mm nominal size )
excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes.
a) Pakur variety. In ground floor

s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level
& filling joints with powder earth or local sand.

t) M.S. Pipeline over Bridge:
Bidders are requested details survey work to be done before quotation of Tender.
Final length are finalised as per direction and approval of EIC and approved drawing during

execution of work.

u) Permanent Restoration works of all roads to be done as per approved drawing and as per
direction and satisfaction of E.I.C.

4.0 Limit of Contract

The limit of contract starts from preparation of complete drawing of respective zone showing
diameter and length of pipe, Valves etc. and after approval of same by competent authority proper
execution according to specification and after completion of the job preparation of final drawing
and submission of the same to competent authority. In between the above, all the works required
for successful completion of the component are in the scope of the above work.

The Chairman
Memari Municipality
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SECTION -B

CONDITIONS & REQUIREMENTS FOR BIDDING

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the
eBidding.
2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet

after digitally signed super scribing the name of the work, name & address of the bidder, NIB No
and date of submission of the eBid.

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the
authorized signatory.

4, No eBid proposal will be entertained without the earnest money being submitted as
indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing
authority will hold the same till finalization of the eBid.

5. Any conditional eBid will be liable for rejection.

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior
to the date notified for submission of the eBid or also to extend the time mentioned in the NIB
under intimation to the Bidders.

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the date
set for opening of eBids. Any extension of this validity period if required will be subject to
concurrence of the Bidders.

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc.
seeking clarifications thereof or interpretation of any of the conditions of the eBid documents
before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours
before the date of Pre bid meeting as per schedule.

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in
pursuance to the representation made by the intending Bidders under Clause 10 above shall be
final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting
Authority however, reserves the right to have pre Bid conference with the intending Bidders if
deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre
bid meeting.

10. Intending Bidders are required to inspect the site of the Project with particular reference to
location and infrastructure facilities. They are to make a careful study with regard to availability of
materials and their sources and all relevant factors as might affect their rates and prices. The
Bidders must be acquainted with existing ground level (EGL), Highest flood level (HFL), Finished
ground level (FGL)/Proposed ground level (PGL), and other required levels.
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11. If expenses incurred for site inspection and all activities in the preparation and uploading
of the eBid shall be borne by the Bidders.

12. Extra claim or any concession on the ground of insufficient data or information and
absence of knowledge of conditions prevailing at the site or situation arising during the execution
of the work shall not be entertained.

13. eBid, which have been considered valid on the result of general examination

(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny.
Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves
the right of rejection of any eBid, which may be found to be defective during the detail scrutiny.

14, Bidders before uploading the eBid documents shall have to ensure that “"Declaration by the
eBidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid
documents in the form of Affidavit to be affirmed by the same person signing the Bid documents.

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid
received or to split up the work in groups or to relax any clause without assigning any reason
thereof.

16. This set of Bid documents consists of:

a. Detail Notice inviting Bid.

b. Declaration by the eBidder.

C Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format)
d. Municipal Tender Form.

The Chairman
Memari Municipality
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SECTION - C

General Conditions of Contract
1.0 DEFINITIONS AND INTERPRETATION
(1) In the Contract, as hereinafter defined, the following words and expressions shall have to
be meanings hereby assigned to them, except where the context otherwise requires:
(@) "Approved" means approved in writing, including subsequent written confirmation of previous
verbal approval and "approval" means approval in writing, including as aforesaid. "However, in
spite of approval from Competent Authority contractor is solely responsible for design-cum-
execution of the whole project as it is turnkey job"
(b) Authority means the “The Chairman/Administrator, Memari Municipality” or his Authorized
representative and the “directorate” means Municipal Engineering Directorate or its authorized
representatives.
(c) "Bank" means the "State Bank of India" or any other Nationalized Bank.
(d) "Calendar day" means a period of twenty-four hours extending from midnight to midnight.
(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment
from any bank or treasury.
(f) "Contractor" means the person or persons, firm or Corporation who have entered into the
contract for the performance of the work.
(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to
such additions there to or deductions therefore as may be made under the provisions of the
contract documents and accepted by the Employer.
(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about
the execution or maintenance of the works but do not include materials or other things intended
to form or forming part of the permanent works.
(i)  "District" or Burdwan Municipal Area means the area described as such in Schedule-I of The
Act;
§)) "Drawings" means the drawings referred to in the Bid documents and any modification of
such drawings approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from
time to time.
(k) "Employer" means “ The Chairman/Administrator, Memari Municipality”
Q) "Engineer in Charge” means the Executive Engineer, Purba Burdwan Division of Municipal
Engineering Directorate.
(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any
Technical Personnel of works appointed from time to time by the Employer or the Engineer to
perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the
Contractor by the Engineer-in Charge.
(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the
ground, road or pavement free from extraneous materials and High Flood Level(HFL) or Finished
Ground Level(FGL) is the referred top most point of the nearby road shown in site plan.
(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable
Instruments Act, 1881 or such other day on which the office of the Authority remains closed for
the day.
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(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other
authority legally entitled to the control or manage local funds but also includes the West Bengal
State Electricity Distribution Company Ltd.

(9) "Month" means English calendar month.

(r) "Permanent Work" means the permanent works including equipment to be supplied,
executed, erected and maintained in accordance with the Contract.

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which
a person authorized by a Local Authority has a right of way.

(9] "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

(u) "Site" means the land and other placed on, under in or through which the Permanent.

Works or Temporary Works are to be executed and any other lands and places provided or
arranged by the employer for working space or any other purpose as may be specifically
designated in the Contract as forming part of the Site.

(v) "Specification" means the specification referred to in the Bid and any modification thereof
or addition thereto as may from time to time be furnished or approved in writing by the
“Superintendent Engineer, West Circle Municipal Engineering Directorate, Further specification laid
down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest
amendments will be implied after due approval from S.E (SC). In case of any ambiguity or
completion of different schedule the decision of S.E (SC), will be final and bindings.

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc.
maintained by the Authority) or where supply of any material for the construction or any work has
been undertaken by any authorized agent, by such agent within the District.

(x) "Temporary Works" means all temporary works of every kind required in or about the
execution or maintenance of the Permanent Works.

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as
extended by subsequent notification(s).

(2) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for
the work contemplated either directly or through a duly authorized representative;

(aa)"The Act" West Bengal Municipal Act, 1975.

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time.
(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to
conveyor distribute water;

(dd)"Works" shall include both Permanent Works and Temporary Works.

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including
preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and vice
versa where the context demands.

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall
be deemed to be part thereof or be taken into consideration in the interpretation or construction
thereof or of the Contract.

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the
Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after
issuing the work order.
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2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry
out such duties in issuing decisions, certificates and orders as are specified in the Contract.
Fixation and acceptance of rates for altered or substituted items of work or for additional items of
work or their deletion shall however always rest with the same authority (by designation) as had
accepted the original Bid.

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and
supervise the Works and to test and examine any materials to be used or workmanship employed
in connection with the works. He shall have no authority to relieve the Contractor of any of his
duties or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere
in the Contract, to order any work involving delay or any extra payment by the Employer, nor to
make any variation of or in the Works.

(@) Failure of the Engineer's Representative to disapprove any work of materials shall not
prejudice the power of the Superintendent Engineer, West Circle Municipal Engineering
Directorate, thereafter to disapprove such work or materials and to order the pulling down,
removal of breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's
Representative he shall be entitled to refer the matter to the Superintendent Engineer, West Circle
Municipal Engineering Directorate, who shall thereupon confirm, reverse or vary such decision.

3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein
or there under, otherwise than a change in the Contractor's bankers of any money due or to
become due under this contract, without the prior written consent of the EIC.

4.0 SUBLETTING

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the
Contract, the Contractor shall not sublet any part of the Works without the prior written consent of
the Superintendent Engineer, West Circle, Municipal Engineering Directorate, which shall not be
unreasonably withhold and such consent, if given, shall not relieve the Contractor form any
liability or obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of the said sub-contractor including his agents, servants or workmen as fully as if they
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided
always that the provision' of labours on a piece-work basis shall not be deemed to be a subletting
under this clause.

5.0 CONTRACT DOCUMENTS

(1a) Language: The Contract documents shall be drawn up in the English language. All
correspondence, orders, notices etc. shall also be in English.

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the
Contract is to be construed accordingly.

(2) Documents Mutually Explanatory: The several documents forming the contract are to be
taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same
shall be explained and adjusted by the Superintendent Engineer, West Circle Municipal
Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and
Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor instructions
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thereon. Provided always that if, in the opinion of the Engineer, compliance with any such
instructions shall involve the Contractor in any cost, which by reason of such ambiguity or
discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall certify
and shall pay such additional sum as may be reasonable to cover such costs with recommendation
of the Superintendent Engineer, West Circle Municipal Engineering Directorate.

6.0 DRAWINGS

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the
Executive Engineer, Purba Burdwan Division, Municipal Engineering Directorate, but one copy
thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and make
at his own expenses any further copies required by him. At the Completion of the Contract, the
Contractor shall return to the Executive Engineer, Purba Burdwan Division, Municipal Engineering
Directorate, Govt. of West Bengal all drawings as provided under the Contract.

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the
Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all
reasonable times be available for inspection and use by the Engineer, and his Representatives and
by any other persons authorized by the Engineer in writing.

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or
progress of the works is likely to be delayed or disrupted unless any further approval of drawing or
order, including a direction instruction or approval is issued by Superintendent Engineer, west
Circle Municipal Engineering Directorate, on recommendation of Executive Engineer Purba
Burdwan Division, Municipal Engineering Directorate within a reasonable time. The notice shall
include details of the drawing or order required, and of why and by whom it is required and of any
delay or disruption likely to be suffered if it is further delayed.

(4) The contractors should submit required design calculations along with drawing. If required by
Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the design shall be
submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and
soft copies (in CD).

7.0 ADDITIONAL COPIES OF DRAWINGS

The EIC shall have full power and authority to supply to or demand from the Contractor, from time
to time, during the progress of the Works, such further drawings as shall be necessary for the
purpose of the proper and adequate execution and maintenance of the Works. The Contractor

shall carry out and be bound by the same. Adequacy as determined by the EIC shall be final and
binding on the Contractor.

8.0 GENERAL OBLIGATION

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the
Contract, and with due care and diligence, execute and maintain the Works and supply all labour,
including the supervision thereof, materials, equipment, Constructional Plant and machinery, tools
and all other things whether of a temporary or permanent nature, required for such execution and
maintenance, so far as necessary for providing the same is specified in or is reasonably to be
inferred from the Contract. The Contractor shall take full responsibility for the adequacy, stability,
safety & security or all Site operations and methods of construction, erection etc. During trial run
and annual maintenance period the contractor has to assured safety and security of the whole
plant by providing necessary guard/watchmen at his own cost.
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9.0. CONTRACT AGREEMENT
The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to
be prepared and completed in the form annexed with such modification as may be necessary.

10.0. GUARANTEE

The contractor shall stand guarantee for successful operation of the plant for 12 months from the
date of successful commissioning of the pump and shall within the O&M period, after 3 months
trial run remove/rectify/ make good any such deficiency forthwith at his own cost. During the
guarantee period (after the trial run period) the firm's representative shall visit the site once in a
month and advice in writing the Superintendent Engineer, West Circle Municipal Engineering
Directorate, about the condition, state of health, and operation & maintenance procedure of the
equipment.

The successful Bidder shall also give the following guarantee in respect of the equipment supplied
by him.

i) All equipment shall be free from any defects due to faulty design of the components, materials
and/or workmanship

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than
guaranteed values.

iii) Formal acceptance of the work or equipment covered under the contract will not be made by
the EIC until all the work done by the contractor has satisfactorily passed all tests required and
run for a reasonable period to his satisfaction.

If during testing of work, including equipment prior of formal acceptance, the same or the material
thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor
shall replace all such equipment etc. in a condition which will meet the guaranteed performance
and be up to the specification, in both material and workmanship.

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the
opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not
in accordance with the contract and/or to the neglect or failure on the part of the contractor to
comply with any obligation expressed or implied on the contractor's part under the contract. If the
contractor shall fail to do any such work as per aforesaid requirement of the Engineer-in-Charge,
the EIC shall be entitled to have such work carried out by its own workman, or by others hired for
the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor
should have carried out at the contractor's own cost, the department shall be entitled to recover
from the contractor the supervision cost deemed fit together with the cost increased for the
purpose and may deduct the same from any money due to or that may become due to the
Contractor.

10.1 START-UP GURANTEES

Until such time as the equipment or material installed and erected under the contact is finally
accepted by the Department in keeping with the terms and condition of this contract and
associated specifications the responsibility for proper storage, testing, maintenance and efficient of
the same shall be that of the contractor. Prior to start-up contractor shall be required to service of
the equipment and during start-up render such assistance as may be necessary or request for by
the Employer.
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When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be
provided and the manufacturer recommendations for installation of the same shall be strictly
adhered to and any defects developing due to faulty installation transportation and / or erection
during start-up or during a period of one year from the date of commissioning shall be rectified,
remedied or made good by the contractor through manufacturer, if considered by the Department,
at his own cost. When the equipment has manufactured by the bidder himself, rectification within
similar period is compulsory.

11.0. INSPECTION OF SITE

The EIC shall have made available to the Bidder with the Bid documents such data like its location,
distance from fixed point including the layout drawing and location of the primary grid point, level
drawing data the source of filling the reservoir and the Bid shall be deemed to have been based on
such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder may
also undertake investigations at his own cost on such levels or any other levels prior to submission
of his offer.

The Bidder shall also be deemed to have inspected and examined the site and its surroundings
and information available in connection therewith and to have satisfied himself, so far as is
practicable, before submitting his Bid; as to the form and nature thereof, including the sub-surface
conditions, topography together in the level, the hydrological and climatic conditions, the extent
and nature of work and materials necessary for the completion of the Works, the means of
access to the Site and the accommodation he may require and, in general shall be deemed to
have obtained all necessary information, subject as above mentioned, as to risks, contingencies
and all other circumstances which may influence or affect his Bid.

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS
The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and
sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices,
which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, cover
all his obligations under the Contract and all matters and things necessary for the proper
execution and maintenance of the Works. If, however, during the execution of its Works the
Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or
artificial obstructions, which conditions or obstructions could, in his opinion, not have been
reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written
notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial
obstructions could not have

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the
EIC shall pay the additional cost to which the Contractor shall have been put by reason of such
conditions, including the proper and reasonable cost with due recommendation of Superintendent
Engineer, West Circle Municipal Engineering Directorate.

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection
therewith, and

b) Of any proper and reasonable measures approved by the EIC on recommendation of
Superintendent Engineer west Circle Municipal Engineering Directorate, which the Contractor may
take in the absence of specific instructions from the EIC as a result of such conditions or
obstructions encountered.

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE
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Save in so far as it is not legally or physically impossible, the Contractor shall execute and
maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall
comply with and adhere strictly to the EIC’s instructions and directions on any matter whether
mentioned in the Contract or not touching or concerning the Works.

14.0. WORK PROGRAM

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the
acceptance of his Bid, submit to the EIC for his approval a program showing the order of
procedure in which he proposes to carry out the Works. The Contractor shall, whenever required
by the EIC, also provide in writing for his information, general description of the arrangements and
methods, which the Contractor proposes to adopt for the execution of the Works.

(2) If at any time it should appear to the EIC that the actual progress of the Works does not
conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall
produce, at the request of the EIC, a revised program showing the modifications to the approved
program necessary to ensure completion of the Works within the time for completion as defined in
Clause 42 hereof.

(3) The submission to and approval by the EIC of such program or the furnishing of such
particulars shall not relieve the Contractor of any of his duties or responsibilities under the
Contract.

15.0. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall give or provide all necessary superintendence during the execution of the
Works and as long thereafter as the Superintendent Engineer, West Circle Municipal Engineering
Directorate, may consider necessary for the proper fulfilling of the Contractor's obligations under
the Contract. The Contractor or a competent and authorized agent or representative approved of
in writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly
on the Works and shall give his whole time to the Superintendence of the same. If such approval
be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the
Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as
hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the
works and shall not thereafter employ him again on the Works in any capacity and shall replace
him by another agent approved by the Superintendent Engineer, West Circle Municipal
Engineering Directorate,. Such authorized agent or representative shall receive, on behalf of the
Contractor, direction and instruction from the Superintendent Engineer, West Circle Municipal
Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's
Representative. The agent or representative of the Contractor must be able to speak and
communicate in English/Bengali. In the absence of the Contractor's designated agent or
representative for a particular operation on any site of the works the Contractor's supervisory staff
or sub-agent or leading hands shall be instructed to receive and carry out any instruction or
direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering
Directorate, or the EIC.

16.0. EMPLOYEES
(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection
with the execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos.
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electrician shall be provided at the time of operation of the plant and guarding arrangement
should be provided at night.

a) Such technical assistants as are skilled and experienced in their respective calling and such
sub-agents, foreman and leading hands as arc competent to give proper supervision to the work
they are required to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of the Works.

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified
by the EIC.

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith
from the Work any person employed by the Contractor in or about the execution or maintenance
of the Works who, in the opinion of the Executive Engineer, Purba Burdwan Division, misconducts
himself, or is incompetent or negligent in the proper performance of his duties, or whose
employment is otherwise considered by the Executive Engineer to be undesirable and such person
shall not be again employed upon the Works without the written permission of the Executive
Engineer. Any person so removed from the Works shall be replaced as soon as possible by a
competent substitute approved by the Executive Engineer.

17.0. SETTING-OUT

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the
correctness, subject as above mentioned, of the position levels, dimensions and alignment of all
parts of the Works and for the provision of all hecessary instruments, appliances/and labour in
connection therewith. If, at any time during the progress of the Works, any error shall appear or
arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor
required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify
such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is
based on incorrect data supplied in writing by the Engineer, in which case the expense of
rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line
or level by the Engineer or the Engineer's Representative shall not in any way relieve the
Contractor of his responsibility for the correctness thereof and the Contractor shall carefully
protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the
Works.

18.0. WATCHING AND LIGHTING

The contractor shall in connection with the works provide and maintain at his own cost all lights,
guards, fencing, as and when/where necessary or as required by the EIC or the Engineer's
Representative, for the protection of the works, contractor's employees, and employee’s
supervisor or for any other reason deemed fit by the Engineer.

19.0. WORKS & RISKS

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate
of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take
full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of
Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable
for the care of that part of the Permanent Works (O&M not counted) from the date stated in the
Certificate of Completion in respect of that part and the responsibility for the care of that part shall
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pass to the EIC provided further that the Contractor shall take full responsibility for the care of any
outstanding work which he shall have undertaken to finish during the period to Maintenance until
such outstanding work is completed. In case any damage, loss or injury shall happen to the
Works, or to any part thereof, from any cause whatsoever, save and except the expected risks as
defined in sub-clause (2) of this Clause, while the Contractor shall be responsible for the care
thereof the Contractor shall, at his Own cost, repair and make good the same, so that at
completion the permanent Works shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and the EIC instructions. In the event of any such
damage, loss or injury happening from any of the excepted risks, the Contractor shall, if and to
the extent required by the EIC and subject always to the provisions of Clause 62 hereof, repair
and make good the same as aforesaid at the cost of the Employer. The Contractor shall also be
liable for any damage to the Works occasioned by him in the Course of any operations carried out
by him for the purpose of completing any outstanding works or complying with his obligations
under Clause 48 or 49 hereof.

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies,
rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted
to employees of the Contractor or of his sub- contractors and arising from the conduct of his
workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works, or
a cause solely due to the Engineer's design of the Works, or ionizing radiations or contamination
by radio-activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear
fuel, radio-active toxic explosive, or other hazardous properties of any explosive, nuclear
assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices
travelling at sonic or supersonic speeds, or any such operation of the force of nature as an
experienced contractor could not foresee, or reasonably make provision for or insure against all of
which are herein collectively recurred to as "the expected risks."

20.0. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall
insure in the names of the Employer and the Contractor against all loss or damage from whatever
cause arising, other than the expected risks, for which he is responsible under the terms of the
Contract and in such manner that the Employer and Contractor are covered for the period
stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or
damage arising from a cause, occurring prior to the commencement of the Period of Guarantee,
and for any loss or damage occasioned by the Contractor in the course of any operations carried
out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof together
with the materials for incorporation in the Works at the replacement value.

b) The Constructional Plant and other things brought on the Site by the Contractor to the
replacement value of such Constructional Plant and other things. These shall include materials
belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works.
Such insurance shall be affected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall whenever require, produce
to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for
payment of the current premiums.

21.0. DAMAGES
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(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract
provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or
damage to any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution, operation and maintenance of the Works and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or
in relation thereto except any compensation or damages for or with respect to :

a) The permanent use of occupation of land by the Works or any part thereof.

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any
land.

¢) Injuries or damage to persons or property which are the unavoidable result of the execution,
operation or maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer,
his agents, servants or other contractors, not being employed by the Contractor, or for or in
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in
relation thereto or where the injury or damage was contributed to by the Contractor, his servants
or agents such part of the compensation as may be just and equitable having regard to the extent
of the responsibility of the EIC, his servant or agents or other contractors for the damage or
injury.

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings,
damages, costs charges and expenses in respect of the matters referred to the provision to sub-
clause (1) of this Clause.

22.0. INSURANCE

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but
without limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his
liability for any material or physical damage, loss or injury which may occur to any property,
including that of the EIC, or to any person, including any employee of the EIC, by or arising out to
the execution of the Works or in the carrying out of the Contract, otherwise than due to the
matters referred to in the proviso to Clause 21 (I) hereof.

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer
and in terms approved by the EIC, which approval shall not be unreasonably withheld, and for a
lowest the amount started in the Appendix to the Bid. The Contractor shall, whenever required,
produce to the EIC or the Engineer's Representative the policy or policies or insurance and the
receipts for payment of the current premium. However, the Bidder should insure for an amount
commensurate with the risk involved subject to the minimum amount prescribed elsewhere in the
Bid.

(3) Provision to indemnify Employer: The terms shall include a provision whereby, in the event of
any claim in respect of which the Contractor would be entitled to receive It identify under the
policy being brought or made against the The Chairman/Administrator, Memari Municipality the
insurer will indemnify the Employer against such claims and any costs, charges and expenses in
respect thereof.

23.0. ACCIDENT, INJURIES

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to any
workman or other person in the employment of the Contractor or any subcontractor, save and
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except an accident or injury resulting from any act or default of the EIC, his agents, or servants.
The Contractor shall indemnify and keep indemnified the EIC against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges
and expenses whatsoever in respect thereof or in relation thereto.

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability
with an insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall
continue such insurance during the whole of the time that any person is employed by him on the
works and shall, when required, produce to the EIC or the Engineer's Representative such policy of
insurance and the receipts for payment of the current premium. Provided always that, in respect
of any person employed by any sub-contractor, the Contractor's obligation to insure as aforesaid
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability
in respect of such persons in such manner that the EIC is indemnified under the policy, but the
Contractor shall require such sub-contractor to produce to the EIC when required, such policy of
insurance and the receipt for the payment of the current premium.

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of
the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms
of such insurance are required to be notified and the Contractor shall indemnify and keep
indemnified the EIC against all losses, claims, demands, proceedings, costs, charges and
expenses whatsoever arising out of or resulting from any default by the Contractor in complying
with the requirements of this sub-clause whether as a result of the avoidance of such insurance or
otherwise.

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 &

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his
rates.

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22
and 23 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, then and in any such case the EIC may effect and keep in force any such insurance and
pay such premium or premiums including fines as may be necessary for that purpose and from
time to time and deduct double the amount so paid by the employer as aforesaid from any
moneys due or which may become due to the Contractor or recover the same as a debt due from
the Contractor.

25.0. (1) Giving of Notices and Payment of Fees:

The Contractor shall give all notices and pay all fees required to be given or paid by any National
or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other
duly constituted authority 111 relation to the execution of the Works and by the rules and
regulations of all public bodies and companies whose property or rights are affected or may be
affected in any way by the Works.

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with
the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or
bye-laws or any local or other duly constituted authority which may be applicable to the Works
and with such rules and regulations of public bodies and companies as aforesaid and shall keep
the EIC indemnified against all penalties, fines and liability of every kind for breach of any such
Statute, ordinance of Law, regulation of bye law.
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26.0. FOSSILS, TREASURE TROVE ETC.

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and
other remains or things of geological or archaeological interest discovered on the site of the Works
shall as between the Employer and the Contractor be deemed to be the absolute property of the
Employer and shall be handed over to the owner.

27.0. PATENT RIGHTS AND ROYALTIES

The Contractor shall save harmless and indemnify the EIC from and against all claims and
proceedings for or on account of infringement of any patent, rights, design Trade mark or name or
other protected right in respect of any Constructional Plant, machine works, or material used for
or in connection with the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except
where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or
equipment required for the works or any of them.

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works shall, so far as compliance with the
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the convenience of the existing plant workers, member of the public, or the
access to use and occupation of public or private roads, railways and footpaths to or of properties
whether in the possession of the EIC or of any other person or local authority.

29.0. TRAFFIC

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the
highways, railways or bridges communicating with or on the routes to the Site from being
damaged or injured by any traffic of the Contractor or any of this sub-contractors and, shall select
routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary
traffic as will inevitably arise from the moving of plant and material from and to the Site shall be
limited, as far as reasonably possible, and so that no unnecessary damage or injury may be
occasioned to such highways, railways and bridges.

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of
Constructional plant, machinery or pre-constructed units or parts of units of work over part of a
highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge
unless special protection or strengthening is carried out, then the Contractor shall before moving
the load on to such highway, railway or bridge give notice to the EIC or Engineer's Representative
or the local authority of the weight and other particulars of' the load to be moved and his
proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at
his own cost and expenses shall carry out such proposals, including any modifications thereto that
the Engineer or the local authority may require.

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or
injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional
Plant machinery or pre-constructed units or parts of units of work, the Employer shall conduct the
necessary investigation for the purpose of determining the Contractor's liability. If the damage is
due to failure on the part of the Contractor to observe and perform his obligations under sub-
clause (1) and (2) of this Clause then the restoration / repair of the damaged portion of road or
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structure certified by the Engineer or local authority to be due to such failure shall be undertaken
by or be chargeable against the Contractor.

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the
Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as
though "highway" included a lock, dock, sea wall or other structure related to a waterway and
"vehicle" included craft, and shall have effect accordingly.

30.0. RESTRICTION

(@) Restriction of Movements: The work shall have to be executed within the protected area of
existing water works. The existing rules and regulation related to ingress and egress of labour and
material shall have to be followed strictly in consultation with and as per direction of the EIC or
the local authority as the case may be. No labour, Supervisor or Engineer of the contractor shall
enter inside the treatment plant, pump house or any other existing installations without prior
permission of concerned officers EIC.

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements
of the EIC, afford all reasonable opportunities for carrying out their work to any other contractors
employed by the Employer and their workmen and to the workmen of the employer and of any
other duly constituted authorities who may be employed in the execution on or near the Site of
any work not included in the Contract or of any contract which the Employer may enter into in
connection with or ancillary to the Works. If, however, the Contractor shall, on the written request
of the EIC or the Engineer's Representative, make available to any such other contractor, or to the
Employer or any such authority, any roads or ways for the maintenance of which the Contractor is
responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the
Site, or provide any other service of whatsoever nature, the Employer shall pay to the Contractor
in respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer,
be reasonable.

31.0. CONTRACTOR TO KEEP SITE CLEAR During the progress of the works the Contractor shall
keep the site reasonable free from all necessary obstruction and shall store or dispose of any
Constructional Plant and surplus materials and clear away and remove from the Site any
wreckage, rubbish or Temporary Works no longer required.

32.0. CLEARANCE OF SITE ON COMPLETION

On the completion of the Works the Contractor shall clear away and remove from the site all
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Superintending Engineer, West Circle, Municipal Engineering Directorate.

33.0. LABOUR

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement
of all labour, local or otherwise, and save in so far as the Contract otherwise provides, for the
transport, housing, feeding and payment thereof.
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(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local
conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate supply
of drinking and other water for the use of the Contractor's staff and work people.

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or
be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the
Construction site.

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.
(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his
employment have due regard to all recognized festivals days of rest and religious or other
customs.

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with and
overcoming the same.

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and
for the preservation of peace and protection of persons and property in the neighbourhood of the
Works against the same.

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement,
employment, transport, payment, feeding, housing and working conditions of labour and all
matters connected there with the Contractor shall at all times during the continuance of the
Contract, comply in all respects with and carry out all obligations imposed on him by the
provisions and requirements of the following statutes.

(a) The Apprentices Act 1961 (Act 52 0f1961) and Rules and Regulations issued there under from
time to time.

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there
under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act
1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State
Insurance Act 1948 including modifications thereto the Rules and Regulations framed there under
from time to time.

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-
law of any local or other duly constituted authority which may be applicable, including any such
Law, Regulation or Order that may be passed or ordered from time to time and come into force
during the tenure of the Contract.

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant
Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules
and Regulations made there under from time to time, and shall in particular be responsible for the
payment of all contributions as laid down under the Act/Rules.

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed
by him in and for performance of the Contract to be members of registered Trade Unions and shall
not in any manner prevent or discourage any such workman from becoming a member of a
registered Trade Union or discriminate against any workmen who is a member of a registered
Trade Union.

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour.

45 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY
UNDER WATER SUPPLY SCHEME



(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the
performance of the Contract pay rates of wages and observe the conditions of employment not
less favourable than those provided under the relevant labour law as applicable to the State.

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or
Local Authorities Concerned, adequate medical attendance for his employees and labour.

(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence
of any accident at or about the site or in connection with the execution of the Work, report such
an accident to the Engineer. The Contractor shall also report such accident to the competent
authority whenever law requires such a report.

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of
the Labour Commissioner or of the Assistant Commissioner of the State such returns as may be
called for from time to time in respect of labour employed by the Contractor and by his
subcontractors in the execution of the Contract. If so required, the Contractor shall furnish the
names and address of all subcontractors to the Labour Commissioner. Statutory provisions in
these regards are to be also complied with.

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing
provision of sub-clause (1) to (15) of this Clause 33.

34.0. RETURNS OF LABOUR ETC.

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in
such form and at such intervals as the EIC may prescribe showing the supervisory staff and the
number of the several classes of labour from time to time employed by the Contractor on the Site
and such information respecting Constructional Plant as the Superintending Engineer, West Circle,
Municipal Engineering Directorate or his Representative may require.

35.0. MATERIALS AND WORKMANSHIP

(1) All materials and workmanship shall be of the respective kinds described in the Contract
and in accordance with the Engineer's instructions and shall be subjected from time to time to
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or
at such other place or places as may be specified in the Contract, or at all or any of such places.
The Contractor shall provide such assistance, instruments, machines, labour and materials as are
normally required for examining, measuring and testing any work and the quality, weight or
guantity of any material used and shall supply samples or materials before incorporation in the
Works for testing as may be selected and required by the EIC, be it at site or at the
manufacturer/Vendors premises or elsewhere.

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of
materials as may be required by the EIC.

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is
clearly intended by or provided for in the Contract and in the cases only of a test under load or of
a test to ascertain whether the design of any furnished or partially finished work in appropriate for
the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to
enable to Contractor to price or allow for the same in his Bid.

(4) Cost of Tests not provided for, etc.: If the EIC orders any test, which is either;

a) Not so intended by or provided for, or

b) (In the cases above mentioned) is not so particularized, or
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c) Though so intended or provided for is ordered by the Engineer to be carried out by an
independent person or organization at any place other than the Site or the place of manufacture
or fabrication of the materials tested, then the cost of such test shall be borne by the Contractor,
if the tests shows the workmanship or materials not to be in accordance with the provisions of the
Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer.

36.0. INSPECTION OF OPERATIONS

The Engineer and any person authorized by him shall at all times have access to the Works and to
all workshops stores and places where work is being prepared or from where material
manufactured articles or machinery are being obtained for the Works and the Contractor shall
afford every facility for and every assistance in or in obtaining the right to such access.

37.0. EXAMINATION

(1) Examination of work before covering up: No work shall be covered up or put out or view
without the approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate
or the his authorized Representative and the Contractor shall afford full opportunity for the EIC or
the Engineer's Representative to examine and measure any work which is about to be covered up
or put out of view and to examine foundations before permanent work is placed thereon. The
Contractor shall give due notice to the Engineer's Representative where any such work or
foundations is or are ready or about to be ready for examinations and the Engineer's
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises
the Contractor accordingly attend for the purpose of examining and measuring such work or of
examine such foundations

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the
Works or make opening in or through the same as the Engineer may from time to time direct and
shall reinstate and make good such part or parts to the satisfaction of the Superintending
Engineer, West Circle, Municipal Engineer Directorate or his authorized Representative. If any such
part or parts have been recovered up or put out of view after compliance with the requirement of
sub- clause (I) of this Clause and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating and making good the same
shall be, borne by the Employer, but in any other case all costs shall be borne by the Contractor.

38.0. REMOVAL
(1) Removal of improper work and materials: The EIC shall during the progress of the works
have power to order in writing from time to time.

a) The removal from the Site, within such time or time as may be specified in the order, of
any materials, which in the opinion of the Engineer, are not in accordance with the Contract.

b) The substitution of improper, substandard and unsuitable materials, and

C) The removal and proper re-execution, notwithstanding any previous test thereof or interim

payment therefore, of any work which in respect of materials or workmanship is not in the opinion
of the Engineer, in accordance with the Contract

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in
carrying out such order, the Employer shall be entitled to employ and pay other persons to carry
out the same and all expenses consequent thereon or incidental thereto shall be recoverable from
the Contractor by the Employer, or may be deducted by the Employer from any sum due or' which
may become due to the Contractor.
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39.0. SUSPENSION

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend
the progress of the works or any part thereof for such time or times and in such manner as the
Engineer may consider necessary and shall during such suspension properly protect and secure
the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by the
Contractor in giving effect to the Engineer's instruction under this Clause shall be borne and paid
by the Employer unless such suspension is

a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or

C) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works of

any part thereof in so far as such necessity does not arise from any act or default by the Engineer
or the Employer or from any of the expected risks defined in Clause 19 hereof provided that the
Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his
intention to claim to the Employer within twenty-eight days of the Engineer's order. The EIC shall
settle and determine such extra payment and/or extension of time under Clause 43 hereof to be
made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and
reasonable.

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is
suspended on the written order of the EIC and if permission to resume Work is not given by the
EIC within a period of ninety days from the date of suspension then, unless such suspension is
within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a
written notice on the Employer requiring permission within twenty eight days from the receipt
thereof to proceed with the Works, or that part thereof in regard in which progress is suspended
and, if such permission is not granted within that time, the Contractor by a further written notice
so served may, but is not bound to, elect or treat the suspension where it affects part only of the
Works as an omission of such part under Clause 50 hereof, or where it affects the whole Works as
an abandonment of the Contract by the Employer.

40.0. COMMENCEMENT TIME AND DELAYS

Commencement of works: The Contractor shall commence the Works on Site within the period
named in the Appendix to the Bid after the receipt by him of a written order to this effect from the
Engineer and shall proceed with the same with due expedition and without delay, except as may
be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s
Control.The successful contractor shall within four weeks from the date of issue of Letter of Intent
furnish one or more drawing stating and showing the following:

1.0 Layout of cable trenches, cable trays showing the locations and levels together without
position of hooks at the under site of the operating platform stating the maximum load required to
be withstood.

2.0 Any other data that the Bid considers relevant for construction of civil structure.

3.0 Any other reasonable data that may be asked for.

41.0. POSSESSION
(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of
the Site of which the Contractor is to be given possession from time to time and the order in
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which such portions shall be made available to him and subject to any requirement in the Contract
as to the order in which the Works shall be executed, the Employer will, with the Engineer's
written order to commence the Works, give to the Contractor possession of so much of the Site as
may be required to enable the Contractor to commence and proceed with the execution of the
Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise
in accordance with such reasonable proposals, of the Contractor as he shall, by written notice to
the Engineer, make and will, from time to time as the Works proceed, give to the Contractor
possession of such further portions of the Site as may be required to enable the Contractor to
proceed with the execution of the Works with due dispatch in accordance with the said
Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost for
failure on the part of the Employer to give possession in accordance with the terms of this Clause,
the Employer shall grant an extension of time for the completion of the Works and certify such
sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the
Employer.

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary
way leaves required by him in connection with access to the Site. The Contractor shall also provide
at his own cost any additional accommodation outside the site required by him for the purpose of
the works.

42.0. TIME

(1) Time of Completion and progress of Works: The progress of the work shall conform to the
approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the
contract as the completion of any section of the Works before completion of the whole, the whole
of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the
time stated in the Contract calculated from last days of the period named in the Appendix to the
Bid as that within which the Works are to be commenced, or such extended time as may be
allowed under Clause 43 hereof.

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the
approved program and continues at any stage to fail behind his schedule by as much as twenty
percent (20%) of the said approved work programmed, within thirty (30) days from receipt by
him of a written notice from the Engineer, or if in the opinion of the Engineer the delay will
substantially affect operation activities or execution of a major work item and it is ascertained by
the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the
Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full
authority to undertake measures to recover from such adverse condition in terms of the provisions
of Clause 62 thereof.

43.0. EXTENSION OF TIME FOR COMPLETION

Should the amount of extra or additional work of any kind or any cause of delay referred to in
these Conditions, or other special circumstances of any kind whatsoever which may occur, other
than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension
of time for the completion of the works, the EIC on recommendation of Engineer shall determine
the period of such extension and shall notify the Employer and the Contractor accordingly.
Provided that the Engineer is not bound to take into account any extra or additional work or other
special circumstances unless the Contractor has within twenty-eight days after such work has
been commenced, or such circumstances have arisen or as soon as is practicable, submitted to
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the Engineer full and detailed particulars of any extension of time to which he may consider
himself entitled in order that such submission may be investigated at the time.

44.0. NO NIGHT OR SUNDAY WORK

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works
shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally
recognized as days of rest, or other locally recognized equivalent without the permission in writing
of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the Works, in which case the Contractor shall immediately
advise the Engineer, provided always that the provisions of the Clause shall not be applicable in
the case of any work which it is customary to carry out by rotary of shifts.

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED

If for any reason, which does not entitle the Contractor to an extension of time, the rate of
progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to
ensure completion by the prescribed time or extended time for completion, the EIC on
recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as are necessary and the Engineer may approve to expedite progress
as to complete the Works or such section by the prescribed time or extended time. The Contractor
shall not be entitled to any additional payment for taking such steps. If as a result of any notice
given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work at
night or on Sundays, If locally recognized as days of rest, or their locally recognized equivalent,
such permission shall not be unreasonable refused. When work at night has to be carried out, the
Contractor shall, at his own cost and expense, make adequate arrangements for lighting and
provide necessary facilities for safety etc. and comply with all stipulations as may have been
imposed by the EIC in granting permission for night work.

46.0. DAMAGES FOR DELAY

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the
Works within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the
Employer the sum stated in the Contract as liquidated damages for such default and not as a
penalty for every day of part of a day which shall elapse between the time prescribed by Clause 42
hereof and the date of certified completion of the Works, the Employer may without prejudice to
any other method of recovery, deduct the amount of such damages from any money in his hands,
due or which may become due to the Contractor. The payment or deduction of such damages shall
not relieve the Contractor form his obligation to complete the Works, or from any other of his
obligations and liabilities under the Contract.

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any
part or section of the Works has been certified by the Engineer as completed, pursuant to Clause
47 hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any
period of delay after such certificate and in the absence of alterative provision in the contract be
reduced in the proportion which the value of the part or section so certified bears to the value of
the whole of the Works.

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for
delay of each day or part thereof, shall be at the rate of one percent (I %) or such smaller amount
as the Employer may decide, or the total value of the Contract Price excluding the value of such
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part or section of the works as may have been covered by certificate of completion in terms of the
provisions of sub-clause (2) above, Provided however that in no case shall be total amount of
liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works.

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in
sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the
use of the Employer without reference to the actual loss or damage sustained and whether or not
any damage shall have been sustained.

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any
bonus for early completion of the Works.

47.0. CERTIFICATION OF COMPLETION OF WORK

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been
completed where equipment in question is placed in position undergoes all necessary tests such as
those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid
documents and put to operation.

(2) Completion: Completion is a stage when the equipment and the structure as a whole is
certified by the Employer. The date shall only be indicative for the purpose of reckoning the period
of Maintenance Period and shall not be co-related with the release of any payment provided that
non-continuous of sporadic functioning shall not be deemed as commissioning and also provided
that non-commissioning of minor works, the decision on determination of major or minor works
resting with the employer, shall not nullify the act of completion for the aforesaid purpose. An
item shall be considered as minor work where its hon-completion may not in the opinion of the
employer, stand in the way of commencement of plant operation.

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load
operation of 8 hours at a stretch operation of all equipment as per specification and to the
satisfaction of Engineer-in-Charge.

48, MAINTENANCE

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the
date of certified commissioning i.e. after successful trial runs of 3 months. The Contractor shall
provide spare parts at his cost required during the maintenance period.

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the
Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due
to the use of materials or workmanship not in accordance with the Contract, or to neglect or
failure on the part of the Contractor to comply with any obligation, expressed or implied, on the
Contractor's part under the Contract. If, in the opinion of the Engineer, such necessity shall bee
due to any other cause, the value of such work shall be ascertained and paid for as if it was an
additional work.

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do
any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ
and pay other persons to carry out the same, which in the opinion of the Employer, the Contractor
was liable to do at his own expense under the Contract. In the said event, all expenses
consequent thereon or incidental thereto shall be recoverable from the Contractor by the
Employer, or may be deducted by the Employer from any sum due or which may become due to
the Contractor.
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49.0. CONTRACTOR TO SEARCH

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer,
for the cause of any defect, imperfection or fault appearing during the progress of the Works or in
the period of Maintenance. Unless such defect, imperfection or fault shall be one for which the
contractor is liable under the contract, the cost of the work carried out by the contractor in
searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall
be one for which the contractor is liable as aforesaid, the cost of the work carried out in searching
as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make
good such defect, imperfection or fault at his Own expense in accordance with the provisions of
Clause 48 hereof to the satisfaction of the Engineer.

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works
or any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other
reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to do and
the Contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and

e) Execute additional work of any kind necessary for the satisfactory completion of the works

or for deriving satisfaction of the Employer. It is expressly providedthat no such variation shall, in
any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall be
taken into account in ascertaining the amount of the Contract Price.

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an
order in writing from the Employer. Provided that no order in writing shall be required for
insignificant increase or decrease in the quantity of any work where such increase or decrease is
not the result of an order given under this Clause, but is the result of the quantities exceeding or
being less than those stated in the Schedule of prices. Provided also that if for any reason the
Employer shall consider it desirable to give any such order verbally, the Contractor shall comply
with such order and any confirmation in writing of such verbal order given by the Employer
whether before or after the carrying out of the order, shall be deemed to be an order in writing
within the meaning of this Clause. Provided further that in the event of non-receipt of written
confirmation from the Employer, the Contractor shall, within eleven days, confirm the same from
his end in writing to the Employer, and If such confirmation is not contradicted in writing within
fourteen days by the employer, it shall be deemed to be an order in writing by the Employer.

51.0. VALUATION

(1) Valuation of variations: All extra or additional work done or work omitted or substituted by
order of the Employer shall be valued at the rates and prices set out in the Contract if, in the
opinion of the Employer, the same shall be applicable as it is or with addition to or subtraction
from an accepted item, if the contract does not contain any rates or prices applicable to the extra
or additional work, then the rates or prices shall be obtained from the Applicable Circle, Public
Works Department schedule of rates as was in vogue on the date of submission of the Bid. The
same being escalated to an extent determined by comparing the cost of a similar item appearing
in the Schedule of Prices with those in PWD schedule. Where such rates are not available in
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P.W.D. Schedule of Rates, the market-analysed rate as approved by the Employer shall be final
and binding. In case of such analysed rates, 10% profit including overhead consultant’s fees, ST.
Turnover Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into
account shall be considered to be inclusive of contractors profit.

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be
found that a reduction or increase greater than twenty percent (20%) of the sum named in the
Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from

a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices
excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not
from any other clause, of the Contract Price shall be adjusted by such sum as may be agreed
between the Contractor and the Employer or, failing agreement, fixed by the Employer having
regard to all material and relevant factors, including the Contractor's site and general overhead
costs.

(3) Claims: The Contractor shall send to the EIC once in every month an account giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
Contractor may consider himself entitled and of all extra or additional work ordered by the
Employer which he has executed during the preceding month. No final or interim claim for
payment for any such work or expense will be considered which has not been included in such
particulars. Provided always that the Employer shall at his discretion be entitled to authorize
payment to be made for any such working expense, notwithstanding the Contractor's failure to
comply with this condition, that the Contractor has, at the earlier practicable opportunity, notified
the Employer in writing that he intends to make a claim for such work, provided always that a
release of payment shall be preceded by the claim and valuation of variation, in that order.

52. PLANT TEMPORARY WORKS AND MATERIALS

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials
provided by the Contractor shall, when brought to the Site be deemed to be exclusively intended
for the execution of the Works and the Contractor shall not remove the same or any part thereof,
except for the purpose of moving it from one part of the Site to another, without the consent, in
writing, of the Engineer which shall not be unreasonably withheld.

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site
all the said Constructional Plant and Temporary Works remaining thereon and any unused material
provided by the Contractor to the satisfaction in the Engineer.

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for
the loss of or damage to any of the said Constructional Plant, Temporary Works or materials same
as mentioned in Clause 19 and 62 hereof.

4, Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax,
VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable from
time to time in respect of materials purchased by him or plants and equipment brought to Site. No
separate payment shall be made for all these and they shall be deemed to have been covered
within the Contractor's rates for the finished items of work.

5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary
works, the contractor shall submit to the Engineer for approval complete drawings of all temporary
works he may require for the execution of the Works. He shall, so required by the Engineer,
submit his calculations relating to the strength of the temporary works proposed. Modifications
that the Engineer may require shall be made by the Contractor at the latter's cost and expenses.
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At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%)
in excess of the stress normally allowed for permanent structures may be permitted in the design
of temporary works. Notwithstanding the approval by the Engineer of any of the temporary works,
the contractor shall remain wholly responsible for their adequacy, safety, proper maintenance and
of all obligations in regard to such works specified or implied in the Contract, until the removal of
such works.

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of
the materials or other matters referred to therein shall not interfere with rejection of any such
materials at any time by the Engineer.

54.0. MEASUREMENT
For measurement, the metric system should be used.

55.0. WORKS TO BE MEASURED

The engineer shall, except as otherwise stated, ascertain and determine by measurement the
value in terms of the Contract of work done in accordance with the Contract. He shall, when he
requires any part or parts of the works to be measured, give notice to the Contractor's authorized
agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer
or the Engineer's Representative in making such measurement, and shall furnish all particulars
required by either of them. Should the Contractor not attend, or neglect or omit to send his agent
on two consecutive occasions, then in the third occasion the measurement shall be made
unilaterally by the Engineer, which shall be taken to be the correct measurement of the work. For
the purpose of measurement such permanent work as is to be measured by records and drawings
at suitable intervals of such work and the Contractor, as and when called upon to do so in writing
shall, within fourteen days, attend to examine and agree upon such records and drawings, with
the Engineer or Engineer's Representative and shall sign the same when so agreed. If the
Contractor does not so attend to examine and agree upon such records and drawings on two
consecutive occasions they shall be taken to be correct. If, after examination of such records and
drawings, the Contractor does not agree with the same or does not sign the same as agreed, they
shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of such
examination, lodge with the for decision by the Engineer, a notice in writing giving details of the
respects in which such records and drawings are claimed by him to be incorrect together with
reasons thereof.

56.0. METHOD OF MEASUREMENT

The Works shall be measured but, notwithstanding any general or local custom, except where
otherwise specifically described or prescribed in the Contract.

57.0. PAYMENT TERM
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Terms of Payment : Item wise break up

1

Laying of D.I. (K-7) pipes with all D.I. Specials, including earth work in excavation in trenches,
shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete
pavement, any road sub-grade and its flank etc., dewatering the trenches, preparing the bottom
surface of the trenches for continuous bedding including sand filling (if necessary), and over ground
installation to cross small ditches etc. supported with RCC pillars as & when necessary and fitting,
fixing, jointing (all types of joints) valves, specials etc. as per requirement, in position, cutting,
chamfering of pipes as required, carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in position sluice valve of different
dia. & supply and fitting in position D.I. Specials as per requirement , filling of the trenches with
excavated materials, consolidating the same in layers, guarding trenches with temporary bamboo
railing for safety where necessary, emergency horizontal auger boring ( for roads other than NH and
Rail way) where necessary, removing the surplus materials from site including all labour charges,
tools and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all
respect as per IS 12288-1987 (latest edition) and Permanent Roads Restoration as per drawing and
the instruction of E.I.C..

(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like Sluice
valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be
supplied by agency. The surplus and unused materials are to be returned to Municipal store at own
cost.)

Break up :

After completion of laying work including supply of specials & valves etc. And filling 40%
complete in all respect diameter wise.

After Testing of the Pipeline in accordance with IS : 3114 - 1965 12%

After completion of Permanent Road Restoration work and whole work complete in all 48 %
respect.

Total = 100%

Note:

a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the
Contract and 8% of security deposit, will be recovered from each running account bill.

b) The 100% of Security deposit or Retention money will be returned after successful completion of
the whole awarded work without any interest as per prevailing Government Rules.

c)

For work with five years Defect Liability Period:

1) No security deposit shall be re funded to the contractor for 1s:3 years from the actual
date of completion of the work;

ii)) 30% of the security deposit shall be refunded to the contractor on expiry of four years.
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iii) The balance 70% o f t he security deposit shall be re funded to t he contractor on

PW/L&A/2M-175/2017 Dated: 12.09.2017

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE
No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be
deemed to constitute final approval of the Works.

59.0. MAINTENANCE CERTIFICATE

(1) The Maintenance Certificate stating that the Works have been completed and maintained to
the satisfaction of the Engineer, shall be issued by him within twenty eight days after the
expiration of the period of Maintenance, or if different periods of maintenance shall become
applicable to different sections or parts of the Works, the expiration of the latest such period, or as
Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 hereof
(shall have been completed to the Satisfaction of the Engineer). With regard to defects that may
arise during the Period of Maintenance, the Contractor shall be responsible to carry out
restoration/rectification of damages as are attributable to defects in works carried out under this
Contract. The decision of the Employer in the regard shall be final and binding on the contractors.
2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any
matters or thing arising out of or in connection with the Contractor for any matters or thing arising
out of or in connection with the Contract or the execution of the Works, unless the Contractor shall
have made a claim in writing in respect thereof before the delivery of the Maintenance Certificate
under this Clause.

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the
Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for
the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of
the Maintenance Certificate which remains imperforated at the time such Certificate is issued and
for the purpose of determine the nature and extent of any such obligation, the Contract shall be
deemed to remain in force between the parties hereto.

60.0. REMEDIES AND POWERS

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving order
made against him, or shall present his petition in bankruptcy, or shall made an arrangement with
or assignment in favour of his creditors, or shall age to carry out the Contract under a committee
of inspection of his creditors or, being a corporation, shall go into liquidation (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall
assign the Contract, without the consent in writing of the Employer first obtained, or shall have an
execution levied on his goods, or if the Engineer shall certify in goods, or if the Engineer shall
certify in writing to the Employer that in his opinion the Contractor :

a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the
progress of the Works for twenty eight days after receiving from the Engineer written notice to
proceed, or
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c) Has failed to remove materials from the Site or to pull down and replace work for twenty
eight days after receiving from the Engineer written notice that the said materials or work had
been condemned and/or rejected by the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in
accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation
under the Contract, or

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to
the contrary, sublet any part of the Contract.

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon
the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract,
or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting
the rights and powers conferred on the Employer or the Engineer by the Contract, and may
himself complete the Works or may employ any other contractor or agency to complete the
Works. The Employer or such other contractor may use for such completion so much of the
Constructional Plant, Temporary Works and materials, which have been deemed to be reserved
exclusively for the execution of the Works, under the provisions of the Contract, as he or they may
think proper and the Employer may, at any time, sell any of the said Constructional Plant,
Temporary Works used and unused materials and apply the proceeds of sale in or towards the
satisfaction of any sums due or which may become due to him from the Contractor under the
Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any
such entry and expulsion by the Employer, fix and determine expert, or by or after reference to
the parties, or after such investigation or enquiries as he may think fit to make or institute and
shall certify what amount, if any, had at the time of such entry and expulsion been reasonably
earned by or would reasonably accrue to the Contractor in respect of work then actually done by
him under the Contract and the value of any of the said unused or partially used materials, and
Constructional Plant and any Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money
on account of the Contract until the expiration of the Period of Maintenance and thereafter until
the costs of execution and maintenance, damages for delay in completion, if any and all other
expenses incurred by the Employer have been ascertained and the amount thereof certified by the
Engineer. The Contractor shall then be entitled to receive only such sums or sums, if any, as the
Engineer may certify would have been payable to him upon due completion by him after deducting
the said amount. If such amount shall exceed the sum which would have been payable to the
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the
Employer the amount of such excess and it shall be deemed a debt due by the Contractor to the
Employer and shall be recoverable accordingly.

61.0. URGENT REPAIRS

If, by reason of any accident, or failure, or other event occurring to in or in connection with the
Works, or any part thereof, either during the execution of the Works, or during the period of
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the
Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in
unable or unwilling at once to do such work or repair, the Employer may employ and pay other
persons to carry out such work or repair as the Engineer or the Engineer's Representative may
consider necessary. If the work or repair so done by the Employer is work which in the opinion of
the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses

57 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY
UNDER WATER SUPPLY SCHEME



properly incurred by the Employer in so doing shall be recoverable from the Contractor by the
Employer, or may be deducted by the Employer from any sums due or which may become due to
the Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, as soon
after the occurrence of any such emergency as may be reasonably practicable, notify the
Contractor thereof in writing.

62.0. SPECIAL RISKS

Notwithstanding anything in the Contract contained:

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever
whether by way of identity or otherwise for or in respect of destruction of or damage to the
Works, same to work condemned under the provision of Clause 38 hereof prior to the occurrence
of any special risk hereinafter mentioned, or to property whether of the Employer or third parties,
or for or in respect of injury or loss of life which is the consequence of any special risk as
hereinafter defined The employer shall indemnify and save harmless to Contractor against and
from the same and against and from the same and against and from all claims, proceedings,
damages, costs, charges and expenses whatsoever arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in
transit to the Site, or any other property of the Contractor used or intended to be used for the
purposes of the Works, shall sustain destruction of damage by reason or any of the said special
risks the Contractor shall be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as may be
required by the Engineer, or as may be necessary for the completion of the Works, or the basis of
cost plus such profit as the Engineer may certify to be reasonable;

b) Replacing or making good any such destruction or damage to the Works;

C) Replacing or making good such materials or other property of the Contractor used or
intended to be used for the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion

or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other
projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the
said special risks.

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any
increased cost of or incidental to the execution of the Works, other than such as may be
attributable to the cost of reconstructing work condemned under the provisions of Clause 38
hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or
consequent on or the result of or in any way whatsoever connected with the said special risks,
subject however to the provisions in this Clause hereinafter contained in regard to outbreak of
war, but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge
forthwith notify the Superintending Engineer, West Circle, Municipal Engineering Directorate
thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of
foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so
far as it relates to the country in which the works are being or are to be executed or maintained,
rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted
to the employees of the Contractor or of his Sub-Contractor and arising from the conduct of the
works, riot, commotion or disorder.

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war,
whether war is declared or not, in any part of the world which, whether financially or otherwise,
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materially affects the execution of the works, the Contractor shall, unless and until the Contract is
terminated under the provisions of this Clause, continue to use his best endeavours to complete
the execution of the Works. Provided always that the Employer shall be entitled at any time after
such outbreak of war to terminate the Contract by giving written notice to the Contractor and
upon such notice being given, this Contract shall, except as to the rights of the parties under this
Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of
either party in respect of any antecedent breach thereof

7) Removal of plant of termination: If the Contract shall be terminated under the provisions
of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from
the Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the
Contractor shall be paid by the Employer, in so far as such amounts or items shall not have
already been covered by payments on account made to the Contractor, for all work executed prior
to the date of termination at the rates and prices provided in the Contract and in addition

a) The amounts payable in respect of any preliminary items, so far as the work carried out or
performed, and a proper proportion as certified by the Engineer of any such items, the work or
service comprised in which has been partially carried out or performed.

b) The cost of materials or goods reasonably ordered for the Works which shall have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery such
materials or goods becoming the property of the Employer upon such payments being made by
him.

C) A sum to be certified by the Engineer, being the amount of any expenditure reasonably
incurred by the Contractor in the expectation of completing the whole of the Works in so far as
such expenditure shall not have been covered by the payments in this sub-clause before
mentioned.

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this
Clause.

Provided always that against any payments due from the Employer under this sub- clause, the
Employer shall be entitled to be credited with any outstanding balances due from the contractor
for advances in respect of Constructional Plant and materials and any other sums which at the
date of termination were recoverable by the Employer from the Contractor under the terms of the
Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment
shall be released under ClauseC-62(8) (a) to (d).

63.0. FRUSTRATION

Payment in event of Frustration: A war, or other circumstances outside the control or both parties,
arises after the Contract is made so that either party is prevent from fulfilling his contractual
obligations, or under the law governing the Contract, the parties are released from further
performance, then the sum payable by the Employer to the Contractor in respect of the work
executed shall be the same as would have been payable under Clause 62 hereof if the Contract
had been terminated under the provisions of Clause 62 thereof.

64.0. SETTLEMENT OF DISPUTES

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between
the Employer and the Contractor or the Engineer and the Contractor in connection with, or arising
out of the Contract, of the execution of the Works, whether during the progress of the Works or
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after their completion and whether before or after the termination, abandonment or breach of the
Contract, it shall be settled in the court of law having jurisdiction provided that such a recourse
shall not be resorted to without exhausting all other reasonable avenues of redresser.

65. NOTICES

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a
local office at or near the Site of Work full address thereof shall be intimated by the Contractor or
his authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written
orders to be given by the Employer or by the Engineer to the Contractor under the terms of the
Contract shall deemed to have been served by sending by post to or delivering the same to the
Contractor's local office.

(2) Service of notice to employer: All Notice to be given to the employer under the terms of
the Contract shall be served by sending by Registered post or delivering the same to the address
given below:

MEMARI MUNICIPALITY

P.O. - Burdwan, Dist. - Purba Burdwan

(3) Change in Address of the Employer, the Engineer or the Contractor may change a
nominated address to another address by prior written notice to the other two and in that event
shall resume receiving of communication 28 days after delivery of such notice.

66. PRICE ADJUSTMENT
(1) The prices to be paid to the contractor for the whole work shall remain firm during the
stipulated Contract period or extension thereof and no price adjustment shall be allowed.

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into
account. For this purpose the taxes and duties prevailing on the last date of submission of the
technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties
for different bought out items shall be specified by the contractor, falling which the assessment of
the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and
Electricity etc. shall not be considered.

67.0. MISCELLANEOUS

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials
intended for the Works shall be conveyed, stored and used by the Contractor and his sub-
contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by
the Government or any of its instrumentalists. Observance of all safety provisions shall be the
obligation of the Contractor and nothing herein shall release him from full responsibility for
damage or injury to persons or properties resulting from his use of these dangerous materials.

68.0. CONTRACT CONFIDENTIAL

Except with the prior written approval of the Employer and to subject the such conditions as may
be prescribed, the Contractor and/or any member of his organization shall not in any case
communicate to any person or entity and information connected with the performance of the
Services or in carrying out the Works not make public any information for the purpose of
publication or advertisement. The Contractor shall treat all matters related to the Contract as
private and confidential.
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69.0. CONTRACTOR TO PROVIDE FACILITIES

The Contractor shall provide such labours, materials and other facilities that the Engineer or his
Representative may require to assist them in carrying out normal tests and checks on materials
and workmanship and in measurement of works.

70.0. INTERFERENCE WITH EXISTING FACILITIES
The Contractor shall carry out the works in such a way as to the minimum extent of interference
to the use of existing facilities of any kind.

71.0. ACTS OF INFLUENCE

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his
organization shall commit any act which may influence the judgment or decision of the Employer
or the Engineer or any their agents, representatives, employees or members of their respective
organization. Any breach of this provision shall constitute a breach of Contract on the part of the
Contractor and apart from penal measures against the Contractor according to the law the
Employer shall have the Authority to take action for the Contractor’s default in terms of the
provisions of Clause 60 hereof.

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE

No personal liability shall be imposed on the members or the Employer or on the Engineer or their
duly authorized representatives, agents or employees for acts performed or discharged in the
exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue
of the provisions or scope of work contained in the Contract, if being understood that they are
acting solely as agents and representatives of the Employer in good faith.

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful
Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole
arrangement between the parties entering into the Contract All previous correspondence,
negotiations, representation, explanations statements, promises or guarantees (whether oral or
written) as are not included with the Contract as executed, shall normally be excluded in the
interpretation of the Contract.

74.0. COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original
with 6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film
approved by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the
Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No
extra payment will be made for it. The Completion drawings are to be got approved by the
Employer and shall have to be submitted before the issue of certificate of final acceptance as in
Clause C-57 (6).

75.0. BIDDER SHALL VISIT THE SITE

61 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY
UNDER WATER SUPPLY SCHEME



Intending Bidder shall visit the site and make him thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition effective labour
and materials, access, delivery, loading, unloading and storage for materials and removal of
unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost
of procurement, carriage, freight and other charges as also for any special difficulties and
including incorporation any or all inconveniences, police restriction for transport etc for proper
execution of work as indicated in the drawing. The successful Bidder will not be entitled to any
claim of compensation for difficulties faced or for losses incurred on account of any condition
which existed before the commencement of the work or which in the opinion of the owner might
be deemed to have reasonably been inferred to be so existing before commencement of work.

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work
and to the work and to the Regulations etc. of the Government and Local Authorities and of any
company with whose system the structure is proposed to be connected. The contractor shall give
all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to
such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to
have been included in his quoted rates, taking into account all liabilities for licenses, fees for
footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities
and shall defend all actions arising from such claims or liabilities.

77.0 STORE SHED

The Contractor shall provide at his own cost a store shed of adequate capacity for storing
materials. The shed should be of such construction that it must protect the materials against
deterioration. A raised platform well above the highest flood level shall be made for stacking
cement in such a way that the cement procured earlier can be consumed first so as to avoid
deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the
Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for
better storing of materials that shall have to be carried out by the Contractor at his own cost.

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he
may utilize portion of the land belonging to the Employer at such location as would not interfere to
execute other co works. For all these, the Contractor shall have to obtain the requisite permission
of the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a
plan of the proposed layouts for the site facilities. The Engineer reserves the right to alter and
modify the Contractor’s proposals as the Superintending Engineer of West Circle of Municipal
Engineering Directorate may deem fit.

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION

1. The Contractor shall have to make his own arrangement for supply of water and for
electrical power that may be required for or in connection with the works. No payment on this
account will be entertained. However, Municipality may assist in getting power.

2. Arrangement for supply of piped water may not be possible. The Contractor will have to
make arrangement for supply of drinking water and water required for constructions works by
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sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during
site inspection before submission of Bidders: No payment will be entertained on ethis account.

3. Nevertheless electrical power from usual supply agencies may not be continuously
available due to various reasons including load shedding. In case of non- availability of electrical
power the contractor will have to make his own arrangements for electrical power through
generations. Contractor should include such aspects while quote his rate. No payment will be
entertained on this account. When drawing power from the Municipality power point, the
contractor shall have to bear the cost of electrical charges. The route of conveyance shall be
subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules.

80.0 FIRST-AID FACILITIES

The Contractor shall arrange for medical attentions to be promptly available when necessary. He
shall for this purpose provide a number of First-Aid stations at suitable locations within easy reach
of the workmen and other staff engaged in the Works. Each First-Aid station shall be properly
equipped and will remain in charge of a suitably qualified person. The Contractor shall also provide
for transport of serious cases to the nearest hospital. All these arrangements shall be to the
approval of the Superintending Engineer of West Circle of Municipal Engineering Directorate.

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this
purpose he shall provide requisite humber of Fire Extinguishers and adequate number of buckets,
some of which are to be always filled with sand and some with water. This equipment shall be
provided at suitable prominent and easily accessible places and shall be properly maintained.

82.0 SAFETY MEASURES

The Contractor shall be responsible for the safety of all workmen and other persons entering or in
the works and shall at his own expense and to the approval of the Superintending Engineer of
West Circle of Municipal Engineering Directorate, take all measures necessary to ensure their
safety. Such measures shall include the provisions of helmets (Specially where work at a height is
involved), provision of gum-boots to workers engaged in cement concrete or other works,
scaffolding or other measures required for working at a height, shall be strong and rigid and have
to be provided with suitable and convenient access. Shoring required for deep excavation must be
adequate and rigidly braced and strutted. The Contractor shall provide depending on the
exigencies of the location and nature of work and other relevant factors, other safety measure
that the Superintending Engineer of West Circle of Municipal Engineering Directorate may direct.

83.0 SUPERVISORY STAFF

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day
charge of the work and he should be authorized to receive instructions from the Engineer. He shall
receive orders given by the Engineer from time to time and shall act on them promptly. The
Contractor shall, during working hours, maintain engineer and supervisors of sufficient training
and experience to supervise the various items and operations of the work. Orders and directions
as given to such engineers and supervisors or other staff of the Contractor shall be deemed to
have been given to the Contractor. The Engineer of the Contractor responsible for this work, by
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whatever designation he may be known, but who will be specified on award of the Contract shall
at lowest once in a fortnight inspect the works and shall discuss with the Engineer the conduct and
progress of the work.

84.0 JOINT SURVEY

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are
shown in the drawings or given in the specifications. Before starting the work he shall also carry
out at his own cost, survey of the whole work site jointly with the representative(s) of the
Authority. Discrepancies noticed between drawings and the joint survey shall be informed in
writing to the Superintending Engineer of West Circle of Municipal Engineering Directorate and got
set right before execution of works. Such deviations as may arise out of the joint survey shall not
viable the provisions of contract or entitle the Contractor to any extras in any way.

85.0 LAYOUT AND CHECKING

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying
out, as directed, survey, laying out, setting out, checking of works, taking measurements, testing
hydraulic and other structures, without any extra payment. The Contractor shall also provide
approach and access to all the works and stores without any extra cost.

85. Reference Points

After the joint survey has been plotted and approved by the E.I.C. recommendation or his
authorized representative, permanent base lines, cross line and bench marks shall be established
by the Contractor so as to serve as reference points and "Dimensional Control Basis" of works. He
shall prepare and submit a plan showing such reference points with their full description.

86.0 CO-OPERATION WITH OTHER CONTRACTORS

Some works in plant site, have been already done/are being done/will be done through other
contractors. In the event of any such work the contractor shall have to work in full co-operation
and in close co-ordination with other contractor/contractors. Any difficulty that may arise in this
connection will have to be amicably settled by the contractors amongst themselves. If that be not
possible, the matter shall be referred to the Superintending Engineer of West Circle of Municipal
Engineering Directorate whose decision shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any
necessary access to others as it required is given. The contractor will be permitted to use only the
access to the site as indicated on the site plan of Bidder Drawing.

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED

Samples in large enough quantity of materials and descriptive data therefore requiring prior
approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in
good time before the collection of such materials and equipment so as to permit inspection and
testing. The samples shall be properly marked to show the name of the materials, name of the
manufacturer and place of origin and item for which it is to be used. Only upon approval, the
materials of approved quality shall be brought to site. Samples approved shall be on exhibition at
all times, properly stores and prevented from deterioration for the purpose of comparison with the
materials brought to site of work from time to time for use in work.

64 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY
UNDER WATER SUPPLY SCHEME



88.0 CONSTRUCTION RECORDS

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions
and positions of all permanent works (showing therein any approved deviation between the
drawing and the work as actually executed), The information available from the records must be
adequate and complete to enable preparation of "as- made" drawing by the Contractor from these
records.

89.0 PROGRESS PHOTOGRAPHS

The Contractor shall at his own cost and expense arrange to take periodic photographs to show
the progress of work or interesting features thereof. The time and the position where from a
photograph is to be taken should be as per direction of the Engineer or his Representative, Three
copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the
CD/DVD, shall be supplied to the Superintending Engineer of West Circle of Municipal Engineering
Directorate and these shall become the property of the Employer. Each photograph shall be
suitably captioned with the date of the photograph, location and other relevant particulars, further
prints and CD of the photograph, location and other relevant particulars shall not be kept by the
Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0
Mega pixels should be used for taking photos. Restrictions to photography or security restrictions
that may be applicable to any particular area must be carefully and rigidly observed. The number
of photographs (each consisting of three prints and the CD/DVD as aforesaid) for the complete
works is not expected to exceed 100 (one hundred), No photograph of the plant and other
installations shall be taken without prior approval of the concerned officers.

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various
items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form
effective working parts of the whole plant as per satisfaction of the Superintending Engineer of
West Circle of Municipal Engineering Directorate. Each sub- work will be considered as complete
when it is completed as per specifications and put into commission, as per standards, as a
successful component part of the whole plant.91.0 CHECKING QUALITY OF WORK

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the
Contractor shall, at any time during continuance of the contract, offer sample of work done or if
necessary pull down a reasonable part of the work enough for such inspection and testing as the
Engineer may direct and the Contractor shall make good the same at his cost and to the
satisfaction of the Engineer without any extra cost.

92.0 RECORDING MEASUREMENTS

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in
writing to the Engineer, about the work which is proposed to be covered or placed beyond the
reach of measurements so that measurements may be taken before the work is covered, bar
bending schedule is to be provided five days before the casting date. If any work is covered
without such written notice, the same shall be uncovered at the cost of the Contractor and in
default hereof no payment or allowances shall be made for such work. These requirements apply
for all the component items executed for the sub-work for which lump sum price is quoted.
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93.0 SITE ORDER BOOKS

1. For the purpose of quick communication between the Engineer or his Representative and
the Contractor or his Agent or Representative, Site order Books shall be maintained at site in the
manner described below. Any communication relating to the works may be conveyed through
records in the Site Books. Such a communication from one party to the other shall be deemed to
have been adequately served specified elsewhere in the General Conditions of Contract. Each Site
Book shall have machine-numbered pages in triplicate and shall be carefully maintained and
preserved.

2. The Contractor shall keep Site Books at various places Site work is being carried out so as
to be readily available to the Engineer or his Representative. Any instruction or order which the
Engineer or his Representative may like to issue to the Contractor may be recorded by him in the
Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or
Representative may similarly maintain separate Site Book for any communication he may like to
send to the Engineer or his Representative. Two copies thereof when sent to the Engineer's
Representative and receipt obtained thereof, will constitute adequate service of the
communication to the Engineer.

94.0 TECHNICAL ASSISTANCE

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel
selected and sent by the ULB to the works of the Contractor. These engineers shall be given
special training in the shop and drawing office where the equipment will be designed and
manufactured and where possible in any other plant where Contractor's manufactured equipment
of similar type is under installation tests or maintenance, to enable them to become fully familiar
with the equipment being supplied by the Contractor. The period of training shall be as decided by
the ULB but in any case, shall not exceed six months for any individual. During the period of
training the Contractor shall arrange for reasonable accommodation of the engineers and transport
from the place of accommodation to the works or plant. The Contractor's supervisory personnel at
site shall continuously and intensively instruct and train an adequate number of the ULB authority
operating and maintenance personnel at site during erection and commissioning of the plant to
enable them to take over the operation and maintenance of the plant after the maintenance
period. No extra payment shall be made by ULB for the training of personnel under this clause.

The Chairman
Memari Municipality
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SECTION - D

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK

1.0 GENERAL

1.1 General Materials

1.1.1 All materials used in the permanent works shall be of the best quality of the kind and to
the approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or
modified up-to the date one month prior to Tender date). British or American Standard
Specifications shall be referred to in case any particular specification is not available in any of the
aforesaid Specifications. For materials not specified in the aforesaid, direction of the Engineer-in-
Charge shall be followed. All disputes shall be referred to the Employer, whose decision shall be
final and binding.

1.1.2 Samples of materials to be supplied and used, by the Contractor in the works shall be to
the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in
advance representative samples in quantities and in the manner as directed by the Engineer-in-
Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-
Charge do not conform to the approved sample, shall, if so directed by him, be removed by the
Contractor from the Site and replaced by the materials of approved quality.

1.1.3 In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may
subsequently reject the same if in his opinion the materials has since deteriorated due to long or
defective storage or for any reason whatsoever and is thereby considered unfit for use in the
permanent works. Any material thus rejected shall be immediately removed from the Site at
Contractor's cost and expense.

1.1.4 All materials brought to the Site shall be properly stored and guarded in the manner as
directed by the Engineer-in-Charge and to his satisfaction.

1.1.5 The Engineer on written request of EIC may carry out test of materials as he may decide.
The Contractor shall, at his cost and expenses, for this purpose supply requisite materials and
render such assistance to the Engineer-in-Charge as he may require.

1.2 Workmanship

All works are to be carried out in proper workman like manner. Items of works not covered by
these Specifications or by other tender documents shall be carried out as per best practice
according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS
Specifications or in case of necessity British or American Standard Specifications shall be taken as
guide for the purpose.

1.3 Works Included

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of
all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong
props, bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary
for efficient execution of work.

1.4 Ground Conditions

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and
obstructions in the area and allow for extra expenses likely to be incurred due to any limitations
whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre-bid
meeting and quoting the rate by E.I.C in written.
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1.5 Setting Out and Levelling

The Contractor is to set and level the works, and will be responsible for the accuracy for the same.
He is to provide all instruments and proper qualified staff required for checking the Contractor's
work.

1.6 Safety

The Contractor shall take, adequate precaution to provide complete safety for prevention of
accidents on the site.

1.7 Keeping Works Free from Water

The Contractor shall provide and maintain at his own cost, electrically or other power-driven
pumps and other plant and equipment to keep site excavated foundation pits and trenches free
from surface as well as subsoil/leakage water from any other source thereof and continue to do so
to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of
dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed
on this count.

1.8 Rubbish

1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the
area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the
above work.

1.8.2 After the work is completed, the Contractor shall clear the area surrounding the buildings,
all hutments and excess stores and remnants of building materials such brick bats, metal, sand,
timber, steel etc.

1.9 Bench Marks and Ground water Gauges

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks
and base line marks and base line marks from damage of movement during work.

1.10 Inspection

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to
be excavated.

1.11 Contractor's Staff

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced
assistance capable of carrying out the work in accordance with the drawings and specification and
to correct levels. The cost this establishment should be included in his rates.

1.12 Method of Measurement

Unless otherwise specified, the method of measurement for building works shall be as per IS:
1200.

2.0 EARTH WORK IN EXCAVATION & FILLINGS

2.1 General

Applicable provisions of Conditions of contract shall govern work under this section.

2.2 Excavation for Foundation, Trenches, Pit etc.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link
manner without endangering the safety of the nearby Structures or works without causing any
hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment,
sewer lines, water lines, if any very close to the area of excavation should be given careful
consideration while designing carrying out the excavation work. The excavation shall be done in
such method as would technically be appropriate and befitting the site conditions subject to the
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approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width
and depths shown on the approved drawing or to such ordered to the Contractor. The Contractor
shall not undertake any earthwork without having obtained prior approval from the Engineer-in-
Charge to the methods he proposes to employ in order to execute the work in the most efficient
manner. He shall not modify such methods without the approval of the Engineer-in-Charge. This
approval, however, shall not in any way make the Engineer-in-Charge responsible for any
consequent loss or damage.

2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in such
excavation at his own cost with concrete as specified for foundations, well rammed in position until
it is brought up to the specified level.

2.2.2 The Contractor shall notify when the excavation is completed and no concrete or masonry
shall be laid until the soil for each individual footing, rafts etc. is approved.

2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall provide
arrangements for bailing and pumping or any special arrangements as required within his quoted
prices.

2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with
approved materials, which shall be suitably consolidated in layers to the satisfaction of the
Engineer-in-Charge.

2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains,
ordinary springs, leakage from any other sources etc., or any other reason.

2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring,
sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of
compaction of foundation sub-base, removal and storage of excavated materials and back filling.
2.3 Shoring

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps
between adjacent timber planks shall such would not allow any flow of soil particles, if necessary,
the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts,
walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure.
Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is
found that it is not feasible to protect the structure by timber shoring only. The Tenderer is
strongly advised to inspect the site before tendering and apprise himself of the requirement of any
Sheet piling in addition to the timber shoring before submitting his Quotation accordingly.

2.4 Back Filling

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris
and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling shall
be done in 200mm layers, each layer to be property moistened and well rammed. Excavated
materials which is surplus or which is consolidated unsuitable for back filling shall have to be
disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made
for this.

3.0 CONCRETE

3.1 General

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.

3.1.2 All concrete work, plain or reinforced shall be carried out strictly in accordance with this
specification and any working drawing or instructions given from time to time to the Contractor.
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3.1.3 The Contractor's states shall allow for wastages in all materials as well as for all tests of
materials and concrete.

3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any other person
duly authorized by him. The Contractor's Engineer shall personally check that both the form work
and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work
preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final
inspection and approval and for which purpose at lowest 24 hours’ notice shall be given by the
Contractor.

3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such
standards.

3.2 CEMENT

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at
Contractor's expense as and when directed. Cement, which has or practically set, shall not be
used under any circumstances. The important structures should be constructed with the grade of
cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or
more grades available in departmental store.

The brand of cement used for the work will selected & approve by the E.I.C in writing before
execution of work.

3.3 AGGREGATES

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or
IS: 515. Samples of aggregates, proposed to be used in the work shall be submitted free of charge
in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and
chemical analysis data for his approval. He will preserve approved samples for future reference.
This approval will not in any way relieve the Contractor of his responsibility of producing of
specified qualities.

3.3.1 Coarse Aggregates

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed
black granite trap stone obtained from approved source and shall consist of uncoated, hard,
strong dense and durable pieces of crushed stone, and be free from undesirable matters, viz.
Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable
matter or other deleterious substances. The aggregates shall be thoroughly washed with water
and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the
Employer.

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.

Reinforced Concrete 20 mm
Plain Concrete : 20 mm

Thin R. C. C. Members

With very narrow space : 12 mm.
Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes
and shall be such as to produce a dense concrete of the specified proportions and or strength and
consistency that will work readily in position without segregation.

3.3.2 Fine Aggregates

Sand shall be clear River sand brought from approved source and consist of siliceous material,
having hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps,
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soft or flaky particles or other deleterious substances. The amount of undesirable shall not exceed
the percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by
approved means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the
Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS
Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved
sample. Fineness Modulus for sand should not be less than 2.5.

3.4 REINFORCEMENT

3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending
Schedules in considerations of the approved drawings for all R.C. C. works for review and checking
by the Engineer-in-Charge well before taking up the work.

3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990.

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters
immediately before placing the concrete.

3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to
placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly
held in position while concrete is being cast. The correct clearance from the form shall be
maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the
Contractor free of charge.

The intersection of roads crossing one another shall be bound together with soft pliable with No.
16 to 18 SWG at every intersection so that reinforcement will not be displaced in the process of
depositing concrete. The loops of binding wire should be tightened by pliers and welding of
reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment will be
made for this purpose.

3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders,
initial straightening and removing of loose rust, if necessary, cutting to requisite length, hooking
and bending to correct shape, placing in proper position including supplying and binding with block
annealed wire as stated in clause 3.4.3 above.

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before
execution of work.

3.5 WATER

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As
far as possible, the water is of such quality that it is potable. If any chemical analysis of water is
necessary and ordered, the same shall be carried out at an approved laboratory at the
Contractor’s cost and expenses.

3.6 CONCRETE PROPORTIONING

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall conform
to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It
should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in
IS: 516.

3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-
cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout
the length of the pile.
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3.6.3 The workability shall be measured by slump. Slump for different grades of concrete shall
not exceed following unless specifically permitted by the Engineer-in-Charge.

i) For M 15 concrete - 3.75 cm.

i) For M 20 concrete - 2.50 cm.

iii) For M 25 concrete - 2.00 cm

3.6.4 All concrete works shall be thoroughly compacted and fully worked around the
reinforcement, around embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of
mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to
be applied externally, the design of formwork and deposition of vibration shall receive special
consideration to ensure efficient compaction and to avoid surface blemishes.

3.7 WORKMANSHIP

3.7.1 All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other
related codes. It should, however, be noted that for every 15 M3 of concrete placed or for every
one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for
test purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the
Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-
Charge. It is compulsory to test 3 (three) cubes in each case.

3.7.2 Structural Concrete

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean
concrete where nominal mix concrete will be allowed.

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than
Grade of M20. The mix shall be designed to produce the grade of concrete having required
workability and a Characteristic Strength not less than appropriate values given in IS: 456 - 2000.
For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest
amendments shall be adopted. As long as the quality of materials does not change a mix design
done earlier may be considered adequate for later work. Batching mixing, sampling and Strength
Test of concrete shall be carried out in compliance with the relevant clause of IS: 456-2000 and all
other relevant Indian Standards recommended therein. Proper admixtures of reputed brand should
be used to maintain workability and in making concrete for water retaining structures with prior
approval of E.I.C.

The mix design by the Contractor shall be used for works only after obtaining approval of mix
design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the
responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him
of his responsibility in respect thereof.

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design
Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the
Engineer-in-Charge.

On proportioning concrete, the quantity of both cement and aggregate shall be determined by
weight, where the weight of cement is determined on the basis of weight per bag a reasonable
number of bags be weighed periodically to check the net weight or should be either weighed or
measured by volume in calibrated tanks, all measuring equipment’s shall be maintained in a clean
serviceable condition and shall periodically checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing
shall be determined by the Engineer-in-Charge. Where weight batching is not possible or
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practicable, the quantities of coarse and fine aggregates may be determined by volume but
cement in any case shall be weighed by weight only. If fine aggregate and volume batching is
adopted, allowance shall be made for bulking. The bulking shall be determined in accordance with
IS: 2386 (Part-III).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of
aggregate shall be determined as per IS: 2386 (Part-III) and the amount of water to be added
shall be adjusted accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control should
be exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above.
Test strength of every sample shall be determined in accordance with the recommendations of IS:
456-2000. If one out of ten consecutive test cubes shows a deficiency in strength up-to a
maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of
ten shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to be less
satisfactory and a reduction of 1 % will be made on the cost of such concrete. If three out of ten
test cubes show deficiency in strength up to a limit of 10%, a reduction of 5% will be made on the
cost of such concrete. If more than three test cubes show a deficiency in strength up-to a limit of
10% a reduction of 10% will be made on the cost of such concrete. If more than five shows a
deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete
work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the
Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant
formwork and reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be
made. In the course of dismantling, if any, damage is done to the embedded items or adjacent
structures, the same shall also be made good free of charge by the Contractor to the satisfaction
of the Engineer-in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be
made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes
exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the
deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on
the cost of such concrete will be made.

With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if the
qguantity of water has to be increased in special cases, cement shall also be increased
proportionally to keep the ratio of water to cement same as adopted in trial mix design for each
grade of concrete. No extra payment for additional cement will be made.

3.9 FORM WORK

3.9.1 The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be
provided.

The work shall also include providing all necessary staging, centring, shuttering & formwork for
placing concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm.
thick. Surface to be in contact with concrete are to be planed smooth. Alternatively, sufficiently
rigid plywood shuttering or steel shuttering may be used. In every case, joints of the shuttering
are to be such as to prevent the loss of liquid from the concrete. In timber shuttering the joints
shall, therefore, be either tongued or grooved or the joints must be perfectly close and lined with
draft paper polythene films or other types of approved materials. In case of plywood or steel
shuttering also the joints are to be similarly lined. All shuttering and framing must be adequately
stayed and braced to the satisfaction of the Engineer-in-Charge for properly supporting the
concrete, during concreting and the period of hardening. It shall be so constructed that it may be
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removed without shock or vibration to the concrete. No through bolts are allowed for holding the
shuttering in water retaining structure.

3.9.2 Cleaning, Treatment and Removal of Forms

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust
sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings,
saw dust etc. shall be scrupulously removed from the interior of the forms before the concrete is
poured. Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-
Charge.

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along
with wire brushes, brooms etc. for the purpose of cleaning.

Before shuttering is placed in position, the form surface in contact with the concrete shall be
treated with approved non-staining oil or composition. Care shall be taken that the oil or
composition does not come in contact with reinforcing steel or existing concrete surface. They
shall not be allowed to accumulate at the bottom of the shuttering.

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the
date in which the concrete is placed in each part of the work and the date on which the form work
is removed there from and have this recorded checked and countersigned by the Engineer-in-
Charge.

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-
Charge may delay the time of removal if he considers it necessary. Any work showing signs of
damage through premature removal of formwork or loading shall be entirely reconstructed without
any extra cost to the Employer.

3.10 PROTECTION AND CURING OF CONCRETE

Newly placed concrete shall be protected by approved means; from rain, sun and wind and
extreme temperature. Concrete placed below the ground level shall be protected from failing earth
during and after placing. Concrete placed in ground containing deleterious substance shall be kept
free from contact with such ground or, with water draining from such ground during placing of
concrete and for a period of at lowest 3 (three) days or as otherwise directed by the Engineer-in-
Charge, the ground water around newly poured concrete shall be kept to an approved level by
pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall
be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be
taken to project immature concrete from damage by debris, excessive loading, vibration, abrasion,
mixing with earth or other deleterious materials, etc. that may impair the strength and durability
of the concrete.

As soon as the concrete has hardened sufficiently for the surface to be marked it should be
covered with Hessian, canvas, or similar materials and kept continuously wet for at lowest 7
(seven) days after final setting. This period may be extended at the discretion of the Engineer-in-
Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water
of minimum 25 mm depth for the period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the
Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as
soon as possible after the concrete has set. No extra payment is allowed on such count.

3.11 CONCRETE FINISH
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The Concrete surface on removal of form work shall be such that no finish is necessary, If,
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted,
projecting parts by chipping and smoothening the surface with cement rendering at his own
expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. The
Contractor shall therefore take all precaution for avoiding the shutter marks.

3.12 Contractor's Supervision

The Contractor shall provide constant and strict supervision of all the items of construction during
progress of work, including the proportioning and mixing of the concrete and bending and placing
of reinforcement. Any important operation such as concreting or stripping of form work adequate
notice shall be given in advance.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be
added just sufficient to make a stiff and workable paste. The mortar shall be used within half an
hour of mixing.

4.0 BRICK WORK

4.1 The Contractor shall build all brickwork uniformly no one portion being raised more than 1
meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend
the full thickness of the brickwork. All joints shall be properly raked and the surface washed down.
4.2 All the bricks shall be kept fully immersed in water at lowest for a minimum period of six
hours till they are completely soaked and only thoroughly soaked bricks shall be used in the work.
4.3 The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The
surface of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.
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SECTION E

ANNEXURES

ANNEXURE -I
Drawing of Pipeline network

The copy of drawing is to be collected from the office of: -

The Executive Engineer
Burdwan Division,
Municipal Engineering Directorate,
Department of Municipal Affairs,
7 K.B. Bose Road (2nd Floor),
Barasat,
Dist: - Purba Burdwan,
West Bengal, PIN-

The Chairman
Memari Municipality
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ZONE -1
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ZONE-II
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ZONE-TII
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ZONE-IV
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NETAILS OF PERMANENT ROAD RESTORATION WORK FOR LAYING OF
DISTRIBUTION PIPE LIME WITHIN MEMARL MUNICIPALITY

@:
CROSS SECTION OF -

CRUSE SECTIOM DF
BITUMINOUS PAWEMENT, CONCRETE PAWEMENT,
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LIST OF VENDORS

A. CONSTRUCTION MATERIALS
PSC confirming to 1S:455-1989 or PPC
T[St "~ | eonforming to IS:1489-1991
manufactured from other than mini plant
KONARK/LAFARGE/ACC/ULTRATECH
TMT (Fe-500) steel bars confirming to
2 Reinforcing Steel - 1S:1786-2008 (with latest revision if
any) produced by TISCO/SAIL/RINL
3 Structural Steel - SAIL / JINDAL f TATA
4 Plasticizer / Water Proofing Compound - | SIKA/CICO / AS DESIRED BY EIC
B EQUIPMENT, VALVES, PIPES & FITTINGS, INSTRUMENTATIONS
1 Sluice Valve ,Non Return Valve - 'I:\(g%(gSOI)/IVC (Nasik)/KBL/ L &T /
and all other type of valves
Pressure Gauge - | BELLS fHGURU/ CAPSTAN
HDPE / PVC Pipe - ORIPLAST/ EMCO / GREEN GCLD
G. I. Pipe - | TATA
: FAUL RUBBER INDUSTRIES,
5 Synthetic Rubber Gasket - PLASTO RUBBER
(5] C. |. Pipe - IISCO / ELECTRO STEEL / KESORAM
D.1.D.F. Pipe and Fittings - ELECTRO STEEL CASTING LTD./JINDAL/
TATA
ELECTRO STEEL CASTING LTD./
8 DI SPECIALS - KEJRIW AL
C MISCELLANEOUS ITEMS
1 Paint - Primer
a) Steel Surface - MURARKA/SHALIMAR
ICI / BERGER / JENSON &
b) Wood Surface - NICHOLSON
2 Paint - Finishing Coat
a) High Gloss Synthetic Enamel for ICl / BERGER / JENSON &
Steel / Cast lron & Wood Surface | NICHOLSON
: ; . " WEATHER COAT OF BERGER /
3 Decorative Exterior Emulsion Paint - | WEATHER SHIELD OF ICI/APEX-
ULTIMA OF ASIAN PAINT
(=] Sanitary Ware - HINDUSTAN / PARRY / NYECER
a) Bib Cock - ESSCO / JAGUAR / MARC
b) Stop Cock - | LEADER f SUMER / MARC

The Chairman

Memari Municipality
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