
 

State Urban Development Agency 
‘ILGUS BHAWAN’, HC Block, Sector III, Bidhannagar, Kolkata – 700106 

Email: wbsudadir@gmail.com 

 
 

Memo No. SUDA-739/2020/772     Date: 20.07.2020 
 
 

Notice inviting e-tender for selection of bidder for design, build, construct, 

install, commissioning and transferof Municipal Wet Waste processing 

facility based on Windrow Composting Technology/Bio-methanation 

Technology, setting up Semi Automatic Material Recovery Facility for Dry 

Waste, construction of Sanitary Landfill (as required size) along with 

operation &maintenance for 10 years (Renewable)under Swachh Bharat 

Mission for Santipur Municipality in West Bengal.  

 

NIT No :…………………………………………………………….. 
 
The Director, for and on behalf of the State Urban Development Agency (SUDA),Urban 

Development and Municipal Affairs Department, Government of West Bengal invites 

tipping rates from reputed and bonafide Suppliers/ Manufacturers/ Agencies having 

experience and acumen in such work as noted below in the eligibility as depicted here 

under for design, build, construct, install, commissioning and transfer of Municipal 

Wet Waste processing facility based on Windrow Composting Technology/ Bio-

methanation Technology, setting up Semi-Automatic Material Recovery Facility for Dry 

Waste, construction of Sanitary Landfill (as required size) along with operation & 

maintenance for 10 years (Renewable) under Swachh Bharat Mission for Santipur 

Municipality in West Bengal.   

Description of Work 

Earnest 

Money 
Deposit (in 

Rs.) 

Performance 

Security (in 
Rs.) 

Contract 
Duration 

Design, build, construct, install, commissioning 

and transfer of 44 TPD capacity of Municipal Wet 

Waste processing facility based on Windrow 

Composting Technology/Bio-methanation 

Technology, setting up Semi Automatic Material 

Recovery Facility of 36 TPD capacity for Dry 

Waste, construction of Sanitary Landfill (as 

required size) along with operation 

6,41,000.00 
(Six lakh 
forty one 
thousand 
only) 

32,03,000.00 
(Thirty two 
lakh three 
thousand 
only) 

10 Years 
O&M after 
commission
ing of MSW 
Processing 
Plant 

mailto:wbsudadir@gmail.com


 

&maintenance for 10 years (Renewable) under 

Swachh Bharat Mission for Santipur 

Municipality in West Bengal.   

 
Interested bidders may download the complete Request for Proposal, from e-tender 

portal i.e.http://wbtenders.gov.in.No liability will be accepted for downloading the 

incomplete document. 

 

Tender Schedule as follows: 

Sl. 
No. 

Particulars Date and Time 

A. Date of uploading of Bid 
Document and Tender 

Documents (Online Publishing 
Date) 

22.07.2020 at 2:00 pm 

B. Documents download start 
date (Online) 

22.07.2020at 3:00 pm 

C. Documents download end 
date (Online) 

14.08.2020 at 5:00 pm 

D. Date and time of bid queries 
submission 

Queries of bidders, if any are to be submitted 
through mail to the State Urban Development 
Agency at 
wbsudadir@gmail.com&sbm.wbsuda@gmail.com 
within 05th August, 2020. 

E. 
Bid submission starting  22.07.2020at 4:00 pm 

F. Bid Submission closing (Bid 
Due Date) 

14.08.2020at 6:00 pm 

G. Bid opening date for Technical 
Proposals  

17.08.2020 at 11:30 am 

H. Date of communicating list for 
Technically Qualified Bidders 

To be notified  

I. Date of Opening of Financial 
Proposal  

To be notified  

J. Date of issuance of Work 
Order / Signing of Agreement 

To be notified  

 
The Director, SUDA reserves the right to accept or reject any or all proposals without 

assigning any reason thereof. 
 
 
 
        ______________ 

Director, SUDA 

http://wbtenders.gov.in/
mailto:wbsudadir@gmail.com
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Section 1 – Letter of invitation 

Ref: Invitation No. Date: 

 
The Director, SUDA. 
Govt of West Bengal. 

 

To 
[Insert: Name and Address of Agency]….. 

…………………………………………………… 

……………………………………………………. 

Attention: Mr. /Ms.: 

1. The Director, SUDA invites proposals to provide the services for 

installation, commissioning and O&M of processing plant for Municipal 
Solid Waste. The collection and transportation of MSW up-to 
processing plant shall be done by the ULB. 

2. The lowest bidder will be selected under LCS basis and procedures 
described in this RFP, in accordance with the policies of the Govt. of 
West Bengal. 

3. The RFP includes the following documents: 

• Section 1 - Letter of Invitation 

• Section 2 - Instructions to Bidders(including Data Sheet) 

• Section 3 - Technical Proposal - Standard Forms 

• Section 4 - Financial Proposal - Standard Forms 

• Section 5 - Terms of Reference 

• Section 6 - Standard Contract Document 

4. Please note that, if your firm (or any associate firm or Joint Venture 
Partner or Co- Applicant or Individual nominated in any submitted 
Technical Proposal for this project) has  been  previously  engaged  to  
prepare  the  terms  of  reference (TOR) for this assignment, or any part  
thereof,  your  firm  (and/or any associate firm or Joint Venture Partner 
or Co-Applicant or Individual so engaged) shall be disqualified from 
participation in this assignment. 

 

Yours sincerely, 

 

                                                                                                Director, SUDA 

 

 

 

 

 



 

SECTION 2- INSTRUCTIONS TO BIDDERS 
 

1. Introduction 1.1 SUDA will select one or more agencies /firms in accordance with the 

method of selection specified in the data sheet. 

1.2 Eligible agencies /firms are invited to submit a technical proposal and 

a financial proposal as specified in the data sheet, for consulting 

services required for the assignment named in the data sheet. The 

proposal will be the basis for contract negotiations and ultimately for a 

signed contract with the selected bidder. 

1.3 The client will provide at no cost to the biddersthe inputs and facilities 

specified in the data sheet, assist the firm in obtaining licenses and 

permits needed to carry out the services, and make available relevant 

project data and reports. 

1.4 Bidders shall bear all costs associated with the preparation and 

submission of their proposals and contract negotiation. 

1.5 SUDA is not bound to accept any proposal, and reserves the right to 

annul the selection process at any time prior to contract award, 

without thereby incurring any liability to the bidders. 

Conflict of 
Interest 

1.6.1 Conflict of interest will be deemed occurring where (i) supply of goods 

and services whose ToR/specifications were prepared by bidder 

themselves (valid for both individual and organization); (ii) 

continuation of previous assignment wherein ToR /  specifications 

have not been prepared by the agency; (iii) conflicting assignments 

like monitoring and evaluation (iv) related assignments and (v) 

agency’s (individual/organization) have a business or family relation 

with client staff member directly  or  indirectly  involved  in 

preparation of ToR/recruitment/supervision. 

1.6.2 In case of situation, where conflict of interest is arising, the 

shortlisted bidder has to take permission from the Employer. 

1.6.3 Bidders have an obligation to disclose any situation of actual    or 

potential conflict of interest. Failure to disclose  said  situations  may 

lead to the  disqualification of the  bidder or the termination of  its 

contract. 

Anti-
corruption 

1.7 The bidders will observe the highest standard of ethicsduring the 

selection process and in execution of such contracts. In pursuance of 

this the Employer will reject a proposal for award if it determines that 

the bidder recommended for award has directly, or through an agent, 

engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for the contract in question; 

Only one 
Proposal 

1.8 If a bidder (including a partner in any Joint Venture) submits or 

participates in more than one proposal, such proposals shall be 

disqualified. However, this does not limit the inclusion of an Associate, 

including individual experts, in more than one proposal. 



 

Proposal 
Validity 

1.9 The data sheet indicates how long bidders’ proposals must remain 

valid after the submission date. During this period, bidders shall 

maintain the availability of manpower and assets committed in the 

proposal. The client will make its best effort to complete negotiations 

within this period. Should the need arise; however, the client may 

request bidders to extend the validity period of their proposals. Bidders 

who do not agree have the right to refuse to extend the validity of their 

proposals. 

2.Clarification 
of RFP 
Documents 

2.1   Bidders may request a clarification of any of the RFP documents up to 

the number of days indicated in the data sheet before the proposal 

submission date. Any request for clarification must be sent in writing, 

or by standard electronic means to the client’s address indicated in 

the data sheet.  The client will respond in writing, or by standard 

electronic means and will send written copies of the response 

(including an explanation of the query but without identifying the 

source of inquiry) to the bidders. Should the Client deem it necessary 

to amend the RFP as a result of a clarification, it shall do so following 

the procedure under Para: 2.2. 

Amendment of 
RFP 

Documents 

2.2   At  any  time  before  the  submission  of  proposals, the  client may 

amend the RFP by issuing an addendum in  writing  or  by standard 

electronic means. The addendum shall be given in website. To give 

bidders reasonable time in which to take an amendment into account 

in their proposals the client may, if the amendment is substantial, 

extend the deadline for the submission of proposals. 

Client 
Clarification of 

Proposals 

2.3  It is understood that from time the proposals are received by   the 

client to the time that the contract is awarded, the client shall   not 

request the bidder to provide any  additional  document  which will 

enable the disqualified bidder to be qualified for the bid.  However, the 

client may seek clarification from any or all bidders about the 

information provided by the bidder in his/their technicalor financial 

proposal(s). 

3.Preparation 
of Proposals 

3.1 The proposal as well as all related correspondence exchanged by the    

bidders and the client shall be written in the English language. 

3.2  In preparing their proposal, bidders are expected to examine in detail 

the documents comprising the RFP. Bidders should enclose all 

necessary documentary proof indicated in the data sheet which are 

required to meet minimum eligibility criteria. Bidders whose proposals 

do not respond to the requirements of the documents comprising the 

RFP will be disqualified and the price proposal of such disqualified 

bidders will be unopened. 

 

 

3.3  While preparing thefinancial proposal, the bidder should   takein to 



 

consideration all the scope of work as mentioned in the RfP 

documents.  

Association 
Arrangements 

and Joint 
Ventures 

3.4While preparing the technical proposal, bidders must give particular 

attention to the following: 

For the purpose of submitting a proposal and subject to para 1.3 

above, a shortlisted bidder may enhance its expertise for the 

assignment either by: 

(a) associating with number of firms indicated in the data sheet in 

which case, the bidder firm shall be the Lead Firm and shall be solely 

liable under the contract, or 

(b) Forming a Joint Venture with number of other firms indicated 

in the data sheet, in which case the bidder and the partners of  the 

Joint Venture shall be jointly and severally liable under the contract. 

In the event that the bidder forms an association or a Joint Venture 

as described above, the bidder shall submit a copy of the letter of 

association or the Joint Venture Agreement, asthe  case  may  be,  

with its technical proposal. In the case of a Joint Venture, the bidder 

shall also submit a power of attorney (executed by all partners) that 

authorizes the designated lead or managing partner of the Joint 

Venture to act for and in behalf of the Joint Venture and to legally 

bind such Joint Venture in any contractual or similar 

documentation. Any letter(s) of association, Joint Venture agreement, 

and Joint Venture power of attorney referred to herein, shall be 

attached to TECH-1, Standard Forms (Section 3) and submitted as 

part of the technical proposal of such agency. 

Full-time 
Employees 

3.5 A regular full-time employee of the Bidder or the Associates 

is defined as a person who, on the date of submission of the bidder’s 

proposal: 

(a) is currently employed under a contract or agreement of 

employment with the Bidder or Associates; 

(b) has been employed by the Bidder  or the  Associates for the 

last  12 consecutive months preceding the date of submission of the 

proposal; 

(c) is entitled to receive regular remuneration and  benefits  (e.g. 

social security, pension or medical contributions) from the Agency. 

(d) is engaged to work for the Bidder or the Associates for the  

number of hours per day and days per year considered the norm in   

the country of employment or in the country in which the person is 

assigned. 

 

Technical 
Proposal 

3.6    Depending on the nature of the assignment, bidders are required to 

submit a full technical proposal (FTP), a simplified technical proposal 



 

Format and 
Content 

(STP), or a bio-data technical proposal (BTP). The data sheet 

indicates the format of the technical proposal to be submitted. 

Submission of the wrong type of technical proposal will result in the 

proposal being deemed non-responsive. The technical proposal shall 

provide the information in the attached standard forms (Section 3). 

4. Submission 
of Proposal 

4.1  The complete proposal should be submitted through online e-     

tendering   process. 

5. Eligibility to 
participate in 

the Bid 

Proposal may be submitted by interested bidders as a single entity or a group 
of entities (“Bidding Consortium/JV”). In case of Consortium/JV, the 
maximum numbers of entities is limited to 2 (two) including the Lead 
Member. 
 

For eligibility, the bidder shall have at least: 
 

5.1     The Entity / Bidder must be a company as specified in Companies Act, 
1956/2013 OR a Limited Liability Partnership registered under The 
Limited Liability Partnership Act, 2008 OR a Company incorporated 
under equivalent law abroad OR a Society registered under The 
Societies Registration Act, 1860 OR a Proprietorship Firm OR a 
Partnership Firm registered under relevant laws of India. The time 
period elapsed from commencement of business should be at least 05 
(five) years as on 1st April 2020. In case of a consortium/JV the 
number of years from commencement will have to be met by the Lead 
Bidder. 

 
5.2 i) Intending bidders should produce credentials of a same or similar 

nature (any type of SWM related works)of completed work(Completion 
of Processing Plant only)with Central & State Govt/PSU/ULB of the 
minimum value of Rs. 1.28 crore or minimum 1 number of Processing 
Plant with a capacity of at least 32 TPD having combination of 
Compost, RDF, MRF and Bio-methanation; or, 
 

ii) Intending bidders should produce credentials of 2(two) same or 
similar nature (any type of SWM related works) of completed work 
(Completion of Processing Plant only)with Central & State 
Govt./PSU/ULB, of the minimum value of Rs. 0.96 crore or minimum 
2numbers of Processing Plant with a capacity of at least 24 TPD 
having combination of Compost, RDF, MRF and Bio-methanation; or, 

 
iii) Intending bidders should produce credentials of one single running 

work of same or similar nature(any type of SWM related works) with 

Central & State Govt./PSU/ULB which has been completed to the 
extent of 80% or more and value or capacity ofwhich is not less than 
the desired value or capacity at(i) above. 

 
 
 
 

 
In case of running works, only those tenders who will submit the 
certificate of satisfactory running work from the concerned Executive 
Engineer, or equivalent competent authority will be eligible for the tender. 



 

In the required certificate it should be clearly stated that the work is in 
progress is satisfactorily and also that no penal action has been initiated 
against the executed agency, i.e., the tender. 

 
5.3 Bidder must have valid Trade License, PAN, and GST.Certificate of 

NSIC/ Excise Registration Certificate is accepted in lieu of Trade 
License. EPF and ESI certificate should also be submitted along with 
the proposal. 

5.4 Bidder having sufficient qualified technical personnel with sound 
knowledge and experience in their relative fields. 

5.5 The prospective bidders should not have been Black Listed from any 
Government Organization/ Statutory Body etc. during the last 3 
(Three) years. (A self-declaration in this respect has to be furnished by 
the prospective bidders without which the Technical Bid shall be 
treated as non- responsive). 

5.6 The Bidder shall furnish the Article of Association and Memorandum, 
if applicable. 

5.7 Average annual turnover of the bidder (Refer Form TECH-1B) over the 
last three financial years (2016-17, 2017-18 and 2018- 19) should 
beat least Rs. 1.6crore.In case, the applicant is a Consortium/JV, the 
required turnover criteria is to be fulfilled jointly, provided 55% of the 
criteria is fulfilled by the Lead Member. [Turnover shall mean gross 
sales or gross revenue, as defined by the Indian Accounting Standards 
published by the Institute of chartered Accountants of India (ICAI)]. 

5.8 Bidder must have a Functional Service Centre in theState. If service 
center is notalready there at the time of bidding,successful bidder 
shall have to establish one within 60 days of award of 
contract.Payment shall be released only after submission of 
documentary evidence of havingFunctional Service Centre. 

6. Bid 
Evaluation 

6.1 Detailed Bid Evaluation Criteria is given in the section-2, Sl. No. 7. The 
minimum qualifying technical score is 75. Financial proposal of only 
those bidders will be opened who scores 75 or more marks in the 
Technical Evaluation. 
Method of selection will be Least Cost Selection (LCS) Method. The 
client will select the bidder with the lowest evaluated total price among 
those bidders who achieve the minimum Technical Score. 

 



 

7. Bid 
Evaluation 
Criteria 

 
Sl 

No 

Parameter Maximum 

Marks 

allotted 

1 Firm’s General Experience and Experience in similar 

Assignments 

60 

1a Number of Years of Experience 

i. More than 5 years to 8 years: 05 marks 
ii. More than 8 years: 10 marks 

10 

1b Sub Criteria – “Completed / Ongoing (minimum 80% 

completed) work experience in Installation, Commissioning 

and Operation & Maintenance of MSW through machinery 

for minimum of 14TPD in Windrow composting 

method/Biomethanation method” 

i. 7.5 marks per project with maximum marks 
allotted is 15 

15 

1c Sub Criteria – “Completed / Ongoing (minimum 80% 

completed) work experience in Installation, Commissioning 

and Operation & Maintenance of MSW through machinery 

for minimum of 11 TPD in MRF” 

i. 7.5 mark per project with maximum marks allotted 
is 15 

15 

1d Sub Criteria – “Completed / Ongoing (minimum 80% 

completed) work experience in construction of Sanitary 

Landfill” 

i. 1 number of project – 5 marks 

ii. 2 number of projects or more – 10 marks 

10 

1e Sub Criteria – “Value of same or similar type(any type 
of SWM related works) of projects executed more 
than 0.96 crore” 

iii. 1 number of project – 5 marks 
iv. 2 number of projects or more – 10 marks 

10 

2 Financial Capacity of the Firm 10 

 Average Annual Turn Over of the Firm for the last 3 

Financial Years (2016-17, 2017-18 & 2018-19) : 

i. UptoRs. 180 lakh: 05 marks 

ii. More than Rs. 180 lakh: 10 marks 

10 

3 Approach and Methodology 25 

 a. Understanding of the Scope of Work 

b. Site appreciation 

c. Proposed methodology of bidder for 
undertaking the assignment 

i. Work Plan 

ii. Manning Schedule 

iii. Comments on TOR 

d. Power Point Presentation on 

TechnicalApproach and Methodology. Date for 
the presentation will be informed in due 

course.  

25 

4 Local Presence 05 

 i. Presence of officein Kolkata / West Bengal – 05 

marks (in case of Consortium/JV, this is 

applicable for Lead Member) 

05 

TOTAL 100 
 



 

8.Performance 
Security 

8.1 The selected bidder shall submit performance security of 
Rs.32,03,000.00 (Thirty two lakh three thousand only) to the client 
within 15 days, in the form of Bank Guarantee valid for 12 months 
from the date of issue of letter of acceptance cum work order. 

9. Duration of 
Contract 

9.1   The duration of contract for performing the services shall be as 
indicated in Data Sheet. 

10. Earnest 
Money Deposit 

10.1  Rs.6,41,000.00 (Six lakh forty one thousand only)as an initial Earnest 
Money Deposit shall be paid through online mode of payment 
(payment link will be available in the website). 

 
This amount will be converted to security deposit for the successful 
bidder. 

 
The EMD for the successful Bidder will be converted to Security 
Deposit and additional amount of 10% will be deducted towards 

Security Deposit from each monthly invoice. Such deducted total 
amount will be refunded after 12 months on completion of each year. 

Note :  
If any bidder is exempted from payment of EMD, scanned copy of 

original EMD exemption document needs to be uploaded, at the 
time of on-line submission and also submitted when called for. 

 

 

Section 2: Data Sheet to Instruction to Bidders 
 

Paragraph 
Reference 

Description 

1.1 Name of the Client:The Director, SUDA. 
Method of selection :Least Cost Selection (LCS) Method. 

1.2 Financial Proposal to be submitted together with technical proposal: Yes  
The overall scope of work is as specified in the Terms of Reference. 

1.3 The client will provide to the agency/firm encroachment free land for 
construction, installation & commissioning of waste processing plant, sanitary 
landfill,office building, boundary wall (if required), weigh bridge etc. 

1.9 Proposals must remain valid for 270 days from the date of opening of the 
Financial part of the Bid. 

2.1 Clarifications may be requested not later than 15 days before the submission 
date.  
The address for requesting clarifications is: 
The Superintending Engineer, SUDA(Tel: 9836650784); 
Queries of bidders, if any are to be submitted through mail to the State Urban 
Development Agency at wbsudadir@gmail.com&sbm.wbsuda@gmail.com within 
5th August, 2020. 

3.2 The bidder is also advised to visit the site/disposal ground and obtain for 

himself on his own responsibility all information that may be necessary for 

preparing the bid and entering into a contract for processing of Municipal Solid 

Waste. The costs of visiting the processing site and the municipal area shall be 

at the bidder’s own expenses. The bidders must familiarizethemselves with local 

conditions and to take them into account in preparing their proposals. 

mailto:wbsudadir@gmail.com
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For Technical Bid, the Bidder has to upload the following statutory and non-

statutory documents in https://wbtenders.gov.in : 

 

(i) This RFP document, with all pages signed by the Authorized Signatory. 

(ii) Payment Receipt of EMD (if applicable). 

(iii) Registration of firm/company (both lead partner & JV partner in case of 

Consortium/Joint Venture) with the state government / Govt. of India under 

the relevant Act. 

(iv) Certificate of Incorporation/ Registered Partnership Deed/Equivalent 

Documents (both lead partner & JV partner in case of Consortium/Joint 

Venture). 

(v) Copy of work orders & completion certificates (in case of 

completedprojects) or certificate of satisfactory running work (in case of 

on-going project) in favour of bidder (both lead partner & JV partner in 

case of Consortium /Joint Venture). 

(vi) Valid scanned copy of Trade License, PAN, GST, EPF and ESI certificate. 

Certificate of NSIC/ Excise Registration Certificate is accepted in lieu of 

Trade License. 

(vii) A self declared Black Listed certificate. 

(viii) The Article of Association and Memorandum, if applicable(both lead 

partner & JV partner in case of Consortium /Joint Venture). 

(ix) Audited financial statement (Balance Sheet and Profit & Loss 

Statement) of the firm/company (both lead partner & JV partner in case 

of Consortium/Joint Venture) for the last 3 years (2016-17, 2017-18 & 

2018-19).  

(x) Income Tax Return Certificate for the last 3 years(both lead partner & 

JV partner in case of Consortium/Joint Venture). 

(xi) Power of Attorney for the authorized person to sign the bid/proposal. 
(xii) Form of Consortium or Joint Venture agreement in case of Consortium/ 

Joint Venture. 

(xiii) Section 3: Technical Proposal - Standard Forms. 

(xiv) Section 4 - Financial Proposal - Standard Forms. 

(xv) Any other document to fulfil the eligibility criteria mentioned in Section-2 

of this RFP. 

3.3 As per available data the quantity of waste collected & provided by the ULB is 80 
TPD for MSW Processing Plant. 
“Design, build, construct, install, commissioning and transfer of 44 TPD capacity 

of Municipal Wet Waste processing facility based on Windrow Composting 
Technology/Biomethanation Technology, setting up Semi AutomaticMaterial 
Recovery Facility of 36 TPD capacity for Dry Waste, construction of Sanitary 
Landfill (as required size) along with operation & maintenance for 10 years 
(Renewable) under Swachch Bharat Mission for Santipur Municipality in West 
Bengal”. 

3.4 Proposal may be submitted by interested bidders as a single entity or a group of 
entities (“Bidding Consortium/JV”). In case of Consortium/JV, the maximum 
numbers of entities is limited to 2 (two) including the Lead Member. 

3.6 The format of the technical proposal to be submitted is: 

https://wbtenders.gov.in/


 

Simplified Technical Proposal (STP) Following: 

 Technical Proposal Submission Form: 

 TECH-1A:Qualification Application 

 TECH-1B: Financial Statement  

TECH-1C: Structure & organization 

TECH-1D: Statement of any Indictment  
TECH-1E:Firm’s Experience 
TECH-1F: Key Technical and Managerial staff 
TECH-2: Methodology for proposed operation & maintenance 
TECH-3: Format for power of attorney for signing of proposal 
TECH-4: Format for power of attorney for lead member of consortium/joint 

venture 

9.1 The concessionaire shall complete the work of construction, installation & 
commissioning of waste processing plant, sanitary landfill, office building, 

boundary wall (if required), weighbridge andother ancillary work within 270days 
from the date of issue of letter of acceptance cum work order. 
The concessionaire shall operate and maintain the processing plant for minimum 
10 years(Renewable based on satisfactory performance) after its commissioning. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SECTION 3: Technical Proposal - Standard Forms 

 

Form TECH-1A: Qualification Application 
(To be written on the letterhead of the Applicant) 

 

 

 
 
[Location,Date] 
To: 
The Director, SUDA 
 
Dear Sir/Madam: 

I/ We, the undersigned, offer to provide the services for [Insert title of assignment] in 
accordance with your Request for Proposal dated [Insert Date] and our Proposal. We 
are hereby submitting our Proposal, which includes this Technical Proposal, and a 
Financial Proposal. 

We are submitting our Proposal in association with/as a Joint Venture: [Insert a 

list with full name and address of each joint venture partner or Co-applicant].Attached is the 
following documentation: [letter(s) of association or Joint Venture Agreement and Joint 

Venture power of attorney for lead or managing Partner] 

We hereby declare that all the information and statements made in this Proposal are  
trueandacceptthatanymisinterpretationcontainedinitmayleadtoourdisqualification. 

If negotiations are held during the period of validity of the Proposal, i.e. before the 
date indicated in the Data Sheet, we undertake to negotiate on the basis of the proposed 
methodology and personnel. Our Proposal is binding upon us and subject to the 
modifications resulting from contractnegotiations. 

We undertake, if our proposal is accepted, to initiate the services related to the 
assignment not later than the date indicated in the notice to proceed. 

We understand you are not bound to accept any proposal you receive. 
We remain, 

Yours sincerely, 

Authorized Signature [In full and initials]: 

NameandTitleofSignatory:  

Name ofFirm:  

Address: 

 

 

 

 

 

 
  



 

Form TECH-1B: Financial Statement 

 

 
1.NameofApplyingAgency: 

2.Summaryofturnovergeneratedonthebasisoftheauditedfinancialstatementofthelast03 

( three)financialyears. 

 

 2016-17 
(Rs. InLakh) 

2017-18 
(Rs. InLakh) 

2018-19 
(Rs. In Lakh) 

AnnualTurnover    

 
 
AverageAnnual TurnoverisXXXX(RsinLakh) 

 
 

 
 
 
 
SignedbyaPracticingCharteredAccountant 

 
 
 

 

 

Name:MembershipNo.: 

Name of the Firm with 
Seal 

 
Date  

 
Note:ThisformisrequiredtobecertifiedbyapracticingCharteredAccountant 

 

 

 

 

 

 

 

 

 

 
  



 

Form TECH-1C: Structure & organization 

 
A. Details about the Bidder (single entity / lead agency in case of consortium/JV): 

 
1.      Name of applying agency / lead agency: 
 
2.Registered Office Address:  
Telephone No.: 
Fax No. :  
E mail#: 
Website: 
 
3.Kolkata Office Address (if any):  
Telephone No.: 

Fax No. :  
E mail#: 
Website: 
 
4. Name of the Contact Person for this assignment:  
Designation: 
Address:  
Telephone No. :  
Cellphone No.: 
E mail:  
Fax No. : 
 
 

Signature of applicant 
including title and capacity in 
which application is made. 

 
# Bidders must ensure that the Email id provided in the Registered Office Address is same 
with which they have registered on the e-procurement portal (http://wbtenders.gov.in). 
 
B. Details about the Consortium/JV Partner: 
 
1.      Name of Consortium partner: 
 
2.Registered Office Address:  
Telephone No.: 

Fax No. :  
E mail#: 
Website: 
 
3.Kolkata Office Address (if any):  
Telephone No.: 
Fax No. :  
E mail#: 
Website: 
 
4. Name of the Contact Person for this assignment:  

file:///H:/Phase-1%20(Published%20on%2015.07.20)/08.Raiganj/(http:/wbtenders.gov.in


 

Designation: 
Address:  
Telephone No. :  
Cellphone No.: 
E mail:  
Fax No. : 
 
 

Signature of applicant 
including title and capacity in 
which application is made. 

 

 

 

Form TECH-1D: Statement of any Indictment 

 
(By any Income Tax, Sales Tax, Customs and Excise Authorities and other Regulatory 
Authorities) (To be forwarded on the letterhead of the interested entity submitting the 
Proposal) 
 
Date:  
 
To, 
The Director, 
State Urban Development Agency (SUDA), 
ILGUS Bhawan, HC Block, Sector III,  
Salt Lake City, Kolkata - 700106, 
West Bengal, India 
 
Sir, 
 
We solemnly declare that there has been no conviction by a court of law or indictment or 
adverse order or investigation or charge sheet by an agency of the Government, any 
income tax, sales tax, customs, excise authorities and other regulatory authorities 
including but not limited to Reserve Bank of India (RBI) and Securities Exchange Board 
of India (SEBI) against us or our Promoter Group. 
 
We  have  not  been  declared ineligible by  the  Government of  India  or  any  State  /  
UT  /  LocalGovernment for corrupt and fraudulent practices or blacklisted by them. 

 
Yours faithfully, 

 
 
Signature(s) of Applicant(s)  
Seal of applicant Name: 

Designation: 

 
 

 



 

  



 

Form TECH-1E :Firm’s Experience 

 

[Usingtheformatbelow,provideinformationoneachassignmentforwhichyourfirm,andeachjoint 

venture partner or Co-applicant for this assignment, was legally contracted either 

individually as a corporateentityorasoneofthemajorcompanieswithinajointventureorCo-

applicant,forcarrying out services similar to the ones requested under this assignment. Fill 

up separate sheet for each project] 
 

1. Name of Project & town  

2. 
Name, Address & contact numbers of 
Client 

 

3. Name of Entity undertaken the Project  

4. Scope of work  

5. Project Cost  

6. 
Waste Handling Capacity / Project 
size/ Population 

 

7. Bidder’s role in the project  

8. Contract Period  

9. Completed or On going  

10. 
Details of the assistance / equipment 
provided by the ULB 

 

11. Date of award/ Date of start  

12. 
Delaysincommissioning,ifanywiththei
r reason 

 

13. 
No. of months of Operation & 
Maintenance 

 

14. 
Has the project stopped / failed 
aftercommissioning, if yes,provide 
reason 

 

15. Litigations with the client, if any  

16. DetailsoftheTechnicalandManagerial 
staffengaged 

 

17. % Equity shareholding in the project  

18. Status of project  

19. Remarks / Other Details  
 

Date:  

Place: 

 
Rubber Seal oftheBidder/ (Signature of the AuthorizedSignatory) 

Lead Member oftheConsortium/JV  (Name anddesignation) 

 

In the capacityof (position) duly authorized to sign this 

Proposal for andbehalfof  (name of Sole Bidder / Lead 

Member of theConsortium/JV) 

 (Address) 
 



 

 

  



 

Form TECH-1F: Key Technical and Managerial staff 
 

 

[Using the format below, provide information on key technical and managerialstaff of 

your firm, and each joint venture partner or Co-applicant for this assignment, proposed 

to work on the assignment for carrying out services under this assignment.] 

 

Name 
Position 
Assigned 

Area of 
Experience 

Task 
Assigned 

Employment 

Status with 

Firm 

(Fulltime/ 
Contract) 

Education/ 

Degree 

(Year/ 

Institution) 

No. of years 

of relevant 

Experience 

       

       

       

       

       

       

       

       

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

  



 

Form TECH-2: Methodology for proposed operation & maintenance 
 

(To be attached with Firm’s proposed Approach & Methodology) 
 
The Implementation Plan shall comprise: 

1. ProposedStrategy 
a. Proposed plan for communicating with the Clientstaff. 
b. Service Provider shall be required to submit a chart setting out the process flow 

for the activitiesenvisaged. 
2. Infrastructure(tools,equipmentandvehicles)requiredforexecutionoftheProject. 

(Please refer the indicative requirements mentioned in the ToR) 
 

Sl.No Equipment / Machinery Number 

   

   

   

   

Sl. 
No. 

Vehicle Type 
Owned 

No 
Leased 

No 
Total 
No 

Capacity in terms of Volume 

      

      

      

      

      

      

 

3. Processing Technology: 

a. Method ofWindrow Composting/Biomethanation: Describe the process, list 
of plant & machinery, power requirement, likely % of product, likely power 
generation, likely quantity of RDF & likely % of rejects etc. 

b. Method ofMaterial Recovery Facility: Describe the process, list of plant & 
machinery, power requirement, likely % of product, likely power generation, 
likely quantity of RDF & likely % of rejects etc. 

4. Construction and Monitoring mechanism proposed for Sanitary Landfill. 

5. Manpower Proposed to bedeployed: 

Sl No Staff Aspect Details 

 Total number of people to be deployed*  

 Type of Staffs  

 Operational Staff*  

 Supervisory Staff*  

 Any other  

* Describing role & activities to be performed by each staff 

5.   Monitoring mechanism proposed. 
      6.   Mechanism for addressing any emergency situation. 



 

Form TECH-3: Format for power of attorney for signing of proposal 

(On Stamp paper of relevant value) 
 

POWER OF ATTORNEY 
 
Know all men  by  thesepresents,We ……………………………………… (name  
andaddressofthe registered office)do hereby constitute, appoint and 
authorizeMr/Ms........................………  ……............ 
(nameandresidentialaddress)whoispresentlyemployed with us and holding the 
position of............................................as  our attorney, to do in our name and on our 
behalf, all such acts, deeds and things necessary in 
connectionwithorincidentaltoourfortakingupontheProjectof 
…………………………………………. (title  of  the  project)  in  area of  ULB,(hereinafter 
referred to as specificULB),including signing and submission of alldocuments and 
providing information/responses to BNP in all matters inconnection with our 
Proposal. 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney  
pursuant to this Power of Attorney and that all acts, deeds and things done by our 
aforesaid attorney shall and shall always be deemed to have been done byus. 
 

DatedthistheDayof 2020 
For    
(Name and designation oftheperson(s) signing 
on behalf of theBidder) 

 
Accepted 
______________________________ Signature. 
(Name, Title and Address of the Attorney)  
 
 
Date:……………………. 
Note: 
 
 
Note: 

• The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of 
the executants(s) and when it is so required the same should be under common 
seal affixed in accordance with the requiredprocedure. 

• Also, wherever required, the bidder should submit for verification the extract of the 

charter documents and documents such as a resolution/power of attorney in favor 
of the Person executing this Power of Attorney for the delegation of power 
hereunder on behalf of thebidder. 

• In case the proposal is signed by an authorized Director, a certified copy of the 
appropriate resolution/ document conveying such authority may be enclosed in 
lieu of the Power ofAttorney. 



 

Form TECH-4: Format for power of attorney for lead member of 
consortium/joint venture 

 

(On Stamp paper of relevant value) 

POWER OF ATTORNEY 

Whereas ------------------- ------------------ (Name of the employer) has invited tenders from 
interestedpartiesfor ------------------------------------------ (title of the project) as per SWM 
Rules 2016 within Municipal limitsof(name oftown)”. 

Whereas, the members of the Consortium/JV are interested in bidding for the project and 
implementing the project in accordance with the terms and conditions of the 
tender(Tender Document), and other connected documents in respect of the project, and 
Whereas, it is necessary under the tender document for the members of the 

Consortium/JV to  designate one  of them as the Lead Member with all necessary power 
and authority to do for and on behalf   of the Consortium/JV, all acts, deeds and things 
as may be necessary in connection with the Consortium’s/JV’s bid for the project or in 
the alternative to appoint one of them as the Lead Member, would have all necessary 
power and authority to do all acts, deeds and things on behalf of the Consortium/JV, as 
may be necessary in connection the Consortium’s/JV’s bid for the project 

Now this power of attorney witnesses that; 

We, M/s. ----------------------------------------------------------------------,  

M/s---------------------------------------------- M/s.--------------------------------------------- (the 
respective names and addresses of the registered  office)  do  hereby  designate M/s
 ------------------------------ being one of the members of the Consortium/JV, asthe 
LeadMember of the Consortium/JV, to do on behalf of the Consortium/JV, all or any  of 
the  acts, deeds  or things necessary or incidental to the Consortium’s/JV’s bid  for  the  
project,  including submission of application/ proposal, participating in conferences, 
responding to queries, submission of information/ documents and generally to represent 
the Consortium/JV in all its dealings with BNP, any other Government Agency or any 
person, in connection with  the project until culmination of the process of bidding and 
thereafter till the end of the contract period. 

We hereby agree to ratify all acts, deeds and things lawfully done by Lead Member/Lead 
Technical Member and the Lead Financial Member our said attorney pursuant to this 
Power of Attorney and that all acts deeds and things done by our aforesaid attorney shall 
and shall always be deemed to have been done byus/Consortium/JV. 
Dated this …………… Day of ………….(month)……………….. (year) 

…………………………………  

(Executants) 

(To be executed by all the members of the Consortium/JV) 

 
Note: The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s) and when it is so required the same should be under common seal affixed in 
accordance with the required procedure. 

 

  



 

Section 4 - Financial Proposal - Standard Forms 

 
Financial proposal standard forms shall be used for the preparation ofthe financial 

proposal according to the instructions provided under para. 3.3 of Section-2.Forms FIN-1 

and FIN-2 are to be used whatever is the selection method indicated in para1.1 of 

Section-2. 

 
All the terms of the tender document are applicable. 
 

Form FIN-1: Financial Proposal Submission Form 

[Location, Date] 
 
To: 

 
The Director, SUDA 
 
Dear Sir/Madam, 
 
We, the undersigned, offer to provide the services for [Insert title of assignment] in 
accordance with your Request for Proposal dated [Insert Date] and our Technical 
Proposal. Our attached Financial Proposal is for the “Selection of bidder for design, build, 
construct, install, commissioning and transfer of 44 TPD capacity of Municipal Wet Waste 
processing facility based on Windrow Composting Technology/Biomethanation 
Technology, setting up Semi AutomaticMaterial Recovery Facility of 36 TPD capacity for 
Dry Waste, construction of Sanitary Landfill (as required size) along with operation & 
maintenance for 10 years (Renewable) under Swachch Bharat Mission for 
SantipurMunicipality in West Bengal”. 
 
Our Financial Proposal shall be binding upon us subject to the modifications resulting 
from  contract  negotiations,  up  to  expiration  of  the  validity   period  of   the proposal, 
i.e. before the date indicated in Clause Reference  1.9  of  the  Data  Sheet. 
 
No fees, gratuities, rebates, gifts, commissions or other payments have been given or 
received in connection with this proposal. 
 
We understand you are not bound to accept any proposal you receive.  
 
We remain, 
 

Yours sincerely, 
Authorized Signature [In full andinitials] 
: ___________________________________________________ 
NameandTitleofSignatory:________________________ 
Name ofFirm:______________________________________ 
Address: ___________________________________________ 

 

 

 

 

  



 

Form FIN-2: Bill of Quantities (BOQ) 

 
(THIS IS TO BE SUBMITTED AS PER FORMAT PROVIDED ONLINE ONLY) 

 

Sl. 
No. 

Item 
Quantity 
(in Ton) 

Quoted 
Rate(incl
usive of 
all taxes 
& duties 
except 
GST) in 

Rs. 

GST 
in 
Rs. 

Total 
Quoted 

Rate 
(inclusive 
of all taxes 
& duties 

and GST) in 
Rs. 

1. 

Design, build, construct, 
install, commissioning and 
transfer of 44 TPD capacity 
of Municipal Wet Waste 
processing facility based on 
Windrow Composting 
Technology / Bio-
methanation Technology, 
setting up Semi Automatic 
Material Recovery Facility 
of 36 TPD capacity for Dry 
Waste, construction of 
Sanitary Landfill (as 
required size) along with 
operation & maintenance 
for 10 yearsin terms of 
tipping fee. 

 

01 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  



 

Section 5: Terms of Reference (ToR) 

 

1. Brief Description ofTask: 

SUDA, UD&MA Department, Govt. of West Bengal wishes to engage private operators 

for processing of Municipal Solid Waste (wet waste & dry waste) and disposal of end 

productsas per Solid Waste Management Rules 2016 and best Engineering practices 

within Municipality/ Municipal Corporation limits. It will be constructed & developed 

subsequently after acquiring suitable land. The income derived from sale of 

compost/bio gas, RDF, Power, recyclable material etc. shallbeofthe 

agency.Theagencywillberesponsibleforprovidingservicesunderthescopeof work. 

2. Background: 

2.1 Introduction: 

Solid Waste Management is one of the most essential services for maintaining the quality 

of life in the urban areas and for ensuring better standards of health and sanitation. 

Municipalities have overall responsibility for solid waste management (SWM) in their 

cities. However, most of them are currently unable to fulfill their duty to ensure 

environmentally sound and sustainable ways of dealing with waste generation, collection, 

transport,treatment and disposal. The failure of SWM can result in serious health 

problems and environmental degradation. In most of the cases, the waste is collected and 

disposed of in uncontrolled dumpsites or burned openly. This practice further aggravates 

environment through impacts on water and air. The problem of SWM in India, when 

combined with rapid urbanization and unplanned development, is expected to be of such 

magnitude that significant reasons exist to initiate immediate action forimprovements. 

 
2.2 Objective: 

 

The overall objective of this project is to create an efficient and effective solid waste 

management system in municipality / municipal Corporation. The sub objectives are 

as follows: 

1. To comply with Solid Waste Management Rules, 2016 and applicable laws, rules, 

guidelinesinIndiaandbestEngineeringpracticesthroughPublicPrivateParticipation. 

2. To improve the existing standards of public health and environmental quality by 

establishing technically suitable MSW processing plant for conversion of MSW to 

useful products- Compost /Bio gas/ Energy / RDF Incl. Recycling of  recoverable 

material and  safe  disposal 

ofresidueinertwasteasgeneratedduringwasteprocessingattheear marked position to be 

shown. 

3. Improve productivity of manpower, materials and equipment and promote economic 

operations ofservices. 

4. Promote and protect the quality and sustainability of overall urban environment in the 

service area. 

 
3. Scope ofWork: 

 

SUDA is desirous of implementing an ‘Integrated Municipal Solid Waste Management 

Project’ covering various components of waste. So part of the services (Processing of 



 

Waste) are being contracted in thiscontract. 

 

I. Scope of theBidder : 
 

A. For Windrow Composting Facility/BiomethanationFacility 

The selected bidder/agency would be required to take up following components 

under this contract assignment at their cost: 

a. Design, Build, Install, Commissioning and Transfer of 44 TPD capacity of 

Municipal Wet Waste Processing facility based on Windrow Composting 

Technology/Bio-methanationTechnology with pre-sorting 

facilityduringthecontractperiodandO&Mfor10years(Renewablebased on effective 

performance).Thetechnologyproposedis Windrow Composting/ Bio-

methanationonly. 

b. Preparation of design, drawing and specifications of required civil works and plant 

& machinery of capacity for processing of waste likely to generate till next 10 

years.  

c. All the design, drawing & specification should be vetted from any Govt. institute/ 

authorities preferably within the state boundary as per approval of 

TIA/representative. The amount needed for vetting to be borne by the concerned 

agency.  

d. All sites should be visited before quoting of the rates at the expenses of agency. 

e. All tests should be done from any Govt. Institutions or Authorities or any reputed 

NABL accredited laboratory. 

f. All types of clearance and NOC required for Installation / Commissioning and 

Operating have to be taken from appropriate authorities beforehand. SUDA/ULB/ 

Corporations will only provide necessary support for acquiring such clearance/NOC.  

g. Installation of plant & machinery for wasteprocessing. 

h. The bidder shall also set up a leachate treatment facility in accordance of 

applicable rules and regulations. 

i. The bidder will minimize mal odourgeneration, prevent off-site migration of gaseous 

emissions. Ambient air quality at the site and in the vicinity shall be monitored to 

meet the specified standards as per CPCB and SPCB rules and regulations. 

j. The processing plant shall meet standards prescribed by Ministry of Environment 

&Forestandotherapplicablelaws,rules,guidelinesandbestEngineeringpractice. 

k. Electricity, water etc. utility expenses/ charges will be borne by the bidder. 

 

 

B. For Material Recovery Facility 

The selected bidder/agency would be required to take up following components 

under this contract assignment at their cost: 

 

a. Design, Build, Install and Setting up Semi AutomaticMaterial Recovery Facility of 36 

TPD capacity with operation & maintenance for 10 years (Renewablebased on 

effective performance) for Municipal Solid Waste. 

b. Preparation of design, drawing and specifications of required civil works and plant 

& machinery of capacity for processing of waste likely to generate till next 10years. 



 

c. All the design, drawing & specification should be vetted from any Govt. institute/ 

authorities preferably within the state boundary as per approval of 

TIA/representative. The amount needed for vetting to be borne by the concerned 

agency. 

d. All sites should be visited before quoting of the rates at the expenses of agency. 

e. All tests should be done from any Govt. Institutions or Authorities or any reputed 

NABL accredited laboratory. 

f. All types of clearance and NOC required for Installation/ Commissioning and 

Operating have to be taken from appropriate authorities beforehand. SUDA/ULB/ 

Corporations will only provide necessary support for acquiring such clearance/NOC. 

g. Set up and operate the material recovery facility in the city. 

h. Dispose the recyclables recovered at the MRF facility as per the SWM Rules 2016 
and other applicable environmental laws. 

i. Electricity, water etc. utility expenses/ charges will be borne by the bidder. 

 

 

C. For Sanitary Landfill Facility 

The selected bidder/agency would be required to take up following components 

under this contract assignment at their cost: 

 

a. Design, drawing, construct & buildSanitary Landfill at the designated location. 

b. Preparation of design, drawing and specifications of required civil works for the 

disposal of inert/end product likely to generate from processing plants for a 

minimum period of 20 years as per SWM rule 2016. 

c. All the design, drawing & specification should be vetted from any Govt. institute/    

authorities preferably within the state boundary as per approval of TIA or his/her 

authorized representative. The amount needed for vetting to be borne by the 

concerned agency. 

d. The inert materialsshould be collected from all the processing plants.  

e. The site for the SLF should be visited before quoting of the rates at the expenses of 

agency. 

f. All tests should be done from any Govt. Institutions or Authorities or any reputed 

NABL accredited laboratory. 

g. All types of clearance and NOC required for Setting up of SLF should have to be taken 

from appropriate authorities beforehand. SUDA/ULB/ Corporations will only provide 

necessary support for acquiring such clearance/NOC. 

h. The Sanitary Landfill shall meet standards prescribed by Ministry of Environment 

&Forestandotherapplicablelaws,rules,guidelinesandbestengineeringpractice. 

i. Electricity, water etc. utility expenses/ charges will be borne by the bidder. 

j. To Operate and Maintain the Sanitary Landfill Facility as per the Schedule I of 

Solid Waste Management Rules, 2016 and also follow all technical specifications 

as per CPHEEO 2016 SWM Manual Published by Ministry of Environment, 

Forests and Climate Change (MOEF&CC). 

k. The contractor is responsible for making arrangement for daily soil cover as 

specified in the Schedule I of Solid Waste Management Rules, 2016 

 



 

 

II. Scope of theMunicipality/Municipal Corporation : 
 

a. Provide land of suitable size for setting up the plants and construction of Sanitary 
Landfillto the agency.  

b. Provide assistance to the agency towards getting any types of clearance/ NOC or 
electric / water connections etc. 

c. Conduct capacity building workshops and through IE&C spread the awareness for 
waste segregation at source. 

 

III. Sale of Recyclables, Products orBye-products : 
 

a. Theconcessionairewillprocessthewasteusingappropriatetechnologysuchthat the 

waste after processing is reduced toless than10% of the total waste. 

b. Theconcessionaireshallsegregateallreusable&recyclablematerialincludingdebris 

and construction material and shall dispose off them as per the provisions made 

in SWM Rules,2016. 

c. The concessionaire shall also assess the market and provide details for comprehension 

of the marketing plans for all bye-products. The concessionaire shall make all efforts 

to sell 100% of such products & bye-products every day so that the reusable & 

recyclable by-products are not required to be stored at the site more than three days 

of generation of the bye-products.   

IV. Record keeping andReporting : 

a. The concessionaire on behalf of client will keep the weigh bridge record of entry of 

waste received and exit of waste/inert materials after processing on daily basis. The 

ULB authority is authorized to inspect/audit the accounts. 

b. The concessionaire shall maintain and submit electronic reports of the above records, 

using software and formats approved by the ULB, on a monthly basis. All records shall 

be available to ULB at reasonable times and places throughout the term of any 

contractresultingfromthisRFPandforaperiodoften(10)years. 

The concessionaire shall not use the land of waste processing site for any commercial 

purpose or for any other purpose other than that for processing ofwaste. 

Green Belt should be maintained in accordance with O&M Plan and Operations 

Protocol. 

 

V. Routine Maintenance Standards:  

 In order to ensure smooth and uninterrupted operations, 

routinemaintenanceofthewasteprocessingfacilitiesshallincludebutnotbelimitedto: 

a. Prompt repairs of the storage and waste drying  places,  Leachate  collection drainage 

and treatment system, electrical  items,  drains,  vehicular  passages, sieving 

machineries, lighting andfencing; 

b. Replacement of equipment/consumables, horticultural maintenanceand 

repairsto equipment, structures and other civil works which are part of the waste 



 

processing facility. 

c. Maintaining the shape, scope, full cross-section of the storm water drainage system 
and Leachate collection and drainage system; maintain stock spare parts for 
themachinery. 

d. Keeping the waste processing facility in a clean, tidy and orderly condition  and 

taking all practical measures to prevent damage to the facility or  any  other  

property on or near thesite. 

e. Undertaking maintenance works in accordance with the  O&M  Plan  and  

OperationsProtocol. 

f. The rejects from the processing should not be more than 10% of the total waste. The 

rejects shall be carried and disposed to the designated landfill site. 

g. Preventing, with the assistance of law enforcement  agencies,  where  necessary,  any 
unauthorized entry to and exit from and any encroachments including any 
encroachments on thesite. 

h. Taking all reasonable measures for the safety of all the workmen, material, 

supplies and equipment brought to the site. Explosives, if any, shall be stored, 
transportedanddisposedofbytheConcessionaireinaccordancewithApplicable 
Laws/Permits. 

i. For discharge of waste water and foul gasses, emission standards to be followed 
strictly as per prevailing PCB,CPCB,CPHEEO or any Govt. norms. 

j. Monitoring system for air quality standard at the point of outlet should be 
maintained round the clock and the report should be made available as and 
when required by SUDA/ULB/Corporation. 

k. Suitable treatment process should be maintained inside the plant before 
discharging the waste water into drains/nullahs/water bodies. 

l. Plantation of adequate numbers should be done and maintain to reduce the 
noise and air pollution from the plant. 

m. No work at night shall be done. Special permission shall be taken beforehand 
from the appropriate authority if needed. 

n. All the vehicles to be used by the agency in and outside the plant shall strictly 
follow latest emission standard. 

o. The site shall be made available for inspection at any time as and when felt 
necessary by the Authorities. 

p. All the materials to be used for construction/maintenance shall be of ISI mark. 

q. After completion of the commissioning of the plant, three sets of approved 
drawing consisting sewer line drawing, water supply line drawing, fire fighting 
arrangement details to be handed over to the SUDA/ULB. 

r. Suitable fire fighting arrangement shall be made as per prevailing norms and 
standards laid down by the Govt. 

s. Arrangement for rainwater harvesting shall be done within the plant area. 

t. There shall be a monitoring system at the entry, exit and weigh bridge from 
ULB/Corporation end. The monitoring system may be manual/mechanized 
round the clock.  

 

VI. Emergency Response Plan: 

The  Emergency  Response  Plan  (“ ERP” )  shall  be  developed  by  the  

Concessionaire.  This  shall  be  a   part  of   the  Operations   Protocol   developed by 

the Concessionaire. The ERP shall set out steps to be taken and measures to be  

adopted by the Concessionaire in responding to dealing with Emergency including 

those  

situationsrelatedtopersonalinjuriesorfatalities,propertydamageandforcemajeureasfoll



 

ows: 

In the event of an Emergency, the Concessionaire shall immediately carry out an 

inspection of the area affected by the  Emergency.  Where  Emergency  has necessitated 

closure of the Waste processing facility or part thereof, the Concessionaire shall 

promptly carry out any repair works necessary to restore the waste processing facilities 

to safe condition and in any event shall  carry  out  such works before the affected area 

of the project facilities is re-opened to for normal operations. 

 

TheConcessionaireshall ensurethatsufficient staff, plant, equipment and materials, 

including without limitation medical assistance are available to respond to 

Emergency within reasonable period at all times during the Operations Period. 

 

VII. The scope would notinclude : 

 

The concessionaire will not be responsible for collection & transportation of waste from 

the source of generation or from the secondary storage point to the waste processing site. 

Segregation at source, door to door collection of waste & transportation of waste up to 

processing site will be done by the ULB. The concessionaire is also not responsible for 

construction of approach road up to processing site. The client will be constructed the 

approach road at hislevel. 

 

4. Performance Security against theWork : 

 
Within fifteen (15) days of the receipt of letter of acceptance cum work order  from  

theEmployer,  the successful biddershall: 

a. Furnish the Performance Security for an amount of Rs.32,03,000.00 (Thirty two lakh 
three thousand only)in the form of Bank guarantee valid for 12 months.  

b. Attend office of Employer to sign the agreement on non- judicial  stamp  papers  as 
fixed by State Government. 

c. Failure of the successful bidder to submit the above-mentioned Performance Security 
or sign the contract shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Earnest Money Deposit.  

 

5. Forfeiture of Security Deposit againstWork : 

If during the term of this contract, the agency/ service provider is in default of the due 

and faithful performance of his obligations under this contract,  the  authority  shall, 

without prejudice to its other rights and remedies here  under  or  at  the  applicable 

Law, be entitled to call in, retain and appropriate the security deposit. The security 

deposit shall be appropriated upon termination of contract by the authority for any 

default. 

 

6. Refund of Security Deposit againstWork : 

The EMD for the successful Bidder will be converted to Security Deposit and additional 

amount of 10% will be deducted towards Security Deposit from each monthly invoice. 



 

Such deducted total amount will be refunded after 12 months on completion of each 

year. 

7. Contract management and counterpartstaff : 

SUDA will be the Contract ManagementAgency.SUDA/ULB shall also designate one nodal 
officer and other counter-part staff for co- ordination with different line agencies, other 
Govt. agencies, and assistconcessionaire for obtaining necessary approval from State 
Pollution Control Board, SEIAA and  any other government department/ agency. The ULB  
shall  also  assist  the  concessionaire for award of any subsidy on production & sale of 
the bye product from waste (if available from state/ centralgovernment). 

8. Taxes : 

The concessionaire shall pay all duties & taxes to the central / state government that  

may be levied in accordance to the laws and regulation in-force on the equipment, 

materials, supplies (permanent, temporary and consumables) to be used on  or  

furnished under the contract and on the operations to be performed under the  contract. 

Nothing in the contract shall relieve the  agency  from  his  responsibility  to pay any  tax 

that may  be levied on its operations or on profits made  by him in respect  of the 

contract. 

Concerned ULB/SUDA shall not take any responsibility for any kind of tax payment to 

the Government or Quasi-Government bodies at any point of time, other than  those 

required to be deducted at source before the payments are made to the agency under any 

law & those practice to the concerned ULB. The  agency shall perform  such duties  in 

regard to such deductions thereof as may be imposed on him by such laws and 

regulations. 

 

9. Penalties : 

 

a. Penalty of Rs.1.50 lakh per month will be imposed for delay in commissioning of 
processing plant 
beyondthescheduleddate.Onemonthwillbeconsideredifthedelayismorethan21days 
but less than 31days. 

b. The concessionaire is responsible for storage / transportation / disposal of 

residual 

wastesafelyaspertheprovisionsmadeintheSWMRules,2016.Theresidualwaste 

should not be dumped on road side or on other’s property. If the residual waste is 

dumped on road side, a penalty of Rs. 10,000/- per event will be charged to the 

concessionaire. 

c. If the quantity of inert waste to be disposed off in the sanitary landfill is more than the 

10% quantity of waste received at site a charge of Rs.2000 per ton shall be charged on 

the extra weight than 10% of the total waste. 

 

 

 

10. Hand Back andTransfer :  



 

In the last year of operation, the ULB/MC shall deploy its engineers, technical persons 

and workers for processing of waste on the processing plant so that beforehand back and 

transfer, the ULB will be able to continue to operate the processing plant. The 

concessionaire will handhold the technical staff & workers of ULB for last one year of 

contract. 

 

The ownership of processing site, processing plant, sanitary landfill, building etc. and all 

civil  works  including all modifications, renovations and improvements made their in 

shall at  all times remain that of ULB. At the end of the contract period and or its earlier  

termination, the agency shall request ULB to take over the office space, processing site, 

sanitary landfill site, processing plant and building etc. The ULB shall take over the same 

within thirty (30) days of such a request beingmade. 

 

At the end of the contract period, the agency shall hand back peaceful possession of 

processing plant and building/sheds in good operable condition to theULB. 

 

At least three (3) months before the expiry of contract period, a joint inspection of the 

processing plant and building shall be under taken by the Competent Authority and 

agency to prepare a list of works and jobs, if any, to be carried out under the contract so 

as to confirm to the O&M requirements. The agency shall promptly undertake and 

complete such work and jobs at least one month prior to the expiry of the contract period 

and ensure facilities continue to such requirements until the same are handed back to 

theULB. 

 

11. HumanResource : 

a. The agency shall, during the contract period, have requisite staff/representatives as 
required to run the plant and to be responsible for all necessary  exchange  of 
information required for performing operations and providing services under this 
contract. 

b. Theagencyshallberesponsibleforhealth safetymeasuresofhisworkers. 

c. The agency shall comply with all the provisions of the laws regarding deployment of 

labour under the contract. It shall be the liability and responsibility of the agency to 

implement the provisions of Acts; the Contract Labour (Regulation and Abolition) Act, 

1970, the Minimum Wages Act,1948 and the Workmen’s Compensation Act, 1923. In 

addition tofollowings: 

d. The agency shall not employ in connection with the operations  and  services  under 

this contract any person of less than 18 yearsage. 

e. At all times during continuance of the contract, the agency shall abide by all existing 

and future labour enactment and rules made there under, regulations, notifications 

and bye-laws of the Central, State or Local Government. The agency shall keep the 

ULB indemnified in case any action is taken against the ULB by any Authority on 

account of contravention of any of the  provisions  of  any  Act  or rules made there 

under, regulations or notifications includingamendments. 

f. The agency shall keep all records desired under the said labourlaws, submit periodical 

returns to the respective statuary Authority. The agency  shall in respect of labour 



 

employed by him comply with or cost to be complied with provisions of the various 

labour laws and the Rules and  Regulations as applicable to them in regards to 

matters providedtherein. 

g. The agency shall obtain the license in accordance with the Rules and Provisions of 

Contract Labour (Regulation and abolition) Act, 1970 and adhered all terms and 

condition stipulated therein, ifapplicable. 

h. The agency shall pay the staff deployed by him under this contract as per the 

minimum wages act in force andamendments. 

i. Not withstanding anything contained herein, the ULB may take  such  action  as may 

be necessary for compliance of the various Applicable Labour Laws and to recover 

the cost there of from theagency. 

 

12. Events ofDefault : 

An event of default on the part of the agency, which results from the agency being unable 

to fulfil his service obligations under the contract, shall  be  deemed  as  a 

seriousdefault,andissaidtohaveoccurredduetoanyofthefollowingcauses: 

(a) Theagency; 
i. Has repudiated the contract,or 

ii. Without reasonable excuse has failed to commence operations in  accordance to the 

conditions of contract and/or failed to  complete  the activities/operations within the 

time stipulated  for  completion  of  the contract. 

(b) Gross misconduct of theagency; 

i. Despite previous warning from the Competent Authority, in writing,  is otherwise 

persistently or flagrantly neglecting to comply with any of his obligations under 

thecontract; 

ii. The agency  persistently fails to follow good  operating practices in execution  of 

thecontract; 

iii. The agency stops providing all services or  part  of  services  without authorization 

from the CompetentAuthority; 

iv. The Competent Authority gives notice that failure to  correct  a  particular  defect is 

a fundamental breach of contract and  agency  fails  to  correct  it 

withinareasonableperiodoftimedeterminedbytheCompetentAuthority; 

v. Iftheagencyisinbreachofanylaworstatutegoverningtheoperations. 

vi. The agency, in the judgment of the ULB, has engaged in corrupt  and  fraudulent 

practices in competing for or in carrying out the operations under the contract. 

vii. The agency (in case of a consortium/joint venture) has modified the composition of 

the consortium and/or the responsibility  of each member of  the consortium 

without prior approval of theCompetentAuthority. 

viii. The agency is unable to maintain the composition and structure of his organization 

due to any of the followingcauses. 

• The agency enters into voluntary or  involuntary  bankruptcy,  or liquidation; 

• The agency becomesinsolvent; 

• A receiver, administrator, trustee or liquidator is appointed over any substantial 

part of its assets;and 

• Any act is done or event occurs with respect to the agency or his assets, which, 



 

under any applicable law has substantially similar effect to any of  the foregoing 

acts or events. 

13. Termination of contract due to event of default byAgency : 

a. Without prejudice to any other right or remedy which ULB may have in  respect 

thereof under this contract, upon the occurrence of agency Event of Default, the 

ULB may, subject to the provisions of this contract, terminate this contract in  the  

manner as set outunder: 

i. If ULB decides to terminate this contract upon the occurrence of agency’s Event 

of major Default, in the first instance, he shall issue preliminary notice to the 

agency. Within fifteen (15) days of receipt of preliminary notice, the agency  

shall submit  to  ULB through the Competent Authority in sufficient detail, the 

manner in which he proposes to cure the underlying Event of Default. In case of 

non- submission of the agency’s proposal to rectify within the said period of 

fifteen (15) days, ULB shall be entitled to terminate this contract by issuing 

termination notice and to appropriate security deposit. If the total amount due 

to the ULB exceeds any 

paymentduetotheagency,thedifferenceshallbeadebtpayabletotheULB. 

ii. If any irregularities are found in the accounts of sale at any time, the ULB shall 

notify the concessionaire for not more than 15 days to rectify the accounts. If 

the accounts  are not regularised within 15 day of issue of notice by the ULB, 

the contract may be terminated without furthernotice. 

iii. If the agency’s proposal to rectify the underlying event of default is submitted 

within the period stipulated therein, the agency shall have further period of 

fifteen  (15)  days to remedy/cure the underlying event of default. If, however 

the agency fails to remedy/cure the underlying event of default within such 

further period allowed, ULB shall be entitled this contract, by issue of 

termination notice and to appropriate to security deposit. If the total amount 

due to the ULB exceeds any 

paymentduetotheagency,thedifferenceshallbeadebtpayabletotheULB. 

 
b. Withdrawal of TerminationNotice; 

Notwithstanding anything inconsistent contained in this  contract,  if  the  agency 

served with the termination Notice cures the underlying event of default to the 

satisfaction of ULB at any time before the termination occurs, the termination 

notice shall be withdrawn by the ULB which had issued the same. Provided that 

the party in breach shall compensate the ULB for any  direct costs/ consequences 

occasioned by  the event of default which caused the issue of terminationnotice. 

 

14. Termination of contract due to convenience ofULB : 

The contract may also be terminated by the ULB  by giving minimum 30 days’ notice    to 

the agency for any administrative reason or due to the order issued by the State 

Government or due to the decision taken by the Competent Authority. 

15. Force MajeureEvent : 



 

1.Any of the following events which is beyond the control of the party claiming to be 
affected thereby (“Affected Party”), and which the Affected Party has been unable to 
overcome or prevent despite exercise of due care and diligence,  and  result  in  
Material Adverse Effect shall constitute Force MajeureEvent: 

(a) Earthquake, flood, inundation andlandslide; 

(b) Storm, tempest, hurricane, cyclone, lightning, thunder or other extreme 

atmospheric disturbances; 

(c) fire caused by reasons not attributable to the agency/ULB or any of the 

employees, or agents of theagency/ULB. 

(d) Acts ofterrorism 
(e) Strikes, labour disruptions, any other disruptions or public unrest not 

arising on account of acts of theagency/ULB 

(f) Action of Government Agencies having Material Adverse  Effect,  including  

but not limitedto: 

• Acts of expropriation compulsory acquisition or take over by any Government 

agency of the processing/ landfill site facilities or any partthereof. 

• Any judgment or order of a court of competent jurisdiction or statuary  

authority in India made against the agency in any proceeding, which is non- 

collusive and dulyprosecuted. 

• any unlawful, unauthorized or without jurisdiction  refusal  to  issue  or  to 

renew or the revocation of any applicable permits, in each case for reason  

other than the agency’s breach or failure in complying with the SWM  rule, 

2016, O&M requirements defined in the contract, applicable laws, applicable 

permits, any judgment or order of any Government  Agency  or  of  any  

contract by which the agency as the case may be isbound. 

• Early termination of this agreement by ULB for  reason of national emergency 

or national security. 

(g) war, hostilities (whether declared or not), invasion, act of foreign enemy, 

rebellion, riots, weapon conflict or military actions, civil war, ionizing 

radiation, contamination by radioactivity from nuclear fuel, any nuclear 

waste, radioactive toxic explosion, volcanic eruptions. 

(h) Strikes, work to rule actions, go slow or similar labour difficulty in the city 

as a whole and not specific to the work 

(i) Any resistance from the citizens or any other groups not allowing to operate 

the plant stipulated in the tender. 

2. Force Majeure shall not apply in the following circumstances and events: 

(a) Un-availability, late delivery of the spares, , machineries, materials and 

consumables for the work on account of change in cost, delay in 

manufacture; 

(b) A delay in performance of any other agency or employees of the agency; 
(c) Non-performance of machineries resulting from wear and tear and not 

maintained in time. 

(d) Non performance on account of failure to comply with any laws of India 

related  to the work. 

3. Neither ULB nor the agency shall be considered in default or in contractual breach 

to the extent that performance of obligations is prevented by a Force Majeure 



 

Event which arises after the date of issue of work order. 

4. Upon occurrence of an event considered by the agency to constitute Force Majeure 

and which may affect performance of his obligations, he shall promptly notify 

ULB’s representative, and shall endeavour to continue to perform his obligations 

as far as reasonably practicable. The agency shall also notify ULB’s representative 

of any proposals, including any reasonable alternative means for performance, but 

shall not effect such proposals, without the consent of ULB’s representative. 

5. Upon occurrence of any event considered by ULB to constitute Force Majeure, and 

which may affect performance of ULB's obligations, he shall promptly  notify  the 

agency and the agency’s representative, and shall endeavour to continue to 

perform his obligations as far as reasonably practicable. ULB shall  also  notify  

the  agency  of any proposals with the objectives of completing the works and 

mitigating any  increased costs to ULB and the agency. 

6. Procedure for Calling Force Majeure: 

(i) The Party claiming Force Majeure shall inform the other Party of the situation 

of Force Majeure as soon as reasonably practicable. The efforts made by the  

affected party in overcoming the effects will be conveyed  to  the  other  party 

with supporting data including relief from them. 

(ii) The affected party shall also inform to the other party cessation of the Force 

Majeure or circumstances and report regarding the total relief of what so ever 

nature desired by the affected party. 

(iii) Neither party shall then be responsible or liable for any action under the 

tender conditions for failure or delay in performance of the work under the 

contract. 

(iv) The period allowed for restoration of the normal performance by the parties of 

such obligation shall be extended on day to day basis  based  on  merit  and  

mutual consent of the parties. 

(v) Each party shall use reasonable efforts to mitigate the effects of any event or 

circumstances of Force Majeure and to cooperate to develop and implement a 

plan of remedial and reasonable alternative measures to remove the event of 

Force Majeure. The affected should take lead and exert to resume normal 

performance of its obligation under the tender conditions. 

(vi) The agency shall perform his obligations under the contract as near as it is 

reasonably practical, also shall seek all reasonable alternative means of 

performance. 

(vii) When the affected party is able to resume performance of its obligations under 

this contract, it shall promptly give the other party a  written  notice  to  that  

effect provided that in no event shall the suspension of performance be  of  

greater scope and of longer duration than is necessitated by Force Majeure. 

(viii) The rights and obligations of the affected party shall be suspended to the 

extent they are affected by the Force Majeure; ULB shall not be liable to make 

any payment to the agency for him being affected on account  of Force 

Majeure.  In this situation, the agency shall only be paid for the work done, 



 

since unforeseen situation should be shared by both, ULB and agency. 

 

16. No Breach of Obligations : 

The agency shall not be considered to be in breach of  his  obligation  under  this  

contract nor shall it incur or suffer any liability if  and to the extent  performance of any 

of his obligations under this contract is affected by or on account of any of  the  

following: 

i. Force Majeure Event, 

ii. Compliance with the instruction of the Competent Authority /Representative of 

Competent Authority or the directions of any Government Agency other than 

instructions issued as a consequence of a breach by the contract of any its 

obligations hereunder. 

 

17. Settlement of Accounts : 

i. Upon termination of the contract prior to the completion of contract under 

clause 12 above, the amount due to the agency shall be recovered by 

appropriating the performance security. No compensation will be paid to the 

agency for capital investment done by the agency on civil works and on plant & 

machinery. 

ii. Upon termination of the contract under clause 14 or upon termination of 

contract due to occurrence of force majeure events mentioned in clause 15 above, 

the value of civil structures and plant & machinery as on the date of termination 

will be paid by the ULB to the agency after adjustment of amount due to the 

agency. The valuation will be done by deducting the depreciation from the original 

value of assets. The valuation amount should be agreed by both parties. In case of 

dispute on valuation amount between two parties, state Building Construction 

Department or CA appointed by the Urban Development &Municipal Affairs 

Department will assess the valuation of assets. In such case, the performance 

security will also be returned by the ULB. 

 

18. Procedure for Disputes & Arbitration : 

a. Amicable Settlement: 

Performance of the contract is governed by the terms & conditions of the contract, 

in case of dispute arises between the parties regarding any matter under the 

contract, either Party of the contract may send a written Notice of Dispute to the 

other party. The Party receiving the Notice of Dispute will consider the Notice and 

respond to it in writing within 30 days after receipt. If that party fails to respond 

within 30 days, or the dispute cannot be amicably settled within 60 days following 

the response of that party, clause-b shall become applicable. 

 

b. Arbitration: 

 In the case of dispute arising upon or in relation to or in connection with the 



 

contract between the Employer and the Consultant, which has not been settled 
amicably, any party can refer the dispute for Arbitration under (Indian) Arbitration 
and Conciliation Act, 1996. Such disputes shall be referred to an Arbitral Tribunal 
consisting of 3 (three) arbitrators, one each to be appointed by the Employer and the 
Consultant, the third arbitrator shall be chosen by the two arbitrators so appointed 
by the parties and shall act as Presiding Arbitrator. In case of failure of the two 
arbitrators, appointed by the parties to reach a consensus regarding the 
appointment of the third arbitrator within a period of 30 days from the date of 
appointment of the two arbitrators, the Presiding arbitrator shall be appointed by 
the Principal Secretary of the Department. The Arbitration and Conciliation Act, 
1996 and any statutory modification or re-enactment thereof, shall apply to these 
arbitration proceedings. 

 Arbitration proceedings shall be held in Kolkata, India at a mutually agreed upon 
place and the language of the arbitration proceedings and that of all documents and 
communications between the parties shall be English. 

 The decision of the majority of arbitrators shall be final and binding upon both 
parties. The expenses of the arbitrators as determined by the arbitrators shall be 
shared equally by the Employer and the Consultant. However, the expenses 
incurred by each party in connection with the preparation, presentation shall be 
borne by the party itself. All arbitration awards shall be in writing and shall state 
the reasons for the award. 

  

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

  



 

Section 6 - Standard Contract Document 

 

Section I: FORM OF CONTRACT 
 

 

CONTRACTFOR  : [Please insert name ofproject] 

CONTRACT NUMBER : [Please insert Contract number or Tender Number] 

 
THIS CONTRACT is made on the date --------dayof ----------- (month),2020 

 
 BETWEEN : The Director, SUDA.      

(here inafter referred to as “the Client”) 
 

 AND  : [Please insert name of agency – this should be the lead firm 

    in case of association.IncaseofJV,allpartnersshouldbe 
    mentioned](hereinafterreferred to as “the Agency or the 
    Concessionaire or the Service Provider”)  
  [Please insert nodal officer and communication address of the agency] 
WHEREAS :a. Director, SUDA requires the agency to provide the services as 

defined in Section5 of this contract ("Terms of Reference") to support 
their project; and 

  b.the agency has agreed to provide the services on the terms and 
conditions set out in this contract. 

IT IS HEREBY AGREED as follows: 

1. Documents: 

ThisContractshallbecomprisedofthefollowingdocuments: 

a. Form ofContract, b. GeneralConditions,  c. SpecialConditions,   

d.Terms ofReference,  e. Schedule ofPrices,   

This Contract constitutes the entire agreement between the Parties in respect of the 

bidders obligations and supersedes all previous communications between the Parties, 

other than asexpressly provided for in GeneralConditions, SpecialConditions,&Terms 

ofReference. 

 
2. Commencement and Duration of theServices: 
The agency shall start the construction of civil works and installation of plant and 

machinery on [please insert date]("the First Start Date") and shall complete it by 

[please insert date] ("the First End Date") and shall start operation of plant on or 

before [please insert date] ("the Second Start Date") and shall complete it by[please 

insert date] ("the Second End Date") unless this Contract is terminated earlier in 

accordance with its terms andconditions. 

3. Financial Limit: 
The Concessionaire shall quote price in terms of tipping fees for processing of 
Municipal Solid Waste during the period for 10 years.("the Financial Limit"). 
 
 
 

4. Time of theEssence: 



 

Time shall be of the essence as regards the performance by the Agency of its 

obligations under this contract. 

 
Dated: 
 

 

For and on behalf of 

Client Name: 

Date: 
 
 
 
 

 
For and on behalf of Agency 

Name: 

Date: 



 

Section II - GENERAL CONDITIONS OF CONTRACT 

 

THE CONTRACT: 

A. DEFINITIONS: 

In the Contract (as defined below) the words and expressions defined below shall have 

the meanings assigned to them, except where the context requires otherwise. 

1. Documents: 
(i) “Acceptance Letter” means the document from the Employer on behalf  ofthe 

Director, SUDA  addressed  to  the  Agency  indicating acceptance of the 

Contract Price and its acceptance of the Agency as the preferred party to carry 

out the works, perform services and operations under theContract. 

(ii) “Activity Schedule” means schedule of activities comprising the different 

tasks/operationstobeperformedbytheAgencyundertheContract. 

(iii) "Affected Party" means Party claiming to be affected by a Force Majeure 

Event as described in the biddocument. 

(iv)  “Agency’s Bid” means the completed document submitted by  the  Agency  to  

the ULB. The term Agency’s Bid and tender have been usedsynonymously. 

(v)  “ApplicableLaw”meansalllawsinforceandeffectasofthedatehereofandwhich 

may be promulgated or brought into force and effect and here in after in 

India, 

includingjudgments,decrees,injunctions,writesorordersofonlycourtofrecord,a

s may be in force and effect during the subsistence of Agreement to be 

signed under this Contract. 

(vi) “Applicable Permits” means all clearness, permits, authorizations, consents 

and approvals required to be obtained and maintained by the Agency under 

Applicable Laws. 

(vii) “Arbitration Act” means the Arbitration and Conciliation Act, 1996 and shall 

include anyamendmenttoornayre-enactmentthereofasinforcefromtimetotime. 

(viii)  “Contract” means Conditions of Contract ,  the  Employer’s  Requirements,  the 

Tender, the Agency’s Price Proposal, the Annexure, the Letter of Acceptance, the 

Contract Agreement (if completed) and such further documents as may be 

expressly 

incorporatedintheLetterofAcceptanceorContractAgreement(ifcompleted). 

(ix)  “Employer’s Requirements” means the description of the scope and 

programme of works/services, as included in the Contract, and any 

alterations and modifications thereto in accordance with theContract. 

(x) “Tender” means the Agency’s priced offer/offered rates to the Employer for the 

works/services. 

(xi) “Works”arewhattheContractrequirestheAgencytocarryoutandperform. 
 
 
  
 



 

2. Persons: 

(i) “Agency” means the person or Corporate and  body,  whose  tender  has  been 

accepted to carry out the work and perform the services by the ULB and the 

legal successors in title to such person, but not (except with the consent of the 

Employer) any assignee of suchperson. 

(ii) “Agency’s  Representative”  means the person (if any) named as such in the 

Contract   or other person appointed from time to time by theAgency. 

(iii) “Authority” means any agency, legislative, judicial or  executive  authority,  

department, ministry, public or statutory person, whether autonomous or not, 

of the Government of India or Government of West Bengal or any Local 

Authority  including SUDA. 

(iv) “Competent Authority” is the Person or Persons, appointed by the Director, 

SUDA and notified to the Agency, who shall be responsible for supervising the 

Agency, administering the Contract, certifying payments due to Agency. The 

Director, SUDA shall be the Competent Authority for this contract. The 

Director, SUDAmay also appoint any Person or Persons to assistthe 

CompetentAuthority for this Contract. Any Person or Persons appointed by The 

Director, SUDA to  carry  out  the  responsibilities  of  the  Competent Authority 

and assist him/her, shall be termed as the “Competent Authority’s 

Representative”. 

(v) “Concessionaire” means the agency selected  to  construct,  erect,  commission, 

operate & maintain the waste processing facility and the legal successors in 

title to  such person, but not (except with the consent of the Employer) any 

assignee of such person. 

(vi) “Employer” means the Director, SUDA or authorized representative and the 

legal successors in title to such person, but not (except with the consent of the 

Agency) any assignee of suchperson. 

(vii)  “Employer’s Representative” means the person appointed by  the  Employer  to  

act as Employer’s Representative for the purpose of the Contract. Any person 

appointed from time to time by the Employer and notified as such  to  Agency  

shall  be  considered as Employer'sRepresentative. 

(viii) “Person” means any natural person, firm, Corporation, company, voluntary  

association, partnership, joint venture, trust, incorporated organization, 

unincorporated organization, Authority or other entity, having legal capacity  to 

sue  and be sued in itsname. 

(ix) “Party” means either the Director, SUDA or the Agency;  any  of  the parties to 

this Contract and “Parties” means both the party to thisContract. 

(x) “Successor Agency” means SUDA and any person or corporate and body 

appointedbytheULBtoperformservicesandcarryoutworksunderthisContract. 

(xi) "ULB" means Director, SUDA. 

 

 



 

3. Dates, Times andPeriods: 

(i) “Commencement Date” means the date when the Agency shall commence 

the constructionofcivilworksorerectionofplant&machineryofprocessingplant. 

(ii) “Completion Date” is the date of completion of the operations/activities and 

as certified by the CompetentAuthority. 

(iii) “ContractPeriod,”meansthetenureoftheContract,uponcompletionofwhichthis 

Contractterminates.Thetenureissaidtohavecommencedfromthedateofissueof 

acceptance letter. The Contract period is 5 years from the date of issue of 

letter of acceptance. 

(iv) “Operating Year” means each successive period, the first such period 

commencing 

onthedateonwhichprocessingofMSWatprocessingsitecommenceandendafter 

threehundredandsixtyfive(365)daysfromthedateofstartforprocessing. 

(v)  “Termination Date” means the date on which the Contract is terminated by 

way of defaults of either SUDA or the Agency, or as a result of a Force 

Majeure Event, or as indicated in the Conditions ofContract. 

(vi) “Day” means a calendar day, “Months” means calendar months and “year” 

means 365days. 

4. Money andPayments: 

(i) “Cost” means all expenditure properly incurred (or to be incurred) by the 

Agency whether on or off the municipal area, workshop, including overhead  

and  other  similar charges, but does not includeprofit. 

 

(ii) “Tax” means the Indian Tax, duty, levy, and charge whatsoever charged, imposed 

or levied by Central, State or Local Governments or any Authority together with 

any interest and penalties in relation thereto. 

5. OtherDefinitions: 

(i) "Beat" means the area to be assigned to one SafaiKarmachari for daily door to 

door collection as per the norms mentioned in Manual on Municipal Solid 

Waste issued by the Central Public Health Environmental Organization, 

Ministry of  Urban  Development, Government ofIndia. 

(ii) “Coercive practices” means harming or threatening to harm, directly or 

indirectly, persons, or their property to influence their participation in 

bidding process, or affect the execution of acontract. 

(iii) "Collusive practices” means a scheme  or  arrangement  between  two  or  more 

bidders,  with  or  without  the  knowledge  of  the   Director, SUDA, designed to 

influence the action of any party in execution of acontract; 

(iv)  “Corrupt Practice” means the offering, giving, receiving or soliciting, 

directly or indirectly of anything of value to influence the action of a public 

official in the procurement process or in contractexecution. 

(v) “Disposal Ground” means the trenching ground for the purpose of disposal 

of rejectsafterprocessingMSWordisposalofMSWwithoutprocessing. 



 

(vi) “DryGarbage”meansanyrecyclablegarbageconsistingofplastic,metal,thermaco

l, 

foam,glass,rexene,batterycells,paper,cloth,etc.andasdefinedintheSWMRules, 

2016. 

(vii) “Fraudulent Practice” means a misrepresentation of facts in order to influence 

the execution of a contract to the detriment of the Corporation, and includes 

collusive practice among Bidders (prior to or after Tender submission) designed 

to establish Contract Prices at artificial non-competitive levels and to deprive 

the Corporation of the benefits of free and open competition. 

(viii) “GoodOperatingPractices”meansstandards,practices,methodsandprocedures

as 

practicedinIndiaandconformingtoallspecifications,law,directives,clearancesa

nd the requirements of any Authority and that degree of skill, diligence, 

prudence and foresight which would reasonably be expected from a skilled, 

prudent and experienced Agency, engaged in the same type of undertaking 

under the same or similar circumstances as the Agency pursuant to 

thisContract. 

(ix) "House/Property” means a house/property, existing in the area of ULB/ 

Municipal Corporation. 

(x) “Law” includes any constitutional provisions, statutes, laws, decrees, 

ordinance, 

subordinatelegislation,orders,rulesorregulationshavingtheforceoflawandrule

s of civil and common law andequity. 

(xi) “MSW” means any municipal solid waste /garbage/silt/and all waste 

defined as 

municipalsolidwasteinMSWrules2000generatedwithintheservicearea. 

(xii) “Service Area” means the entire area under different wards of 

ULB/Municipal Corporation. 

(xiii) “SWM Rules, 2016” means the Solid Waste Management Rules, 2016 made 

pursuant to the provisions of the Environment (Protection) Act, 1986 and 

includes any amendment thereto as in force from time totime. 

(xiv) “Waste Processing Site” means the place/ site where the ULB or agency has 

set up theplanttoprocessthewasteforconvertingwasteintocompostorenergy 

etc. 

(xv) “Wet Garbage” means any bio-degradable garbage, consisting of vegetable 

waste, 

foodwaste,gardenwaste,coconutshells,woodpieces,eggshells,bones,flesh,used 

cotton etc. and as defined in the MSW Rules,2000. 

(xvi) “Workshop Site” means the place provided by ULB to agency for 

development of workshop and for the purpose of parking, repairing and 

refueling of vehicles during the contractperiod. 

 

 



 

B. REPRESENTATION ANDWARRANTY: 

i.Representations and Warranties ofParties: 

 The Agency represents and warrants to SUDA for the term of this Contractthat: 

(a) itisdulyorganized,validlyexistingandingoodstandingundertheLawsofIndia; 

(b) it has the requisite experience, expertise and skills to construct, install, erect, 

commission, operate & maintain processing plant under this Contract; 

(c) it has the financial standing and capacity to undertake theContract. 

(d) prior to executing this Contract, the Agency has conducted a due diligence 

audit to its satisfaction in respect of the Municipality, contractual structure 

for carrying out the operations and performing services including conditions 

of existing site  and office Space, Applicable Laws and clearances and all 

matters related to  this  Contract. The Agency is entering into this Contract 

on the basis of his own satisfaction based on his due diligenceaudit. 

(e) it has no knowledge of any violation or default with respect to any order, writ, 

injunction or any decree of any court or any legally binding order of  any  

Government Agency which may result in Material AdverseEffect. 

(f) it has complied with all Applicable Laws and has not been subject to any 

fines, penalties, injunctive relief or any other civil or criminal liabilities 

which in the aggregate have or may have Material AdverseEffect. 

(g) no representation or warranty by the Agency contained herein or in any other 

document furnished by it to ULB or to any Government Agency in relation to 

Applicable  Permits contains or will  contain any untrue statement of material 

fact   or omits or will omit to state a material fact  necessary  to  make  such  

representation or warranty notmisleading. 

(h) no bribe or illegal gratification has been paid or will be paid in cash or kind to 

any person to influence the BiddingPerson. 

(i) Without prejudice to any express provision contained in this Contract 

Agreement, the Agency acknowledges that prior to the execution of Agreement 

under this Contract, the Contactor has after a complete and careful 

examination made an independent evaluation of the Existing facilities and 

infrastructure  such  as  approach road to existing processing site, boundary 

wall & otherinfrastructure. 

(j) available at site and the information provided by ULB, and has determined to 

his satisfaction the nature and extent of risks and hazards as are likely to 

arise or may   be faced by Agency in the course of performanceof his 

obligations hereunder. 

ii.SUDA represents and warrants to Agency for the term of this Contractthat: 

a. SUDA has full power and authority to award thisContract. 

b. SUDA has taken all necessary actions to authorize the execution of 
thisContract. 

c. This agreement under this Contract constitutes SUDA’s legal valid and 

binding obligation. 



 

C. Obligation to NotifyChange: 

In the event that any of the representations or warranties  made/given  by  a  Party  

ceases to be true or stands changed, the Party who has made such representation or 

given such warranty shall promptly notify the other of thesame. 

D. Assignment andcharges: 

The Agency  shall not assign in favour of any person this Contract or the rights, 

benefits  and obligations hereunder, save and except with prior consent of SUDA.  Any  

such  consent shall not relieve the Agency from any liability or obligation under the 

Contract and he shall be responsible for the acts, defaults and neglects of sub agency 

and his agents, servants or workmen as fully  as if they were  the acts,  defaults or  

neglects of  the Agency, his agents, servants orworkmen. 

E. Amendments: 

This Contract is a complete and exclusive understanding of the terms of the Contract 

between the Parties on the subject hereof and no amendment or modification here to 

shall be valid and effective unless agreed to by all the Parties hereto and evidenced in 

writing. 

F. Communications: 

CommunicationsbetweenParties,whicharereferredtointheconditionsareeffective 

only when in writing. A notice shall be effective only when it is delivered (in terms 

of Indian ContractAct). 

All instructions, notices, communications, etc. under the Contract shall be  given  in 

writing and shall be in English. If sent by registered  post  to  the last known place or 

abode or business of the Agency shall be deemed to have been served  on thedate. 

G. Interpretation and contractstructure: 

The language of this Contract Document is English and the law, which applies to this 

Contract, shall be the Law of the Republic of India. The Courts at Kolkata shall have 

jurisdiction all over matters, arising out of or relating to Agreement under this 

Contract. 

H. ContractPeriod: 

i. The Agency shall commence performing different activities from the date 
ofacceptance letter, complete all pre-operational activities and arrange for all 
mobilization after procurement of machinery for MSWtreatment. 

The agency should ensure construction, erection,commissionof  processing 

plant& sanitary landfill at designated waste processing site within thirty (30) 

days from the date of issue  ofLOA cum work order. 

The agency should ensure processing of MSW within 270 days from the date 

ofissue ofLOA cum work order. 

ii. TheContractPeriodshallcommencefromthedateofacceptanceletterforaperiodof 

10yearsO&Maftercommissioningofplant.TheDirector, SUDAshall review the 

performance level of work/service under this Contract. 

iii. The contract period can be renewed by theDirector, SUDA on the basis  of 

performance level of work/service and rates. Alternatively, if the Agency wishes to 



 

discontinue his services and operations at the end of the contract period of 10 

years, he shall provide a minimum of ninety (90) days’  notice  requesting  for  

such discontinuation. 

iv. Notwithstanding anything the Agency shall continue to provide services and 

perform operations till the appointment of a Successor Agency or 6 (six) 

months whichever is earlier. 

v. The performance of service and work of the Agency shall be evaluated by  

concerned  ULB every month and report be submitted to Competent Authority 

through Concerned Officer. 

vi. In the event that the Parties agree to continue with the current Contract after 

Contract period of 10 years, all Conditions of Contract shall be followed as laid 

out in this bid document; and price escalation to Contract Price and penalties 

base shall also be followed. On mutual consent of both the parties new 

conditions can be added  or  deleted in the contractterms. 

 

I. PaymentTerms: 
 

 

Sl. 
No. 

Description of Work 

Total amount to 
be paid to the 

agency 
including all 

type of taxes & 
duties and GST 

(Fixed) 

Period of payment 
released 

Payment to be 
released 

1. Design, build, construct, 
install, commissioning 
and transfer of 44 TPD 
capacity of Municipal Wet 
Waste processing facility 
based on Windrow 
Composting 
Technology/Biomethanati
on Technology, setting up 
Semi AutomaticMaterial 
Recovery Facility of 36 
TPD capacity for Dry 

Waste, construction of 
Sanitary Landfill (as 
required size) along with 
operation & maintenance 
for 10 years (Renewable) 
under Swachch Bharat 
Mission for Santipur 
Municipality in West 
Bengal. 

 
 
 
Rs.224.00 lakh 
 

After successful 
commissioning and 
acceptance given by 
Competent 
Authority 

            25% 

After 12 months 
from 
commencement of 
processing start 
date 

25% 

After 24 months 

from 
commencement of 
processing start 
date 

25% 

After 36 months 
from 
commencement of 
processing start 
date 

25% 

2. Operation & Maintenance 
for the period of 10 years 

Per Ton                
basis. 

Monthly basis for 
actual quantity of 

 
90% 



 

for Windrow Composting 
Plant/ Biomethanation 
plant, Material Recovery 
Facility Plant and 
Sanitary Landfillsite etc. 
in terms of tipping fee 
 

Waste (Wet Waste & 
Dry Waste ) 
processed 

After 12 months on 
completion of each 
year.(Security 
Deposit) 
 

10% 

 

N.B: 

• Record keeping at the Weigh Bridge for actual quantity of Wet Waste and Dry 
Waste processed should be maintained by a team formed by one member from 
both the Agency and ULB’s end on daily basis. 

• The EMD for the successful Bidder will be converted to Security Deposit and 
additional amount of 10% will be deducted towards Security Deposit from each 
monthly invoice. 

• The quoted rate for Operation & Maintenance of processing Plant for processing of 

Solid Waste (Wet Waste & Dry Waste) and Sanitary Landfill for disposal of end 
products for the period of 10 years in terms of tipping fee will be increased by 3% 
after completion of every successive five (5) years. 

 

J. Responsibilities: 

a. SUDA/Municipal Corporation/ ULB's responsibilities: 

i. The SUDA/Municipal Corporation/ ULB shall provide and hand over an 
encroachment free waste processing site and sanitary landfill site of required 
area. 

ii. The SUDA/Municipal Corporation/ ULB shall also provide approach road, Water 
Connection, Street Lighting up to the outside of boundary line of waste 
processing site. 

iii. The ULB shall make arrangement to transport the collected waste up to the 
Waste Processing Site. 

iv. The minimum quantity of the waste (both Dry & Wet) will be made available to 
the agency at the waste processing site. 

 

b. Agency’s responsibilities: 

i. The Agency shall carry out all activities as mentioned in the scope of work in 
Terms of Reference of RFP. 

ii. Carrying out his operations, and shall be fully responsible for carrying out the 
operations in a safe and secure manner, consistent with the law of the land, laws 

and regulations and directives of any Authority and permissions. 

iii. The Agency shall be responsible for the safety of all his activities & his personnel 
deployed for performing the work and providing services under  this  contract  
and  shall be absolutely  and solely responsible for any and all kinds of injuries 
or damages  to person and property of any description whatever may be caused 
by or result from the operations carried out, whether these may have been 
carried out skill fully and 
carefullyandstrictlyinconformitywiththeprovisionsofthespecificationsornot. 

iv. Construction of Buildings, Sheds & other civil structures & facilities required 
for running a processing plantsmoothly. 

v. Procurement of required manpower, plant & machinery, vehicles/ equipments, 



 

spare parts, accessories, tyres, tubes, hydraulic oil, lubricants, diesel, petrol etc. 
for day to  day running, operation & maintenance of processingplant and 
sanitary landfill site at his own cost. 

vi. Carry out regular repairing and maintenance of plant & machinery etc. at his 
own  cost. 

vii. Exploringmarket forsale&disposalofbye-products,recyclable&reusable 
materials. 

viii. Sale of bye-products, recyclable &  reusable  materials  and  maintaining proper 
books of accounts. No accumulation of processed and inert material inside the 
plant boundary should be permitted beyond a certain limit (to be fixed by the 
authority). 

K. Environmental Compliance: 
The Agency shall, at all times,  ensure  his  operations  and  processing  of  MSW 
confirming to the laws pertaining to environment, health and safety aspect including 
SWM Rules, 2016, policies and guidelines relatedthereto. 

 
L. Use of Waste Processing Site or Waste Disposalsite: 

i. The agency shall use the land/ site only for the purpose (either for processing of 
waste and/or for dumping of waste) it was handed over to them by theULB. 

ii. The Agency shall ensure optimum utilization of ULB's waste processing site for 
any purpose unconnected or unrelated to the scope ofwork. 

M. Maintenance ofRecords: 

The Agency shall maintain records  of  the  waste  collected,  and inert materials 
disposal in  the format required  by  ULB  and get certified by the concerned authority 
ofULB/Municipal Corporation. 

N. Sale/disposal of RecyclableWaste: 

The Agency shall make all efforts to sell or otherwise dispose of recyclable waste, 
recovered from the waste received at processing site. The agency shall try to 
accommodate the rag pickers registered with the ULBs for the activity of 
segregation at waste processing site. The agency may sell the recyclable material 
through these rag pickers. 

O. Insurance: 

The Agency shall insure his workmen, equipment etc. No additional burden should fall  
on the ULB due to absence ofinsurance. 

The Agency shall take out all necessary insurance against labour, theft, dacoits, 
fire or other contingencies for infrastructures being 
developed/arranged/deployed/taken from ULB in his possession under this 

contract. ULB shall not be responsible for any type of liability in thisregard. 

P. Accidents: 

It shall be the Agency's responsibility to protect workmen, materials, equipment, 
vehicles and other immovable property in possession againstaccidents. 

In the event of accidents / damages, which are in possession of Agency under this 
Contract (whether owned by ULBs or any other agency) and Agency's vehicles under 
this Contract. ULB shall be completely free from any liability of any nature incurred 
due to accident(s). The Agency shall be fully and exclusively responsible for  any 
damage to vehicles or any of equipments under his possession and attached with his 
own/rented vehicles including driver andhelpers. 



 

The Agency shall be solely responsible for any death or body injury to his staff  
member or any of the people/person in the employment of the Agency. This includes 
any third partyclaims. 

The Agency shall be solely responsible for any consequences under laws arising out of 
any accident by his vehicles in his possession or his employees to the property or 
personnel of theULB. 

The ULB shall not be responsible for any claim/compensation that may arise due to 
damages/ injury/death pilferage to the Agency’s vehicles,  machinery,  property,  staff 
and any third party or the property under any circumstances while providing services 
under theAgency. 

In the event of an accident, arising out of works, which results in death or which is so 
serious as to be likely to result in death, the Agency shall within 24 hours of such 
accident, report in writing to the Competent Authority, the facts stating clearly and in 
sufficient details the circumstances of such accident and the subsequent actiontaken. 

Q. Indemnification: 

The Agency shall indemnify and keep indemnified the ULB against all losses and 
claims for injuries or damage to any person or any  property  whatsoever which may  
arise out  of or in consequence of the operations and against all claims, demands, 
proceedings, 
damages,costs,chargesandexpenseswhatsoeverinrespectoforinrelationthereto. 

TheAgencyshallatalltimesindemnifytheULB/Corporationagainstallclaims,damageso
r compensation under the provisionsof, 

i. Payment of  Wages Act,1936; 
ii. Minimum Wages Act,1948; 
iii. Employers Liability Act,1938; 
iv. The Workmen’s Compensation Act,1923; 
v. Industrial Dispute Act,1947; 
vi. Indian Factories Act, 1948; 
vii. Maternity Benefit Act,1961;and 
viii. Any other relevantact 

or any modifications thereof and rules made there under from time to time or as a 
consequence or any accident or injury to any workman or other persons in or about 
the operations, and also against all cost, charges and expenses of any suit, action or 
proceedings arising out of such accident or injury and against all sum or sums  which  
may  with  the  consent of the Agency be paid to compromise or compound any such 
claim without limiting his/her obligations and liabilities as aboveprovided. 

R. Agency’s Superintendence: 
The Agency shall provide all necessary superintendence while carrying out  his  

operations for the proper fulfilling of the Agency’s obligations under the Contract. The 
Agency shall nominate a competent and authorized representative (“Agency’s 
Representative”) approved by the Competent Authority, which approval may  at  any 
time be withdrawn. The Agency’s Representative shall give his whole time to the 
superintendence of the operations and shall receive, on behalf of the Agency, 
instructions from  the  designated officers of ULB, which  shall be deemed received by  
theAgency.If the Competent Authority withdraws approval of the representative, the 
Agency shall remove the representative  from  the  operations  within  thirty  (30)  
days,  and replace him by another representative approved  by  the  Competent  
Authority. 

S. Reporting: 



 

The Agency shall utilize the designated processing site, provided  by  the  ULB,  to  

establish waste processing site along with the  plant  &  machinery,  manpower  and 

other facilities at its owncost. 

The Agency shall carry outall reporting to the designated officers of SUDA. 

T. Pre-Operational Activities: 

Thebiddershallhavetocompletethefollowingactivitiesbeforestartingproductionof bye 
product. The bidder shall commence all activities concurrently. The details of 
activities are asfollows: 

Sl.No. Description of Activity Duration for Completion of Activity (in Days) 

1 
Issue of Letter of Acceptance (LOA) 
cum work order from Employer 

Start date 

2 
Acceptance of LOA cum work order 

from agency 

Within seven (7) days from the dateof issue of 

LOA cum work order. 

3 Deposit of Performance Security 
Within fifteen (15) days fromthe date of issue 

of LOA cum work order. 

4 Signing of Agreement 
Within fifteen (15) days fromthe date of issue 

of LOA cum work order. 

5 Submission of plan of action 
Within thirty (30) days from thedate of issue of 

LOA cum work order to the Agency. 

6 
Start construction of office building, 
waste processing plant, sanitary 

landfill etc. 

Within thirty (30) days from the date of issue 
of LOA cum work order to the Agency. 

7 

Proof of placement of purchase order 

for procurement of plant &machinery, 

etc. 

Within sixty (60) days from thedate of issue of 

LOA cum work order to the Agency. 

8 Completion of all civil works 
Within six(6) months from the date of issue of 

LOA cum work order to theAgency. 

9 
Erection & commissioning of , plant 

& machinery 

Within nine (9) months from the date of issue 

of LOA cum work order to theAgency. 

10 Start production 

Within nine (9) months from the date of issue 
of LOA cum work order to theAgency. 
 

U. Pre-operationalInfrastructure: 

The Agency shall arrange to provide the infrastructure for segregation & 
processing of municipal waste under thiscontract. 

V. Processing Site and Vehicles: 

The ULB shall provide required area of processing site to the agency as  per  the 
availability of land for installation of processing plant at waste processing site / 
disposal ground. The Agency shall construct, erect, commission waste processing plant  
as required by client for production of  bye-products. The ownership of waste 
processing site, sanitary landfill site and other assets including all civil structures, 
plant & machinery shall at all times remain that of ULB. At the end of the  contract  
period  and  or  itsof the minimum value of 40% of the capacity within 10 years earlier 
termination, the agency shall request ULB to take over the site and plant & machinery. 
The ULB shall request over the same within thirty (30) days of such  a  request being 
made. 

W. Operation and Maintenance of Plant & Machinery andVehicles: 

The Agency shall maintain all assets, plant & machinery and the vehicles in full 
serviceable condition during the period of contract entirely at his own costs 
including thecostsofsparesaccessories,tyres,lubricants,hydraulicoiletc. 



 

It will be responsibility of the agency to ensure that it is always maintained in 
operating condition and it is not damaged by hisemployees. 

The drivers of all vehicles shall carry the following and any other papers as per 
Applicable Law. 

  a. Driver'sLicense 

b. Registration Certificate ofVehicle. 

c. Pollution under Control (PUC)Certificate. 

All the drivers, helpers and workers engaged in operation of vehicles  should  be  
provided uniforms, personal protective equipments (hand gloves, gum  boots,  masks 
etc.) and desiredimplements. 

The staff deployed at the processing plant should be provided with uniforms, personal 
protective equipments (hand gloves, gum boots, masks etc.) and other 
suitableimplements. Processing plant should have all the facilityas per requirement. 

 

X. Jurisdiction: 

i. Any dispute arising out of in relation to this Contract, Terms of Reference and 
in addition the parties hereby submit toIndian jurisdiction. 

ii. The Agency shall ensure that all members of the Agency’s Personnel are under an 
obligation not to disclose to any third parties any confidential information obtained 
either directly from the Client or by virtue of their engagement in relation to this 
Contract. Confidential information may be in any form and shall  include  all  
information that, due to its character, nature or method of transmittal, a 
reasonable person would treat asconfidential. 

iii. The Client shall have the right to terminate, in the event of any occurrence, act or 
thing of a similar nature to those occurrences. 

iv. Under no circumstances should the Agency or Agency’s team members interact  
with or disclose any information about this contract to any media. Any violation of 
this condition shall amount to breach of thiscontract. 

 
 


