
  
P.O. & DIST. – MEMARI, PURBA BURDWAN 

PIN: -713146, WEST BENGAL 
e-mail:  memarimunicipality@gmail.com 

Phone No. 0342-250825/942 
 

 
Memo No.:-  2005/WS/VII/I(OHR)                                          Dated:15/09/2020 
 

 
NOTICE INVITING e-BID 

BID NO :-. WBMAD/MEMARI/WSP/NIeB-01 OF 2020-21, Dated:-15.09.2020 

The Chairperson, Memari Municipality, on and for behalf of the Board of Councillors of Memari 
Municipality invites sealed competitive Bid on Turnkey Basis (Two part System) from reliable and 
resourceful Companies/Firms/Contractors  having experience and acumen in construction work as 
noted below the eligibility and depicted hereunder for participating in the e-Bid. 

1. Name of Work: 
 

 1) Construction of R.C.C Over Head Reservoir (OHR) of 1040 
CUM capacity in zone-IV with 20 m Staging height over Pile 
Foundation as per enclosed departmental design, drawing & 
specification etc.Within Memari Municipality under Water Supply 
Project. 
 &  
2) Construction of R.C.C Over Head Reservoir (OHR) 1280 CUM 
capacity in zone-V with 20 m Staging height over Pile Foundation 
as per enclosed departmental design, drawing & specification etc. 
Within Memari Municipality under Water Supply Project. 

2. Scope of Work  Construction of R.C.C Over Head Reservoir(OHR) of different 
capacity with 20 m Staging height over Pile Foundation as per 
enclosed departmental design, drawing & specification etc. along 
with head works including supply of all materials as required 
complete in all respect of proposed Water Supply Scheme within 
Memari Municipality under the for Water Supply Project in 
different zones as stated below 
1) Zone IV -  of Capacity 1040 m3  

2) Zone V -  of Capacity 1280 m3 

(See Annexure A-I) 

3. Location of Work:  See Annexure-(A-I) for location of site. 

4. Eligibility to 
participate in the Bid 

 Having experience and technical acumen in Executing, 
Construction & Completion of RCC Over Head Reservoir of 
capacity as mentioned in Annexure A-I over Pile foundation 
during last five financial years prior to the date of issue of this 
Notice in any Government Department/Board/Semi-
Govt./Corporation/Statutory Authority/Undertaking etc. 
AND 
 
Having sufficient qualified technical personnel (to be employed 
under the firm for at least 2 consecutive years) with sound 
knowledge and experience in execution of similar nature of 
works. 
AND 
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   Having annual turnover, Bank solvency as per Annexure-(A-II & A-
III)  in any one year of last five Financial years. 
 
AND 
 
Up to date GST, Up to date P. Tax clearance Certificates, PAN Card, 
up to date Income Tax Return receipt etc. 

   Note: 
a) Only works of nature depicted above completed successfully/2no 

of 312 cum for 1040 cum/384 cum for 1280 cum R.C.C OHR 
over pile foundation work completed / 80% of successful 
completion of ongoing work of R.C.C OHR having capacity 520 
cum for 1040cum & 640cum for 1280cum respectively over 
pile foundation in single contract. In case of running work the 
intending tenderer will submit the satisfactory certificate of 
running work from the concerned Executive Engineer or 
appropriate authority, will be treated as credential. 

   b) The bidder should have no adverse report, on any account, against 
their organization for any project worked during last 5 (five) years or 
working at present. This clause will lead for rejection of application, 
even after fulfilment of other eligibility criteria. 

5. Documents to be 
produced in support of  
Credential for Bid   
Part-I 
(Prequalification 
Documents) 

 A successful performance and completion certificate supplemented 
with work order along with payment certificate issued by the 
competent authority shall have to be furnished in support of 
credibility in terms with eligibility criteria depicted in this Notice 
(Ref:Sl. No. 4 :Eligibility to participate in the Bid). Besides this, 
following documents shall have to be furnished:  

  a. Particulars of ownership/partnership or Board of Directors pertaining 
to the Organization/Company/Firm 

  b. Bank solvency Certificate as per Annexure A-III as applicable and 
  c. Valid documents in support of annual Turnover as per Annexure A-

I/A-II as applicable. 
  d. P.F. & E.S.I Registration Certificate 
  e. List of machines and equipment necessary for field as well as 

laboratory test for all materials. 
  f. Experience and address, fax & telephone nos. , mobile no., & E-mail 

ID nos. of the firm. 
  g. List of Technical person. 

   All documents in original to be produced in due course of 
time as & when asked by the Bid inviting authority. 

    

6. Earnest Money  2% of the Quoted Bid price in two parts- wise 
  a. Amount mentioned in Annexure-I will be submitted as an initial 

Earnest Money Deposit shall accompany with Bid Proposal and may 
be remitted by selecting from either of the following payments 
modes: - 
i) Net Banking (any of the banks listed in the ICICI Bank Payment 
gateway) in case of payment through ICICI Bank Payment Gateway. 
Bank Acknowledgement Slip to be uploaded during online bid 
submission; 
ii)  RTGS/NEFT in case of off line payment through bank account in 

any Bank and also to be documented through e-filling. 
  b. Earnest Money Deposit i.e. 2% of bid amount beyond the initial 

earnest money (if any) shall have to be deposited after acceptance 
of Bid Proposal as demand draft in favour of The Chairperson, 
Memari  Municipality. 

7. Cost price of Bid  NIL 



documents  
 

 

8.    Date and Time 
Schedule :- 

 Sl. 
No. 

Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 
Documents online) (Publishing Date) 

28.09.2020  at 11.00 AM 

b) Documents download/sell start date 
(Online) 

29.09.2020 at 11.00 AM 

 

c) Date of Pre Bid Meeting with the 
intending bidders In the office of the 
Superintending Engineer, West Circle, 
Municipal Engineering Directorate, Patal 
Bazar, Purba Burdwan. 

06.10.2020 at  2 .00 PM 

d) Bid submission start date (On line) 29.09.2020 at 11.00 AM 

e) Bid Submission closing (On line) 09.11.2020 12.00 PM 

f) Bid opening date for Technical Proposals 
(Online) 

12.11.2020 12 .00 PM 

g) Date of uploading list for Technically 
Qualified Bidders (online) 

To be notified later 

h) Date and Place for opening of Financial 
Proposal (Online) 

To be notified during 
uploading of Technical 
Evaluation Sheet of 
Bidders 

i) Date of uploading of list of qualified 
bidders along with the offer rates 
through (on line), 

To be notified later. 

j) Also if necessary for further negotiation 
through off line for final rate. 

To be notified later. 
 

9.  Time of completion  As per Annexure –(A)  

10. Site inspection & 
general information 

 Intending Bidders are required to inspect the site of the Project with 
particular reference to location and infrastructure facilities. They are to 
make a careful study with regard to availability of materials and their 
sources and all relevant factors as might affect their rates and prices. 
They are also acquainted with relevant IS specifications with latest 
amendments, IE Rules, CPHEEO manuals, Clauses & Sub Clauses of 
the Bid documents and to have fully acquainted with all details of work 
front, communications, underground utility services,  seasonal 
weather and its variation, labours, water supply, existing & proposed 
site levels, position and diversion of transportation and barricading , if 
required, electricity and any other general information including 
topological condition & existing level and level pertaining to and 
needed for the work to be completed in time properly.  

11. Bid documents  A full set of Bid documents consists of 2 Parts. These are 
 
PART- I :-Containing all documents in relation to the name of the firm 
applied for and credential possessed along with all documents as depicted 
in Sl. No. 4 along with this NIeB and its all corrigenda’s. 
And 
Section A: Description of the Project.             
Section B: Conditions & requirements for Bidding.                  
Section C: General conditions of the Contract.                 
Section D: General specifications of Workmanship and materials for 
           Civil Works.                
Section E:  ANNEXURES               



            Annexure under Section I : 
• Site Plan 
• Drawing for Over Head Reservoirs 

PART- II :-Containing the Following Document. 
 
Bid Price / Price Schedule.(.xls format) 

12. Validity of Bid  A Bid submitted shall remain valid for a period of 120 calendar days from 
the date set for opening of Bids. Any extension of this validity period if 
required will be subject to concurrence of the Bidders. 

13. Withdrawal of Bid  A Bid submitted shall remain valid for a period of 120 calendar days from 
the date set for opening of Bids. Any extension of this validity period if 
required will be subject to concurrence of the Bidders. 

14. Acceptance of Bid  The "Administrator/Chairperson, Memari Municipality" will 
accept the Bid. He /She does not bind himself/herself to accept 
otherwise the lowest Bid and reserves to himself/herself the right to 
reject any or all of the Bids received without assigning any reason 
thereof. 

15. Intimation  The successful Bidder will be notified in writing of the acceptance of his 
Bid. The Bidder then becomes the “Contractor” and he shall forthwith 
take steps to execute Formal Contract Agreement in appropriate 
“MUNICIPAL 'K' /2911(II) FORM “ with the "The 
Administrator/Chairperson, Memari Municipality," and fulfil all his 
obligations as required by the Contract. 

16. Escalation of Cost  There will be no escalation in cost for materials or labour and the contract 
price mentioned in the contract stands valid till completion of the 
contract, and other obligation, if any. 

17. Name & address of 
Engineer-In-Charge 
(EIC) of the Work 

 The Executive Engineer, Burdwan Division, Municipal Engineering 
Directorate, Department of Municipal Affairs,  
 5th Floor, Purta Bhawan, P.O.-Sreepally, Dist :- PURBA BURDWAN, 
WEST BENGAL,  PIN- 713103 .   
Phone: (0342) 2645119 
e-mail ID – eemedbwd@gmail.com 

18. Execution of Work  The Contractor is liable to execute the whole work as per direction 
and instruction of the Executive Engineer, Burdwan  Division of 
Municipal Engineering Directorate/who is the "Engineer in Charge" of 
the work under the control  of “Superintending Engineer, West 
Circle, M.E. Directorate” 

19. 
 

Payment 
 

 Payment will be made to the successful Bidder by the "Chairperson 
/Administrator, Memari Municipality" periodically only on receipt of 
written recommendation (Pay Order) from the Executive Engineer, 
Burdwan Division of Municipal Engineering Directorate.  

20. Influence  Any attempt to exercise undue influence in the matter of acceptance of 
Bid is strictly prohibited and any Bidder who resorts to this will render his 
Bid liable to rejection. 

 
Following clauses are to be adhering to by the concerned Bidder during the process of 
Bidding. 
 
21. In case office faces sudden closure owing to reason beyond the scope and control of "The 

Chairperson/Administrator, Memari Municipality", any of last date/dates as schedule in Sl. No 8 
may be extended up-to/to next and following working day without issuing further and separate 
notice should the "The Administrator/Chairperson, Memari Municipality", feels it to be necessary 
and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be considered 
lawfully becoming to be acting on and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 
Documents in the Bid document. However, if there is any variance between the contents of 
different documents, the provision of documents appearing earlier in the list shall prevail over the 
same provided in the contents coming later. 

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be 
considered as a part of the contract and to be adhering to by the Bidder/Contractor strictly. 

25. Bid Acceptance Authority is the "The Administrator/Chairperson, Memari Municipality". 
26. In case of any dispute arising from any clause of similar nature between bid documents and 



W.B.. form no.2911(ii)(LATEST AMENDMENT) the decision of the Superintending Engineer, West 
Circle, M.E. Directorate, Burdwan will be final and binding. 

27. All usual deductions for taxes as applicable i.e. ST, IT, and  Labour welfare cess etc. as applicable 
will be made from the bills from time to time (please refer cl.57 of section C). 

28. No conditional Bid shall be entertained. 
29. In the event of e-Filing intending bidder may download the Bid document from the website 

http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Bid 
document (at no cost)  

30. Any Demand Draft /pay order shall be drawn on or after finalization of bid in favour of The 
Administrator/Chairperson, Memari Municipality by lowest successful bidder. 

31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of 
works and its Surroundings and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for the work as mentioned in the Notice inviting Bid, the cost of visiting the 
site shall be at the Bidder’s own expense. Traffic management and execution shall be the 
responsibility of the Agency at his/her/their risk and cost. 

32. Prospective applicants are advised to note carefully the minimum qualification criteria as Mentioned in 
‘Instructions to Bidders’ before bidding. 

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential lor any other 
papers found incorrect/manufactured/fabricated, that Bidder will not be allowed to participate in the 
Bid and that application will be out rightly rejected without any prejudice. 

34. Before issuance of the work order, the Bid inviting authority may verify the Credential & other 
documents with the original of the lowest bidder if found necessary. After verification, if it is found 
that such documents submitted by the lowest bidder is either manufacture or false, in that case, 
L.O.A./ work order will not be issued in favour of the bidder under any circumstances. 

35. If any discrepancy arises between two similar clauses on different notifications, the decision of "The 
Superinte- nding Engineer, West Circle, M.E.Dte., Burdwan" is final & binding. 

36. Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) 
Act. 1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any 
other laws relating thereto and the rules made and order issued there under from time to time. 

37. Where an individual person holds a digital certificate in his own name duly issued to him against the 
company or the firm of which he happens to be a director or partner, such individual person shall, 
while uploading any Bid for and on behalf of such company or firm, invariably upload a copy of 
registered power of attorney showing clear authorization in his favour, by the rest of the directors of 
such company or the partners of such firm, to upload such Bid. The power of attorney shall have to be 
registered in accordance with the provisions of the Registration Act,1908. 

38. 
 

Additional Security Deposit @ 8% (eight percent) will be deducted from each and every Running 
Account Bill. The entire amount of such 10% (ten percent) as Security Deposit (Initial 2% + additional 
8%) excluding for operation and maintenance will be refunded without any interest only after 
successful completion of the whole work in all respect as per clause 57 of section C after full 
satisfaction of E.I.C. 

39. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Purba 
Bardhaman, Dist.-Purba Bardhaman, West Bengal. 

40. Bidder would be at liberty to point out any ambiguity, contradiction ,omission etc. seeking 
clarifications there of or interpretation of any of the condition of the Bid documents before the Bid 
Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no representation 
in that behalf will be entertained by the Bid Inviting Authority. 

41. The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation & 
Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07 
(seven) days from the date of issue of work order, otherwise the work order will be cancelled. 

42. The successful  bidder has to provide detailed estimate along with rate analysis(if any) for all works 
against each item as per the clause 57 of Section C with all necessary break up elaborately for 
justification of rate if asked by the concerned authority which will be treated as part of contract. 

43. Successful Bidder will have to submit the break-up supported with analysis of the cost of Civil Works 
(viz. Foundations, Sub Structures, Super structures, Finishing etc.), as %wise against each item of 
work on the basis of clause 57 of Section C and clause 42 of this section in order to assess the value 
of Work done and make payment thereof after acceptance of bid against each item of work. In case of 
any dispute arising in the breakup and analysis thereof, decision of the Superintending Engineer, West 
circle, M.E. Dte., Burdwan will be binding and final. 
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ANNEXURE: A-I).          

Sl 
No. 

 

ZONE 
 

OHR 
CAPACITY  
(in cubic 
metre) 

MOUZA Locality 

Minimum 
Credential 
Required 
(in cum) 

EMD 
(Rs. In 
Lakh) 

Date of 
completion 

Annual 
Turn Over 

1 IV 1040 J.L.NO.-152, 
MEMARI 

Ward No.- 
10 416 2.00 365 days 1.0 crore 

2 V 1280 J.L.NO.-161, 
ICHAPUR. 

Ward No.- 
15 512 2.50 365 days 1.20 crore 

A-II).Credential & Annual Turn over will be as per below table   
 For applying in One Zone For applying in two Zones 
Annual 
turn over 

As per Annexure A-I Rs. 2.20 crore 

Credential 

Completion of RCC Over Head Reservoir of 
capacity 416 / 512 cum over Pile foundation 
in a single contract within last 5 years. /2no 
of 312 cum for 1040 CUM / 384 cum for 
1280 CUM R.C.C OHR over pile foundation 
work completed within last 5 years/ 80% 
successful completion of ongoing work of 
R.C.C OHR having capacity 520 cum for 
1040cum & 640cum for 1280cum 
respectively over pile foundation in single 
contract. In case of running work the 
intending tenderer will submit the satisfactory 
certificate of running work from the 
concerned Executive Engineer or appropriate 
authority in a single contract within last 5 
years 

Completion of RCC Over Head Reservoir of 
capacity 930 cum over Pile foundation in a 
single contract within last 5 years. / 2no of 
700 cum R.C.C OHR over pile foundation 
work completed within last 5 years/ 80% 
successful completion of ongoing work of 
R.C.C OHR having capacity 1170 cum over 
pile foundation in single contract. In case of 
running work the intending tenderer will 
submit the satisfactory certificate of running 
work from the concerned Executive Engineer 
or appropriate authority in a single contract 
within last 5 years. 
 

A-III)Bank solvency certificate will be as per below table   
 For applying in One  

Zone 
For applying in two 
Zones 

 

Bank 
Solvency 
Certificate 

Rs. 1.0 crore 
 

Rs. 2.00 crore 

Bank solvency should be issued during 1(one) year prior to the date of issue of the tender notice.                                      

Note :I) Bidder intending to participate in more than one work shall have to furnish annual turnover and 
Bank solvency in cumulative manner as mentioned above.  
II) In case of participation of  insufficient bidders, relaxation in Annual Turn Over may be considered as 
per discretion of TIA.)  
III)  Declaration of priority list should be given as per choice of bidder during uploading for application 
in Multiple zone.  
  

44. Other terms and conditions of the Credentials: 

i) Payment certificate will not be treated as credential. 

ii) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/Central 



Government, State/Central Government undertaking, Statutory/ Autonomous bodies constituted under the 
Central/State statute, on the executed value of completed/running work will be taken as credential. 

 

No credential will be considered as valid unless it is supported by work order, price schedule or BOQ of work and 
completion certificate mentioning the date of completion issued by competent authority not below the rank of 
Executive Engineer or equivalent or competent authority of a State/ Central Government undertaking, Statutory/ 
Autonomous bodies constituted under the Central/State Statute. The completion certificate should indicate the 
value of the work(equal the book expenditure). 

N.B. : The Credential certificate for completed works should contain a) Name of work b) Estimated Amount c) 
Tendered Amount d) Value of Executed work e) Date of completion of project along with telephone number & detail 
address for communication of client must be indicated in the credential certificate ( Non Statutory Documents). 

iii) The prospective bidders will have in their full time engagement  experienced technical personnel, the minimum 
being one Civil Engineering Degree holder, one Civil Engineering Diploma holder ( Authenticated documents in 
respect of qualification and engagement for this work will have to be furnished for Technical Evaluation). 

45.      Defects Liability Period : 

         The percent (10%) of the cost of all works shall be retained by the Department for The Security 
Deposit excluding operation and maintenance will be refunded after expiry of  the Defect Liability Period  
from the actual date of completion of the work which are as follows: 

i) No security deposit shall be re funded to the contractor for 1st 3 years from the actual date of 
completion of the work; 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual 
date of completion of the work; 

iii) The balance 70% o f the security deposit shall be re funded to t he contractor on expiry of five years 
from the actual date of completion of the work. 

                                      
     The Chairperson 
Board of Administrator  
   Memari Municipality 

 



INSTRUCTION TO BIDDERS/BIDDERS 
SECTION – A-I 

 
1. General guidance for e-Biding 
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 
for assisting them to participate in e-Biding. 
 
2. Registration of Bidder 
Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 
registered with the Government e-procurement system, through logging on to 
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the 
web portal. 

3. Digital Signature certificate (DSC) 
Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 
submission of Bids, from the service provider of the National Information’s Centre (NIC) or 
any other bona fide service provider on payment of requisite amount. Details are available at 
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 
 
4. The contractor can search and download NIeB and Bid Documents 
Electronically from computer once he logs on to the website mentioned in Clause 2 using the 
Digital Signature Certificate. This is the only mode of collection of Bid Documents. 
 
5. Submission of Bids. 
General process of submission, Bids are to be submitted through online to the website stated 
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 
Financial Proposal before the prescribed date and time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 
documents will get encrypted (transformed into non readable formats). 
 
 
A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers 
(folders). 
 
A-1. Statutory Cover Containing 
 
1. Prequalification Document 
i. As per Sl. No. 4  
ii. Prequalification Application (Sec-B, Form – I) 
 
2. NIeB(download and upload the same Digitally Signed) 
 
 
 
 
 
3. Technical Document   (To be filled, scanned & digitally signed) 
i.  Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Bidder ) 
iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
v. Declaration by the Bidder. 
 
A-2. Non statutory Cover Containing/My Documents 
 
i. Registration Certificate under Company Act. (if any). 
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ii. Registered Deed of partnership Firm/ Article of Association and Memorandum up to latest 
amendment  in  form 2911(ii). 
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)  up to latest 
amendment  in  form 2911(ii). 
 
iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 
five years(year just preceding the current Financial Year will be considered as year – I) 
 
v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 
Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ 
Co.-Opt.(S) 
 
vi. List of machineries possessed by own/arranged through lease deed along with 
authenticated documents of lease / sub-lease / hire basis etc. 
 
vii. List of laboratory Instrument. 
 
viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 
 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 
A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory 
cover. 
 
Intending Bidders should upload Non-Statutory documents as per following folders in My 
 Document: 

E-Bidding system of 
Government of West 
Bengal 

   

Bidder Document Sub 
Category 
Master 

   

Sl. No. Category Name Sub Category Name Sub Category Description 
 

    
A CERTIFICATES   

  A1. CERTIFICATES 1. West Bengal GST 
Registration  
/ P.F/PAN / P. Tax Clearance 
Certificate 
2. Income Tax 
Acknowledgement Receipt  
(Latest) 
3.E.S.I/P.F Registration 
Certificate. 

B COMPANY 
DETAILS 

  

  B1. COMPANY DETAILS 1 1. Proprietorship Firm (Trade 
License). 
2. Registered Deed of 
partnership Firm 
3. Registration Certificate 
under Company 
Act. (if any). Ltd. Company 
(Incorporation 
Certificate , Trade License) 
4. Power of Attorney (For 
Partnership Firm/ 
Private Limited Company, if 
any) 
5. Society (Society 
Registration copy, Trade 
License) 



C CREDENTIAL   
  C1. CREDENTIAL1 Similar nature Work & 

Completion Certificates along 
with work order and payment 
certificate issued by 
competent 
authority (as per Sl No. 4 of 
NIeB) 

D EQUIPMENT   

  D1.LABOURTARY 1. List of Machineries and 
equipment 
necessary for field as well as 
laboratory test of 
all materials as per NIeB 

  D2. CIVIL MACHINERIES 

  D2. ELECTRICAL 
MACHINERIES 

  D2.  MECHNANICAL 
MACHINERIES 

   

  D2. MISCELLENEOUS 
MACHINERIES 

E FINANCIAL 
INFO 

 

  E1.   P/L & BALANCE SHEET 
2011-2012 

P/L & BALANCE SHEET 
(As per NIeB) 

    

  E2.    PAYMENT CERTIFICATE 1 Payment Certificate in 
support of valid 
credential only to be 
submitted(as per NIeB) 

  E3. PAYMENT CERTIFICATE 2 
 

F MANPOWER   

  F1. TECHNICAL PERSONNEL 1. List of sufficiently 
qualified technical person 
(as per Sl No 4 of NIeB) 

  F2. TECHNICAL PERSONNEL 
ON CONTRACT 

1. List of technical 
personnel employed under 
the organisation (or on 
contact basis ) in details 
with name, qualification, 
experience and, 
address with contact 
number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 
Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in 
support of annual 
(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 
additional document (if 
any). 

    

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will render the Bid 
liable to summarily rejected for both statutory & non statutory cover. All Corrigendum & Addendum Notices, if any, 
have to be digitally signed & uploaded by the contractor in the Declaration Folder of My Documents. 

B. Bid Evaluation 
i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of 
relevant Government order needs to be furnished. 

ii. Opening of Technical proposal :- Technical proposals will be opened by the The Bid Inviting 
Authority electronically from the website using his/ her Digital Signature Certificate. 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if found 
in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If 
there is any deficiency in the statutory documents the Bid will summarily be rejected. 

 



iv. Decrypted (transformed in to readable formats) documents of the non statutory cover will be 
downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal and 
recommendation thereafter and processing of comparative statement for acceptance etc. will be 
made by the Municipal Engineering Directorate, under the Deptt. of Municipal Affairs, Govt. of 
West Bengal. Comparative Statement may be forwarded to appropriate authority depending on 
the value of the work as applicable as per existing norms and guidelines. 

v. Uploading of summary list of technically qualified bidders. 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 
Bidder and for which their proposal will be considered and uploaded in the web portals. 

vii. While evaluation, the committee may summon the bidders and seek clarification / information 
or additional documents or original hard copy of any of the documents already submitted and if 
these are not produced within the stipulated time frame, their proposals will be liable for rejection. 
 
C. Financial proposal 
As per Sl. 11 , Bid Price / Price Schedule. To be uploaded Digitally signed by the Bidder. 
6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid 
capacity as mentioned in the NIeB to be derived from the information furnished in FORM-I and 
II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels 
that his/their Working Capital beyond own resource may be insufficient, he/they may include with 
the application a letter of guarantee issued by a first class Bank to supplement the applicant. This 
letter of guarantee should be addressed to the Bid Inviting/ Accepting Authority and should 
guarantee duly specifying the name of the project that in case of contract is awarded to the 
Bidder, the Bidder will be provided with a revolving line of credit Such revolving line of credit 
should be maintained until the works are taken over by the Authority. 
The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted 
which must demonstrate the soundness of Bidder financial position, showing long term 
profitability including an estimated financial projection of the next two years. 

7. Penalty for suppression / distortion of facts 
Submission of false document by Bidder is strictly prohibited and in case of such act by the Bidder 
the same may be referred to the appropriate authority for prosecution as per relevant IT Act with 
forfeiture of earnest money forthwith. 

8. REJECTION OF BID 
 
 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid and to 
cancel the Bidding processes and reject all Bids at any time prior to the award of Contract without 
thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the ground for Employer’s (Bid accepting authority) action. 
 
The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will constitute 
the formation of the Contract. 
 
The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 
addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same will be 
executed between the Bid Accepting Authority and the successful Bidder. 

 
 
 
                                                    
 
 

      The Chairperson 
Board of Administrator  
   Memari Municipality 

 



SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 

To  
The Administrator / Chairperson, 
Memari Municipality, 
PO:-Memari, Dist:- Purba Burdwan, 
West Bengal, 
 

Ref: - Bid for______________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 
_____________________________________________________________________________________NIeB No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all the necessary information 
and relevant documents for evaluation. The application is made by me / us on behalf 
of___________________________________________ In the capacity 
___________________________________________________________________duly authorized to submit the 
order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of  

the contract bid under this project.  

(b) Bid Inviting and Accepting Authority  reserves the right to reject any  

application without assigning any reason.  

Enclo:- e-Filling:-  

• 1. Statutory Documents  
• 2. Non Statutory Documents  
•                                                                     Signature of applicant including title  
    Date:                                                                     capacity in which application is made.  

                                               



                                               

SECTION – B 

Form - II 

FINANCIAL STATEMENT 

B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st Year 
(Rs.in lakh)  

2nd Year  
(Rs. in lakh)  

3rd Year 
 (Rs. in lakh)  

4th Year  
(Rs. in lakh)  

5` Year  
(Rs. in lakh)  

a) Current Assets :  
(It should not include investment 
in any other firm)  

 

b) Current liabilities :  
(It should include bank over draft) 

 

c) Working capital :  
(a) – (b)  

 

d) Net worth :  
(Proprietors Capital or Partners 
Capital or Paid up Capital + 
Reserve and surplus )  

 

e) Bank loan/ Guarantee :  
(As per clause G.2. with all sub 
clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. 
Work order 
issued  

As on  

31.03.2020 

As on  

31.03.2019 

As on  

31.03.2018 

As on  

31.03.2017 

As on  

31.3.2016 

As on  

31.03.2015 

       

 
 
Signed by an authorized officer of the firm  
 
____________________________________________  
Title of the officer  
 
___________________________________________  
Name of the Firm with Seal  
Date________________ 
 

                                      

 



 

Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 
documents which is required to be submitted in time duly) 
 
I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by occupation 

…………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… have duly 

authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated through 

Office memo bearing No --------------------------------dated ---------- and have made myself fully 

acquainted with the site conditions existing level/proposed level and local conditions in and around the 

site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the above 

named Bidder is offered and submitted upon due consideration of all factors and if the same is 

accepted, I on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to 

abide by all the covenants, conditions and stipulations of the Contractual documents and to carry out, 

complete the works to the satisfaction of the Bid accepting Authority of the Work and abide by all 

instructions as may be given by the Engineer in Charge of the work time to time. I also hereby 

undertake to abide by the provisions of Law including the provisions of Contract Labour (Regulation & 

Abolition) Act, Apprentice Act 1961, West Bengal Sales Tax Act, GST Act, Income Tax Act as would be 

applicable to the Contractor upon entering into formal Contract / agreement with the Bid 

Inviting/Accepting authority. 

 

3. That I declare that, no relevant information as required to be furnished by the Bidder has been 

suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 

 
 
Deponent 
Solemnly affirmed by the said 
………………………………………………… 
 
before me. 
………………………………………………………………………………. 
(1st class Judicial Magistrate / Notary Public)     



SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

A.1 Name of applicant: 

A.2 Office Address: 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

 

 

 

 

Signature of applicant including title  
and capacity in which application is made.  



SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

                 (Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)  

Name of 
Machine / 
Instrument  

Make  Type  Capacity  Motor / 
Engine  

No.  

Machine  

No.  

Possession Status  Date of 
release If 
Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  
(i) Document showing proof of full payment,  
(ii) Receipt of Delivery,  
(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

 

Signature of applicant including title  
and capacity in which application is made.  

Memo. No. 2005/WS/VII/I(OHR)IX   Dated:15/09/2020
  

Copy forwarded for information to-  
(i) The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 
(ii) The Director, SUDA, ILGUS Bhawan, Salt Lake City, Kolkata. 
(iii) The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 
(iv) The Additional Chief Engineer (South), M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata 
(v) The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division 
(vi) The Executive Engineer, Burdwan Division, M.E.Dte 
(vii) The Executive Officer, Memari Municipality. 
(viii) The Finance Officer, Memari Municipality. 
(ix) Notice Board. 

 
     The Chairperson 
Board of Administrator  
   Memari Municipality 

 
 



SECTION – A 

DESCRIPTION OF THE PROJECT 

1.0  GENERAL  

The tender is invited for construction 2 no. R.C.C Over Head Reservoirs (OHR) (As per ANNEXURE-A-I) with 20 m 
Staging height over Pile Foundation at zone- IV & V, as per enclosed departmental design, drawing & specification 
etc. along with head works including supply of all materials as required complete in all respect for individual zone of 
proposed Water Supply Scheme within Memari Municipality under the Water supply Project. 
 
2.0  LOCATION 

The sites of the O.H.R’s at Memari Municipal area as per Annexure-A-I 

3.0  Description of the Project 

The whole work has to carry by the agency for OHR in respect of the drawing attached as Annexure-B in following 
terms and conditions of bid documents. The work has to be carried out on the basis of approved drawing available in 
the office of the concerned Executive Engineer after due approval from the Superintending Engineering, West circle. 
The agency may obtain a copy of soil report from divisional office before quoting the rate. The participating agency is 
also instructed to obtain Finished Ground Level (FGL) of the site before quoting the rate from concerned divisional 
office. 

 
4.0 Limit of Contract  

The limit of contract starts from 5 m ahead of periphery of the boundary wall of OHR by making connection of Inlet 
pipe with department’s laid raw water reservoir along with installation of valve and valve chamber and up to 5 m 
beyond periphery of the boundary wall by making connection to department’s laid distribution pipe along with 
installation of valve and valve chamber. In between the above two, all the works required for successful completion 
of the completion of the component are in the scope of the above work. 

                                                    
 

      The Chairperson 
Board of Administrator  
   Memari Municipality 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

SECTION – B 

CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of e-Bid document will not be allowed beyond the schedule time indicated in the e-
Bidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet after 
digitally signed super scribing the name of the work, name & address of the bidder, NIB No and date of 
submission of the e-Bid. 

3. Each page of the e-Bid documents, drawing etc. has to be digitally signed / initiated by the 
authorized signatory. 

4. No e-Bid proposal will be entertained without the earnest money being submitted as indicated in 
the NIB. No interest will be allowed for the said earnest money and the Bid issuing authority will hold the 
same till finalization of the e-Bid. 

5. Any conditional e-Bid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the e-Bid documents prior to the 
date notified for submission of the e-Bid or also to extend the time mentioned in the NIB under intimation 
to the Bidders. 

7. e-Bid once offered cannot be withdrawn within a period of 120 calendar days from the date set for 
opening of e-Bids. Any extension of this validity period if required will be subject to concurrence of the 
Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking 
clarifications thereof or interpretation of any of the conditions of the e-Bid documents before the Bid 
Inviting Authority by uploading his/her doubt within a period of Forty eight hours before the date of Pre 
bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 
pursuance to the representation made by the intending Bidders under Clause 10 above shall be final and 
binding on the Bidders and shall form a part of the e-Bid documents. Bid Inviting Authority however, 
reserves the right to have pre Bid conference with the intending Bidders if deemed necessary. Any point or 
irregularities pr questions could not be raised after expiry of pre bid meeting. 

10. Intending Bidders are required to inspect the site of the Project with particular reference to 
location and infrastructure facilities. They are to make a careful study with regard to availability of 
materials and their sources and all relevant factors as might affect their rates and prices. The Bidders must 
be acquainted with existing ground level(EGL), Highest flood level(HFL), Finished ground 
level(FGL)/Proposed ground level(PGL), and other required levels. 

 

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the e-
Bid shall be borne by the Bidders. 



12. Extra claim or any concession on the ground of insufficient data or information and absence of 
knowledge of conditions prevailing at the site or situation arising during the execution of the work shall not 
be entertained. 

13. e-Bid, which have been considered valid on the result of general examination (Prequalification 
stage) at the time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding the 
general examination carried out earlier, the Bid Inviting authority reserves the right of rejection of any e-
Bid, which may be found to be defective during the detail scrutiny. 

14. Bidders before uploading the e-Bid documents shall have to ensure that “Declaration by the e-
Bidder” in the pro-forma set out in the e-Bid documents is to be filed separately with the e-Bid documents 
in the form of Affidavit to be affirmed by the same person signing the Bid documents. 

15. The Bid inviting authority reserves the right to accept or reject any or all of the e-Bid received or to 
split up the work in groups or to relax any clause without assigning any reason thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the e-Bidder. 

c Main Bid Documents consists of PART I & PART II (Technical) &financial (.xls format) 

d.    Municipal Tender Form/2911(ii). 

     The Chairperson 
Board of Administrator  
   Memari Municipality 
 

 

 



SECTION – C 
General Conditions of Contract 

1.0  DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to be meanings 
hereby assigned to them, except where the context otherwise requires: 

/approval and "approval" means approval in writing, including as aforesaid. "However in spite of approval from 
Competent Authority contractor is   solely responsible for design-cum-execution of the whole project as it is turnkey 
job" 

(b) Authority means the “The Administrator/Chairperson, Memari Municipality” or his Authorized representative. 

(c) "Bank" means the "State Bank of India" or any other Nationalized/Scheduled Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any bank or 
treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the contract for the 
performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such additions there 
to or deductions therefore as may be made under the provisions of the contract documents and accepted by the 
Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution or 
maintenance of the works but do not include materials or other things intended to form or forming part of the 
permanent works. 

(i)     "District" or Memari Municipal Area means the area described as such in Schedule-I of The Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of such drawings 
approved in writing by the “The Superintending Engineer, West Circle, M.E.Dte.” or his representatives of Municipal 
Engineering Directorate from time to time. 

(k) "Employer" means “The Administrator/Chairperson, Memari Municipality” 

(l) "Engineer in Charge” means “The Executive Engineer, Burdwan Division, Municipal Engineering Directorate”. 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any Technical Personnel 
of works appointed from time to time by the Employer or the Engineer to perform the duties set forth in Clause 2 
hereof, whose authority shall be notified in writing to the Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the ground, road or 
pavement free from extraneous materials and High Flood Level(HFL) or Finished Ground Level(FGL) is the referred 
top most point of the nearby road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments Act, 1881 or 
such other day on which the office of the Authority remains closed for the day. 



(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other authority legally 
entitled to the control or manage local funds but also includes the West Bengal State Electricity Distribution 
Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, erected and 
maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a person 
authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or Temporary 
Works are to be executed and any other lands and places provided or arranged by the employer for working space or 
any other purpose as may be specifically designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any modification thereof or addition 
thereto as may from time to time be furnished or approved in writing by the “Superintendent Engineer, West Circle, 
Municipal Engineering Directorate,. Further specification laid down in the P.W.D Schedule of Govt. Of West Bengal & 
all relevant IS codes with latest amendments will be implied after due approval from S.E (SC). In case of any 
ambiguity or completion of different schedule the decision of S.E (SC), will be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. maintained by the 
Authority) or where supply of any material for the construction or any work has been undertaken by any authorized 
agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the execution or 
maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by subsequent 
notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the work 
contemplated either directly or through a duly authorized representative; 

(aa)"The Act" West Bengal Municipal Act, 1975. 

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to conveyor 
distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including preparation, 
construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa where the 
context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be deemed to be 
part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract. 



(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing the work order. 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out such duties in 
issuing decisions, certificates and orders as are specified in the Contract. Fixation and acceptance of rates for altered 
or substituted items of work or for additional items of work or their deletion shall however always rest with the 
same authority (by designation) as had accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise the Works 
and to test and examine any materials to be used or workmanship employed in connection with the works. He shall 
have no authority to relieve the Contractor of any of his duties or obligations under the Contract, not, accept as 
expressly provided hereunder or elsewhere in the Contract, to order any work involving delay or any extra payment 
by the Employer, nor to make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power of 
the Superintendent Engineer, West Circle Municipal Engineering Directorate, , thereafter to disapprove such work or 
materials and to order the pulling down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be 
entitled to refer the matter to the Superintendent Engineer, West Circle Municipal Engineering Directorate, , who 
shall thereupon confirm, reverse or vary such decision. 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there under, 
otherwise than a change in the Contractor's bankers of any money due or to become due under this contract, 
without the prior written consent of the EIC. 

4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the 
Contractor shall not sublet any part of the Works without the prior written consent of the Superintendent Engineer, 
West Circle, Municipal Engineering Directorate, which shall not be unreasonably withhold and such consent, if given, 
shall not relieve the Contractor form any liability or obligation under the Contract and he shall be responsible for the 
acts, defaults and neglects of the said sub-contractor including his agents, servants or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the 
provision' of labours on a piece-work basis shall not be deemed to be a subletting under this clause. 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence, orders, 
notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is to be 
construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be taken as mutually 
explanatory of one another but in case of ambiguities or discrepancies the same shall be explained and adjusted by 
the Superintendent Engineer, West Circle Municipal Engineering Directorate, in terms of the provisions in Clause B-
2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor 
instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any such instructions 



shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not reasonably have 
been foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as may be reasonable 
to cover such costs with recommendation of the Superintendent Engineer, West Circle Municipal Engineering 
Directorate,. 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive Engineer, 
Burdwan Division, Municipal Engineering Directorate, but one copy thereof shall be furnished to the Contractor free 
of charge. The Contactor shall provide and make at his own expenses any further copies required by him. At the 
Completion of the Contract, the Contractor shall return to the Executive Engineer, Burdwan Division, Municipal 
Engineering Directorate, Govt. of West Bengal all drawings as provided under the Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the Contractor as 
aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable times be available for 
inspection and use by the Engineer, and his Representatives and by any other persons authorized by the Engineer in 
writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or progress of the 
works is likely to be delayed or disrupted unless any further approval of drawing or order, including a direction 
instruction or approval is issued by Superintendent Engineer, West Circle Municipal Engineering Directorate, on 
recommendation of the Executive Engineer Burdwan Division, Municipal Engineering Directorate within a reasonable 
time. The notice shall include details of the drawing or order required, and of why and by whom it is required and of 
any delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If required by 
Superintendent Engineer, West Circle Municipal Engineering Directorate, Burdwan / E.I.C the design shall be 
submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft copies (in CD). 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to time, during 
the progress of the Works, such further drawings as shall be necessary for the purpose of the proper and adequate 
execution and maintenance of the Works. The Contractor shall carry out and be bound by the same. Adequacy as 
determined by the EIC shall be final and binding on the Contractor. 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and with due 
care and diligence, execute and maintain the Works and supply all labour, including the supervision thereof, 
materials, equipment, Constructional Plant and machinery, tools and all other things whether of a temporary or 
permanent nature, required for such execution and maintenance, so far as necessary for providing the same is 
specified in or is reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the 
adequacy, stability, safety & security or all Site operations and methods of construction, erection etc. During trial run 
and annual maintenance period the contractor has to assured safety and security of the whole plant by providing 
necessary guard/watchmen at his own cost. 

9.0. CONTRACT AGREEMENT 

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared and 
completed in the form annexed with such modification as may be necessary. 

10.0. GUARANTEE 



The contractor shall stand guarantee for successful operation of the plant for 12 months from the date of successful 
commissioning of the pump and shall within the O&M period, after 3 months trial run remove/rectify/ make good 
any such deficiency forthwith at his own cost. During the guarantee period (after the trial run period) the firm's 
representative shall visit the site once in a month and advice in writing the Superintendent Engineer, West Circle 
Municipal Engineering Directorate, about the condition, state of health, and operation & maintenance procedure of 
the equipment. 

The successful Bidder shall also give the following guarantee in respect of the equipment supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the components, materials and/or 
workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than guaranteed 
values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the EIC until all 
the work done by the contractor has satisfactorily passed all tests required and run for a reasonable period to his 
satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the material thereof must 
satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace all such 
equipment etc. in a condition which will meet the guaranteed performance and be up to the specification, in both 
material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the opinion of the 
Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance with the contract 
and/or to the neglect or failure on the part of the contractor to comply with any obligation expressed or implied on 
the contractor's part under the contract. If the contractor shall fail to do any such work as  per aforesaid 
requirement of the Engineer-in-Charge, the EIC shall be entitled to have such work carried out by its own workman, 
or by others hired for the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the 
contractor should have carried out at the contractor's own cost, the department shall be entitled to recover from 
the contractor the supervision cost deemed fit together with the cost increased for the purpose and may deduct the 
same from any money due to or that may become due to the Contractor. 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is finally accepted by the 
Department in keeping with the terms and condition of this contract and associated specifications the responsibility 
for proper storage, testing, maintenance and efficient of the same shall be that of the contractor. Prior to start-up 
contractor shall be required to service of the equipment and during start-up render such assistance as may be 
necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be provided and the 
manufacturer recommendations for installation of the same shall be strictly adhered to and any defects developing 
due to faulty installation transportation and / or erection during start-up or during a period of one year from the 
date of commissioning shall be rectified, remedied or made good by the contractor through manufacturer, if 
considered by the Department, at his own cost. When the equipment has manufactured by the bidder himself, 
rectification within similar period is compulsory. 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its location, distance from 
fixed point including the layout drawing and location of the primary grid point, level drawing data the source of 



filling the reservoir and the Bid shall be deemed to have been based on such data. But the Bidder shall be 
responsible for his own interpretation thereof. The Bidder may also undertake investigations at his own cost on such 
levels or any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and information 
available in connection therewith and to have satisfied himself, so far as is practicable, before submitting his Bid; as 
to the form and nature thereof, including the sub-surface conditions, topography together in the level, the 
hydrological and  climatic conditions, the extent  and  nature of work and  materials necessary for the completion of 
the Works, the means of access to the Site and the accommodation he may require and, in general shall be deemed 
to have obtained all necessary information, subject as above mentioned, as to risks, contingencies and all other 
circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and sufficiency of his Bid 
for the Works and of the rates and prices quoted in the Schedule of prices, which Bid rates and prices shall, except in 
so far as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and 
things necessary for the proper execution and maintenance of the Works. If, however, during the execution of its 
Works the Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or artificial 
obstructions, which conditions or obstructions could, in his opinion, not have been reasonably foreseen by an 
experienced contractor, the Contractor shall forthwith give written notice thereof to the Engineer and if, in the 
opinion of the Engineer, such conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall pay the 
additional cost to which the Contractor shall have been put by reason of such conditions, including the proper and 
reasonable cost with due recommendation of Superintendent Engineer, West Circle Municipal Engineering 
Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent Engineer 
West Circle Municipal Engineering Directorate, which the Contractor may take in the absence of specific instructions 
from the EIC as a result of such conditions or obstructions encountered. 

 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the Works in 
strict accordance with the Contract to the satisfaction of the EIC and shall comply with and adhere strictly to the 
EIC’s instructions and directions on any matter whether mentioned in the Contract or not touching or concerning the 
Works. 

14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of his 
Bid, submit to the EIC for his approval a program showing the order of procedure in which he proposes to carry out 
the Works. The Contractor shall, whenever required by the EIC, also provide in writing for his information, general 
description of the arrangements and methods, which the Contractor proposes to adopt for the execution of the 
Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does not conform to the 
approved program referred in sub-clause (1) of this Clause, the Contractor shall produce, at the request of the EIC, a 
revised program showing the modifications to the approved program necessary to ensure completion of the Works 



within the time for completion as defined in Clause 42 hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of such particulars shall not 
relieve the Contractor of any of his duties or responsibilities under the Contract. 

15.0. CONTRACTOR'S SUPERINTENDENCE 

The Contractor shall give or provide all necessary superintendence during the execution of the Works and as long 
thereafter as the Superintendent Engineer, West Circle Municipal Engineering Directorate, may consider necessary 
for the proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent and 
authorized agent or representative approved of in writing by the Chairperson, which approval may at any time be 
withdrawn, is to be constantly on the Works and shall give his whole time to the Superintendence of the same. If 
such approval be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 
Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as hereinafter 
mentioned after receiving written notice of such withdraw, remove the agent from the works and shall not 
thereafter employ him again on the Works in any capacity and shall replace him by another agent approved by the 
Superintendent Engineer, West Circle Municipal Engineering Directorate,. Such authorized agent or representative 
shall receive, on behalf of the Contractor, direction and instruction from the Superintendent Engineer, West Circle 
Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's Representative. 
The agent or representative of the Contractor must be able to speak and communicate in English/Bengali. In the 
absence of the Contractor's designated agent or representative for a particular operation on any site of the works 
the Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive and carry out any 
instruction or direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering 
Directorate,  or the EIC. 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the 
execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. electrician shall be provided 
at the time of operation of the plant and guarding arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-agents, 
foreman and leading hands as arc competent to give proper supervision to the work they are required to supervise, 
and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 
maintenance of the Works. 

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work 
any person employed by the Contractor in or about the execution or maintenance of the Works who, in the opinion 
of the Executive Engineer, Burdwan Division, misconducts himself, or is incompetent or negligent in the proper 
performance of his duties, or whose employment is otherwise considered by the Executive Engineer to be 
undesirable and such person shall not be again employed upon the Works without the written permission of the 
Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible by a competent 
substitute approved by the Executive Engineer. 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original points, 
lines and levels of reference given by the Engineer in writing and for the correctness, subject as above mentioned, of 
the position levels, dimensions and alignment of all parts of the Works and for the provision of all necessary 



instruments, appliances/and labour in connection therewith. If, at any time during the progress of the Works, any 
error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 
required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify such error to the 
satisfaction of the Engineer or the Engineer's Representative, unless such error is based on incorrect data supplied in 
writing by the Engineer, in which case the expense of rectifying the same shall be borne by the Employer. The 
checking of any setting-out or of any line or level by the Engineer or the Engineer's Representative shall not in any 
way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall carefully protect 
and reserve all bench-marks, sigh trails pegs and other things used in setting out the Works. 

18.0. WATCHING AND LIGHTING 

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, fencing, as 
and when/where necessary or as required by the EIC or the 

Engineer's Representative, for the protection of the works, contractor's employees, and employee’s supervisor or for 
any other reason deemed fit by the Engineer. 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of Completion 
for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility for the care 
thereof. Provided that if the EIC shall issue a Certificate of Completion in respect of any part of the Permanent 
Works, the Contractor shall cease to be liable for the care of that part of the Permanent Works (O&M not counted) 
from the date stated in the Certificate of Completion in respect of that part and the responsibility for the care of that 
part shall pass to the EIC provided further that the Contractor shall take full responsibility for the care of any 
outstanding work which he shall have undertaken to finish during the period to Maintenance until such outstanding 
work is completed. In case any damage, loss or injury shall happen to the Works, or to any part thereof, from any 
cause whatsoever, save and except the expected risks as defined in sub-clause (2) of this Clause, while the 
Contractor shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make good the 
same, so that at completion the permanent Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the EIC instructions. In the event of any such damage, loss or 
injury happening from any of the excepted risks, the Contractor shall, if and to the  extent required by the EIC and  
subject always  to the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the 
Employer. The Contractor shall also be liable for any damage to the Works occasioned by him in the Course of any 
operations carried out by him for the purpose of completing any outstanding works or complying with his obligations 
under Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution insurrection or military or usurped power, civil war or unless solely restricted to employees of the 
Contractor or of his sub- contractors and arising from the conduct of his workers, riot commotion or use or 
occupation by the EIC of any part of the Permanent. Works, or a cause solely due to the Engineer's design of the 
Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or from any nuclear waste 
from the combustion of nuclear fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, 
nuclear assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices travelling 
at sonic or supersonic speeds, or any such operation of the force of nature as an experienced contractor could not 
foresee, or reasonably make provision for or insure against all of which are herein collectively recurred to as "the 
expected risks." 

20.0. INSURANCE OF WORKS, ETC. 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in the names 
of the Employer and the Contractor against all loss or damage from whatever cause arising, other than the expected 



risks, for which he is responsible under the terms of the Contract and in such manner that the Employer and 
Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered during the Period of 
Guarantee for loss or damage arising from a cause, occurring prior to the commencement of the Period of 
Guarantee, and for any loss or damage occasioned by the Contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof together with the 
materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of 
such Constructional Plant and other things. These shall include materials belonging to the EIC but issued to or 
intended to be issued to the Contractor for use in the Works. Such insurance shall be affected with an insurer and in 
terms approved by the Employer, which approval shall not be unreasonably withheld, and the Contractor shall 
whenever required, produce to the EIC or the Engineer's Representative the policy or policies of insurance and the 
receipts for payment of the current premiums. 

21.0. DAMAGES 

(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract provides 
otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence of the execution, 
operation and maintenance of the Works and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation or damages for or with respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or 
maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents, 
servants or other contractors, not being employed by the Contractor, or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was 
contributed to by the Contractor, his servants or agents such part of the compensation as may be just and equitable 
having regard to the extent of the responsibility of the EIC, his servant or agents or other contractors for the damage 
or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, damages, costs 
charges and expenses in respect of the matters referred to the provision to sub-clause (1) of this Clause. 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but without limiting 
his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any material or 
physical damage, loss or injury which may occur to any property, including that of the EIC, or to any person, including 
any employee of the EIC, by or arising out to the execution of the Works or in the carrying out of the Contract, 
otherwise than due to the matters referred to in the proviso to Clause 21 (I) hereof. 

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer and in terms 
approved by the EIC, which approval shall not be unreasonably withheld, and for a least the amount started in the 
Appendix to the Bid. The Contractor shall, whenever required, produce to the EIC or the Engineer's Representative 
the policy or policies or insurance and the receipts for payment of the current premium. However, the Bidder should 
insure for an amount commensurate with the risk involved subject to the minimum amount prescribed elsewhere in 



the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of any claim in 
respect of which the Contractor would be entitled to receive lt identify under the policy being brought or made 
against the Chairperson, Memari Municipality the insurer will indemnify the Employer against such claims and any 
costs, charges and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workman or other person in the 
employment of the Contractor or any subcontractor, save and except an accident or injury resulting from any act or 
default of the EIC, his agents, or servants. The Contractor shall indemnify and keep indemnified the EIC against all 
such damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability with an 
insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall continue such insurance 
during the whole of the time that any person is employed by him on the works and shall, when required, produce to 
the EIC or the Engineer's Representative such policy of insurance and the receipts for payment of the current 
premium. Provided always that, in respect of any person employed by any sub-contractor, the Contractor's 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured 
against the liability in respect of such persons in such manner that the EIC is indemnified under the policy, but the 
Contractor shall require such sub-contractor to produce to the EIC when required, such policy of insurance and the 
receipt for the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the insurance 
referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance are required to 
be notified and the Contractor shall indemnify and keep indemnified the EIC against  all losses, claims, demands, 
proceedings, costs, charges and expenses whatsoever arising out of or resulting from any default by the Contractor 
in complying with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 
otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or any 
other insurance which he may be required to effect under the terms of the Contract, then and in any such case the 
EIC may effect and keep in force any such insurance and pay such premium or premiums including fines as may be 
necessary for that purpose and from time to time and deduct double the amount so paid by the employer as 
aforesaid from any moneys due or which may become due to the Contractor or recover the same as a debt due from 
the Contractor. 

25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State Statute, 
ordinance, or other law, or any rules regulation, or bye-law of any local or other duly constituted authority 111 
relation to the execution of the Works and by the rules and regulations of all public bodies and companies whose 
property or rights are affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the provisions of 



any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or any local or other duly 
constituted authority which may be applicable to the Works and with such rules and regulations of public bodies and 
companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and liability of every kind for 
breach of any such Statute, ordinance of Law, regulation of bye law. 

26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site of the Works shall as between the Employer and 
the Contractor be deemed to be the absolute property of the Employer and shall be handed over to the owner. 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and proceedings for or on 
account of infringement of any patent, rights, design Trade mark or name or other protected right in respect of any 
Constructional Plant, machine works, or material used for or in connection with the Works or any of them and from 
and against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof in relation 
thereto. Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or equipment required for 
the works or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the requirements of the 
Contract permits, be carried on so as not to interfere unnecessarily or improperly with the convenience of the 
existing plant workers, member of the public, or the access to use and occupation of public or private roads, railways 
and footpaths to or of properties whether in the possession of the EIC or of any other person or local authority. 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the highways, 
railways or bridges communicating with or on the routes to the Site from being damaged or injured by any traffic of 
the Contractor or any of this sub-contractors and, shall select routes, choose and use vehicles and restrict and 
distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material 
from and to the Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury may 
be occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of Constructional 
plant, machinery or pre-constructed units or parts of units of work over part of a highway, railway or bridge, the 
moving whereof is likely to damage any highway, railway or bridge unless special protection or strengthening is 
carried out, then the Contractor shall before moving the load on to such highway, railway or bridge give notice to the 
EIC or Engineer's Representative or the local authority of the weight and other particulars of' the load to be moved 
and his proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at his own cost 
and expenses shall carry out such proposals, including any modifications thereto that the Engineer or the local 
authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or injury to 
railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant machinery or pre-
constructed units or parts of units of work, the Employer shall conduct the necessary investigation for the purpose of 
determining the Contractor's liability. If the damage is due to failure on the part of the Contractor to observe and 
perform his obligations under sub-clause (1) and (2) of this Clause then the restoration / repair of the damaged 
portion of road or structure certified by the Engineer or local authority to be due to such failure shall be undertaken 
by or be chargeable against the Contractor. 



(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the Contractor of water-
borne transport the foregoing provisions of this Clause shall be construed as though "highway" included a lock, dock, 
sea wall or other structure related to a waterway and "vehicle" included craft, and shall have effect accordingly. 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected area of existing water 
works. The existing rules and regulation related to ingress and egress of labour and material shall have to be 
followed strictly in consultation with and as per direction of the EIC or the local authority as the case may be. No 
labour, Supervisor or Engineer of the contractor shall enter inside the treatment plant, pump house or any other 
existing installations without prior permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements of the EIC, 
afford all reasonable opportunities for carrying out their work to any other contractors employed by the Employer 
and their workmen and to the workmen of the employer and of any other duly constituted authorities who may be 
employed in the execution on or near the Site of any work not included in the Contract or of any contract which the 
Employer may enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the 
written request of the EIC or the Engineer's Representative, make available to any such other contractor, or to the 
Employer or any such authority, any roads or ways for the maintenance of which the Contractor is responsible, or 
permit the use by any such of the Contractor's scaffolding or other plant on the Site, or provide any other service of 
whatsoever nature, the Employer shall pay to the Contractor in respect of such use or service such sum or sums if at 
all as shall, in the opinion of the Engineer, be reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR 

During the progress of the works the Contractor shall keep the site reasonable free from all necessary obstruction 
and shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site 
any wreckage, rubbish or Temporary Works no longer required. 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all Constructional Plant, 
surplus materials, rubbish and Temporary Works of every kind, and leave the whole of the Site and Works clean and 
in a workmanlike condition to the satisfaction of the Superintending Engineer, South Circle, Municipal Engineering 
Directorate. 

33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement of all labour, 
local or otherwise, and save in so far as the Contract otherwise provides, for the transport, housing, feeding and 
payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local conditions, 
provide on the Site, to the satisfaction of the EIC representative, an adequate supply of drinking and other water for 
the use of the Contractor's staff and work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be under the 
influence of any drug/narcotics or Alcoholic liquor within the vicinity of the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his employment have due 
regard to all recognized festivals days of rest and religious or other customs. 



(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor  shall  comply  with  
and  carry  out  such  regulations,  orders  and requirements as may be made by the Government, or the local 
medical or sanitary authorities for the purpose of dealing with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees or workers and for the preservation of peace 
and protection of persons and property in the neighbour hood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, employment, 
transport, payment, feeding, housing and working conditions of labour and all matters connected there with the 
Contractor shall at all times during the continuance of the Contract, comply in all respects with and carry out all 
obligations imposed on him by the provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under (West 
Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time. 

 

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the 
Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 including 
modifications thereto the Rules and Regulations framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any local or 
other duly constituted authority which may be applicable, including any such Law, Regulation or Order that may be 
passed or ordered from time to time and come into force during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant Employees 
Provident Fund Act or Rules in force in the State along with the provisions of all rules and Regulations made there 
under from time to time, and shall in particular be responsible for the payment of all contributions as laid down 
under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him in and for 
performance of the Contract to be members of registered Trade Unions and shall not in any manner prevent or 
discourage any such workman from becoming a member of a registered Trade Union or discriminate against any 
workmen who is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the performance of 
the Contract pay rates of wages and observe the conditions of employment not less favourable than those provided 
under the relevant labour law as applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or Local Authorities 
Concerned, adequate medical attendance for his employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of any accident at 
or about the site or in connection with the execution of the Work, report such an accident to the Engineer. The 
Contractor shall also report such accident to the competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the Labour 
Commissioner or of the Assistant Commissioner of the State such returns as may be called for from time to time in 
respect of labour employed by the Contractor and by his subcontractors in the execution of the Contract. If so 



required, the Contractor shall furnish the names and address of all subcontractors to the Labour Commissioner. 
Statutory provisions in these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing provision of sub-
clause (1) to (15) of this Clause 33. 

34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such form and at 
such intervals as the EIC may prescribe showing the supervisory staff and the number of the several classes of labour 
from time to time employed by the Contractor on the Site and such information respecting Constructional Plant as 
the Superintending Engineer, West Circle, Municipal Engineering Directorate or his Representative may require. 

35.0. MATERIALS AND WORKMANSHIP 

(1) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 
with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at 
the place of manufacture or fabrication, or on the Site or at such other place or places as may be specified in the 
Contract, or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour 
and materials as are normally required for examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples or materials before incorporation in the Works for testing as 
may be selected and required by the EIC, be it at site or at the manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of materials as may 
be required by the EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly intended by 
or provided for in the Contract and in the cases only of a test under load or of a test to ascertain whether the design 
of any furnished or partially finished work in appropriate for the purpose which it was intended to fulfil is 
particularized is the Contract in sufficient detail to enable to Contractor to price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent person 
or organization at any place other than the Site or the place of manufacture or fabrication of the materials tested, 
then the cost of such test shall be borne by the Contractor, if the tests shows the workmanship or materials not to 
be in accordance with the provisions of the Contract or the Engineer's instruction, but otherwise the cost shall be 
borne by the Employer. 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works and to all workshops 
stores and places where work is being prepared or from where material manufactured articles or machinery are 
being obtained for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining 
the right to such access. 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or view without the 
approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate or the his authorized 
Representative and the Contractor shall afford full opportunity for the EIC or the Engineer's Representative to 



examine and measure any work which is about to be covered up or put out of view and to examine foundations 
before permanent work is placed thereon. The Contractor shall give due notice to the Engineer's Representative 
where any such work or foundations is or are ready or about to be ready for examinations and the Engineer's 
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor 
accordingly attend for the purpose of examining and measuring such work or of examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the Works or make 
opening in or through the same as the Engineer may from time to time direct and shall reinstate and make good 
such  part or parts to  the satisfaction of the Superintending Engineer, West Circle, Municipal Engineer Directorate or 
the his authorized Representative. If any such part or parts have been recovered up or put out of view after 
compliance with the requirement of sub- clause (I) of this Clause and are found to be executed in accordance with 
the Contract, the expenses of uncovering, making openings in or through, reinstating and making good the same 
shall be, borne by the Employer, but in any other case all costs shall be borne by the Contractor. 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the works have power to order 
in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, of any materials, which 
in the opinion of the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 
therefore, of any work which in respect of materials or workmanship is not in the opinion of the Engineer, in 
accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying out such 
order, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be 
deducted by the Employer from any sum due or' which may become due to the Contractor. 

39.0. SUSPENSION 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall during such suspension properly protect and secure the work, so far as is necessary in the opinion of the 
Engineer. The extra cost incurred by the Contractor in giving effect to the Engineer's instruction under this Clause 
shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part thereof in 
so far as such necessity does not arise from any act or default by the Engineer or the Employer or from any of the 
expected risks defined in Clause 19 hereof provided that the Contractor shall not be entitled to recover any such 
extra cost unless he gives written notice of his intention to claim to the Employer within twenty-eight days of the 
Engineer's order. The EIC shall settle and determine such extra payment and/or extension of time under Clause 43 
hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and 
reasonable. 



(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is suspended on the 
written order of the EIC and if permission to resume Work is not given by the EIC within a period of ninety days from 
the date of suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this 
Clause, the Contractor may serve a written notice on the Employer requiring permission within twenty eight days 
from the receipt thereof to proceed with the Works, or that part thereof in regard in which progress is suspended 
and, if such permission is not granted within that time, the Contractor by a further written notice so served may, but 
is not bound to, elect or treat the suspension where it affects part only of the Works as an omission of such part 
under Clause 50 hereof, or where it affects the whole Works as an abandonment of the Contract by the Employer. 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the period named in the 
Appendix to the Bid after the receipt by him of a written order to this effect from the Engineer and shall proceed 
with the same with due expedition and without delay, except as may be expressly sanctioned or ordered by the 
Engineer, or be wholly beyond the Contractor’s Control.The successful contractor shall within four weeks from the 
date of issue of Letter of Intent furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of hooks at the 
under site of the operating platform stating the maximum load required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site of which 
the Contractor is to be given possession from time to time and the order in which such portions shall be made 
available to him and subject to any requirement in the Contract as to the order in which the Works shall be 
executed, the Employer will, with the Engineer's written order to commence the Works, give to the Contractor 
possession of so much of the Site as may be required to enable the Contractor to commence and proceed with the 
execution of the Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise in 
accordance with such reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make 
and will, from time to time as the Works proceed, give to the Contractor possession of such further portions of the 
Site as may be required to enable the Contractor to proceed with the execution of the Works with due dispatch in 
accordance with the said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs 
cost for failure on the part of the Employer to give possession in accordance with the terms of this Clause, the 
Employer shall grant an extension of time for the completion of the Works and certify such sum as, in his opinion, 
shall be fair to cover the cost incurred, which sum shall be paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way leaves required 
by him in connection with access to the Site. The Contractor shall also provide at his own cost any additional 
accommodation outside the site required by him for the purpose of the works. 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform to the approved Work 
Programmed in terms of Clauses 14 hereof, and subject to any requirement in the contract as the completion of any 
section of the Works before completion of the whole, the whole of the Works shall be completed, in accordance 
with the provisions of Clause 47 hereof, within the time stated in the Contract calculated from last days of the period 
named in the Appendix to the Bid as that within which the Works are to be commenced, or such extended time as 
may be allowed under Clause 43 hereof. 



(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the approved program 
and continues at any stage to fail behind his schedule by as much as twenty percent (20%) of the said approved work 
programmed, within thirty (30) days from receipt by him of a written notice from the Engineer, or if in the opinion of 
the Engineer the delay will substantially affect operation activities or execution of a major work item and it is 
ascertained by the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 
Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full authority to undertake 
measures to recover from such adverse condition in terms of the provisions of Clause 62 thereof. 

43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to in these Conditions, or 
other special circumstances of any kind whatsoever which may occur, other than through a default of the 
Contractor, be such as fairly to entitle the Contractor to an extension of time for the completion of the works, the 
EIC on recommendation of Engineer shall determine the period of such extension and shall notify the Employer and 
the Contractor accordingly. Provided that the Engineer is not bound to take into account any extra or additional 
work or other special circumstances unless the Contractor has within twenty-eight days after such work has been 
commenced, or such circumstances have arisen or as soon as is practicable, submitted to the Engineer full and 
detailed particulars of any extension of time to which he may consider himself entitled in order that such submission 
may be investigated at the time. 

 

44.0. NO NIGHT OR SUNDAY WORK 

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall, save as 
hereinafter provided, be carried on during the night or on Sundays, if locally recognized as days of rest, or other 
locally recognized equivalent without the permission in writing of the Engineer, except when the works is 
unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which case 
the Contractor shall immediately advise the Engineer, provided always that the provisions of the Clause shall not be 
applicable in the case of any work which it is customary to carry out by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or 
any section is at any time, in the opinion of the Engineer, too slow to ensure completion by the prescribed time or 
extended time for completion, the EIC on recommendation of the Engineer shall so notify the Contractor in writing 
and the Contractor shall thereupon take such steps as are necessary and the Engineer may approve to expedite 
progress as to complete the Works or such section by the prescribed time or extended time. The Contractor shall not 
be entitled to any additional payment for taking such steps. If as a result of any notice given by the EIC under this 
Clause, the Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally recognized as 
days of rest, or their locally recognized equivalent, such permission shall not be unreasonable refused. When work at 
night has to be carried out, the Contractor shall, at his own cost and expense, make adequate arrangements for 
lighting and provide necessary facilities for safety etc. and comply with all stipulations as may have been imposed by 
the EIC in granting permission for night work. 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works within the time 
prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum stated in the Contract as 
liquidated damages for such default and not as a penalty for every day of part of a day which shall elapse between 
the time prescribed by Clause 42 hereof and the date of certified completion of the Works, the Employer may 
without prejudice to any other method of recovery, deduct the amount of such damages from any money in his 
hands, due or which may become due to the Contractor. The payment or deduction of such damages shall not 



relieve the Contractor form his obligation to complete the Works, or from any other of his obligations and liabilities 
under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part or section of 
the Works has been certified by the Engineer as completed, pursuant to Clause 47 hereof, and occupied or used by 
the Employer, the liquidated damages for delay shall, for any period of delay after such certificate and in the absence 
of alterative provision in the contract be reduced in the proportion which the value of the part or section so certified 
bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of each day or 
part thereof, shall be at the rate of one percent (l %) or such smaller amount as the Employer may decide, or the 
total value of the Contract Price excluding the value of such part or section of the works as may have been covered 
by certificate of completion in terms of the provisions of sub-clause (2) above, Provided however that in no case shall 
be total amount of  liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-clause (1) to 
(3) above, shall be considered as reasonable compensation to the applied to the use of the Employer without 
reference to the actual loss or damage sustained and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus for early 
completion of the Works. 

47.0. CERTIFICATION OF COMPLETION OF WORK 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been completed where 
equipment in question is placed in position undergoes all necessary tests such as those for alignment, verticality, 
leak proof, insulation etc. as may be specified elsewhere in the Bid documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is certified by the 
Employer. The date shall only be indicative for the purpose of reckoning the period of Maintenance Period and shall 
not be co-related with the release of any payment provided that non-continuous of sporadic functioning shall not be 
deemed as commissioning and also provided that non-commissioning of minor works, the decision on determination 
of major or minor works resting with the employer, shall not nullify the act of completion for the aforesaid purpose. 
An item shall be considered as minor work where its non-completion may not in the opinion of the employer, stand 
in the way of commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load operation of 8 hours at 
a stretch operation of all equipment as per specification and to the satisfaction of Engineer-in-Charge. 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the date of certified 
commissioning i.e. after successful trial runs of 3 months. The Contractor shall provide spare parts at his cost 
required during the maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the Contractor at his own 
expense if the necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or workmanship 
not in accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with any 
obligation, expressed or implied, on the Contractor's part under the Contract. If, in the opinion of the Engineer, such 
necessity shall be• due to any other cause, the value of such work shall be ascertained and paid for as if it was an 
additional work. 



(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any such work as 
aforesaid requirement by the Engineer, the Employer shall be entitled to employ and pay other persons to carry out 
the same, which in the opinion of the Employer, the Contractor was liable to do at his own expense under the 
Contract. In the said event, all expenses consequent thereon or incidental thereto shall be recoverable from the 
Contractor by the Employer, or may be deducted by the Employer from any sum due or which may become due to 
the Contractor. 

49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for the cause of 
any defect, imperfection or fault appearing during the progress of the Works or in the period of Maintenance. Unless 
such defect, imperfection or fault shall be one for which the contractor is liable under the contract, the cost of the 
work carried out by the contractor in searching as aforesaid shall be borne by the Employer. If such defect, 
imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in 
searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make good such 
defect, imperfection or fault at his Own expense in accordance with the provisions of Clause 48 hereof to the 
satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or any part 
thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his opinion, 
be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for deriving 
satisfaction of the Employer. It is expressly provided that no such variation shall, in any way vitiate or invalidate the 
Contract, but the value, if any, of all such variations shall be taken into account in ascertaining the amount of the 
Contract Price. 

 

 

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an order in 
writing from the Employer. Provided that no order in writing shall be required for insignificant increase or decrease 
in the quantity of any work where such increase or decrease is not the result of an order given under this Clause, but 
is the result of the quantities exceeding or being less than those stated in the Schedule of prices. Provided also that if 
for any reason the Employer shall consider it desirable to give any such order verbally, the Contractor shall comply 
with such order and any confirmation in writing of such verbal order given by the Employer whether before or after 
the carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause. Provided 
further that in the event of non-receipt of written confirmation from the Employer, the Contractor shall, within 
eleven days, confirm the same from his end in writing to the Employer, and If such confirmation is not contradicted 
in writing within fourteen days by the employer, it shall be deemed to be an order in writing by the Employer. 

51.Valuation: It will be govern by the contract. 



52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials provided by 
the Contractor shall, when brought to the Site be deemed to be exclusively intended for the execution of the Works 
and the Contractor shall not remove the same or any part thereof, except for the purpose of moving it from one part 
of the Site to another, without the consent, in writing, of the Engineer which shall not be unreasonably withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site all the said 
Constructional Plant and Temporary Works remaining thereon and any unused material provided by the Contractor 
to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for the loss of or 
damage to any of or damage to any of the said Constructional Plant, Temporary Works or materials same as 
mentioned in Clause 19 and 62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, VAT, Cess, Work 
Contract Tax and all other taxes, duties and charges as may be applicable from time to time in respect of materials 
purchased by him or plants and equipment brought to Site. No separate payment shall be made for all these and 
they shall be deemed to have been covered within the Contractor's rates for the finished items of work. 

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary works, the contractor 
shall submit to the Engineer for approval complete drawings of all temporary works he may require for the 
execution of the Works. He shall, so required by the Engineer, submit his calculations relating to the strength of the 
temporary works proposed. Modifications that the Engineer may require shall be made by the Contractor at the 
latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent 
(25%) in excess of the stress normally allowed for permanent structures may be permitted in the design of 
temporary works. Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall 
remain wholly responsible for their adequacy, safety, proper maintenance and of all obligations in regard to such 
works specified or implied in the Contract, until the removal of such works. 

 

 

 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the materials or 
other matters referred to therein shall not interfere with rejection of any such materials at any time by the Engineer. 

54.0. MEASUREMENT 

For measurement, the metric /S.I. system should be used. 

55.0. WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of the 
Contract of work done in accordance with the Contract. He shall, when he requires any part or parts of the works to 
be measured, give notice to the Contractor's authorized agent or representative, who shall forthwith attend or send 
a qualified agent to assist the Engineer or the Engineer's Representative in making such measurement, and shall 
furnish all particulars required by either of them. Should the Contractor not attend, or neglect or omit to send his 
agent on two consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the 
Engineer, which shall be taken to be the correct measurement of the work. For the purpose of measurement such 



permanent work as is to be measured by records and drawings at suitable intervals of such work and the Contractor, 
as and when called upon to do so in writing shall, within fourteen days, attend to examine and agree upon such 
records and drawings, with the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 
Contractor does not so attend to examine and agree upon such records and drawings on two consecutive occasions 
they shall be taken to be correct. If, after examination of such records and drawings, the Contractor does not agree 
with the same or does not sign the same as agreed, they shall never the less be taken to be correct, unless the 
Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer, a notice in 
writing giving details of the respects in which such records and drawings are claimed by him to be incorrect together 
with reasons thereof. 

56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except where otherwise specifically 
described or prescribed in the Contract 

57.0. PAYMENT TERM 

Sl No. Description of items Percentage of payment to be made 
w.r.t. tendered amount 

1 On completion of construction of R.R.C. piles and pile caps as 
per specifications and drawings and as per direction of E.I.C. 20% 

2 On completion of R.C.C. columns and bracings up to bottom 
of heel beam as per specifications and drawings and as per 
direction of E.I.C. 

25% 

3 On completion of R.C.C. heel beam, tank, top dome and 
lantern as per specifications and drawings and as per 
direction of E.I.C. 

30% 

4 On completion of all allied works like, R.C.C. stair case, M.S. 
ladders, G.I. railings, plastering works, non-toxic water 
proofing coating, painting works, lightning conductors with 
earthing, mechanical water level indicator , bituminous 
coating on the top of dome, supplying, erection ,fitting, fixing 
of down pipes from OHR, floorings, valves with chambers, 
drain etc. as per specifications and drawings and as per 
direction of E.I.C. 

20% 

5 On completion of water tightness test, disinfection of OHR, 
site clearance including necessary dressing as per 
specifications and drawings and as per direction of E.I.C. 

5% 

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be deemed to constitute 
final approval of the Works. 

59.0. MAINTENANCE CERTIFICATE 

(1)  The Maintenance Certificate stating that the Works have been completed and maintained to the satisfaction 
of the Engineer, shall be issued by him within twenty eight days after the expiration of the period of Maintenance, or 
if different periods of maintenance shall become applicable to different sections or parts of the Works, the 
expiration of the latest such period, or as Soon thereafter as any works ordered during such period, pursuant to 
Clauses 4) and 48 hereof (shall have been completed to the Satisfaction of the Engineer-in-Charge). With regard to 
defects that may arise during the Period of Maintenance, the Contractor shall be responsible to carry out 
restoration/rectification of damages as are attributable to defects in works carried out under this Contract. The 
decision of the Employer in the regard shall be final and binding on the contractors. 



2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any matters or thing 
arising out of or in connection with the Contractor for any matters or thing arising out of or in connection with the 
Contract or the execution of the Works, unless the Contractor shall have made a claim in writing in respect thereof 
before the delivery of the Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and, subject 
to the sub-clause (2) of the Clause, the Contractor shall remain liable for the fulfilment of any obligation incurred 
under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains imperforated at 
the time such Certificate is issued and for the purpose of determine the nature and extent of any such obligation, the 
Contract shall be deemed to remain in force between the parties hereto. 

60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving 

order made against him, or shall present his petition in bankruptcy, or shall made an arrangement with or 
assignment in favour of his creditors, or shall age to carry out the Contract under a committee of inspection of his 
creditors or, being a corporation, shall go into liquidation (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction), or if the Contractor shall assign the Contract, without the consent in writing of the 
Employer first obtained, or shall have an execution levied on his goods, or if the Engineer shall certify in goods, or if  
the Engineer shall certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the Works 
for twenty eight days after receiving from the Engineer written notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days after 
receiving from the Engineer written notice that the said materials or work had been condemned and/or rejected by 
the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with the 
Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the contrary, 
sublet any part of the Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the Site and the 
Works and expel the Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from 
any of his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the Employer 
or the Engineer by the Contract, and may himself complete the Works or may employ any other contractor or agency 
to complete the Works. The Employer or such other contractor may use for such completion so much of the 
Constructional Plant, Temporary Works and materials, which have been deemed to be reserved exclusively for the 
execution of the Works, under the provisions of the Contract, as he or they may think proper and the Employer may, 
at any time, sell any of the said Constructional Plant, Temporary Works used and unused materials and apply the 
proceeds of sale in or towards the satisfaction of any sums due or which may become due to him from the 
Contractor under the Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any such entry and 
expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or after such 
investigation or enquiries as he may think fit to make or institute and shall certify what amount, if any, had at the 
time of such entry and expulsion been reasonably earned by or would reasonably accrue to the Contractor in respect 
of work then actually done by him under the Contract and the value of any of the said unused or partially used 



materials, and Constructional Plant and any Temporary Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on account of the 
Contract until the expiration of the Period of Maintenance and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any and all other expenses incurred by the Employer have been 
ascertained and the amount thereof certified by the Engineer. The Contractor shall then be entitled to receive only 
such sums or sums, if any, as the Engineer may certify would have been payable to him upon due completion by him 
after deducting the said amount. If such amount shall exceed the sum which would have been payable to the 
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the Employer the amount of 
such excess and it shall be deemed a debt due by the Contractor to the Employer and shall be recoverable 
accordingly. 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works, or any part 
thereof, either during the execution of the Works, or during the period of Maintenance, any remedial or other work 
or repair shall, in the opinion of the Engineer or the Engineer's Representative, be urgently necessary for the safety 
of the Works and the Contractor in unable or unwilling at once to do such work or repair, the Employer may employ 
and pay other persons to carry out such work or repair as the Engineer or the Engineer's Representative may 
consider necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer, the 
Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by the Employer in 
so doing shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any 
sums due or which may become due to the Contractor. The Engineer or the Engineer's Representative, as the case 
may be, shall, as soon after the occurrence of any such emergency as may be reasonably practicable, notify the 
Contractor thereof in writing. 

 

 

 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by way of 
identity or otherwise for or in respect of destruction of or damage to the Works, same to work condemned under 
the provision of Clause 38 hereof prior to the occurrence of any special risk hereinafter mentioned, or to property 
whether of the Employer or third parties, or for or in respect of injury or loss of life which is the consequence of any 
special risk as hereinafter defined The employer shall indemnify and save harmless to Contractor against and from 
the same and against and from the same and against and from all claims, proceedings, damages, costs, charges and 
expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to the Site, or 
any other property of the Contractor used or intended to be used for the purposes of the Works, shall sustain 
destruction of damage by reason or any of the said special risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  may be required by the 
Engineer, or as may be necessary for the completion of the  Works, or the basis of cost plus such profit as the 
Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 



c) Replacing or making good such materials or other property of the Contractor used or intended to be used for 
the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or impact whenever 
and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, or explosive of 
war, shall be deemed to be a consequence of the said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any increased cost of or 
incidental to the execution of the Works, other than such as may be attributable to the cost of reconstructing work 
condemned under the provisions of Clause 38 hereof, prior to the' occurrence of any special risk, which is howsoever 
attributable to or consequent on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, but the 
'Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the 
Superintending Engineer, West Circle, Municipal Engineering Directorate thereof in writing. 

 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign enemies, 
the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it relates to the country in which 
the works are being or are to be executed or maintained, rebellion, revolution, insurrection, military or usurped 
power, civil war, or unless solely restricted to the employees of the Contractor or of his Sub-Contractor and arising 
from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether war is 
declared or not, in any part of the world which, whether financially or otherwise, materially affects the execution of 
the works, the Contractor shall, unless and until the Contract is terminated under the provisions of this Clause, 
continue to use his best endeavours to complete the execution of the Works. Provided always that the Employer 
shall be entitled at any time after such outbreak of war to terminate the Contract by giving written notice to the 
Contractor and upon such notice being given, this Contract shall, except as to the rights of the parties under this 
Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in 
respect of any antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the last 
proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all constructional 
Plant and shall give similar facilities to his Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor shall be paid 
by the Employer, in so far as such amounts or items shall not have already been covered by payments on account 
made to the Contractor, for all work executed prior to the date of termination at the rates and prices provided in the 
Contract and in addition 

a) The amounts payable in respect of any preliminary items, so far as the work carried out or performed, and a 
proper proportion as certified by the Engineer of any such items, the work or service comprised in which has been 
partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the 
Contractor or of which the Contractor is legally liable to accept delivery such materials or goods becoming the 
property of the Employer upon such payments being made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the 
Contractor in the expectation of completing the whole of the Works in  so far as such  expenditure shall  not have 
been covered by  the payments in this sub-clause before mentioned. 



d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 

Provided always that against any payments due from the Employer under this sub- clause, the Employer shall be 
entitled to be credited with any outstanding balances due from the contractor for advances in respect of 
Constructional Plant and materials and any other sums which at the date of termination were recoverable by the 
Employer from the Contractor under the terms of the Contract and provided that if the termination be made in 
exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, arises after the 
Contract is made so that either party is prevent from fulfilling his contractual obligations, or under the law governing 
the Contract, the parties are released from further performance, then the sum payable by the Employer to the 
Contractor in respect of the work executed shall be the same as would have been payable under Clause 62 hereof if 
the Contract had been terminated under the provisions of Clause 62 thereof. 

 

 

 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the Employer and the 
Contractor or the Engineer and the Contractor in connection with, or arising out of the Contract, of the execution of 
the Works, whether during the progress of the Works or after their completion and whether before or after the 
termination, abandonment or breach of the Contract, it shall be settled in the court of law having jurisdiction 
provided that such a recourse shall not be resorted to without exhausting all other reasonable avenues of redresser. 

 

65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a local office at or 
near the Site of Work full address thereof shall be intimated by the Contractor or his authorized Agent to the 
Employer as well as to the Engineer. All Certificates notice or written orders to be given by the Employer or by the 
Engineer to the Contractor under the terms of the Contract shall deemed to have been served by sending by post to 
or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the Contract shall 
be served by sending by Registered post or delivering the same to the address given below: 

The Administrator/Chairperson, Memari Municiplaity, Dist- Purba Burdwan, PIN-713101 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated address to 
another address by prior written notice to the other two and in that event shall resume receiving of communication 
28 days after delivery of such notice. 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated Contract 
period or extension thereof and no price adjustment shall be allowed. 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For this 



purpose the taxes and duties prevailing on the last date of submission of the technical bid (or revised price bid, if 
applicable) shall be taken as the base. Such taxes and duties for different bought out items shall be specified by the 
contractor, falling which the assessment of the Employer shall be final and binding. Changes in price of Petrol, Diesel 
Lubricants, and Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials intended for the 
Works shall be conveyed, stored and used by the Contractor and his sub-contractors In accordance with all laws, 
decrees, instruments, orders and regulations imposed by the Government or any of its instrumentalists. Observance 
of all safety provisions shall be the obligation of the Contractor and nothing herein shall release him from full 
responsibility for damage or injury to persons or properties resulting from his use of these dangerous materials. 

 

 

 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may be prescribed, the 
Contractor and/or any member of his organization shall not in any case communicate to any person or entity and 
information connected with the performance of the Services or in carrying out the Works not make public any 
information for the purpose of publication or advertisement. The Contractor shall treat all matters related to the 
Contract as private and confidential. 

69.0. CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labours, materials and other facilities that the Engineer or his Representative may 
require to assist them in carrying out normal tests and checks on materials and workmanship and in measurement of 
works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of 
existing facilities of any kind. 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall 
commit any act which may influence the judgment or decision of the Employer or the Engineer or any their agents, 
representatives, employees or members of their respective organization. Any breach of this provision shall 
constitute a breach of Contract on the part of the Contractor and apart from penal measures against the Contractor 
according to the law the Employer shall have the Authority to take action for the Contractor’s default in terms of the 
provisions of Clause 60 hereof. 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly authorized 
representatives, agents or employees for acts performed or discharged in the exercise of their authorized duties or 
responsibilities or in carrying out their obligations by virtue of the provisions or scope of work contained in the 
Contract, if being understood that they are acting solely as agents and representatives of the Employer in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 



The Contract becomes effective immediately on Issue of the letter of acceptance to the successful Bidder. The 
Contract (with annexure if any) as subsequently executed embodies the whole arrangement between the parties 
entering into the Contract All previous correspondence, negotiations, representation, explanations statements, 
promises or guarantees (whether oral or written) as are not included with the Contract as executed, shall normally 
be excluded in the interpretation of the Contract. 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six) copies 
of prints of each. The original drawings shall be drawn on thick polyester film approved by the Engineer-in-Charge. 
Scale and size of drawings shall also be as specified by the Engineer-in-Charge. Soft copy of drawing copied in 
CD/DVD should be submitted in addition. No extra payment will be made for it.  

 

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition, nature and 
requirements of the works, facilities of transport condition effective labour and materials, access, delivery, loading, 
unloading and storage for materials and removal of unsuitable materials. The Bidder shall deemed to be incorporate 
in their Bidder quotation for cost of procurement, carriage, freight and other charges as also for any special 
difficulties and including incorporation any or all inconveniences, police restriction for transport etc for proper 
execution of work as indicated in the drawing. The successful Bidder will not be entitled to any claim of 
compensation for difficulties faced or for losses incurred on account of any condition which existed before the 
commencement of the work or which in the opinion of the owner might be deemed to have reasonably been 
inferred to be so existing before commencement of work. 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the work and 
to the Regulations etc. of the Government and Local Authorities and of any company with whose system the 
structure is proposed to be connected. The contractor shall give all notices required by said Act, Rules, Regulations 
and Bye-laws etc. and pay all fees payable to such authority/authorities for execution of the work involved. The cost, 
if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees 
for footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall 
defend all actions arising from such claims or liabilities. 

77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The shed should 
be of such construction that it must protect the materials against deterioration. A raised platform well above the 
highest flood level shall be made for stacking cement in such a way that the cement procured earlier can be 
consumed first so as to avoid deterioration due to prolonged stacking. Any modifications to the store shed in 
suggested by the Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for 
better storing of materials that shall have to be carried out by the Contractor at his own cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may utilize portion 
of the land belonging to the Employer at such location as would not interfere to execute other co works. For all 
these, the Contractor shall have to obtain the requisite permission of the Engineer. The Contractor shall for this 
purpose submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. The Engineer 
reserves the right to alter and modify the Contractor’s proposals as the Superintending Engineer of West Circle of 



Municipal Engineering Directorate may deem fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 

1. The Contractor shall have to make his own arrangement for supply of water and for electrical power that 
may be required for or in connection with the works. No payment on this account will be entertained. However, 
Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have to make arrangement 
for supply of drinking water and water required for constructions works by sinking tube wells or other suitable 
alternatives. The Bidders shall investigate this matter during site inspection before submission of Bidders: No 
payment will be entertained on •this account. 

 

3. Nevertheless electrical power from usual supply agencies may not be continuously available due to various 
reasons including load shedding. In case of non- availability of electrical power the contractor will have to make his 
own arrangements for electrical power through generations. Contractor should include such aspects while quote his 
rate. No payment will be entertained on this account. When drawing power from the Municipality power point, the 
contractor shall have to bear the cost of electrical charges. The route of conveyance shall be subject to approval by 
the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

80.0 FIRST-AID FACILITIES 

The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall for this 
purpose provide a number of First-Aid stations at suitable locations within easy reach of the workmen and other 
staff engaged in the Works. Each First-Aid station shall be properly equipped and will remain in charge of a suitably 
qualified person. The Contractor shall also provide for transport of serious cases to the nearest hospital. All these 
arrangements shall be to the approval of the Superintending Engineer of West Circle of Municipal Engineering 
Directorate. 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall 
provide requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be always 
filled with sand and some with water. This equipment shall be provided at suitable prominent and easily accessible 
places and shall be properly maintained. 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and 
shall at his own expense and to the approval of the Superintending Engineer of West Circle of Municipal Engineering 
Directorate, take all measures necessary to ensure their safety. Such measures shall include the provisions of 
helmets (Specially where work at a height is involved), provision of gum-boots to workers engaged in cement 
concrete or other works, scaffolding or other measures required for working at a height, shall be strong and rigid and 
have to be provided with suitable and convenient access. Shoring required for deep excavation must be adequate 
and rigidly braced and strutted. The Contractor shall provide depending on the exigencies of the location and nature 
of work and other relevant factors, other safety measure that the Superintending Engineer of West Circle of 
Municipal Engineering Directorate may direct. 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of the work and 
he should be authorized to receive instructions from the Engineer. He shall receive orders given by the Engineer 



from time to time and shall act on them promptly. The Contractor shall, during working hours, maintain engineer 
and supervisors of sufficient training and experience to supervise the various items and operations of the work. 
Orders and directions as given to such engineers and supervisors or other staff of the Contractor shall be deemed to 
have been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever 
designation he may be known, but who will be specified on award of the Contract shall at least once in a fortnight 
inspect the works and shall discuss with the Engineer the conduct and progress of the work. 

 

 

 

84.0   JOINT SURVEY 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in the drawings 
or given in the specifications. Before starting the work he shall also carry out at his own cost, survey of the whole 
work site jointly with the representative(s) of the Authority. Discrepancies noticed between drawings and the joint 
survey shall be informed in writing to the Superintending Engineer of West Circle of Municipal Engineering 
Directorate and got set right before execution of works. Such deviations as may arise out of the joint survey shall not 
viable the provisions of contract or entitle the Contractor to any extras in any way. 

85.0 LAYOUT AND CHECKING 

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out, as directed, 
survey, laying out, setting out, checking of works, taking measurements, testing hydraulic and other structures, 
without any extra payment. The Contractor shall also provide approach and access to all the works and stores 
without any extra cost. 

85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized representative, 
permanent base lines, cross line and bench marks shall be established by the Contractor so as to serve as reference 
points and "Dimensional Control Basis" of works. He shall prepare and submit a plan showing such reference points 
with their full description. 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through other contractors. In the 
event of any such work the contractor shall have to work in full co-operation and in close co-ordination with other 
contractor/contractors. Any difficulty that may arise in this connection will have to be amicably settled by the 
contractors amongst themselves. If that be not possible, the matter shall be referred to the Superintending Engineer 
of West Circle of Municipal Engineering Directorate whose decision shall be final and binding on all the parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any necessary access 
to others as it required is given. The contractor will be permitted to use only the access to the site as indicated on 
the site plan of Bidder Drawing. 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval shall be 
furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good time before the collection of such 
materials and equipment so as to permit inspection and testing. The samples shall be properly marked to show the 
name of the materials, name of the manufacturer and place of origin and item for which it is to be used. Only upon 



approval, the materials of approved quality shall be brought to site. Samples approved shall be on exhibition at all 
times, properly stores and prevented from deterioration for the purpose of comparison with the materials brought 
to site of work from time to time for use in work. 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and positions of all 
permanent works (showing therein any approved deviation between the drawing and the work as actually 
executed), The information available from the records must be adequate and complete to enable preparation of "as- 
made" drawing by the Contractor from these records. 

 

 

89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the progress of work 
or interesting features thereof. The time and the position where from a photograph is to be taken should be as per 
direction of the Engineer or his Representative, Three copies of each of these photographs to an enlarged size of 
about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the Superintending Engineer of west Circle of 
Municipal Engineering Directorate and these shall become the property of the Employer. Each photograph shall be 
suitably captioned with the date of the photograph, location and other relevant particulars, further prints and CD of 
the photograph, location and other relevant particulars shall not be kept by the Contractor or reproduced without 
written permission of the Employer. Digital Camera with 9.0 Mega pixels should be used for taking photos. 
Restrictions to photography or security restrictions that may be applicable to any particular area must be carefully 
and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD as aforesaid) for 
the complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other installations 
shall be taken without prior approval of the concerned officers 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of the sub-
work are to fit in perfectly in the whole plant in every respect so as to form effective working parts of the whole 
plant as per satisfaction of the Superintending Engineer of West Circle of Municipal Engineering Directorate. Each 
sub- work will be considered as complete when it is completed as per specifications and put into commission, as per 
standards, as a successful component part of the whole plant. 

 

91.0 CHECKING QUALITY OF WORK 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor shall, at any 
time during continuance of the contract, offer sample of work done or if necessary pull down a reasonable part of 
the work enough for such inspection and testing as the Engineer may direct and the Contractor shall make good the 
same at his cost and to the satisfaction of the Engineer without any extra cost. 

92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in writing to the 
Engineer, about the work which is proposed to be covered or placed beyond the reach of measurements so that 
measurements may be taken before the work is covered, bar bending schedule is to be provided five days before the 
casting date. If any work is covered without such written notice, the same shall be uncovered at the cost of the 
Contractor and in default hereof no payment or allowances shall be made for such work. These requirements apply 



for all the component items executed for the sub-work for which lump sum price is quoted 

93.0 SITE ORDER BOOKS 

1. For the purpose of quick communication between the Engineer or his Representative and the Contractor or 
his Agent or Representative, Site order Books shall be maintained at site in the manner described below. Any 
communication relating to the works may be conveyed through records in the Site Books. Such a communication 
from one party to the other shall be deemed to have been adequately served specified elsewhere in the General 
Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate and shall be carefully 
maintained and preserved. 

 

 

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be readily 
available to the Engineer or his Representative. Any instruction or order which the Engineer or his Representative 
may like to issue to the Contractor may be recorded by him in the Site Book and two copies thereof taken by him for 
his record. The Contractor or his Agent or Representative may similarly maintain separate Site Book for any 
communication he may like to send to the Engineer or his Representative. Two copies thereof when sent to the 
Engineer's Representative and receipt obtained thereof, will constitute adequate service of the communication to 
the Engineer. 

94.0 TECHNICAL  ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel selected and sent 
by the ULB to the works of the Contractor. These engineers shall be given special training in the shop and drawing 
office where the equipment will be designed and manufactured and where possible in any other plant where 
Contractor's manufactured equipment of similar type is under installation tests or maintenance, to enable them to 
become fully familiar with the equipment being supplied by the Contractor. The period of training shall be as 
decided by the ULB but in any case shall not exceed six months for any individual. During the period of training the 
Contractor shall arrange for reasonable accommodation of the engineers and transport from the place of 
accommodation to the works or plant. The Contractor's supervisory personnel at site shall continuously and 
intensively instruct and train an adequate number of the ULB authority operating and maintenance personnel at site 
during erection and commissioning of the plant to enable them to take over the operation and maintenance of the 
plant after the maintenance period. No extra payment shall be made by ULB for the training of personnel under this 
clause. 

 
     The Chairperson 
Board of Administrator  
   Memari Municipality 
 

 
 
 
 
 



SECTION – D 
 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to the approval of the 
Engineer-in-Charge. Any material not covered by these Specifications, shall comply with the relevant latest 
Indian Standard Specifications (Referred to as IS as revised or modified up-to the date one month prior to 
Tender date). British or American Standard Specifications shall be referred to in case any particular 
specification is not available in any of the aforesaid Specifications. For materials not specified in the 
aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be referred to the 
Employer, whose decision shall be final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior approval 
of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance representative samples in 
quantities and in the manner as directed by the Engineer-in-Charge for his approval. Materials brought to 
the Site, which in the option of the Engineer-in-Charge do not conform to the approved sample, shall, if so 
directed by him, be removed by the Contractor from the Site and replaced by the materials of approved 
quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may subsequently 
reject the same if in his opinion the materials has since deteriorated due to long or defective storage or for 
any reason whatsoever and is thereby considered unfit for use in the permanent works. Any material thus 
rejected shall be immediately removed from the Site at Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as directed by the 
Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. The Contractor 
shall, at his cost and expenses, for this purpose supply requisite materials and render such assistance to the 
Engineer-in-Charge as he may require.  

1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by these Specifications or 
by other tender documents shall be carried out as per best practice according to the direction of the Engineer-in-
Charge and to his satisfaction. The relevant IS Specifications or in case of necessity British or American Standard 
Specifications shall be taken as guide for the purpose.  

 

 

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all materials, 
labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, bamboos, ropes, templates, 
pages and all appliances and operations whatsoever necessary for efficient execution of work.  

1.4  Ground Conditions  



The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in the area and 
allow for extra expenses likely to be incurred due to any limitations whatsoever. The Finished ground level (FGL) 
have to obtained by the bidder prior to pre bid meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is to provide 
all instruments and proper qualified staff required for checking the Contractor's work.  

1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of accidents on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and other plant 
and equipment to keep site excavated foundation pits and trenches free from surface as well as subsoil/leakage 
water from any other source thereof and continue to do so to the complete satisfaction of the Engineer-in-Charge till 
the site is handed over. Method of dewatering shall need approval of the Engineer-in-Charge but no payment 
whatsoever is allowed on this count.  

1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area indicated to 
the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, all hutments and 
excess stores and remnants of building materials such brick bats, metal, sand, timber, steel etc.  

1.9  Bench Marks and Ground water Gauges  

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and base line marks 
and base line marks from damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be excavated.  

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance capable of 
carrying out the work in accordance with the drawings and specification and to correct levels. The cost this 
establishment should be included in his rates.  

 

 

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per IS: 1200.  

1.13 Specifications Referred to  

1.13.1  The specifications contained herein are not exhaustive and for such items of works which may arise and 
which are not covered by these specifications, the provisions in the relevant Indian Standard (Latest Edition) 
shall apply.  



1.13.2  A list of some Indian Standards is given herein.  

1.13.3  Wherever reference to the Indian Standard mentioned below or otherwise appears in the specification, it 
shall be taken as reference to the latest version of the Standard.  

IS Code No Description 

IS: 1200 Method of measurement of building and Civil Engineering works.  

IS: 1542 Sand for plaster. 

IS: 383 Aggregates-Coarse and fine, from natural source for Concrete. 

IS: 515 Aggregates for use in Mass Concrete, natural and manufactured. 

IS: 456 Code of Practice for Plain and Reinforced Concrete for General Building construction. 

IS: 3370 Code of Practice for Concrete Structures for the Storage of Liquids.  

IS: 12269 Specification for 53 Grade Ordinary Portland cement. 

IS: 1786 Specification for High Strength for Differed steel bar & wires for concrete reinforcement. 

IS: 1077 Common Burnt Clay Buildll1g Bricks. 

IS: 1235 Flooring Tiles, Cement Concrete, Floor Finish 

IS: 1443 Cement Concrete, Flooring Tiles, Laying and finishing. 

IS: 1661 Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings. 

IS: 226  Structural Steel (Revised) Iron Work 

IS: 800 Code of Practice for use of Structural Steel in General Building Construction. 

IS: 1893      Workability of Concrete 

 

 

 

 

 

 

 

 

 

 

 

 



2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Execution of Piling works  

The piling work shall be carried out strictly in accordance with this specification and working drawing or instructions 
given from time to time to the Contractor maintaining all relevant latest IS codes of practices. 

 The Tenderer is strongly advised to inspect the site before tendering and apprise himself of the site before 
submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and filled with 
approved excavated earth, all clods being broken up to the finished G.I. Filling shall be done in 200mm layers, each 
layer to be property moistened and well rammed. Excavated materials which is surplus or which is consolidated 
unsuitable for back filling shall have to be disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra 
payment will be made for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this specification and 
any working drawing or instructions given from time to time to the Contractor.  

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of materials and 
concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly authorized by 
him. The Contractor's Engineer shall personally check that both the form work and reinforcement have been 
correctly placed and fixed, and shall satisfy himself that all work preparatory to the casting is completely 
ready, before informing the Engineer-in-Charge for final inspection and approval and for which purpose at 
least 24 hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such standards.  

3.2  CEMENT  

The Portland pozzolana cement /Slag Cement confirming to IS 1489(Part 1):1991 & IS 1489(Part 2):  1991 
of premium grade shall be used for the construction. Cement tests shall have to be carried out at 
Contractor's expense as and when directed. Cement, which has or practically set, shall not be used under 
any circumstances. The brand of cement used for the work will selected & approved by the E.I.C in writing 
before execution of work.  

 

 

 



3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 5l5. Samples of 
aggregates, proposed to be used in the work shall be submitted free of charge in sufficient quantities to the 
Engineer-in-Charge with sieve analysis and other physical and chemical analysis data for his approval. He will 
preserve approved samples for future reference. This approval will not in any way relieve the Contractor of his 
responsibility of producing of specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black granite trap 
stone obtained from approved source and shall consist of uncoated, hard, strong dense and durable pieces of 
crushed stone, and be free from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or 
laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be 
thoroughly washed with water and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost 
of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete          : 20 mm  

Thin R. C. C. Members 

With very narrow space  : 12 mm.  

 

Mat/Lean Concrete   : 20/40 mm.  

 

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall be such as to 
produce a dense concrete of the specified proportions and or strength and consistency that will work readily in 
position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, having hard, strong, 
durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky particles or other deleterious 
substances. The amount of undesirable shall not exceed the percentage limits by weights as specified in relevant IS 
Codes. Washing of aggregates by approved means shall be carried out, if desired by the Engineer-in-Charge, at no 
extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. Fineness 
Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. Fineness Modulus for 
sand should not be less than 2.5. 

 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in considerations 



of the approved drawings for all R.C. C. works for review and checking by the Engineer-in-Charge well before 
taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-2008 of TATA/SAIL/RINL 
make. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters immediately 
before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing and all bars 
must be bent cold. The Steel shall be placed in such a way that it is rigidly held in position while concrete is 
being cast. The correct clearance from the form shall be maintained by either pre-cast mortar blocks or by 
metal supporting chairs to be supplied by the Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 18 
SWG at every intersection so that reinforcement will not be displaced in the process of depositing concrete. 
The loops of binding wire should be tightened by pliers and welding of reinforcement for lapping & binding 
should be done if desired by E.I.C. No extra payment will be made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial straightening 
and removing of loose rust, if necessary, cutting to requisite length, hooking and bending to correct shape, 
placing in proper position including supplying and binding with block annealed wire as stated in clause 3.4.3 
above.  

3.4.5  The brand of steel used for the work will be selected & approved by the E.I.C in writing before execution of 
work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as 
possible, the water is of such quality that it is potable. If any chemical analysis of water is necessary and 
ordered, the same shall be carried out at an approved laboratory at the Contractor’s cost and expenses.  

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 456 & IS: 
3370. The quality and character of concrete shall be governed by IS: 10262. It should be sampled and 
analysed as per IS: 1199. The concrete should stand the test specified in IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any reinforcement of 
R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast piles. Suitable spacer 
blocks shall be provided at intervals not exceeding 1.2 m. throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall abide by provision 
made as per IS 456_2000.  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the reinforcement, around 
embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical 
vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to be applied externally, 
the design of formwork and deposition of vibration shall receive special consideration to ensure efficient 
compaction and to avoid surface blemishes.  

3.6.5  Test for Water Tightness of Structures / Pipes  



For liquid retaining structures including inlet chambers etc. shall be deemed to be satisfactory water tight as 
per relevant clause of IS: 3370. The Contractor at his own expenses, if necessary, shall undertake approved 
corrective measures.  

As regards the pipelines, the tests shall be performed for the Hydrostatic Pressure of 10 Kg./Sq. cm in case of 
S.W.D., D.I. Pipes and 2 Kg./Sq. cm. for P. S. C. respectively. The tests shall be carried out as per relevant IS 
Codes and pipes shall be considered satisfactory if the tests results satisfy the requirements of the relevant 
clauses of the Codes. The Contractor shall give all these Hydraulic Tests by making his own arrangements for 
water supply and filling and disposing the water after the tests. The Contractor shall rectify the defects 
noticed and carry out the tests again and repeat the testing operation till successful result is obtained and 
accepted by the Engineer. The rates Quoted for the work shall be considered as inclusive of cost of all 
Labours, materials and equipment required to give successful tests for Water tightness.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. It should, 
however, be noted that for every 15 M3 of concrete placed or for every one day's volume of concrete 
whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at the 
Contractor's cost and expenses at a Laboratory as approved by the Authority. The number of test cubes may, 
however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each 
case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean concrete where 
nominal mix concrete will be allowed. The mix design report for the concrete of grade M-25 and M-30 shall 
be submitted from any Govt. Institute prior to start of the work and should be get approved from E.I.C. 

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade of M25 
for works other than water retaining structure & for water retaining structure (RCC) Grade will be M30 and 
higher as per IS 3370. 

The mix shall be designed to produce the grade of concrete having required workability and a Characteristic 
Strength not less than appropriate values given in IS: 456 - 2000. For mix design, procedure given in Indian 
Standard recommendation i.e., IS: 10262 with latest amendments shall be adopted. As long as the quality of 
materials does not change a mix design done earlier may be considered adequate for later work. Batching 
mixing, sampling and Strength Test of concrete shall be carried out in compliance with the relevant clause of 
IS: 456-2000 and all other relevant Indian Standards recommended therein. Proper admixtures of reputed 
brand should be used to maintain workability and in making concrete for water retaining structures with 
prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of mix design and 
written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the responsibility of the 
Contractor and any approval by the Engineer-in-Charge shall not relieve him of his responsibility in respect 
thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design Test 
result and supply copies of such Calculations, tabulations, Graphs etc. required by the Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, 
where the weight of cement is determined on the basis of weight per bag a reasonable number of bags be 
weighed periodically to check the net weight or should be either weighed or measured by volume in 
calibrated tanks, All measuring equipment’s shall be maintained in a clean serviceable condition and shall 



periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall be 
determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the quantities 
of coarse and fine aggregates may be determined by volume but cement in any case shall be weighed by 
weight only. If fine aggregate and volume batching is adopted, allowance shall be made for bulking. The 
bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate 
shall be determined as per IS: 2386 (Part-III) and the amount of water to be added shall be adjusted 
accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should be 
exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test strength 
of every sample shall be determined in accordance with the recommendations of IS: 456-2000. If one out of 
ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%, the concrete will be 
deemed satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to a limit of 10%, 
the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be made on the cost of such 
concrete. If three out of ten test cubes show deficiency in strength up to a limit of 10%, a reduction of 5% 
will be made on the cost of such concrete. If more than three test cubes show a deficiency in strength up-to 
a limit of 10% a reduction of 10% will be made on the cost of such concrete. If more than five shows a 
deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete work shall 
have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the Contractor free of 
cost to the Employer. No payment for the dismantled concrete, the relevant formwork and reinforcement, 
embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of dismantling, if any, 
damage is done to the embedded items or adjacent structures, the same shall also be made good free of 
charge by the Contractor to the satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on the 
cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% limit, a 
reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three out of ten 
test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the quantity of 
water has to be increased in special cases, cement shall also be increased proportionally to keep the ratio of 
water to cement same as adopted in trial mix design for each grade of concrete. No extra payment for 
additional cement will be made.  

3.8  PRE-CAST CONCRETE  

Pre-cast Concrete items shall conform to relevant IS Specifications. Pre-cast items shall be suitably marked 
with the date of casting identification marks and shall show the right way up as may be required. The 
arrangements to be made by the Contractor for Site manufacture and handling of pre-cast items shall be 
done to the approval of the Engineer-In-Charge. Each pre-cast unit shall be cast in one operation and no 
construction joints shall be permitted. No damaged or defective units shall be built into the works and units 
shall be so stored that they are not over' stressed.  

Pre-cast units shall be provided in places as shown in the approved drawings. The pre-cast units shall be cast 
at site strictly following the Specifications of Pre-cast Concrete work. Proper care shall be taken to ensure 
that the units are obtained from the moulds without any damage. Before erecting in position the units shall 
be cured adequately by keeping units immersed in water.  

 



 

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.  

The work shall also include providing all necessary staging, centring, shuttering & formwork for placing 
concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick. Surface to 
be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood shuttering or 
steel shuttering may be used. In every case, joints of the shuttering are to be such as to prevent the loss of 
liquid from the concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or the 
joints must be perfectly close and lined with draft paper polythene films or other types of approved 
materials. In case of plywood or steel shuttering also the joints are to be similarly lined. All shuttering and 
framing must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for properly 
supporting the concrete, during concreting and the period of hardening. It shall be so constructed that it 
may be removed without shock or vibration to the concrete. No through bolts are allowed for holding the 
shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to 
them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be 
scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall not be 
used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with wire 
brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be treated with 
approved non-staining oil or composition. Care shall be taken that the oil or composition does not come in 
contact with reinforcing steel or existing concrete surface. They shall not be allowed to accumulate at the 
bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-in-
Charge. The Contractor shall record on the drawings or in other approved manner, the date in which the 
concrete is placed in each part of the work and the date on which the form work is removed there from and 
have this recorded checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge may 
delay the time of removal if he considers it necessary. Any work showing signs of damage through 
premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the 
Employer.  

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme 
temperature. Concrete placed below the ground level shall be protected from failing earth during and after 
placing. Concrete placed in ground containing deleterious substance shall be kept free from contact with 
such ground or, with water draining from such ground during placing of concrete and for a period of at least 
3 (three) days or as otherwise directed by the Engineer-in-Charge, the ground water around newly poured 
concrete shall be kept to an approved level by pumping or other approved means of drainage at the cost of 
the Contractor. Adequate steps shall be taken to prevent flotation or flooding. Steps, as approved by the 
Engineer-in-Charge, shall be taken to project immature concrete from damage by debris, excessive loading, 



vibration, abrasion, mixing with earth or other deleterious materials, etc. that may impair the strength and 
durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with 
Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after final setting. 
This period may be extended at the discretion of the Engineer-in-Charge, up-to 14 (fourteen) days. Concrete 
slabs and floors shall be cured by flooding with water of minimum 25 mm depth for the period mentioned 
above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-
Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible after the 
concrete has set. No extra payment is allowed on such count.  

3.11  CONCRETE FINISH  

     The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, the 
surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts by 
chipping and smoothening the surface with cement rendering at his own expenses. The shutter marks shall 
invariably be removed by rubbing with carborandum stone. The Contractor shall therefore take all 
precaution for avoiding the shutter marks.  

3.12  Contractor's Supervision  

      The Contractor shall provide constant and strict supervision of all the items of construction during 
progress of work, including the proportioning and mixing of the concrete and bending and placing of 
reinforcement. Any important operation such as concreting or stripping of form work adequate notice shall 
be given in advance. 

     The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added 
just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of mixing.  

 

 

4.0 BRICK WORK  

4.1        The Contractor shall build all brickwork uniformly no one portion being raised more than 1 meter above 
another at a time. The joints shall not exceed 12 mm. in thickness and should extend the full thickness of the 
brickwork. All joints shall be properly raked and the surface washed down.  

4.2        All the bricks shall be kept fully immersed in water at least for a minimum period of six hours till they are 
completely soaked and only thoroughly soaked bricks shall be used in the work.  

4.3       The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface of 
unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  

5.0  PLASTERING, PAINTING AND SURFACE TREATMENT  

5.1  Cement Plaster  

5.1.1        The plastering work shall be governed by IS: 1661. Unless otherwise specified cement plaster shall be 
composed of 1 part of cement and 6 parts of sand. For ceiling plaster, the composition shall be 1 part of 
cement and 4 parts of sand. The thickness of ceiling plaster shall be 6 mm. The thickness of plaster to the fair 
faces of brickwork shall be 19 mm. The thickness mentioned shall be minimum thickness. The Contractor 



shall allow in his rate for any rubbing out due to inequalities of brickwork. 

5.1.2        The rate shall also include for forming of any moulding drip course etc., and for extra thickness due to 
corbelling of brick work in parapet or at any other place.  All internal angles shall be rounded off as per 
drawing or as directed by the Engineer-in-Charge without any extra charges- if required. 

5.1.3        Cement and sand shall be measured and mixed dry thoroughly to a uniform colour on a platform 
specially constructed for the purpose. Care should be taken to see that no foreign matters get mixed with 
the mixture. Only enough water shall be mixed to make the mixture workable. The mix shall then be turned 
over and again to a uniform colour and texture number more cement mortar shall be mixed at a time than 
cannot be used within thirty (30) minutes of mixing.  

5.1.4       Surface to be plastered are to be brushed clean, wetted for 24 hours before the plaster is put in and the 
joints of the brick work raked out 12 mm. deep minimum. The concrete faces to be plastered shall be 
chipped, roughened and soaked with water for achieving required bond with the plaster without any extra 
cost.  

5.1.5       The surface of the plaster shall be finished absolutely in one plane. The Contractor shall rub down any 
unevenness with carborandum stones at his cost and expenses. Care shall be taken to see that no mark 
remains at the junction of plastering done at different times. If necessary, the junctions shall be rubbed with 
carborandum stones to eliminate such undesirable marks. The Contractor may be required to use normal 
sprinkling of thin cement slurry on the surface for satisfactory finishing of the plastering work for which no 
extra payment shall be made.  

5.1.6       Plaster shall be protected and cured by keeping it thoroughly wet with sprinkling of water for 10 (ten) 
days continuously.  

5.1.7      The cost of plastering work shall also include the cost of necessary scaffolding, staging etc. as would be 
required for the work.  

 

 

6.0  SURFACE FINISHING  

6.1 General   

     The cost of all the items of work under this section should include the cost of necessary scaffolding, 
staging, preparing sub base, removing stains from the floor, skirting, wood work, glass etc. caused through 
execution of the work.  

6.2  White Washing  

6.2.1  White washing shall be done with 5(five) parts of stone lime and I (one) part of shell lime with necessary 
gum (about 2 Kg per m3 of lime) using a small quantity of blue as per direction of Engineer-in-Charge. The 
lime shall be brought to the site un slaked and shall be slaked at site with an excess of water and allowed to 
remain under water for (two) days. To the mixture fresh water may be added to bring the consistency to 
that of a thin cream. When thoroughly mixed, the mix is to be strained through coarse cloth. The surface of 
the wall is to be brushed thoroughly cleaned before the white washing is applied. Each coat of white wash 
has to be laid on with brushes. Each coat of White Wash means one continuous strike of brush with the 
prepared wash from top downwards. Another similar strike bottom upward over first strike followed by 
another similar strike from right to left and another from left to right over the right application of brush 
before it dries. Each coat must be perfectly uniform when finished and free from brush mark etc.  



6.2.2  Three coats of white wash will mean a minimum of 3 (three) coats to produce on opaque white surface to 
the entire satisfaction of the Engineer-in-Charge. If the surface is blotchy or otherwise unsatisfactory, 
number of coats shall be applied till the desired effect is produced to the satisfaction of the Engineer-in-
Charge without any additional cost.  

6.3  Weather Guard / Weather Shield / Weather Coat with Primer 

6.3.1  Where specified, external surface shall be finished with two coats of 'Weather Guard / Weather Shield / 
Weather Coat with Primer' of approved colour, shade and manufacture. The surface shall have to be finished 
it to be previously cleaned down to remove loose dust or dirt by use of stiff wire brush. All inequalities to be 
rubbed down and defects rectified. The surface to be wetted well with water and the surface water is to be 
allowed to run off. The 'Weather Guard / Weather Shield / Weather Coat with Primer' or equivalent to be 
mixed will be strictly as per manufacturer's specification. The mixed 'Weather Guard / Weather Shield / 
Weather Coat with Primer' or equivalent shall have to be applied to the surface with a brush of a good 
quality. The first coat should be well brushed into the surface to form a good bond. Second coat should be 
applied carefully to give a good finished appearance may be applied by brushing or spraying. Each 'Weather 
Guard / Weather Shield / Weather Coat with Primer' or equivalent application shall be wetted at the end of 
the day with a fine water spray. Necessary primer has to be applied before coating of Weather Guard / 
Weather Shield / Weather Coat with primer. 

6.4  Painting to Steel Works  

6.4.1         Any shop coat of paint shall not be considered as a coat of paint for the purpose of specification.  

6.4.2          Ready mixed synthetic enamel paint of 'Jenson & Nicholson' 'British Paints', 'Shalimar Paints or similar 
other approved make and approved colour and shade shall only be used. The primer shall be red oxide zinc 
chromate primer (1S: 2074) or any other anticorrosive primer as approved and directed by the Engineer-in-
Charge. The Contractor shall furnish the details of paints to the Engineer-in-Charge for approval of paints 
before commencement of painting work.  

6.4.3  The surface to be painted shall be properly cleaned, de-rusted, all loose scales removed and smoothened with 
emery papers. Then a coat of anticorrosive priming shall be evenly applied. After this has dried up, two 
successive coats of best quality ready mixed synthetic enamel paint shall be given to the entire satisfaction 
of the Engineer-in-Charge. Brushes of approved size and make shall only be used for application of paint and 
use of cloth is definitely prohibited.  

 

7.0  DAMP PROORING WORK  

7.1  Unless otherwise specified, damp proof course shall be 25-mm thick cement concrete (1:2:4) with stone 
chips graded 10 mm to 3 mm with 3% Cico or similar approved water proofing compound conforming of IS: 
2645 by weight of cement. The proportioning, laying etc., shall be done is conformity with specification for 
cement concrete work. The damp proof course shall be used for all brick walls of the building.  

 

 

8.0  ROOF WATER PROOFING TREATMENT  

8.1          Both flat and curved roofs, whether accessible or inaccessible, shall provide with polyurethane based 
water proofing paint.  



Specification for Roof Water Proof Treatment with Polyurethane based Water Proof Paint  

8.2  Preparation of Surface   

       The top surface of the roof shall be chipped off where necessary and all loose particles, dust impurities, 
are to be removed by rubbing the entire roof surface with wire brush and by application of High Pressure 
Compressed Heated Air to have a complete dust free and moisture free surface.  

      The roof surface, receiving polyurethane based Water Proofing paint, shall be provided with cement 
punning having smooth finish. A cross slope of 1 in 300 shall be provided in the roof of Building to allow 
proper drainage of rainwater.  

8.3  Specification of Materials  

       The polyurethane based paint is essentially an elastic and water proof film having a good adhesion to 
concrete; water and abrasion resistant properties and shall have long term weather proof characteristics. 
The paint / film material shall be of two components which is to be mixed and processed as per 
manufacturer's specification. The mixture shall be homogeneous before applications, as it has tendency to 
settle.  

      The polyurethane based water proofing system shall be manufactured by reputed manufacturers of 
proven recorded and shall be approved by the South Building Research Institute (CBRI)/ National Chemical 
Laboratory (NCL)/ The Council of Scientific and Industrial Research/New Delhi (CSRI)/ National Test House, 
Kolkata or similar such Government/ Public Sector Undertakings.  

     The materials are to be inspected/ approved by the Engineer-in-Charge as per procedure to be mutually 
agreed upon the agency and in charge of the work.  

8.4        Since the product has a very short self-life, the materials are to be used in the work shall not be older 
than four (4) months from the date of manufacture (i.e. the date of bottling).  

       Necessary Test Certificate of CBRI/NCL/CSIR/National House etc. are to be furnished by the contractor or 
the Department, for the materials procured for the water proofing work.  

8.5  Application  

       The two components of polyurethane based water proofing system should be mixed as per 
manufacturer's specification before application. The tack coat should be applied by brushing or roller to the 
entire surface in normal temperature and 406 hours setting time should be allowed before application of the 
second coat. The record and final coat of polyurethane based mixed waterproofing sealing over the priming 
coat to be applied at normal temperature and curing time between 36 to 48 hours should be allowed.  

The application to be made by technically trained and approved applicators duly certified by the 
manufacturers.  

8.6  Guarantee Period  

The entire waterproofing job shall be covered with a written guarantee of leak proof performance for a 
minimum period of 10 (ten) years.  

8.7  Defects Liability Period  

         The percent (10%) of the cost of all works shall be retained by the Department for The Security Deposit 
excluding operation and maintenance will be refunded the Defect Liability Period of the work shall be three years 
from the actual date of completion of the work; 



For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of the 
work; 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 
completion of the work; 

iii) The balance 70% o f t he security deposit shall be refunded to the contractor on expiry of five years from the 
actual date of completion of the work. 

9.0  FLOORING 

9.1  Patent Stone Floorings shall be 25mm. thick in M25 grade concrete with 10mm. to 6mm. stone ships laid in 
rectangular panel with diagonal length not exceeding 3.00M and finished smooth with neat comment 
punning 1.5mm thick. After finishing, the surface shall be left undisturbed for two hours and then with wet 
bags and after 24 hours cured by flooding with water and kept wet for at least 7 (seven) days. Required 
Camber or Slope should be provided in floor draining wash water, if necessary.  

9.2  Cast-in-Situ Mosaic in floor shall be 25mm.thick (finished) laid in panels as directed with necessary underlay 
of cement concrete (1:2:4) with stone chips with 12mm. thick terrazzo topping finished to 9 mm. after final 
grinding with 0 to 10 mm. size Mosaic chips highly polished etc. - complete as per specification of IS; 2114-
1962. Cast-in-situ Mosaic in Skirting and Dado shall be 12mm. thick. The Mosaic work shall be of approved 
colour and to the entire satisfaction of the Engineer-in-Charge.  

9.3  'Ferro site' or 'Ironite' Flooring shall be 50 mm. Thick to be laid in two layers. First a layer of 25mm. thick 
patent stone flooring shall be laid in M25 grade concrete and allowed to dry. Then the second layer of 
25mm.thick flooring of M25 grade concrete with 10mm.to 6mm. stone chips using at least 1Kg./Sq.m. of 
floor hardening compound of approved quality and make shall be laid and cured. The flooring shall be laid in 
rectangular panel with diagonal length not exceeding 3.0 meters. 

10.0  IRON MONGERY  

10.1          The rain Water pipe of the materials and of size as specified shall be of approved manufacture end 
jointed as follow:  

10.1.1    For heavy cast iron pipes with gasket and lead properly caulked.  

10.1.2 Where required these are to be run in chase left out in walls, columns, slabs and to be encased in cement 
concrete 1:2:4 (1 Cement, 2Sand 4 washed Stone Chips 19mm. down) with metal wrapping or with M.S: 
loops placed at approximately 325mm center to center or as directed by the Engineer-in-Charge. All pipes 
encased in walls, columns or under floors must be heavy cast iron with lead caulked joints. For exposed 
lengths of pipes, these are to be neatly secured clear from the finished wall face with nails and bobbing in 
the case of cast iron pipes, nails or screwed to hard wood tapping pugs embedded in wall.  

10.1.3             All cast iron rain water pipes shall be painted two coats inside with approved anticorrosive paint. The 
exposed cast iron pipes shall be painted outside with two coats of ready mixed Synthetic Enamel Paints of 
approved makes, shade and colour over a coat of priming of approved make.  

10.1.4          The mouth of rain water pipes shall be fixed with C.I grating and the pipe jammed in position in 1:2:4 
cement concrete with stone chips and neat finish on the surface.  

10.1.5          The work shall include all supply, fitting and fixture of materials cutting, making chases, encasing, 
painting, jointing, etc. complete in all respect. The work shall include supplying, fitting, fixing, and jointing of 



all the specials required for the completed work.  

10.1.6          Rain water Spouts shall be of C.I pipes cut to exact length as per approved drawing or direction of the 
Engineer-in-Charge and laid in position in 1:2:4 cement concrete with stone chips, adjoining roof being 
finished in neat cement. The interior faces shall be painted two coats with anticorrosive paint and the faces 
shall be painted with two coats of ready mixed Synthetic Enamel paint of approved make, shade and colour 
over a coat of priming of approved make.  

10.2  Metal Casement  

10.2.1            Unless specified otherwise, all doors, windows and ventilation in general should be of mild steel 
casement with sections as per IS: 1038. They shall be of approved make. The Contractor will submit the 
name and address of the manufacturer whose metal casements he intends to use for approval of the 
Engineer-in-Charge. The workmanship shall be of high quality and shall be up to the entire satisfaction of the 
Engineer-in-Charge.  

10.2.2           All the steel doors and windows sashes shall be given a shop coat of Red Oxide Zinc Chromate Primer 
IS: 2070 after these are thoroughly cleaned off dust, dirt, scales etc., and passed after inspection by the 
Engineer-in-Charge.  

 

 

10.2.3          Windows are to be prepared for puffy glazing from the outside and for opening outwards unless 
otherwise mentioned. All steel sashes shall have holes drilled at suitable places for inserting glazing clips 
which shall also be supplied by the Contractor All glazing shall be fixed to the shutters or frames in addition 
to glazing clips with quality putty of Shalimar or equivalent make. Glass must not be placed directly against 
the metal. A thin layer of putty must be evenly spread over the glazing rebate and the glass pressed firmly 
against it.  

10.2.4         Ventilators shall be constructed from solid rolled universal casement section being double weathered at 
all points to ensure water tightness and bedded in mastic and screwed to the sashes.  

10.2.5         The fitting shall be of heavy pattern bronze oxidized brass and of approved quality, side hung casement 
will have two point locking handle and casement fasteners. The hung windows shall have 200mm. long 
adjustable casement stay, arrange to lock the windows from inside horizontally at the canter, hung windows 
shall have spring catch designed for hand cord or pole operation as approved by the Engineer-in-Charge. The 
fittings to be fitted either by screwing to the window sections or to steel bracket welded to the window 
section as approved by the Engineer-in-Charge.  

10.2.6  Galvanized weather bars shall be provided to sills of all windows.  

10.2.7    Metal casement is on no account to build in at the time the walls are constructed. Holes to accommodate 
the fixing lugs are to be left or cut and the casement fixed after all rough masonry plaster works have been 
finished. The lugs of the casement shall be jammed in 1:2:4 cement concrete with stone chips after holding 
the casement in proper position, line or level.  

10.2.8    Glazing for windows and ventilators shall weight not less than 8.0 Kg./Sq.m for doors, 6mm. thick wire net 
reinforced glazing shall be used as approved by the Engineer-in-Charge. The glasses shall be cut to size 
accurately to suit all openings to glaze with slight margin of about 1.50mm. on all sides or as directed. These 
shall be securely fixed in position in the manner described earlier. On completion of the building, the 
Contractor shall clean all the glass and leave the same perfectly in a tidy condition.  



10.2.9    The cost of marginal doors, windows and ventilations shall include supplying fixing, fitting, glazing cleaning, 
necessary scaffolding, staging etc. and shall be for the complete work in all respects to the satisfaction of the 
Engineer-in-Charge.  

10.2.10    The Contractor shall without any extra charge, submit three sets of shop drawings from the   manufacture 
showing full details of each type of doors, windows and ventilators including section, position of all fittings 
and fixtures for the approval of the Engineer-in-Charge before manufacture and finally six sets of approved 
final drawings with notes on the method of fixing.  

10.2.11    Where specified, mosquito fly proof brass wire screen of approved gauge and mesh shall have to be used 
in combination with windows. The screen shall be fixed to the inside of the frames and the windows to be 
opened outside and be fitted with 'Follow operator' for opening to any position and closing. Additional 
intermediate members be fixed to the frames to receive the fly screen so that the clear span of the screen 
does not exceed 300 m or as approved by the Engineer-in-Charge.  

10.2.12    All windows shall be provided with grills of approved design made of 25 mm x 6 rum M.S. Flats and the 
other clean openings not exceeding 100 mm.  

10.2.13    The work for metal casements shall also include the cost of painting with 2 coats of ready mixed synthetic 
enamel paint of approved made, quality colour and shade over a coat of approved anticorrosive primer.  

10.3  Steel Gate  

    The M.S gates (6.0X3.0 m), architecturally designed will be obtained from manufacturer as approved by 
the Engineer-in-Charge. These shall include M.S gate of jail type as per approved design made of strong M.S 
form work, intermediate stiffeners, and round/square bars or angles of M.S Sheet(not less than 14 gauge), 
gusset cleat, etc. including necessary reverting, bolting, welding, locking & hanging, arrangement, fitting, 
fixing etc. complete in all respect as per direction of E.I.C. The both the shutters will have rolling 
arrangement with a single open able gate in one shutter. The gates shall be fixed in position, de-rusted, 
discalced and painted with 2 coats of approved ready mixed paint over a coat of approved anticorrosive 
primer.  

10.4  Rolling Shutter  

10.4.1    The M.S. roller shutter shall be obtained from manufacturer as approved by the Engineer-in-Charge. The 
roller shutter shall be of 18 G x 75 mm galvanized mild steel lath of convex corrugation complete with one 
piece construction. These shall be fitted with pressed side guides and pressed bottom rail, brackets, door 
suspension shafts, top rolling springs (of strong English Continental Spring Steel Wire) with a four lever 
concealed lock as also separate locking arrangements for padlocks, pulling hooks, handles and top cover. The 
roller shutters shall be fixed in position with all accessories and the workmanship shall be to the entire 
satisfaction of the Engineer-in-Charge. This shall be finished with two coats of approved read/ mixed paint 
over a coat of approved anti corrosive primer. 

11.0  CABLE TRENCHES  

11.1     The cable trenches should normally be of dimension 760mm x 460 mm (D x W) with insert plates made of 
M.S. of dimension 100 mm x 75 mm x 12 mm (W x D x th) are to be provided on the wall side of the cable 
trench 600 mm apart all along with cable tray.  

11.2     The Cable Trenches shall be covered with pre-cast concrete slabs of dimension 650 x 600   adequate 
thickness to withstand a load of 500 Kg/m2 are to be provided as covers of trench all along. For easy access 
of cable from room to room, the design of the tie beam and level of the rooms may be adjusted to avoid 
bend in the cable.  



11.3     The cable trenches shall be absolutely free from any obstructions as to allow the cables to be lowered in 
the trenches from top only during laying. The space inside the trenches throughout the entire lengths shall in 
no case be encroached by any beam or columns.  

12.0  POCKETS & HOLDING DOWN BOLTS  

         Provision has also to be kept for pockets and holding down bolts as per requirement of the electrical and 
mechanical equipments at no extra cost. The exact details of such pockets and holding down bolts will be 
supplied to the Contractor as per specifications of the suppliers of the equipment after award of the 
contract. It is contemplated that M.S. hangers shall be provided from the underside of slab/beam of the 
operating floor, and is to be executed in a separate contract. However, for the above arrangement suitable 
pockets and holding down bolts are to be left.  

13.0  CHEQUERED  PLATES ETC.  

         These shall be manufactured from structural steel conforming to IS: 226. They shall be of the specified size, 
thickness and pattern as per relevant drawings or as directed by the Engineer-in-Charge. Cover plates will 
generally be of chequered plates with or without stiffeners as detailed in the drawings. Floor convenience, 
the Contractor shall prepare detailed floor plans of the layout of cover plates for floors and platforms so as 
to include all openings, cuts etc. and so as to match the patterns of adjacent cover plates/gratings. Where 
necessary, the floor will have to be made leak proof by properly welding cover plates. If necessary, packing 
shall 'be welded to the bottom of cover plates to raise the cover plates on sides, so as to provide necessary 
slopes as shown in the drawings or as directed by the Engineer-in-Charge in the floors and platforms to drain 
away any liquid failing on the floors and platform. Necessary gutters at the ends of platforms shall be 
provided for sloping floors and platforms as shown in the approved drawings or as directed by the Engineer-
in-Charge. Krebs of flats shall be provided where necessary, around openings and cuts in order to prevent 
liquids falling to lower floors or platforms.  

14.0  TIMBER DOOR  

          The timber door shall be of 1st Class CP Teak Wood for both frame (100 mm x 100 mm) and shutters (49 mm 
thick). All such doors shall be fully panelled. All timber shall be of best' quality, well-seasoned and/or well 
treated for prevention and protection against decay etc. It shall be uniform in substance, straight in fibres, 
free from large or dead knots, sap, flaws, sub cracks, shakes, or blemishes of any kind. Any insect damage or 
spoils across the grain shall not be permissible. The colour of the timber shall be uniform throughout, firm 
and shining with a silky lustre when placed and shall not emit dull sound when struck. The doors shall be 
made as per approved drawings and as directed by the Engineer-in-Charge and the timber shall be sawn in 
direction of the grains and shall be straight and square. The door fittings shall be highly polished as per 
direction of the Engineer-in-Charge. 

15.0         M.S. Ladder:  

 

15.1  M.S. Ladder: This type of ladder shall be of 450 mm wide. The frame of the ladder shall be made of 2 nos. 
ISA 60x40x8 mm thick. Steps of ladder shall made of 2 nos. 12 mm Dia. M.S. square bar as step placed @ 
300 mm c/c. The steps shall be secured with the main frame by 5 mm thick continuous fillet welding. The 
edge of the steps shall be grounded properly to have smooth finish.  

 
15.2  This type of ladder shall be provided with both side hand railing consisting of 2 rows  of 32 mm  dia. G.1 

pipe (TATA medium quality) run parallel through 40 mm face of 40 x 40 x 6 mm ISA post. The length of the 
post shall be 450 mm. placed and secured with main frame by continuous fillet welding as mentioned 
earlier, @ 600mm  c/c. The ends of the G.I pipes shall be properly welded with M.S. angle support to 
secure it position as per drawing.  



15.3  The total assembly shall be finished with two coats of high gloss synthetic enamel (I.C.I / Asian/Berger / 
Jonson & Nicholson make) over a coat of red lead primer (Murarka Brand or equivalent)  after necessary 
cleaning and dressing of all the components complete as per drawing & direction of E.I.C.  

15.4  The ladder shall be secured with R.C.C. floor by providing 200mm x 200mm thick M.S. base plate built in 
floor with four nos. 75mm long & 12mm dia holding down bolts.  

 
15.5   M.S. Cat Ladder:  The Cat ladder shall be 450 mm wide.   The frame of ladder shall be made of 2 nos ISA 60 

x 40 x 8 mm.  Two nos. of 12 mm dia M.S square bar placed @ 300 mm c/c and integrated with ladder 
frame by suitable fillet welding shall serve as steps of the ladder. For that purpose suitable holes shall be 
made in the ISA post for Penetration of the 12mm dia. Bars. Minimum 5 mm thick fillet welding all round 
the M.S. bar shall be made conforming to the specification of relevant I.S. Code.  

 

 

15.6           Where the Cat ladder is essential to be provided with handrail, it shall be in two side of the ladder as 
directed by E.I.C. The handrail shall be made of 32 mm dia G.I. pipe ISA posts placed @ 600 mm c/c.  The 
post shall be secured both with the frame of the ladder and G.I. handrail by continuous fillet welding.  

15.7       The ladder shall be built with landing slab either by using 200 mm x 200 mm thick base plates  with 
12mm dia holding down bolts or embedding itself in the concrete floor as specified by E.I.C. The ladder 
shall be stiff opted or tied with Necessary stays/props built in floor or adjacent wall using specified size of 
M.S. and where required as per direction of the E.I.C.     

 
15.8      Finally ladder shall be finished with two coats of high gloss synthetic enamel painting over a coat of red 

lead primer of approved make, as stated earlier, after necessary cleaning and removing of rust and dust 
etc. all complete.  

 
15.9     Hand Railing: All R.C.C. stairs etc. shall have to be provided with railing on the open side(s) throughout. 

The height of the railings shall be 1200 mm. The post of the railing shall be made of 32mm dia. G.I pipe 
(TATA medium quality) placed @ maximum 400 mm c/c, or as specified in the drawing and fixed with the 
walkway/platform/floor.  

15.10     The railing shall be provided with two rows of G.I. pipe (TATA medium quality) run parallel and 
integrated / secured with the G.I. post by suitable welding of minimum 5mm thick at a every junction and 
intersection. The top row shall be provided with 32 mm dia. G.1. pipe and middle row shall be provided 
with 32 mm dia. G.I. pipe. The end of the GI railing shall be secured with the post firmly by suitable 
welding.  

 
15.11    The railing shall be finished with applying two coats of high gloss synthetic enamel paints of approved 

make and said over a coat of red led primer.  

15.12    The G.1. post shall be embedded in the floor up to a minimum depth of 80mm all welding  surfaces shall 
be grounded to have smooth finish. Finally the total assembly shall be finished with two coats of synthetic 
enamel painting to all the exposed surfaces of G. I. pipes.  

 
15.13 Plastering to wall , ceiling etc.:  
15.14 Preparation of Mortar : The materials shall be at first mixed dry thoroughly in suitable proportion as stated 



in the schedule till uniform colour reaches and then shall be mixed wet adding water slowly and gradually 
for at least four times to give a uniform paste. The mix as prepared shall be used within 30 minutes. 
Wherever plasticizer is required to use, the quantity of water shall be reduced in such a proportion that 
required consistency is achieved.  

15.15 Preparation of Surface: The surface of wall shall be brushed, cleaned, washed, watered and wetted with 
water before plastering. All the projections extending more than 13 mm from the general face of the 
masonry should be knocked off so as to maintain thinner plaster layer. All the joints in masonry should be 
raked for a depth of about 20 mm. In case of plastering on concrete surfaces, the face should be 
roughened by chipping of about 5 mm. Oily, greasy and efflorescence spots should be removed either by 
brushing, scrapping or both.  Necessary water proofing compound of approved make (Sica/Cico) to be 
added as per manufacturer’s specification as per usual norms.   

 

15.16     Embedding of C.I./ M.S. Fittings: The C.I. / M.S. fittings to be embedded shall be thoroughly cleaned and 
tar coating, if any, shall be removed completely. Such type of fittings having puddle at one end shall be 
placed at the centre of concrete section, plumbed, aligned and levelled perfectly ensuring throat of pipe or 
fitting to be integrated. The surrounding of the fitting to be embedded shall be provided with diagonal 
reinforcement in layer/layers. The inside and outside shall be projected at least 150 mm from the finished 
faces of the wall.                              

                                                                                                                          

 

      The Chairperson 
Board of Administrator  
   Memari Municipality 



 

 

 

 

      The Chairperson 
Board of Administrator  
   Memari Municipality 



SECTION E 
ANNEXURES 
ANNEXURE –I 

Site Plans for Zone - IV 

 

 



Site Plans for Zone - V 

 

The site plans for the OHR site are attached herewith for general understanding of scope of 
works. 

       The Chairperson 
Board of Administrator  
   Memari Municipality 



 



Annexure–II 

Drawing for Over Head Reservoir 

A set of complete department drawings are attached in form of separate .pdf 
folder on the basis of which the whole work to be executed by the successful bidder. 
The bidder may obtained a more clear version and size of file (if required) in .pdf 
format from the Office of the Executive Engineer, Burdwan Division, M.E.Dte. free of 
cost after publication of Tender. 

 

 

 

 

     The Chairperson 
Board of Administrator  
   Memari Municipality 
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