OFFICE OF THE
ASANSOL MUNICIPAL CORPORATION
ASANSOL :: BURDWAN

vlatrrs Treerrsiiors:

TEL-FAX : (0341)2302491 e-mail ID — mayor.amc@gmail.com

Memo No. :- Dated: 18-03-2017
NOTICE INVITING e-BID

BID NO :-. Q 03/WS/ENG/AMRUT/2017.

The Secretary, Asansol Municipal Corporation, invites sealed competitive Bid on Item rate

Basis (Two part System) from reliable and resourceful Companies/Firms/Contractors having

experience and acumen in construction & Laying works of Ductile Iron Pipes as noted below the

eligibility and depicted hereunder for participating in the e-Bid of following works.

Sl.
No.

Name of The work Qnty | Unit Ratt)e to
e

quoted

Laying of Rising main pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
valve, Valve chamber, temporary road restoration work for Kulti Water
Supply Scheme from River Bank to GLR2, GLR1 to OHR 1, 2, & 18 (Route 3),
and GLR 1 to OHR 3, 4 & 5 (Route 4) within Kulti Area under Asansol

1 item

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Rising main pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
valve, Valve chamber, temporary road restoration work for Kulti Water
Supply Scheme from GLR2 to OHR 12 & 13 (Route 5), GLR2 to OHR 11, 14 & 1 item
15 (Route 6), GLR 2 to OHR 6, 7 & 10 (Route-7) and GLR 2 to OHR 9 & 16
(Route 8) within Kulti Area under Asansol Municipal Corporation, Asansol,
Burdwan under AMRUT Scheme.

Laying of Rising main pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
valve, Valve chamber, temporary road restoration work for Kulti Water
Supply Scheme from GLR3 (Barakar pump house) to OHR 8 (Route-9) and 1 item
GLR 4 (Ramnagar Pump House) to OHR 17 (Route 10) within Kulti Area
under Asansol Municipal Corporation, Asansol, Burdwan under AMRUT

Scheme.




Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
4 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 9 (Petana OHR) within Kulti Area under Asansol

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
5 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 10 (Punuri OHR) within Kulti Area under Asansol

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
6 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 11 (Dadi OHR) within Kulti Area under Asansol

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
7 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 13 (Sataisa OHR) within Kulti Area under Asansol

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
8 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 14 (Chalbalpur OHR) within Kulti Area under

Asansol Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

Laying of Distribution pipe line (D.l. Pipes All types & Class) including
Supply and Fixing Sluice valve, Non return valve, Air valve, Pressure release
9 | valve, Valve chamber, temporary road restoration work for Kulti Water 1 item
Supply Scheme in Zone 18 (Mahatadi OHR) within Kulti Area under Asansol

Municipal Corporation, Asansol, Burdwan under AMRUT Scheme.

1. SCOPE OF WORK:-

Laying D.I. pipes (All types & Class) including earth work in excavation in trenches, shoring
(if necessary) of adequate width having minimum depth to keep the top surface of pipe 1.00 M

below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete
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pavement, any road sub-grade and its flank etc., dewatering the trenches, preparing the bottom
surface of the trenches for continuous bedding including sand filling (if necessary) or over ground
installation to cross ditches etc. supported with RCC pillars as & when necessary and fitting, fixing,
jointing (all types of joints) valves, specials etc. as per requirement, in position, cutting,
chamfering of pipes as required, carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in position sluice valve of different
dia. as per requirement , filling of the trenches with excavated materials, consolidating the same in
layers, temporary road restoration, guarding trenches with temporary bamboo railing for safety
where necessary, emergency horizontal auger boring ( for roads other than NH & SH) where
necessary, removing the surplus materials from site including all labour charges, tools and plants,
hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all respect as per IS
12288-1987(latest edition) and instruction of E.I.C. (Only the pipes, rubber rings, Mechanical joints
and specials of different dia. will be supplied departmentally. Only sluice valve (Kriloskar &
Upadhyay make only) where necessary will be supplied by agency.The surplus and unused

materials are to be returned to store at his own cost.)

2) APPROX LENGTH OF THE PIPE LINE:-

Diameter of the D.I. Pipe in Millimetre Details of
Sl. Work
No | 100 | 150 | 200 | 250 | 300 | 350 | 400 | 450 | 500 | 600 | 700 | 900 | 1000
River Bank
GLR2, GLR1 to 1,
0 0 3700 | 3650 | 2450 | 1200 0 7444 | 1725 | 0 0 0 4550 | 2, 18 (Route 3) &
1 OHR 3, 4 & 5
(Route-4)
GLR2 to 12, 13
(route 5), 11, 14,
5 0 0 4447 | 2640 | 690 | 12630 | 4800 | 3850 0 0 0 0 0 15 (Route-6) & 9.
16 (Route 18)
GLR3 to 8 (route
0 0 0 0 1500 | 4130 0 0 0 0 0 0 0 9) & GLR 4 to 17
3 (route 10)
Zone 9
4 19095 | 3550 | 1300 | 519 | 490 386 | 1126 | 219 0 0 0 0 0 Distribution line
7015 | 3298 | 467 | 474 | 0 552 0 0 0 0 0 0 0 Zone 10
5 Distribution line
Zone 11
5 20415 | 4090 | 1815 | 1594 | 954 165 | 440 0 0 0 0 0 0 Distribution line
19305 | 2022 | 1731 | 512 | 183 0 0 0 0 0 0 0 0 Zone 13
7 Distribution line
6046 | 3463 | 1248 | 979 | 1354 | 1438 0 0 0 0 0 0 0 .
one 14
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8 Distribution line

8950 | 3668 | 1549 | 488 | 291 | 115 | 1100 | 338 | O 0 0 0 0 Zone 18

9 Distribution line

3. ELIGBITY TO ARTICIATE IN THE BID:-

Having experience and technical acumen in Laying Ductile Iron Pipes in single contract
having quantity not less than the 40 % of total given quantity in Tender document during last five
financial years prior to the date of issue of this Notice in any Government Department / Board /
Semi-Govt. / Corporation / Statutory Authority / Undertaking etc.

AND

Having sufficient qualified technical personnel (to be employed under the firm for at least 2

consecutive years) with sound knowledge and experience in execution of similar nature of works.
AND

Having annual turnover of at least Rs. 2.00 Core or above in any one year of last three
Financial years.
AND
Up to date VAT/ST, Up to date P. Tax clearance Certificates, PAN Card, up to date Income

Tax Return receipts etc.
Note:- Only works of nature depicted above completed successfully will be treated

credential.

The bidder have no adverse report, on any account, against their organization for any project
worked during last 5 (five) years or working at present. This clause will lead for rejection of
application, even after fulfilment of other eligibility criteria. However the tender inviting authority

reserves the right to relax the eligibility criteria if felt necessary for the interest of fair competition.

4. DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID

PART (PREQUALIFICATION DOCUMENTS):-

A successful performance and completion certificate supplemented with work order
along with payment certificate issued by the competent authority shall have to be furnished
in support of credibility in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 3
:Eligibility to participate in the Bid). Besides this, following documents shall have to be

furnished:

Particulars of ownership / partnership or Board of Directors pertaining to the

Organization / Company / Firm.

a) Bank solvency Certificate not less than Rs.1lcrore and
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b) Valid documents in support of annual Turnover.
c) P.F., & E.S.I Registration Certificate.

d) List of machines and equipment’s necessary for field as well as laboratory test for

all materials.

e) Experience and address, fax & telephone nos. , mobile no., & E-mail ID nos. of the
firm. (All documents in original to be produced in due course of time as & when asked by
the Bid inviting authority.)

5. EARNEST MONEY:-

2% of the Quoted Bid price in two parts, vice. Rs. 1,00,000.00 (Rupees One Lakhs only) as an
initial Earnest Money Deposit shall accompany with Bid Proposal in favour of the “Asansol
Municipal Corporation, Payable at Asansol.”

Initial earnest money is to be deposited either online by net Banking through using ICICI
Bank Payment Gateway or offline through RTGS / NEFT. Please refer Memo No 3975-F(Y) dated
28.07.2016 of the Finance Department, Govt. of West Bengal.

Earnest Money Deposit i.e. 2% of bid amount beyond Rs.1, 00,000.00 (if any) shall have to be

deposited after acceptance of Bid Proposal.

6. COST PRICE OF BID DOCUMENTS:- “NIL”

7. DATE AND TIME SCHEDULE:-

Sl. Particulars Date & Time
No.

Date of uploading of NleB. and Bid Documents (online) (Publishing

1 Date) 20/03/2017

Date of Pre Bid Meeting with the intending bidders In the office of
2 the Chief Engineer, Asansol Municipal Corporation at Asansol | 27/03/2017 3.00 p.m.
Municipal Corporation,G.C.Mitra Sarani,Asansol.

3 Documents download start date (Online) 20/03/2017 3.00 p.m.
4 Documents download end date (Online) 14/04/2017 3.00 p.m.
5 Bid submission start date (On line) 20/03/2017 3.00 p.m.
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Bid Submission closing (On line) 14/04/2017 3.00 p.m.

6
7 Bid opening date for Technical Proposals (Online) 17/04/2017 2.00 p.m.
8 Date of uploading list for Technically Qualified Bidder (online) To be notified later

Date of uploading the final list of Technically Qualified Bidder

9 (online) after disposal of appeals, if any. To be notified later

10 Date for opening of Financial Proposal (Online) To be notified later
" f;[seo if necessary for further negotiation through off line for final To be notified later

8. SITE INSPECTION AND GENERAL INFORMATION:-

Intending Bidders are required to inspect the site of the Project with particular reference to
location and infrastructure facilities. They are to make a careful study with regard to availability of
materials and their sources and all relevant factors as might affect their rates and prices. They are
also acquainted with relevant IS specifications with latest amendments, CPHEEO manuals, Clauses
& Sub Clauses of the Bid documents and to have fully acquainted with all details of work front,
communications, underground utility services, seasonal weather and its variation, labours, water
supply, existing & proposed site levels, position and diversion of transportation and barricading , if
required, electricity and any other general information including topological condition & existing

level and level pertaining to and needed for the work to be completed in time properly.

9. TIME OF COMPLETION OF WORK:-

Time of completion of the Contract is 365 (Three hundred and sixty- five) calendar days from

the date of issue of Work Order.

9. BID DOCUMENTS:- A full set of Bid documents consists of 2 Parts. These are

PART 1 :-Containing all documents in relation to the name of the firm applied for and
credential possessed along with all documents as depicted in Sl. No. 3 along with this NleB and its

all corrigenda’s.

AND
Section A: Description of the Project.

Section B: Conditions & requirements for-Bidding.
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Section C: General conditions of the Contract.

Section D: General specifications of Workmanship and materials for Civil Works.

Section E: ANNEXURES under Section | : Drawing of Pipeline network (Annexure )
AND

PART 1l :-Containing the Following Document.

Bid Price / Price Schedule. (xIs format)

10. VALIDITY OF BID:-

A Bid submitted shall remain valid for a period of 120 calendar days from the date set for
opening of Bids. Any extension of this validity period if required will be subject to concurrence of
the Bidders.

11. WITDRAWAL OF BID:-

A Bid once submitted shall not be withdrawn within the validity period. If any Bidder /
Bidders withdraw his / their Bid(s) within the validity period then Earnest Money as deposited by

him/them will be forfeited.

12. ACCEPTANCE OF BID:-

The "Secretary, Asansol Municipal Corporation” will accept the Bid. He / She does not bind
himself / herself to accept otherwise the lowest Bid and reserves to himself / herself the right to

reject any or all of the Bids received without assigning any reason thereof.

13. INTIMATION TO THE BIDDERS:-

The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder
then becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract
Agreement in appropriate “ASANSOL MUNICIPAL CORPORATION 'K’ FORM with the "The

Secretary Asansol Municipal Corporation,” and fulfil all his obligations as required by the Contract.

14. ESCALATION OF COST:-
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There will be no escalation in cost for materials or labour and the contract price mentioned

in the contract stands valid till completion of the contract, and other obligation, if any.

15. EXECUTION OF WORK:-

The Contractor is liable to execute the whole work as per direction and instruction of the
"Engineer in Charge" of the work under the control of “Superintending Engineer, Western Circle,

M.E. Directorate.”

16. MODE OF PAYEMENT:-

Payment will be made to the successful Bidder by the "Secretary Asansol Municipal

Corporation" periodically only on receipt of written recommendation of “Engineer in Charge”.

17. INFLUENCE:-

Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly

prohibited and any Bidder who resorts to this will render his Bid liable to rejection.

17. SPECAIL TERMS AND CONDITION:-

1) In case office faces sudden closure owing to reason beyond the scope and control of "The
Secretary, Asansol Municipal Corporation”, any of last date/dates as schedule in SI. No 7 may be
extended up-to / to next and following working day without issuing further and separate notice

should the "The Secretary, Asansol Municipal Corporation”, feels it to be necessary and exigent.

2) Persons having authenticated and having registered Power of Attorney may be considered

lawfully becoming to be acting on and for behalf of the Bidder.

3) Sufficient care has been taken to avoid variance in between the contents of the listed
Documents in the Bid document. However, if there is any variance between the contents of different
documents, the provision of documents appearing earlier in the list shall prevail over the same

provided in the contents coming later.

4) Imposition of any duty/tax/rule etc. owing to change /application in legislations /
enactment shall be considered as a part of the contract and to be adhering to by the

Bidder/Contractor strictly.

5) Bid Acceptance Authority is the "The Secretary, Asansol Municipal Corporation™.
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6) In case of any dispute arising from any clauses of similar nature between bid documents
and Asansol Municipal Corporation Tender Form "K", the decision of the Superintending Engineer,

Western Circle, M.E. Directorate, Burdwan will be final and binding.

7) All usual deductions for taxes as applicable i.e. ST, IT, and Labour welfare cess etc. as

applicable will be made from the bills from time to time (please refer cl.57 of section C).
8) No conditional Bid shall be entertained.

9) In the event of e-Filing intending bidder may download the Bid document from the website
http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Bid
document (if any) may be remitted either online by net Banking through ICICI Bank Payment
Gateway or offline by RTGS/NEFT. Technical Bid & Financial Bid both will be submitted
concurrently duly digitally signed in the Website http://etender.wb.nic.in. Bid document may be
downloaded from website & submission of Technical Bid/Financial Bid as per Bid Schedule. Any
Bid without such earnest money (Except exemption as per G.0.) shall be treated as informal and

shall be automatically cancelled.

10) The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the site of works and its Surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract for the work as mentioned in the Notice inviting
Bid, the cost of visiting the site shall be at the Bidder's own expense. Traffic management and

execution shall be the responsibility of the Agency at his / her / their risk and cost.

11) Prospective applicants are advised to note carefully the minimum qualification criteria as

mentioned in ‘Instructions to Bidders’ before bidding.

12) During scrutiny, if it is come to the notice to Bid inviting authority that the credential or
any other papers found incorrect / manufactured / fabricated, that Bidder will not be allowed to

participate in the Bid and that application will be out rightly rejected without any prejudice.

13) Before issuance of the work order, the Bid inviting authority may verify the Credential &
other documents with the original of the lowest bidder if found necessary. After verification, if it is
found that such documents submitted by the lowest bidder is either manufacture or false, in that

case, L.O.A./ work order will not be issued in favour of the bidder under any circumstances.

14) If any discrepancy arises between two similar clauses on different notifications, the

decision of "Superintending Engineer, Western Circle, M.E. Dte." is final & binding.

15) Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification
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thereof or any other laws relating thereto and the rules made and order issued there under from

time to time.

16) Where an individual person holds a digital certificate in his own name duly issued to him
against the company or the firm of which he happens to be a director or partner, such individual
person shall, while uploading any Bid for and on behalf of such company or firm, invariably upload
a copy of registered power of attorney showing clear authorization in his favour, by the rest of the
directors of such company or the partners of such firm, to upload such Bid. The power of attorney

shall have to be registered in accordance with the provisions of the Registration Act, 1908.

17) Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at

Asansol, Dist.-Burdwan, West Bengal.

18) Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc.
seeking clarifications thereof or interpretation of any of the conditions of the Bid documents before
the Bid Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no

representation in that behalf will be entertained by the Bid Inviting Authority.

19) The successful Bidder will remain liable for following with West Bengal Contract Labour
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be
submitted within 07 (seven) days from the date of issue of work order, otherwise the work order will

be cancelled.

20) The participating bidder has to upload the drawing of all zone showing diameter and
location of Sluice valve (Sluice valve Kriloskar & Upadhayay make only may be located at junction
point and at the point where diameter of the pipe changes as per standard norms and as per
direction of engineer in charge) and its chamber, end cap etc. as mandatory document under
technical bid. If not uploaded the bidder will be not allowed to participate in financial bid. Test

certificate of Sluice valve must be enclosed before fixing the valve.

21) The successful bidder has to provide detailed estimate along with rate analysis (if any)
and drawing of each zone along with sectional drawing for each diameter of pipe (in reference of
drawing uploaded under technical document of this bid) for all works against each item as per the
clause 3.0 of Section A & Items in BOQ (.xIs format) with all necessary break up elaborately for
justification of rates if asked by the concerned authority before acceptance of bid which will be
treated as part of contract and the working drawing will also be prepare on the basis of this
document later and will be sent for approval to competent authority. The total estimated cost
against total quantity of pipe will be represented by unit rate for each item of work. For preparation

of estimate the agency may consult PWD Schedule, PHE Schedule and approved market rate. After
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completion of work agency will be bound to submit the as build drawing of laid pipe line, valves and
accessories before submitting the final bill.

22) Successful Bidder will have to submit requirement of all materials, work programme and
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe (on

the basis of clause 20 of this section) after awarding work order by competent authority.

23) The Approximate quantity of Pipes to be laid may be deviate by (+/-) 10 % of the total

quantity as given in sl no. 2 considering the actual site condition and scope of work.

24) Payment will be made phase wise against each item of work as per clause 57 Of Section
C of the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from each
and every running bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% +
additional 8%) will be refunded without any interest only after one year of successful running /
completion of the whole project work in all respect as per clause 57 of section C after full
satisfaction of E.I.C. No argument will be considered for released of S.D. money due to delay of

completion of total project.

Secretary,
Asansol Municipal Corporation

INSTRUCTION TO BIDDERS/BIDDERS

SECTION A-I

1. General guidance for e-Biding:-

Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed

for assisting them to participate in e-Biding.

2. Reqistration of Bidder:-

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and
registered with the Government e-procurement system, through logging on to
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the web
portal.

1 BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN KULTI AREA
1 OF ASANSOL MUNICIPAL CORPORATION UNDER AMRUT



3. Digital Signature certificate (DSC):-

Each Bidder is required to obtain a class-Il or Class-Ill Digital Signature Certificate (DSC) for
submission of Bids, from the service provider of the National Information’s Centre (NIC) or any
other bonafide service provider on payment of requisite amount. Details are available at the Web

Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token.

4. Process of submit of Bid Documents:-

The contractor can search and download NleB and Bid Documents electronically from
computer once he logs on to the website mentioned in Clause 2 using the Digital Signature

Certificate. This is the only mode of collection of Bid Documents.

5. Submission of Bids:-

General process of submission, Bids are to be submitted through online to the website
stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is
Financial Proposal before the prescribed date and time using the Digital Signature Certificate (DSC)
the documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will

get encrypted (transformed into non readable formats).

A. Technical proposal:- The Technical proposal should contain scanned copies of the

following further two covers (folders).

A-1. Statutory Cover Containing:-

1. Prequalification Document

i. As per Sl. No. 4
ii. Prequalification Application (Sec-B, Form — 1)

iii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NleB

against each of the serial of work in favour of “Asansol Municipal Corporation,” payable at Asansol.

2. NleB (downloads and uploads the same Digitally Signed)

3. Technical Document (To be filled, scanned & digitally signed)

i. Financial Statement (Section — B, Form —II).

ii. Affidavits (Ref:-Declaration Of The Bidder )
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iii. Bank Solvency Certificate.
iv. Form Il & IV Of Section B.
v. Declaration by the Bidder.
vi. Prepared Drawing in pdf format (AO scale)

(The AutoCAD drawing may be obtained from concerned divisional office after publishing
of the bid document for showing locations of different items if required and sluice valve chambers

and to be uploaded.)

A-2. Non statutory Cover Containing/My Documents:-

i. Registration Certificate under Company Act. (if any).
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five

years(year just preceding the current Financial Year will be considered as year — |)

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op(S)
ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt.(S)

vi. List of machineries possessed by own/arranged through lease deed along with

authenticated documents of lease / sub-lease / hire basis etc.
vii. List of laboratory Instrument.
viii. List of technical staff along with structure and organization (Section—-B, Form-lll).

Note: - Failure of submission of any of the above mentioned documents (as stated in Al and

A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory cover.

Intending Bidders should upload Non-Statutory documents as per following folders in my

document:
E-Bidding system of Government of W.B.
Bidder Document Sub Category Master
Sl Category Sub Category Name Sub Category Description
No Name
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CERTIFICAT | Al. ERTIFICATES 1)West Bengal VAT Registration/ST
ES Registration/ P.F / PAN / P. Tax Clearance
Certificate
2)iIncome Tax Acknowledgement Receipt
(Latest)
3)E.S.I Registration Certificate.
COMPANY B1. COMPANY DETAILS 1 1.Proprietorship Firm (Trade License).
DETAILS
2.Registered Deed of partnership Firm
3.Registration Certificate under Company Act.
(if any). Ltd. Company (Incorporation Certificate
, Trade License)
4.Power of Attorney (For Partnership Firm/
Private Limited Company, if any)
5.Society (Society Registration copy, Trade
License)
CREDENTIA | CREDENTIAL1 Similar nature Work &Completion Certificates
L along with work order and payment certificate
issued by competent authority (as per S| No. 4
of NleB)
EQUIPMENT | D1.LABOURTARY
D2. CIVIL MACHINERIES List of Machineries and equipment
D2. ELECTRICAL MACHINERIES necessary for field as well as laboratory test of
D2. MECHNANICAL MACHINERIES all materials as per NleB
D2. MISCELLENEOUS
MACHINERIES
FINANCIAL El. P/L & BALANCE SHEET 2011- 12 P/L & BALANCE SHEET (As per NleB)
INFO
E2. PAYMENT CERTIFICATE 1 Payment Certificate in support of valid
credential only to be submitted(as per NleB)
E3 PAYMENT CERTIFICATE 2
MANPOWER | F1. TECHNICAL PERSONNEL 1.List of sufficiently qualified technical
person (as per Sl No 4 of NleB)
F2. TECHNICAL PERSONNEL ON 1. List of technical personnel employed
under the organisation (or on contact basis)
CONTRACT . . . e
in details with name, qualification,
experience and, address with contact
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number.
DECLARATI | DECLARATION 1 1. Bank Solvency Certificate (As per NleB)
G | ON
DECLARATION 2 2. Valid Document in support of annual (As
per NleB)
DECLARATION 3 3. Corrigendum and additional document (if
any).

Note:- Failure of submission of any of the above mentioned documents (as stated in Al &
A2) will render the Bid liable to summarily rejected for both statutory & non statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor

in the Declaration Folder of My Documents.

B. Bid Evaluation:-

i. Opening and evaluation of Bid: - If any Bidder is exempted from payment of EMD,

copy of relevant Government order needs to be furnished (applicable in case of Registered Labour

Co-Operative Society).

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid

Inviting Authority electronically from the website using his/ her Digital Sighature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if
found in order, cover (Folder) for non-statutory documents (vide CI. No. — 5.A-2) will be opened. If

there is any deficiency in the statutory documents the Bid will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will
be downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal
and recommendation thereafter and processing of comparative statement for acceptance etc. will
be made by the Municipal Engineering Directorate, under the department of Municipal Affairs, Govt.
of West Bengal. Comparative Statement may be forwarded to appropriate authority depending on

the value of the work as applicable as per existing norms and guidelines under AMRUT programme.
v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible

Bidder and for which their proposal will be considered and uploaded in the web portals.
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Vii. While evaluation, the committee may summon the bidders and seek clarification /
information or additional documents or original hard copy of any of the documents already
submitted and if these are not produced within the stipulated time frame, their proposals will be

liable for rejection.

C. Financial proposal:-

As per Sl. 11, Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available
bid capacity as mentioned in the NleB to be derived from the information furnished in FORM-I and Il
(Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that
his/their Working Capital beyond own resource may be insufficient, he/they may include with the
application a letter of guarantee issued by a first class Bank to supplement the applicant. This letter
of guarantee should be addressed to the Bid Inviting/ Accepting Authority and should guarantee
duly specifying the name of the project that in case of contract is awarded to the Bidder, the Bidder
will be provided with a revolving line of credit Such revolving line of credit should be maintained

until the works are taken over by the Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be
submitted which must demonstrate the soundness of Bidder financial position, showing long term

profitability including an estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts:-

Submission of false document by Bidder is strictly prohibited and in case of such act by the
Bidder the same may be referred to the appropriate authority for prosecution as per relevant IT Act

with forfeiture of earnest money forthwith.

8. REJECTION OF BID:-

The Employer (Bid accepting authority) reserves the right to accept or reject any Bid
and to cancel the Bidding processes and reject all Bids at any time prior to the award of Contract
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform

the affected Bidder or Bidders of the ground for Employer’s (Bid accepting authority) action.
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The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting
Authority through acceptance letter/ Letter of Acceptance The Letter of Acceptance will constitute
the formation of the Contract.

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NleB., all
addenda-corrigendum, different filled-up forms (Section —B), Price Schedule and the same will be

executed between the Bid Accepting Authority and the successful Bidder.

Secretary,
Asansol Municipal Corporation

SECTION - B FORM -I
PRE-QUALIFICATION APPLICATION

To
The Secretary,
Asansol Municipal Corporation,
Asansol :: Burdwan,

West Bengal,
Ref: Bid for
(Name of work)
NleB No.:
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Dear Sir,

Having examined the Statutory, Non statutory and NleB documents, | /we hereby submit all
the necessary information and relevant documents for evaluation. The application is made by me /
we on behalf of in

the capacity duly

authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of
the group of firms for Application and for completion of the contract documents is attached
herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:

(a) Bid Inviting and Accepting Authority can amend the scope and value of the contract bid
under this project.

(b) Bid Inviting and Accepting Authority reserves the right to reject any application without
assigning any reason.

Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title

and capacity in which application is made.

SECTION - B
Form - 11
FINANCIAL STATEMENT

B.1 Name of Applicant:

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the

last five financial years. (Attach copies of the audited financial statement of the last five financial

years)
. 1st 2nd 3rd Ath Year 5th
Name of the item year Year Year (Rs. In Year
(Rs.In | (Rs.In (Rs.In Iakh) (Rs. In
lakh) lakh) lakh) lakh)
1 BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN KULTI AREA

8 OF ASANSOL MUNICIPAL CORPORATION UNDER AMRUT




a) Current Assets : (It should not include
investment in any other firm)

b) Current liabilities : (It should include bank
over draft)

¢) Working capital : (a) — (b)

d) Net worth : (Proprietors Capital or Partners
Capital or Paid up Capital + Reserve and
surplus)

e) Bank loan/ Guarantee : (As per clause G.2.
with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. As on As on As on As on As on As on

Work order issued 31.03.2016 | 31.03.2015 | 31.03.2014 | 31.03.2013 | 31.3.20112 | 31.03.2011

Signed by an authorized officer of the firm
Title of the officer
Name of the Firm with Seal

Date

Declaration of the Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid
documents which is required to be submitted in time duly)

L, e e e e e e, , son of
............................................................... , aged about ..., years by
OCCUPALION ..vni ittt e e e e e e e e do hereby solemnly affirm and confirm as follow:
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1. That, am 1 T Of
............................................. have duly authorized by and competent to affirm this affidavit on
behalf of the said Bidder.

2. That, | have inspected the site of work covered under NleB (NleB No ) circulated

through Office memo bearing No dated ---------- and have made myself fully
acquainted with the site conditions existing level/proposed level and local conditions in and around
the site of work. | have also carefully and meticulously gone through the Bid documents. Bid of the
above named Bidder is offered and submitted upon due consideration of all factors and if the same
is accepted, | on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise
to abide by all the covenants, conditions and stipulations of the Contractual documents and to
carry out, complete the works to the satisfaction of the Bid accepting Authority of the Work and
abide by all instructions as may given by the Engineer in Charge of the work time to time. | also
hereby undertake to abide by the provisions of Law including the provisions of Contract Labour
(Regulation & Abolition) Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax
Act as would be applicable to the Contractor upon entering into formal Contract / agreement with

the Bid Inviting/Accepting authority.

3. That | declare that, no relevant information as required to be furnished by the Bidder

has been suppressed in the Bid documents.
4. That the statement above made by me is true to my knowledge.
Deponent

Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)

SECTION - B
FORM- 11l
STRUCTURE AND ORGANISATION

A.1 Name of applicant :

A.2 Office Address :
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Telephone No. and Cell Phone No. :

Fax No. :

E mail :

A.3 Attach an organization chart showing the structure of the company with names of

Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signature of applicant including title

and capacity in which application is made.
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SECTION - B

FORM - IV

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-

(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of

release of Machineries.)

Name of Make | Type | Capacity | Motor/ | Machine | Possession Status Date of
Machine/ Engine release If
Instrument No. Engaged
No. ldle | Engaged

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,

(iif) Road Challan from Factory to delivery spot is to be furnished.

Signature of applicant including title

and capacity in which application is made.

Successful agency shall have to make an agreement (in two copies) with the Asansol
Municipal Corporation, in the prescribed pro-forma by depositing @ Rs. 1000/- (Rupees one
thousand only.) for cost of each tender form in cash stating that the agency is agreeable to supply
the Pipe materials as and when require (as per the rates quoted and terms and conditions laid
down in the quotation papers) to the Municipality with in the Municipal/Adjoining areas (as the

case may be).

Secretary,

Asansol Municipal Corporation
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Memo No.:- /AMRUT/WS/AMC/2017 Dated:

Copy forwarded for information to-

1)
2)
3)
4)
5)
6)
7)
8)

9)

The Mayor, Asansol Municipal Corporation,

The District Magistrate, Burdwan.

The Commissioner, Asansol Municipal Corporation,

The Sabhadhipati / Chief Executive Officer, Burdwan Zilla Parishad, Burdwan.
The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kol- 700091.
The Director, SUDA, ILGUS Bhawan, salt lake City, Kolkata.

The Superintending Engineer (Western Circle), M.E.Dte., Burdwan

The Superintendent engineer, Asansol Municipal Corporation.

The R.0O., Asansol Municipal Corporation,

10) The Media Officer, Department of Information and Cultural Affairs, Writers Buildings, Kolkata- 700001.

11) The Executive Engineer, Burdwan Division, M.E.Dte.

12) Notice Board.

13) Respective File.

Secretary,

Asansol Municipal Corporation
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SECTION - A
DESCRIPTION OF THE PROJECT

1.0 GENERAL.:-

Laying D.I. pipes (All types & Class) including earth work in excavation in trenches, shoring
(if necessary) of adequate width having minimum depth to keep the top surface of pipe 1.00 M
below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete
pavement, any road sub-grade and its flank etc., dewatering the trenches, preparing the bottom
surface of the trenches for continuous bedding including sand filling (if necessary) or over ground
installation to cross ditches etc. supported with RCC pillars as & when necessary and fitting, fixing,
jointing (all types of joints) valves, specials etc. as per requirement, in position, cutting,
chamfering of pipes as required, carriage of materials from departmental store to work site,
constructing sluice valve chambers including supply and fitting in position sluice valve of different
dia. as per requirement, filling of the trenches with excavated materials, consolidating the same in
layers, temporary road restoration, guarding trenches with temporary bamboo railing for safety
where necessary, emergency horizontal auger boring (for roads other than NH & SH) where
necessary, removing the surplus materials from site including all labour charges, tools and plants,
hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all respect as per IS
12288-1987(latest edition) and instruction of E.I.C.

(Only the pipes, rubber rings, Mechanical joints and specials of different dia. will be supplied
departmentally. Sluice valve where necessary will be supplied by agency. The surplus and unused

materials are to be returned to store at his own cost.)

2.0 LOCATION:-

The site of the pumping station at Chinakuri, Kulti area under Asansol Municipal Corporation

around the river of Damodar, Asanol : Burdwan. Pipe will be laid all the jurisdiction of Kulti area.

3.0 DETAIL SCOPE OF WORKS:-

I. The agency has to quote the rate on the basis of quantity of laying as per drawing attached
as Annexure | and existing condition of the site as unit rate diameter wise. The participating agency
has to carefully inspect the site with the attached drawing and collect all data for preparation of

justified estimate and thereafter evaluation of unit rate against each item of BOQ. The participating
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agency also includes the cost of all such items in estimating the total cost which is required to

complete the work complete in all respect.

II. The work is to be executed as per related IS Specification, Asansol Municipal Corporation
tender Form K and other specification laid down in the bid. The DI Pipes of different diameter,
specials and mechanical joints etc. except Sluice valve will be supplied by Asansol Municipal

Corporation.

lll. The contract comprises of laying of the Distribution System and laying, fitting, fixing,
jointing, distribution pipes and all other works incidental thereto as desired and set-forth in the
specification, Bidders are advised to inspect the site before tendering, extra claims on the ground
of insufficient data and absence of knowledge about conditions prevailing at site shall not be

entertained.

IV. A network drawing is attached with the quotation in pdf format. The agency has to collect
the drawing format (AutoCAD format) from the concerned division and planned everything on the
drawing i.e., where additional work of shoring, BFS, RCC column, sand filling Sluice valve and
chambers etc. are required. The whole planning thereof will be upload in .pdf format in a folder
under Technical bid. This will be one of criteria to judge the Technical ability of the participating
agency. This will be the basis on which the successful bidders have to submit the details of
estimate if asked for before acceptance of bid. The final drawing (6 copies) prepare on the basis of
the above will be prepared after issuance of work order and will be approved by competent

authority if found correct.

V. The work has to be carrying out on the basis of the approved drawing and part drawing

has to submit along with each R.A bill submitted by the Contractor.

VI. After completion of the work a completion in build drawing (6 copies) in suitable scale
with position of pipes (diameter wise and its length), specials / fittings, valves issued to him by
Department or supplied by them have to be submit along with final bill. The final bill shall not be

paid unless the said stipulation is complied with.

VII. Care has been taken to make the uploaded drawing as correct as possible; nevertheless
these drawings must be checked thoroughly by the tenderers’ who will be held responsible for
satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be
pointed out before the work is commenced. Under all circumstances, the contractor will be held
responsible for the satisfactory completion. In case of any discrepancy between the drawing and

the schedule of tender, the decision of the Superintending Engineer will be final and binding.
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VIIl. The works are to be carried out strictly in accordance with approved drawing and
specification supplemented by other detailed working drawings as the Engineer-in-Charge may

sign, if necessary, from time to time. For any change, no extra claim will be entertained.

IX. The pipes are to be laid as far as practicable along road flanks with least hindrances to
the vehicular traffic. The contractors are to obtain the information regarding the layout and precise
position of the underground Electric Main, Telephone or other Cables. No responsibilities in this
respect will be taken by the Directorate. The contractor will have to cut metal road where suitable
Road flank is not available and its cost is included in the relevant items of the work.The information
regarding the layout and precise position of the underground Electric Main, Telephone or other
Cables. No responsibilities in this respect will be taken by the Directorate. The contractor will have
to cut metal road or bituminous road of any thickness where suitable Road flank is not available

and its cost is included in the relevant items of the work.

X. The trenches will have to be adequately protected against accidents continuously
throughout day and night. Demonstrations of danger signals, red lamps and other signs as may be

required at the vintage point and imperative upon the contractors in the interest of public safety.

XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-
Charge, all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water,
Drains, Ditches, Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to be

affected or endangered or disturbed by the works, being in the line thereof and continuous thereto.

Xll. The contractors’ will be liable for and make good at their own expenses within a
reasonable period of time to be fixed by the Engineer-in-Charge, all damages which may be
occasioned to one or combination of items in building, walls, water mains and other pipes by or in
consequence of the execution of the works or accident whatsoever, in the event of default (in lapse
with respect to the time limit) it shall be lawful for the undersigned to employ other agency to make
good the damages at the risk at cost of the contractors’ after a 24 hours written notice period has

elapsed. The expenditure amount in above situation will be deducted from the bills of agency.

XIll. In case of trenches in front of any holding so as to block its passage of communication,
the contractors’ will have to make for temporary arrangements to remove the difficulties by

provision of wooden planks or otherwise and removing the same after the trenches are filled up.

XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved
and quote their rate accordingly. Since no extra claims will be entertained separately on that
account, inspection of sites prior to tendering, therefore, should be done by the tenderer. Further

“Laying of Pipes” shall also include. Excavation of trenches a depth ensuring a minimum cover of

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
6 MUNICIPALITY UNDER AMRUT



one metre over the top of the pipe. No extra cost will be paid for hard rock cutting, concrete road

cutting, bituminous road cutting and extra heap of garbage’s, dismantled building rubbish items

and earth.

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to
be done through any materials (e.g. — soil, premixed road surface, concrete to roads etc.) with
shuttering and dewatering as may be required to protect the trenches and facilities the works

during execution. This also includes cutting and removing trunks and roots of trees upto 20mm dia.

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where
necessary), lowering and placing them along trenches including laying, fitting and jointing with
rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling the trenches
in layers of 15 cm. each layer being adequately watered and consolidated. The filling has to be done

after completion of the joints and after affecting the hydraulic test as per specification.

XVII. After removal of the surplus excavated materials (extra earth will be cleaned by the
agency at his own cost as per direction of “Engineer in Charge”) the trenches have been rammed
to the satisfaction of the Engineer-in-charge, if any, serviceable materials such as bricks and
stones ballast and chips, stone-setting, asphalt etc. are available from roads and other road flanks
along which the pipes have been laid for restoration of the same, contractor will arrange for
stacking these materials properly and separately as per direction of Engineer-in-Charge for which,

no extra payment will be entertained in this situation.

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of
works mentioned with this Clause excepting that for which, a separate item has been provided in

the schedule.

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1
metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the undulating

terrain, (+/-) 10 % deviation in respect of such situation will be acceptable.

XX. The contractor will provide his own arrangement for every cost, charges or expenses
which may be claimed or any person public or private or Government concerned, occurred to the
property of life of any such concern or person (as the case may be) by or in consequence of the
execution of the said work or in respect of any labour of work, entitled upon said work for which, no

extra payment will be allowed.

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
7 MUNICIPALITY UNDER AMRUT



XXI. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:

Foundation to be excavated as per drawing. The depth and width of trenches to be properly
maintained. The bed of trench is to be properly levelled and rammed. Any water accumulated in the
trenches due to sewage or rain water to be dewatered at the cost of contractor. The laying rate
includes for excavation in whatever soil and stone hard or soft that may be found and breaking
through any underground structure surface metalling, pegging and trimming and pumping, if
necessary, for removal of water or muddy water, taking out mud keeping the top soil separately or
unavailing of surplus materials, tapping and shoring excavated materials, matching temporary
instalment and maintenance of surface and every other expense in strict conformity with the
specification. At First the excavated areas around the foundation structure are to be filled up
properly to the required levels with the earth obtained from excavation. The filling should be done
properly consolidated with Iron Rammer and sprinkling water. The cost of filling up the trenches

includes relevant items of work for which, no extra payment will be made.

Xli. TEMPORARY ROAD RESORATION (Kutcha Road/Concrete Road): After 10 to 15

days the above kutcha roads and other road flanks along which the pipes have been laid, have to be
restored fully by filling, watering and consolidating in accordance with specification. Filling up the
trenches with loose excavation materials followed by a loose layer at the top is not permitted. For
any lapse on part of the contractor in this respect, a deduction as decided by the Engineer-in-
Charge shall be made from bill which becomes payable under this contract. Agency will restore the
road by supplying, dressing and consolidating 150 mm thick brick bats (75 mm thick brick bats
consolidation in two layers) and 75 mm thick morrum consolidation above brick bats including
ramming and proper rolling by power rollers should be done upon brick bats and morrum. No
separate payment will be made for filling up of trenches to original level and proper consolidation
thereto. Contractor will also have to dress the damaged alignment time to time as and when
necessary during one year after completion of work and it is the tenure of the contract. All such
costs must be included while quoting the rate. The contractors’ must see that the finished tops of
the filled up trenches do not give rise to any significant difference of level (i.e., in form of hump
or depression so as to cause hindrances to vehicular traffic). In case of Concrete road
restoration will be done by minimum 150 mm thick M20 grade of concrete. The road should be

restored time to time upto one year from the Completion of work.

XXV. DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:

The departmental supply of D.I Pipes of different Pipes, Specials and Mechanical Joints for

pipeline will be made from the local Departmental Store. List of materials will be prepared on the
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basis of the actual requirement duly once set by Engineer-in-Charge so that, least possible
materials are left surplus which are to be returned back to local departmental store by the

contractor for which no extra payment will be made.

The carriage cost from store to work site has been provided in the respective item of the
schedule, for which, no extra payment will be made. The contractor shall check the quality of
materials before taking delivery of the same, any subsequent complaint in this respect shall not be

entertained.

The contractors’ are solely responsible for the safe custody of those supplied materials
onwards from the date of issue till the same are used in the work according to the contract and the
surplus items are finally handed-over to this Directorate/Department. For any loss or damage
occurring during this period, the contractors’ will remain responsible and recovery will be made

from them as per Rule.

The contractors’ at their own cost will supply labours for loading, unloading and stacking the

materials as and when required by the Engineer-in-Charge.

No carriage charges will be paid for any carriage within the campus of the work site, for any
advance carriage (to relieve cage of the store), double carting if it becomes necessary and return
the surplus materials to the Departmental Stores, no extra payment shall be made. The cost of all

such carriage has been included and distributed in the relevant items of the bill of quantities.

No claims for extra payment due to any delay of detention, dispute of non-procurement of

materials to be supplied departmentally or for any other reason will be entertained.

XXVI. RECOVERY OF MATERIALS:

For loss of damage of the materials supplied by Government or non-returning of surplus

materials, recovery will be made from the contractor at the highest of the following rates:-

Fifty percent in excess of departmental stock rate or the rate at which Asansol Municipal

Corporation authority buy the material from agency at the time of recovery of value.

Ten per cent in excess of market rate at the time of recovery of value. Decision of the

Executive Engineer/E.I.C. concerned in respect of market price is final and bindings.
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The contractors’ should carefully examine the materials supplied from Govt. Store regarding
its quality and suitability. No complaint in this regard will be entertained once the materials have

been supplied to and received by the Contractors.

XXVII. DEPARTMENTAL MATERIALS AND COST:-

All the materials except D.I. Pipes, and DT / Mechanical Joints, D.I. / C.l. Specials and Rubber
Gaskets have to be supplied by the contractor. The aforesaid materials will be supplied by the

Department free of cost as non-recoverable items.

XXVIII. TIME OF COMPLETION:-

The works for pipe line shall be completed in all respect by the contractors’ within 365 (Three

hundred and sixty-Five) days.

In the event of work being not completed within this stipulated period, the contractors’ will
be liable to pay a penalty as Clauses of Municipal Form K through which the tender will be

accepted.

The contractor will show satisfactory cause for delay in starting work if the works are not
started within 10(ten) days from the date work order. Otherwise, the contract will be terminated. The
contractor will accordingly, prepare a time bound programmes of execution with regard to all the
items of work set-forth in a schedule and submit the same to the undersigned within 7(seven) days’

from the date of work order.

For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to
withdraw the works out of the contractors’ and to get the balance works done through any other

agency at the risk and cost of the contractors’.

In case of recurrence of unsatisfactory progress, the undersigned/E.l.C. shall have the power
to rescind the contract and to impose such penalties as have been specified in the Municipal Form

K. The contractor may further be debarred from tendering for works under this Directorate.

Before starting the work, the contractor shall submit a target of progress schedule showing

the different portions of work, he expects to complete against stages of time.

XXIX. SITE ORDER BOOK:-

The contractor will produce Site order book at site before commencement of the work duly

numbering the page herein shall be recorded the orders, instructing comments, sketches etc. as
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may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative
from time to time. The contractor also will comply with such order, instruction, sketches etc. and
will maintain the site order book till the contract is fulfilled and will be required to produce the same

on demand by the Engineer-in-Charge.

The site order book shall be a bound register full scape size of fifty pages in triplicate duly
marked two pages in each unit of three should have perforation beside, so as to be easily

detachable.

The contractors’ or authorized representative (to be categorical named by the contractors’)
must sign any such orders, instructions, comments and sketches issued as a token acceptance in

all three pages of the Site Order Book.

XXX. ACCIDENT OR INJURY TO WORKMEN:-

The Employer shall not liable for or in respect of any damages or compensation payable at
law in respect or inconsequence of any accident or injury to any workman or other; person in the
employment of the Contractor or any sub-contractor, have and except any accident or injury
resulting from any act or default of the employer, his agents, or servants. The Contractor shall
indemnify and keep indemnified the Employer against all such damages and compensation, save
and except as aforesaid and against all claims, proceedings, costs, charges and expenses

whatsoever in respect thereof or in relation thereto.

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE

EXECUTED:- a) Laying D.l. pipes (All types & Class of different diameters) with specials

including earth work in excavation in of adequate width as per relevant IS Code having minimum
depth to keep the top surface of pipe 1.00 M below of the existing ground level in any kind of sail
mixed with boulder, metal crust, concrete pavement, road sub-grade and its flank etc., in position
and carriage of materials from departmental store to work site, filling of the trenches with excavated
materials, consolidating the same in layers, removing the surplus materials from site including all
labour, tools and plants etc. (Only the pipes, Specials, Mechanical Joint and rubber rings, will be
issued departmentally. The surplus and unused materials are to be returned to store at contractor’s

own cost.)

b) Laying of C.I. / D.l pipes & specials over brick or concrete piller or wall upto height of 2m

above ground level aligning assembling etc. all complete including cost of all salbalah staging,
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bamboo scaffolding tools & plants specials for hoisting and positioning etc.all complete as per

specification and direction of E.I.C.

c) Cutting cast iron/D.I. (all types) by chisel/Hacksaw including rendering the surface smooth

to make it suitable for rubber gasket/ rubber ring etc. complete as per direction of EIC. (for old line

only).

d) Chamfering the spigot end of the C.I/D.I pipes for using in tyton joints line or otherwise by

means of electric grinder set at site as per direction of E.I.C

e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing
with water & subsequently disinfection of the same pipe line by flushing again with water
containing bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 hours
of such filling including laboratory testing of water sample obtained from disinfected pipe line &
disposal of water from the pipe line after completion of the work. The rate is including of cost of

requisite water to be arranged by the Contractor.

f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI
marked), with latest amendment, including stacking and inclusive of Departmental inspection,
packing charges, all taxes and duties as applicable and payable, Flanged drilled as per IS 1538/1993
with latest amendment all complete along with installation of the same as per direction of
EIC.(Approved make :Kirlosker / Upadhyay only) Class PN 1.6 with cap. (Sluice Valve to be supplied
by agency)

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches,

tools & plants, labour etc as per specification and instruction of E.I.C .

h) Hydraulically testing of different types of pipes in sections for a head of water not less
than 1/2 (Half) the that pressure recommended by I.S or corresponding pipe materials whether the
gauge pressure will remain static for 30 minutes by filling water including supply of necessary
equipment’s such as generator sets, pumps gauges etc. All complete as per specification and
instruction of E.I.C. [Water have to be arranged by the bidder himself and whole testing procedure

will be accordance with as per IS : 3114 - 1965]

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other
approved timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with
coir ropes and boring holes for posts in any soil/ concrete surface / Bituminous surface packing the

sides etc. including cost of restoration to the damages of the ground to its original condition as per

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
2 MUNICIPALITY UNDER AMRUT



direction of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo posts

@1.4 mtr apart. Railing with 3 rows.

J) Dismantling all type of masonry including cement concrete stacking serviceable materials

at site and removing rubbish as directed within a lead of 75m in ground floor including roof.

k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast / brick
soling & other sub-grade materials by means of chisels/Hammer other equipments ( for trenches &

laying of pipe line.)

I) Emergency horizontal road crossing by Augor-boring including boring charge, pipe laying
and jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C. For
100 mm dia to 500 mm dia pipes.(Excluding State Highways, National Highways and Railways

crossing)

m) Construction of sluice valve chamber as per drawing supplied by concerned division or
standard drawing given by contractor and approved by E.I.C with brick work in cement morter (6:1)
over 15 cm. of WCC (6:3:1)with supply of approved quality (Heavy type) C.I surface box embedded
in 100mm thick removable slab in (4:2:1) including fitting, fixing and overhauling and instruction of

E.I.C (Valves will be supplied by Agency).

n) Installation of Cl Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date
including all taxes & other incidental charges what so ever, carriage, loading unloading & stacking at working

site.

0) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using
approved stout props for and thick hardwood planks of approved thickness with required bracing for
concrete slabs , beams and columns lintels curved or straight including fitting , fixing and striking out after

completion of works (upto roof of g.f), as per drawing, specification & direction of E.I.C.

p) Ordinary cement concrete ( mix 1:2:4)) with graded stone chips (20 mm nominal size ) excluding

shuttering and reinforcement if any in ground floor as per relevant IS Codes. a) Pakur variety. In ground floor

q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars,
stirrups, binders etc. including supplying of rods , initial straightening and removal of rust (if necessary),
cutting to requisite length, hooking & bending to correct shape ( if necessary) placing in proper position &
binding with 16 gauge black annealed wire at every intersection etc. complete as per drawing & specification

including cost of wire.

r) Ordinary cement concrete ( mix 1:1.5:3) with graded stone chips (20 mm nominal size ) excluding

shuttering and reinforcement if any in ground floor as per relevant IS Codes. a) Pakur variety. In ground floor
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s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level &

filling joints with powder earth or local sand.

t) Restoration of laterite / moorum / bituminous road to its original condition with old and new
materials and by supplying edging etc. over a layer of B.F.S. complete as per direction of and satisfaction of
E.l.C.

4.0 Limit of Contract:-

The limit of contract starts from preparation of complete drawing of respective zone showing
diameter and length of pipe, Valve etc. and after approval of same by competent authority proper
execution according to specification and after completion of the job preparation of final drawing
and submission of the same to competent authority. In between the above, all the works required

for successful completion of the completion of the component are in the scope of the above work.

Secretary,
Asansol Municipal Corporation

SECTION - B
CONDITIONS & REQUIREMENTS FOR BIDDING

1. Submission of e-bid document will not be allowed beyond the schedule time indicated

in the e-bidding.

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls
sheet after digitally signed super scribing the name of the work, name & address of the bidder, NIB

No and date of submission of the e-bid.

3. Each page of the e-bid documents, drawing etc. has to be digitally signed / initiated by

the authorized signatory.

4. No e-bid proposal will be entertained without the earnest money being submitted as
indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing

authority will hold the same till finalization of the e-bid.
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5. Any conditional e-bid will be liable for rejection.

6 The Bid inviting Authority reserves the right to reserve or amend the e-bid documents
prior to the date notified for submission of the e-bid or also to extend the time mentioned in the NIB

under intimation to the Bidders.

7. e-bid once offered cannot be withdrawn within a period of 120 calendar days from the
date set for opening of e-bid. Any extension of this validity period if required will be subject to

concurrence of the Bidders.

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions,
etc. seeking clarifications thereof or interpretation of any of the conditions of the e-bid documents
before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours

before the date of Pre bid meeting as per schedule.

9. Written clarification or amendments etc. as may be issued by the Bid Inviting
Authority in pursuance to the representation made by the intending Bidders under Clause 10 above
shall be final and binding on the Bidders and shall form a part of the e-bid documents. Bid Inviting
Authority however, reserves the right to have pre Bid conference with the intending Bidders if
deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre

bid meeting.

10. Intending Bidders are required to inspect the site of the Project with particular
reference to location and infrastructure facilities. They are to make a careful study with regard to
availability of materials and their sources and all relevant factors as might affect their rates and
prices. The Bidders must be acquainted with existing ground level(EGL), Highest flood level (HFL),
Finished ground level (FGL) / Proposed ground level (PGL), and other required levels.

11. If expenses incurred for site inspection and all activities in the preparation and

uploading of the e-bid shall be borne by the Bidders.

12. Extra claim or any concession on the ground of insufficient data or information and
absence of knowledge of conditions prevailing at the site or situation arising during the execution

of the work shall not be entertained.

13. e-bid, which have been considered valid on the result of general examination
(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny.
Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves the

right of rejection of any e-bid, which may be found to be defective during the detail scrutiny.
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14, Bidders before uploading the e-bid documents shall have to ensure that “Declaration
by the e-bidder” in the pro-forma set out in the e-bid documents is to be filed separately with the e-
bid documents in the form of Affidavit to be affirmed by the same person signing the Bid
documents.

15. The bid inviting authority reserves the right to accept or reject any or all of the e-bid
received or to split up the work in groups or to relax any clause without assigning any reason
thereof.

16. This set of Bid documents consists of:

a. Detail Notice inviting Bid.

b. Declaration by the e-bidder.

c Main Bid Documents consists of PART | & PART Il (Technical) & financial (.xls format)
d. Municipal Tender Form.

Secretary
Asansol Municipal Corporation
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SECTION - C

General Conditions of Contract

1.0 DEFINITIONS AND INTERPRETATION:-

Q) In the Contract, as hereinafter defined, the following words and expressions shall

have to be meanings hereby assigned to them, except where the context otherwise requires:

(&) "Approved" means approved in writing, including subsequent written confirmation of
previous verbal approval and "approval® means approval in writing, including as aforesaid.
"However in spite of approval from Competent Authority contractor is solely responsible for

design-cum-execution of the whole project as it is turnkey job"

(b) Authority means the “The Secretary, Asansol Municipal Corporation” or his Authorized
representative and the “directorate” means Municipal Engineering Directorate or its authorized

representatives.
(c) "Bank™" means the "State Bank of India" or any other Nationalized Bank.

(d) "Calendar day" means a period of twenty four hours extending from midnight to

midnight.

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing

payment from any bank or treasury.

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the

contract for the performance of the work.

(g) "Contract price™ means the sum as stated in the Bid submitted by the contractor subject
to such additions there to or deductions therefore as may be made under the provisions of the

contract documents and accepted by the Employer.

(h) "Constructional Plant™ means all appliances or things of whatsoever nature required in or
about the execution or maintenance of the works but do not include materials or other things

intended to form or forming part of the permanent works.
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(i) "District" or Burdwan Municipal Area means the area described as such in Schedule-| of
the Act;

()] "Drawings"” means the drawings referred to in the Bid documents and any
modification of such drawings approved in writing by the “Superintending Engineer, Western

Circle, M.E.Dte.” or his representatives of Municipal Engineering Directorate from time to time.
(k) "Employer" means “The Secretary, Asansol Municipal Corporation”

() "Engineer in Charge” means the Executive Engineer, Asansol Division of Municipal

Engineering Directorate.

(m)"Engineer’'s Representatives™ means any Assistant Engineer or Sub-Assistant Engineer
or any Technical Personnel of works appointed from time to time by the Employer or the Engineer
to perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the

Contractor by the Engineer-in Charge.

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of
the ground, road or pavement free from extraneous materials and High Flood Level (HFL) or

Finished Ground Level (FGL) is the referred top most point of the nearby road shown in site plan.

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable
Instruments Act, 1881 or such other day on which the office of the Authority remains closed for the

day.

(p) “Local Authority" not only means a Municipal Corporation or Asansol Municipal
Corporation authority (ULB) or other authority legally entitled to the control or manage local funds

but also includes the West Bengal State Electricity Distribution Company Ltd.
(@) "Month" means English calendar month.

(n "Permanent Work™ means the permanent works including equipment to be supplied,

executed, erected and maintained in accordance with the Contract.

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over

which a person authorized by a Local Authority has a right of way.
(1) "Rupees” (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

(W "Site" means the land and other placed on, under in or through which the Permanent.

Works or Temporary Works are to be executed and any other lands and places provided or
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arranged by the employer for working space or any other purpose as may be specifically

designated in the Contract as forming part of the Site.

(v) "Specification” means the specification referred to in the Bid and any modification
thereof or addition thereto as may from time to time be furnished or approved in writing by the
“Superintendent Engineer, Western Circle Municipal Engineering Directorate,. Further specification
laid down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest
amendments will be implied after due approval from S.E (SC). In case of any ambiguity or

completion of different schedule the decision of S.E (SC), will be final and bindings.

(w) "Store" means such storage areas including depot, go down, stockyard, dumping
yard etc. maintained by the Authority) or where supply of any material for the construction or any

work has been undertaken by any authorized agent, by such agent within the District.

(%) "Temporary Works™ means all temporary works of every kind required in or about the

execution or maintenance of the Permanent Works.

y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as

extended by subsequent notification(s).

(2) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a

Bid for the work contemplated either directly or through a duly authorized representative;
(@aa) "The Act" West Bengal Municipal Act, 1975.

(bb) "Time" expressed by hours of the clock shall be according to the Indian Standard

Time.

(cc) "Water main" means any pipe or conduit of cast iron, steel or of any other material

intended to conveyor distribute water;
(dd) "Works" shall include both Permanent Works and Temporary Works.

(ee) "Work™ means all of the work of the project called for or shown in the Bid documents

including preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and

vice versa where the context demands.

3) Headings or Notes: The headings and marginal notes in these Conditions of Contract
shall be deemed to be part thereof or be taken into consideration in the interpretation or

construction thereof or of the Contract.
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(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off
the Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after

issuing the work order.

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES:-

Q) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall
carry out such duties in issuing decisions, certificates and orders as are specified in the Contract.
Fixation and acceptance of rates for altered or substituted items of work or for additional items of
work or their deletion shall however always rest with the same authority (by designation) as had

accepted the original Bid.

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and
supervise the Works and to test and examine any materials to be used or workmanship employed in
connection with the works. He shall have no authority to relieve the Contractor of any of his duties
or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere in the
Contract, to order any work involving delay or any extra payment by the Employer, nor to make any

variation of or in the Works.

@) Failure of the Engineer’'s Representative to disapprove any work of materials shall not
prejudice the power of the Superintendent Engineer, Western Circle Municipal Engineering
Directorate, thereafter to disapprove such work or materials and to order the pulling down, removal

of breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer’'s
Representative he shall be entitled to refer the matter to the Superintendent Engineer, Western
Circle Municipal Engineering Directorate, , who shall thereupon confirm, reverse or vary such

decision.

3.0 ASSIGNMENT:-

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest
therein or there under, otherwise than a change in the Contractor’'s bankers of any money due or to

become due under this contract, without the prior written consent of the EIC.
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4.0 SUBLETTING:-

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by
the Contract, the Contractor shall not sublet any part of the Works without the prior written consent
of the Superintendent Engineer, Western Circle, Municipal Engineering Directorate, which shall not
be unreasonably withhold and such consent, if given, shall not relieve the Contractor form any
liability or obligation under the Contract and he shall be responsible for the acts, defaults and
neglects of the said sub-contractor including his agents, servants or workmen as fully as if they
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided
always that the provision’ of labours on a piece-work basis shall not be deemed to be a subletting

under this clause.

5.0 CONTRACT DOCUMENTS:-

(1a) Language: The Contract documents shall be drawn up in the English language. All

correspondence, orders, notices etc. shall also be in English.

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the

Contract is to be construed accordingly.

(2) Documents Mutually Explanatory: The several documents forming the contract are to be
taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same
shall be explained and adjusted by the Superintendent Engineer, Western Circle Municipal
Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and
Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor instructions
thereon. Provided always that if, in the opinion of the Engineer, compliance with any such
instructions shall involve the Contractor in any cost, which by reason of such ambiguity or
discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall certify
and shall pay such additional sum as may be reasonable to cover such costs with recommendation

of the Superintendent Engineer, Western Circle Municipal Engineering Directorate,.

6.0 DRAWINGS:-

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the
Executive Engineer, Asansol Division, Municipal Engineering Directorate, but one copy thereof
shall be furnished to the Contractor free of charge. The Contactor shall provide and make at his

own expenses any further copies required by him. At the Completion of the Contract, the Contractor
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shall return to the Executive Engineer, Asansol Division, Municipal Engineering Directorate, Govt.

of West Bengal all drawings as provided under the Contract.

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings
furnished by the Contractor as aforesaid, shall be kept by the Contractor on the site and the same
shall at all reasonable times be available for inspection and use by the Engineer, and his

Representatives and by any other persons authorized by the Engineer in writing.

3) Disruption of progress: The Contractor shall give written notice to EIC whenever
planning or progress of the works is likely to be delayed or disrupted unless any further approval of
drawing or order, including a direction instruction or approval is issued by Superintendent
Engineer, Western Circle Municipal Engineering Directorate, on recommendation of Executive
Engineer Asansol Division, Municipal Engineering Directorate within a reasonable time. The notice
shall include details of the drawing or order required, and of why and by whom it is required and of

any delay or disruption likely to be suffered if it is further delayed.

4) The contractors should submit required design calculations along with drawing. If
required by Superintendent Engineer, Western Circle Municipal Engineering Directorate, / E.I.C the
design shall be submitted in latest version of civil, Mechanical, & Electrical software’s with their

hard copies and soft copies (in CD).

7.0 ADDITIONAL COPIES OF DRAWINGS:-

The EIC shall have full power and authority to supply to or demand from the Contractor, from
time to time, during the progress of the Works, such further drawings as shall be necessary for the
purpose of the proper and adequate execution and maintenance of the Works. The Contractor shall
carry out and be bound by the same. Adequacy as determined by the EIC shall be final and binding

on the Contractor.

8.0 GENERAL OBLIGATION:-

Contractor’'s General Responsibilities - The Contractor shall, subject to the

provision of the Contract, and with due care and diligence, execute and maintain the Works and
supply all labour, including the supervision thereof, materials, equipment, Constructional Plant and
machinery, tools and all other things whether of a temporary or permanent nature, required for such

execution and maintenance, so far as necessary for providing the same is specified in or is
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reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the
adequacy, stability, safety & security or all Site operations and methods of construction, erection
etc. During trial run and annual maintenance period the contractor has to assured safety and

security of the whole plant by providing necessary guard/watchmen at his own cost.

9.0. CONTRACT AGREEMENT:-

The Contractor shall, when called upon to do so, enter into and execute a Contract
Agreement, to be prepared and completed in the form annexed with such modification as may be

necessary.

10.0. GUARANTEE:-

The contractor shall stand guarantee for 12 months after successful operation of the plant
from the date of successful commissioning of the pump and shall within the O & M period, after 12
months trial run remove/rectify/ make good any such deficiency forth with at his own cost. During
the guarantee period (after the trial run period) the firm’s representative shall visit the site once in a
month and advice in writing the Superintendent Engineer, Western Circle Municipal Engineering
Directorate, about the condition, state of health, and operation & maintenance procedure of the

equipment.

The successful Bidder shall also give the following guarantee in respect of the equipment

supplied by him.

) All equipment shall be free from any defects due to faulty design of the components,

materials and/or workmanship

i) The equipment shall operate satisfactory. The performance and efficiency shall not be

less than guaranteed values.

iii) Formal acceptance of the work or equipment covered under the contract will not be
made by the EIC until all the work done by the contractor has satisfactorily passed all tests required

and run for a reasonable period to his satisfaction.

If during testing of work, including equipment prior of formal acceptance, the same or the
material thereof must satisfy in respect of meeting the specification guaranteed or otherwise the
Contractor shall replace all such equipment etc. in a condition which will meet the guaranteed

performance and be up to the specification, in both material and workmanship.
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Any such work shall be carried out by the contractor at his own expense, if such work shall,
in the opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship
not in accordance with the contract and/or to the neglect or failure on the part of the contractor to
comply with any obligation expressed or implied on the contractor’s part under the contract. If the
contractor shall fail to do any such work as per aforesaid requirement of the Engineer-in-Charge,
the EIC shall be entitled to have such work carried out by its own workman, or by others hired for
the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor
should have carried out at the contractor’'s own cost, the department shall be entitled to recover
from the contractor the supervision cost deemed fit together with the cost increased for the

purpose and may deduct the same from any money due to or that may become due to the

Contractor.

10.1 START-UP GURANTEES:-

Until such time as the equipment or material installed and erected under the contact is finally
accepted by the Department in keeping with the terms and condition of this contract and associated
specifications the responsibility for proper storage, testing, maintenance and efficient of the same
shall be that of the contractor. Prior to start-up contractor shall be required to service of the
equipment and during start-up render such assistance as may be necessary or request for by the

Employer.

When the equipment has not been manufactured by the bidder, Back to Back Guarantee
shall be provided and the manufacturer recommendations for installation of the same shall be
strictly adhered to and any defects developing due to faulty installation transportation and / or
erection during start-up or during a period of one year from the date of commissioning shall be
rectified, remedied or made good by the contractor through manufacturer, if considered by the
Department, at his own cost. When the equipment has manufactured by the bidder himself,

rectification within similar period is compulsory.

11.0. INSPECTION OF SITE:-

The EIC shall have made available to the Bidder with the Bid documents such data like its
location, distance from fixed point including the layout drawing and location of the primary grid
point, level drawing data the source of filling the reservoir and the Bid shall be deemed to have
been based on such data. But the Bidder shall be responsible for his own interpretation thereof.
The Bidder may also undertake investigations at his own cost on such levels or any other levels

prior to submission of his offer.
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The Bidder shall also be deemed to have inspected and examined the site and its
surroundings and information available in connection therewith and to have satisfied himself, so far
as is practicable, before submitting his Bid; as to the form and nature thereof, including the sub-
surface conditions, topography together in the level, the hydrological and climatic conditions, the
extent and nature of work and materials necessary for the completion of the Works, the means of
access to the Site and the accommodation he may require and, in general shall be deemed to have
obtained all necessary information, subject as above mentioned, as to risks, contingencies and all

other circumstances which may influence or affect his Bid.

12.0  SUFFICIENCY OF BID AND ADVERSE PHYSICAL

CONDITIONS, ARTIFICIAL OBSTRUCTIONS:-

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness
and sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of
prices, which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract,
cover all his obligations under the Contract and all matters and things necessary for the proper
execution and maintenance of the Works. If, however, during the execution of its Works the
Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or
artificial obstructions, which conditions or obstructions could, in his opinion, not have been
reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written notice
thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial
obstructions could not have been reasonably foreseen by an experienced contractor, then the
Engineer shall certify and the EIC shall pay the additional cost to which the Contractor shall have
been put by reason of such conditions, including the proper and reasonable cost with due

recommendation of Superintendent Engineer, Western Circle Municipal Engineering Directorate.

a) Of complying with any instruction which the Engineer may issue to the Contractor in

connection therewith, and

b) Of any proper and reasonable measures approved by the EIC on recommendation of
Superintendent Engineer Western Circle Municipal Engineering Directorate, which the Contractor
may take in the absence of specific instructions from the EIC as a result of such conditions or

obstructions encountered.

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN

CHARGE:-
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Save in so far as it is not legally or physically impossible, the Contractor shall execute and
maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall
comply with and adhere strictly to the EIC’s instructions and directions on any matter whether

mentioned in the Contract or not touching or concerning the Works.

14.0. WORK PROGRAM:-

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after
the acceptance of his Bid, submit to the EIC for his approval a program showing the order of
procedure in which he proposes to carry out the Works. The Contractor shall, whenever required by
the EIC, also provide in writing for his information, general description of the arrangements and

methods, which the Contractor proposes to adopt for the execution of the Works.

(2) If at any time it should appear to the EIC that the actual progress of the Works does
not conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall
produce, at the request of the EIC, a revised program showing the modifications to the approved
program necessary to ensure completion of the Works within the time for completion as defined in

Clause hereof.

3 The submission to and approval by the EIC of such program or the furnishing of
particulars shall not relieve the Contractor of any of his duties or responsibilities under the

Contract.

15.0. CONTRACTOR'’S SUPERINTENDENCE:-

The Contractor shall give or provide all necessary superintendence during the execution of
the Works and as long thereafter as the Superintendent Engineer, Western Circle Municipal
Engineering Directorate, may consider necessary for the proper fulfilling of the Contractor's
obligations under the Contract. The Contractor or a competent and authorized agent or
representative approved of in writing by the Chairperson, which approval may at any time be
withdrawn, is to be constantly on the Works and shall give his whole time to the Superintendence of
the same. If such approval be withdrawn by the Superintendent Engineer, Circle Municipal
Engineering Directorate, the Contractor shall, as soon as is practicable, having regard to the
requirement of replacing him as hereinafter mentioned after receiving written notice of such
withdraw, remove the agent from the works and shall not thereafter employ him again on the Works
in any capacity and shall replace him by another agent approved by the Superintendent Engineer,
Western Circle Municipal Engineering Directorate,. Such authorized agent or representative shall

receive, on behalf of the Contractor, direction and instruction from the Superintendent Engineer,

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
6 MUNICIPALITY UNDER AMRUT



Western Circle Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof
the Engineer’'s Representative. The agent or representative of the Contractor must be able to speak
and communicate in English/Bengali. In the absence of the Contractor’s designated agent or
representative for a particular operation on any site of the works the Contractor’s supervisory staff
or sub-agent or leading hands shall be instructed to receive and carry out any instruction or
direction issued or given by the Superintendent Engineer, Western Circle Municipal Engineering

Directorate, or the EIC.

16.0. EMPLOYEES:-

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in
connection with the execution and maintenance of the Works with minimum 3 nos. HT operator with
3 nos. electrician shall be provided at the time of operation of the plant and guarding arrangement

should be provided at night.

a) Such technical assistants as are skilled and experienced in their respective calling
and such sub-agents, foreman and leading hands as arc competent to give proper supervision to

the work they are required to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and

timely execution and maintenance of the Works.

C) Employees covered under (a) and (b) may have to be provided with identity cards as
specified by the EIC.

(2) The Engineer shall be at liberty to object to and require the Contractor to remove
forthwith from the Work any person employed by the Contractor in or about the execution or
maintenance of the Works who, in the opinion of the Executive Engineer, Burdwan Division,
misconducts himself, or is incompetent or negligent in the proper performance of his duties, or
whose employment is otherwise considered by the Executive Engineer to be undesirable and such
person shall not be again employed upon the Works without the written permission of the Executive
Engineer. Any person so removed from the Works shall be replaced as soon as possible by a

competent substitute approved by the Executive Engineer.

17.0. SETTING-OUT:-

The Contractor shall be responsible for the true and proper setting-out of the Works in
relation to original points, lines and levels of reference given by the Engineer in writing and for the

correctness, subject as above mentioned, of the position levels, dimensions and alignment of all
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parts of the Works and for the provision of all necessary instruments, appliances/and labour in
connection therewith. If, at any time during the progress of the Works, any error shall appear or
arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor
required to do so by the Engineer or the Engineer’'s Representative, shall at his own cost, rectify
such error to the satisfaction of the Engineer or the Engineer’s Representative, unless such error is
based on incorrect data supplied in writing by the Engineer, in which case the expense of rectifying
the same shall be borne by the Employer. The checking of any setting-out or of any line or level by
the Engineer or the Engineer’'s Representative shall not in any way relieve the Contractor of his
responsibility for the correctness thereof and the Contractor shall carefully protect and reserve all

bench-marks, sigh trails pegs and other things used in setting out the Works.

18.0. WATCHING AND LIGHTING:-

The contractor shall in connection with the works provide and maintain at his own cost all
lights, guards, fencing, as and when/where necessary or as required by the EIC or the Engineer’s
Representative, for the protection of the works, contractor’'s employees, and employee’s supervisor

or for any other reason deemed fit by the Engineer.

19.0. WORKS & RISKS:-

(1) Care of Works: From the commencement of the Works until the date stated in the

Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor
shall take full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of
Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable
for the care of that part of the Permanent Works (O&M not counted) from the date stated in the
Certificate of Completion in respect of that part and the responsibility for the care of that part shall
pass to the EIC provided further that the Contractor shall take full responsibility for the care of any
outstanding work which he shall have undertaken to finish during the period to Maintenance until
such outstanding work is completed. In case any damage, loss or injury shall happen to the Works,
or to any part thereof, from any cause whatsoever, save and except the expected risks as defined in
sub-clause (2) of this Clause, while the Contractor shall be responsible for the care thereof the
Contractor shall, at his Own cost, repair and make good the same, so that at completion the
permanent Works shall be in good order and condition and in conformity in every respect with the
requirements of the Contract and the EIC instructions. In the event of any such damage, loss or
injury happening from any of the excepted risks, the Contractor shall, if and to the extent required
by the EIC and subject always to the provisions of Clause 62 hereof, repair and make good the

same as aforesaid at the cost of the Employer. The Contractor shall also be liable for any damage to
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the Works occasioned by him in the Course of any operations carried out by him for the purpose of

completing any outstanding works or complying with his obligations under Clause 48 or 49 hereof.

(2) Expected Risks: The ’expected risks" are war, hostilities, invasion, act of foreign

enemies, rebellion, revolution insurrection or military or usurped power, civil war or unless solely
restricted to employees of the Contractor or of his sub- contractors and arising from the conduct of
his workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works,
or a cause solely due to the Engineer’s design of the Works, or ionizing radiations or contamination
by radio-activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear
fuel, radio-active toxic explosive, or other hazardous properties of any explosive, nuclear
assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices
travelling at sonic or supersonic speeds, or any such operation of the force of nature as an
experienced contractor could not foresee, or reasonably make provision for or insure against all of

which are herein collectively recurred to as "the expected risks."

20.0. INSURANCE OF WORKS, ETC.:-

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor
shall insure in the names of the Employer and the Contractor against all loss or damage from
whatever cause arising, other than the expected risks, for which he is responsible under the terms
of the Contract and in such manner that the Employer and Contractor are covered for the period
stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or
damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, and
for any loss or damage occasioned by the Contractor in the course of any operations carried out by

him for the purpose of complying with his obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof

together with the materials for incorporation in the Works at the replacement value.

b) The Constructional Plant and other things brought on the Site by the Contractor to the
replacement value of such Constructional Plant and other things. These shall include materials
belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works.
Such insurance shall be affected with an insurer and in terms approved by the Employer, which
approval shall not be unreasonably withheld, and the Contractor shall whenever required, produce
to the EIC or the Engineer’'s Representative the policy or policies of insurance and the receipts for

payment of the current premiums.

21.0. DAMAGES:-
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(1) Damage to persons and property: The Contractor shall, except if and so far as the
Contract provides otherwise, indemnify the EIC against all losses and claims in respect of injuries
or damage to any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution, operation and maintenance of the Works and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or

in relation thereto except any compensation or damages for or with respect to :
a) The permanent use of occupation of land by the Works or any part thereof.

b) The right of the EIC to execute the Works or any part thereof on over under, in or

through any land.

C) Injuries or damage to persons or property which are the unavoidable result of the

execution, operation or maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the
Employer, his agents, servants or other contractors, not being employed by the Contractor, or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof
or in relation thereto or where the injury or damage was contributed to by the Contractor, his
servants or agents such part of the compensation as may be just and equitable having regard to the
extent of the responsibility of the EIC, his servant or agents or other contractors for the damage or

injury.

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims,
proceedings, damages, costs charges and expenses in respect of the matters referred to the

provision to sub-clause (1) of this Clause.

22.0. INSURANCE:-

(1) Third Party Insurance : Before commencing the execution of the Works the
Contractor, but without limiting his obligations and responsibilities under Clause 21 hereof, shall
insure against his liability for any material or physical damage, loss or injury which may occur to
any property, including that of the EIC, or to any person, including any employee of the EIC, by or
arising out to the execution of the Works or in the carrying out of the Contract, otherwise than due

to the matters referred to in the proviso to Clause 21 (l) hereof.

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an
insurer and in terms approved by the EIC, which approval shall not be unreasonably withheld, and

for a least the amount started in the Appendix to the Bid. The Contractor shall, whenever required,
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produce to the EIC or the Engineer’'s Representative the policy or policies or insurance and the
receipts for payment of the current premium. However, the Bidder should insure for an amount
commensurate with the risk involved subject to the minimum amount prescribed elsewhere in the
Bid.

3) Provision to indemnify Employer: The terms shall include a provision whereby, in the
event of any claim in respect of which the Contractor would be entitled to receive It identify under
the policy being brought or made against the Secretary, Asansol Municipal Corporation the insurer
will indemnify the Employer against such claims and any costs, charges and expenses in respect

thereof.

23.0. ACCIDENT, INJURIES:-

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any
damages or compensation payable at law in respect or in consequence of any accident or injury to
any workman or other person in the employment of the Contractor or any subcontractor, save and
except an accident or injury resulting from any act or default of the EIC, his agents, or servants. The
Contractor shall indemnify and keep indemnified the EIC against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges

and expenses whatsoever in respect thereof or in relation thereto.

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against
such liability with an insurer approved by the EIC, which approval shall not be unreasonably
withheld, and shall continue such insurance during the whole of the time that any person is
employed by him on the works and shall, when required, produce to the EIC or the Engineer’s
Representative such policy of insurance and the receipts for payment of the current premium.
Provided always that, in respect of any person employed by any sub-contractor, the Contractor’s
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall
have insured against the liability in respect of such persons in such manner that the EIC is
indemnified under the policy, but the Contractor shall require such sub-contractor to produce to the
EIC when required, such policy of insurance and the receipt for the payment of the current

premium.

3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers
under any of the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by
the terms of such insurance are required to be notified and the Contractor shall indemnify and keep
indemnified the EIC against all losses, claims, demands, proceedings, costs, charges and

expenses whatsoever arising out of or resulting from any default by the Contractor in complying
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with the requirements of this sub-clause whether as a result of the avoidance of such insurance or

otherwise.

(4) All Insurances at Contractor’s cost - The insurances referred to in Clause 21, 22 & 23

hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates.

24.0. REMEDY ON CONTRACTOR'’S FAILURE TO INSURE:-

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20,
22 and 23 hereof, or any other insurance which he may be required to effect under the terms of the
Contract, then and in any such case the EIC may effect and keep in force any such insurance and
pay such premium or premiums including fines as may be necessary for that purpose and from
time to time and deduct double the amount so paid by the employer as aforesaid from any moneys
due or which may become due to the Contractor or recover the same as a debt due from the

Contractor.

25.0. (1) Giving of Notices and Payment of Fees:-

The Contractor shall give all notices and pay all fees required to be given or paid by any
National or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or
other duly constituted authority 111 relation to the execution of the Works and by the rules and
regulations of all public bodies and companies whose property or rights are affected or may be

affected in any way by the Works.

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects
with the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations
or bye-laws or any local or other duly constituted authority which may be applicable to the Works
and with such rules and regulations of public bodies and companies as aforesaid and shall keep
the EIC indemnified against all penalties, fines and liability of every kind for breach of any such

Statute, ordinance of Law, regulation of bye law.

26.0. FOSSILS, TREASURE TROVE ETC.:-

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures

and other remains or things of geological or archaeological interest discovered on the site of the
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Works shall as between the Employer and the Contractor be deemed to be the absolute property of

the Employer and shall be handed over to the owner.

27.0. PATENT RIGHTS AND ROYALTIES:-

The Contractor shall save harmless and indemnify the EIC from and against all claims and
proceedings for or on account of infringement of any patent, rights, design Trade mark or name or
other protected right in respect of any Constructional Plant, machine works, or material used for or
in connection with the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except
where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or

equipment required for the works or any of them.

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING

PROPERTIES:-

All operations necessary for the execution of the Works shall, so far as compliance with the
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or
improperly with the convenience of the existing plant workers, member of the public, or the access
to use and occupation of public or private roads, railways and footpaths to or of properties whether

in the possession of the EIC or of any other person or local authority.

29.0. TRAFFIC:-

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to

prevent any of the highways, railways or bridges communicating with or on the routes to the Site
from being damaged or injured by any traffic of the Contractor or any of this sub-contractors and,
shall select routes, choose and use vehicles and restrict and distribute loads so that any such
extraordinary traffic as will inevitably arise from the moving of plant and material from and to the
Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury

may be occasioned to such highways, railways and bridges.

(2) Special Loads: Should it be found necessary for the Contractor to move one or
more loads of Constructional plant, machinery or pre-constructed units or parts of units of work
over part of a highway, railway or bridge, the moving whereof is likely to damage any highway,

railway or bridge unless special protection or strengthening is carried out, then the Contractor shall
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before moving the load on to such highway, railway or bridge give notice to the EIC or Engineer’s
Representative or the local authority of the weight and other particulars of' the load to be moved
and his proposals for protecting or strengthening the said highway, railway or bridge. The
Contractor at his own cost and expenses shall carry out such proposals, including any

modifications thereto that the Engineer or the local authority may require.

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the

Works damage or injury to railways, railway or bridge occurs due to moving of one or more loads of
Constructional Plant machinery or pre-constructed units or parts of units of work, the Employer
shall conduct the necessary investigation for the purpose of determining the Contractor’s liability. If
the damage is due to failure on the part of the Contractor to observe and perform his obligations
under sub-clause (1) and (2) of this Clause then the restoration / repair of the damaged portion of
road or structure certified by the Engineer or local authority to be due to such failure shall be

undertaken by or be chargeable against the Contractor.

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use

by the Contractor of water-borne transport the foregoing provisions of this Clause shall be
construed as though "highway" included a lock, dock, sea wall or other structure related to a

waterway and "vehicle" included craft, and shall have effect accordingly.

30.0. RESTRICTION:-

(a) Restriction of Movements: The work shall have to be executed within the

protected area of existing water works. The existing rules and regulation related to ingress and
egress of labour and material shall have to be followed strictly in consultation with and as per
direction of the EIC or the local authority as the case may be. No labour, Supervisor or Engineer of
the contractor shall enter inside the treatment plant, pump house or any other existing installations

without prior permission of concerned officers EIC.

(b) Opportunities for other contractors: The Contractor shall in accordance with

the requirements of the EIC, afford all reasonable opportunities for carrying out their work to any
other contractors employed by the Employer and their workmen and to the workmen of the
employer and of any other duly constituted authorities who may be employed in the execution on or
near the Site of any work not included in the Contract or of any contract which the Employer may
enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the
written request of the EIC or the Engineer's Representative, make available to any such other

contractor, or to the Employer or any such authority, any roads or ways for the maintenance of

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
4 MUNICIPALITY UNDER AMRUT



which the Contractor is responsible, or permit the use by any such of the Contractor’s scaffolding
or other plant on the Site, or provide any other service of whatsoever nature, the Employer shall pay
to the Contractor in respect of such use or service such sum or sums if at all as shall, in the opinion

of the Engineer, be reasonable.

31.0. CONTRACTOR TO KEEP SITE CLEAR:-

During the progress of the works the Contractor shall keep the site reasonable free from all
necessary obstruction and shall store or dispose of any Constructional Plant and surplus materials
and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer

required.

32.0. CLEARANCE OF SITE ON COMPLETION:-

On the completion of the Works the Contractor shall clear away and remove from the site all
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the

Superintending Engineer, Western Circle, Municipal Engineering Directorate.

33.0. LABOUR:-

(1) Engagement of labour: The Contractor shall make his own arrangements for the

engagement of all labour, local or otherwise, and save in so far as the Contract otherwise provides,

for the transport, housing, feeding and payment thereof.

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having

regard to local conditions, provide on the Site, to the satisfaction of the EIC representative, an

adequate supply of drinking and other water for the use of the Contractor’s staff and work people.

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or

sale or gift or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of

the Construction site.

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise

dispose of to any person or persons, any arms or ammunition of any kind or permit or suffer the

same as aforesaid.

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
5 MUNICIPALITY UNDER AMRUT



(5) Festivals and Religious Customs: The Contractor shall in all dealing with

labour in his employment have due regard to all recognized festivals days of rest and religious or

other customs.

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the

Contractor shall comply with and carry out such regulations, orders and requirements as may
be made by the Government, or the local medical or sanitary authorities for the purpose of dealing

with and overcoming the same.

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable

precautions to prevent any unlawful, riotous or disorderly conduct by or amongst his employees or
workers and for the preservation of peace and protection of persons and property in the

neighbourhood of the Works against the same.

(8) Compliance with Laws, regulation etc. relating to labour: In respect of

the engagement, employment, transport, payment, feeding, housing and working conditions of
labour and all matters connected there with the Contractor shall at all times during the continuance
of the Contract, comply in all respects with and carry out all obligations imposed on him by the

provisions and requirements of the following statutes.

@) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there

under from time to time.

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules
made there under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to

time.

(©) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees
Liability Act 1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees
State Insurance Act 1948 including modifications thereto the Rules and Regulations framed there

under from time to time.

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or
Bye-law of any local or other duly constituted authority which may be applicable, including any
such Law, Regulation or Order that may be passed or ordered from time to time and come into force

during the tenure of the Contract.
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(9) Employees Provident Fund: The Contractor shall comply with the provisions of

the relevant Employees Provident Fund Act or Rules in force in the State along with the provisions
of all rules and Regulations made there under from time to time, and shall in particular be

responsible for the payment of all contributions as laid down under the Act/Rules.

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen

employed by him in and for performance of the Contract to be members of registered Trade Unions
and shall not in any manner prevent or discourage any such workman from becoming a member of
a registered Trade Union or discriminate against any workmen who is a member of a registered

Trade Union.

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour.

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and

for the performance of the Contract pay rates of wages and observe the conditions of employment

not less favourable than those provided under the relevant labour law as applicable to the State.

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the

Government or Local Authorities Concerned, adequate medical attendance for his employees and

labour.

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the

occurrence of any accident at or about the site or in connection with the execution of the Work,
report such an accident to the Engineer. The Contractor shall also report such accident to the

competent authority whenever law requires such a report.

(15) Report required by Labour Commissioner: The Contractor shall submit, at

the request of the Labour Commissioner or of the Assistant Commissioner of the State such
returns as may be called for from time to time in respect of labour employed by the Contractor and
by his subcontractors in the execution of the Contract. If so required, the Contractor shall furnish
the names and address of all subcontractors to the Labour Commissioner. Statutory provisions in

these regards are to be also complied with.

(16) Responsibility: The Contractor shall be responsible for observance by his

subcontractor of all the foregoing provision of sub-clause (1) to (15) of this Clause 33.
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34.0. RETURNS OF LABOUR ETC.:-

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in
detail in such form and at such intervals as the EIC may prescribe showing the supervisory staff
and the number of the several classes of labour from time to time employed by the Contractor on
the Site and such information respecting Constructional Plant as the Superintending Engineer,

Western Circle, Municipal Engineering Directorate or his Representative may require.

35.0. MATERIALS AND WORKMANSHIP:-

(1) Quality of Materials: All materials and workmanship shall be of the respective

kinds described in the Contract and in accordance with the Engineer’s instructions and shall be
subjected from time to time to such tests as the Engineer may direct at the place of manufacture or
fabrication, or on the Site or at such other place or places as may be specified in the Contract, or at
all or any of such places. The Contractor shall provide such assistance, instruments, machines,
labour and materials as are normally required for examining, measuring and testing any work and
the quality, weight or quantity of any material used and shall supply samples or materials before
incorporation in the Works for testing as may be selected and required by the EIC, be it at site or at

the manufacturer/Vendors premises or elsewhere.

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all

samples of materials as may be required by the EIC.

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such

test is clearly intended by or provided for in the Contract and in the cases only of a test under load
or of a test to ascertain whether the design of any furnished or partially finished work in appropriate
for the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to

enable to Contractor to price or allow for the same in his Bid.

(4) Cost of Tests not provided for, etc.: If the EIC orders any test, which is either;

a) Not so intended by or provided for, or
b) (In the cases above mentioned) is not so particularized, or
C) Though so intended or provided for is ordered by the Engineer to be carried out by an

independent person or organization at any place other than the Site or the place of manufacture or

fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, if the
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tests shows the workmanship or materials not to be in accordance with the provisions of the

Contract or the Engineer’s instruction, but otherwise the cost shall be borne by the Employer.

36.0. INSPECTION OF OPERATIONS:-

The Engineer and any person authorized by him shall at all times have access to the Works
and to all workshops stores and places where work is being prepared or from where material
manufactured articles or machinery are being obtained for the Works and the Contractor shall

afford every facility for and every assistance in or in obtaining the right to such access.

37.0. EXAMINATION:-

(1) Examination of work before covering up: No work shall be covered up or

put out or view without the approval of the Superintending Engineer, Western Circle, Municipal
Engineer Directorate or the his authorized Representative and the Contractor shall afford full
opportunity for the EIC or the Engineer’'s Representative to examine and measure any work which is
about to be covered up or put out of view and to examine foundations before permanent work is
placed thereon. The Contractor shall give due notice to the Engineer’'s Representative where any
such work or foundations is or are ready or about to be ready for examinations and the Engineer’s
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises
the Contractor accordingly attend for the purpose of examining and measuring such work or of

examine such foundations

(2) Uncovering and making openings: The Contractor shall uncover any part or

parts of the Works or make opening in or through the same as the Engineer may from time to time
direct and shall reinstate and make good such part or parts to the satisfaction of the
Superintending Engineer, Western Circle, Municipal Engineer Directorate or the his authorized
Representative. If any such part or parts have been recovered up or put out of view after
compliance with the requirement of sub- clause (I) of this Clause and are found to be executed in
accordance with the Contract, the expenses of uncovering, making openings in or through,
reinstating and making good the same shall be, borne by the Employer, but in any other case all

costs shall be borne by the Contractor.

38.0. REMOVAL.:-

(1) Removal of improper work and materials: The EIC shall during the progress

of the works have power to order in writing from time to time.
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a) The removal from the Site, within such time or time as may be specified in the order,

of any materials, which in the opinion of the Engineer, are not in accordance with the Contract.
b) The substitution of improper, substandard and unsuitable materials, and

C) The removal and proper re-execution, notwithstanding any previous test thereof or
interim payment therefore, of any work which in respect of materials or workmanship is not in the

opinion of the Engineer, in accordance with the Contract

(2) Default of Contractor in Compliance: In case of default on the part of the

Contractor in carrying out such order, the Employer shall be entitled to employ and pay other
persons to carry out the same and all expenses consequent thereon or incidental thereto shall be
recoverable from the Contractor by the Employer, or may be deducted by the Employer from any

sum due or’ which may become due to the Contractor.

39.0. SUSPENSION:-

(1) Suspension of work: The Contractor shall, on the written order of the Engineer,

suspend the progress of the works or any part thereof for such time or times and in such manner as
the Engineer may consider necessary and shall during such suspension properly protect and
secure the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by
the Contractor in giving effect to the Engineer’s instruction under this Clause shall be borne and

paid by the Employer unless such suspension is

a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or

C) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works

of any part thereof in so far as such necessity does not arise from any act or default by the
Engineer or the Employer or from any of the expected risks defined in Clause 19 hereof provided
that the Contractor shall not be entitled to recover any such extra cost unless he gives written
notice of his intention to claim to the Employer within twenty-eight days of the Engineer’s order.
The EIC shall settle and determine such extra payment and/or extension of time under Clause 43
hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer

be fair and reasonable.
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(2) Suspension lasting more than 90 days: If the progress of the Works or any

part thereof is suspended on the written order of the EIC and if permission to resume Work is not
given by the EIC within a period of ninety days from the date of suspension then, unless such
suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor
may serve a written notice on the Employer requiring permission within twenty eight days from the
receipt thereof to proceed with the Works, or that part thereof in regard in which progress is
suspended and, if such permission is not granted within that time, the Contractor by a further
written notice so served may, but is not bound to, elect or treat the suspension where it affects part
only of the Works as an omission of such part under Clause 50 hereof, or where it affects the whole

Works as an abandonment of the Contract by the Employer.

40.0. COMMENCEMENT TIME AND DELAYS:-

Commencement of works: The Contractor shall commence the Works on Site within

the period named in the Appendix to the Bid after the receipt by him of a written order to this effect
from the Engineer and shall proceed with the same with due expedition and without delay, except
as may be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s
Control. The successful contractor shall within four weeks from the date of issue of Letter of Intent

furnish one or more drawing stating and showing the following:

1.0 Layout of cable trenches, cable trays showing the locations and levels together without
position of hooks at the under site of the operating platform stating the maximum load required to

be withstood.
2.0 Any other data that the Bid considers relevant for construction of civil structure.

3.0 Any other reasonable data that may be asked for.

41.0. POSSESSION:-

(1) Possession of site: Save in so far as the contract may prescribe, the extent of

portions of the Site of which the Contractor is to be given possession from time to time and the
order in which such portions shall be made available to him and subject to any requirement in the
Contract as to the order in which the Works shall be executed, the Employer will, with the
Engineer’s written order to commence the Works, give to the Contractor possession of so much of
the Site as may be required to enable the Contractor to commence and proceed with the execution

of the Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and
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otherwise in accordance with such reasonable proposals, of the Contractor as he shall, by written
notice to the Engineer, make and will, from time to time as the Works proceed, give to the
Contractor possession of such further portions of the Site as may be required to enable the
Contractor to proceed with the execution of the Works with due dispatch in accordance with the
said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost
for failure on the part of the Employer to give possession in accordance with the terms of this
Clause, the Employer shall grant an extension of time for the completion of the Works and certify
such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the

Employer.

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or

temporary way leaves required by him in connection with access to the Site. The Contractor shall
also provide at his own cost any additional accommodation outside the site required by him for the

purpose of the works.

42.0. TIME of completion:-

(1) Time of Completion and progress of Works: The progress of the work shall

conform to the approved Work Programmed in terms of Clauses 14 hereof, and subject to any
requirement in the contract as the completion of any section of the Works before completion of the
whole, the whole of the Works shall be completed, in accordance with the provisions of Clause 47
hereof, within the time stated in the Contract calculated from last days of the period named in the
Appendix to the Bid as that within which the Works are to be commenced, or such extended time as

may be allowed under Clause 43 hereof.

(2) Failure in keeping to stages of work Programmed: If the Contractor does

not keep to the approved program and continues at any stage to fail behind his schedule by as
much as twenty percent (20%) of the said approved work programmed, within thirty (30) days from
receipt by him of a written notice from the Engineer, or if in the opinion of the Engineer the delay
will substantially affect operation activities or execution of a major work item and it is ascertained
by the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the
Superintending Engineer, Western Circle, M.E.Dte on recommendation of Engineer shall have full
authority to undertake measures to recover from such adverse condition in terms of the provisions

of Clause 62 thereof.
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43.0. EXTENSION OF TIME FOR COMPLETION:-

Should the amount of extra or additional work of any kind or any cause of delay referred to in
these Conditions, or other special circumstances of any kind whatsoever which may occur, other
than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension
of time for the completion of the works, the EIC on recommendation of Engineer shall determine the
period of such extension and shall notify the Employer and the Contractor accordingly. Provided
that the Engineer is not bound to take into account any extra or additional work or other special
circumstances unless the Contractor has within twenty-eight days after such work has been
commenced, or such circumstances have arisen or as soon as is practicable, submitted to the
Engineer full and detailed particulars of any extension of time to which he may consider himself

entitled in order that such submission may be investigated at the time.

44.0. NO NIGHT OR SUNDAY WORK:-

Subject to any provision to the contrary contained in the Contract, none of the Permanent
Works shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally
recognized as days of rest, or other locally recognized equivalent without the permission in writing
of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of life
or property or for the safety of the Works, in which case the Contractor shall immediately advise the
Engineer, provided always that the provisions of the Clause shall not be applicable in the case of

any work which it is customary to carry out by rotary of shifts.

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN

PERMITTED:-

If for any reason, which does not entitle the Contractor to an extension of time, the rate of
progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to
ensure completion by the prescribed time or extended time for completion, the EIC on
recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall
thereupon take such steps as are necessary and the Engineer may approve to expedite progress as
to complete the Works or such section by the prescribed time or extended time. The Contractor
shall not be entitled to any additional payment for taking such steps. If as a result of any notice
given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work at
night or on Sundays, If locally recognized as days of rest, or their locally recognized equivalent,

such permission shall not be unreasonable refused. When work at night has to be carried out, the

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
3 MUNICIPALITY UNDER AMRUT



Contractor shall, at his own cost and expense, make adequate arrangements for lighting and
provide necessary facilities for safety etc. and comply with all stipulations as may have been

imposed by the EIC in granting permission for night work.

46.0. DAMAGES FOR DELAY::-

(1) Liguidated Damages for Delay: If the Contractor shall fail to achieve

completion of the Works within the time prescribed by Clause 42 hereof, then the Contractor shall
pay to the Employer the sum stated in the Contract as liquidated damages for such default and not
as a penalty for every day of part of a day which shall elapse between the time prescribed by Clause
42 hereof and the date of certified completion of the Works, the Employer may without prejudice to
any other method of recovery, deduct the amount of such damages from any money in his hands,
due or which may become due to the Contractor. The payment or deduction of such damages shall
not relieve the Contractor form his obligation to complete the Works, or from any other of his

obligations and liabilities under the Contract.

(2) Reduction of liquidated Damages: If, before the completion of the whole of

the Works any part or section of the Works has been certified by the Engineer as completed,
pursuant to Clause 47 hereof, and occupied or used by the Employer, the liquidated damages for
delay shall, for any period of delay after such certificate and in the absence of alterative provision in
the contract be reduced in the proportion which the value of the part or section so certified bears to

the value of the whole of the Works.

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-

clause (1) for delay of each day or part thereof, shall be at the rate of one percent (I %) or such
smaller amount as the Employer may decide, or the total value of the Contract Price excluding the
value of such part or section of the works as may have been covered by certificate of completion in
terms of the provisions of sub-clause (2) above, Provided however that in no case shall be total
amount of liquidated damages exceed ten percent (10%) of the total Contract Price for whole
Works.

(4) Ligquidated Damage as Reasonable Compensation: The ’Liquidated

damage’ referred to in sub-clause (1) to (3) above, shall be considered as reasonable compensation
to the applied to the use of the Employer without reference to the actual loss or damage sustained

and whether or not any damage shall have been sustained.
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(5) No bonus for early completion: -The Contractor shall not be entitled to

payment of any bonus for early completion of the Works.

47.0. CERTIFICATION OF COMPLETION OF WORK:-

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to

have been completed where equipment in question is placed in position undergoes all necessary
tests such as those for alignment, verticality, leak proof, insulation etc. as may be specified

elsewhere in the Bid documents and put to operation.

(2) Completion: Completion is a stage when the equipment and the structure as a

whole is certified by the Employer. The date shall only be indicative for the purpose of reckoning
the period of Maintenance Period and shall not be co-related with the release of any payment
provided that non-continuous of sporadic functioning shall not be deemed as commissioning and
also provided that non-commissioning of minor works, the decision on determination of major or
minor works resting with the employer, shall not nullify the act of completion for the aforesaid
purpose. An item shall be considered as minor work where its non-completion may not in the

opinion of the employer, stand in the way of commencement of plant operation.

(3) Trial Run:- The Trial Run period shall be for three months including 72 hours with

load operation of 8 hours at a stretch operation of all equipment as per specification and to the

satisfaction of Engineer-in-Charge.

48. MAINTENANCE:-

(1) Maintenance Period: Maintenance period shall be for a period of one year

counted from the date of certified commissioning i.e. after successful trial runs of 12 months. The

Contractor shall provide spare parts at his cost required during the maintenance period.

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried

out by the Contractor at his own expense if the necessity thereof shall, in the opinion of the
Engineer, be due to the use of materials or workmanship not in accordance with the Contract, or to
neglect or failure on the part of the Contractor to comply with any obligation, expressed or implied,
on the Contractor’s part under the Contract. If, in the opinion of the Engineer, such necessity shall
bee due to any other cause, the value of such work shall be ascertained and paid for as if it was an

additional work.
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(3) Remedy on contractor’s failure to carry out work required: If the

Contractor shall fail to do any such work as aforesaid requirement by the Engineer, the Employer
shall be entitled to employ and pay other persons to carry out the same, which in the opinion of the
Employer, the Contractor was liable to do at his own expense under the Contract. In the said event,
all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by
the Employer, or may be deducted by the Employer from any sum due or which may become due to

the Contractor.

49.0. CONTRACTOR TO SEARCH:-

The Contractor shall, if required by the EIC in writing, search under the directions of the
Engineer, for the cause of any defect, imperfection or fault appearing during the progress of the
Works or in the period of Maintenance. Unless such defect, imperfection or fault shall be one for
which the contractor is liable under the contract, the cost of the work carried out by the contractor
in searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall
be one for which the contractor is liable as aforesaid, the cost of the work carried out in searching
as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make
good such defect, imperfection or fault at his Own expense in accordance with the provisions of

Clause 48 hereof to the satisfaction of the Engineer.

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS:-

(1) Variations: The Employer may make any variation of the form, quality or quantity of

the Works or any part thereof that may, in his opinion, be necessary and for that purpose, or if for
any other reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to

do and the Contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

C) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and

e) Execute additional work of any kind necessary for the satisfactory completion of the

works or for deriving satisfaction of the Employer. It is expressly provided that no such variation
shall, in any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall

be taken into account in ascertaining the amount of the Contract Price.
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(2) Orders for variations to be in writing: The Contractor shall make no such

variations without an order in writing from the Employer. Provided that no order in writing shall be
required for insignificant increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause, but is the result of the quantities
exceeding or being less than those stated in the Schedule of prices. Provided also that if for any
reason the Employer shall consider it desirable to give any such order verbally, the Contractor shall
comply with such order and any confirmation in writing of such verbal order given by the Employer
whether before or after the carrying out of the order, shall be deemed to be an order in writing
within the meaning of this Clause. Provided further that in the event of non-receipt of written
confirmation from the Employer, the Contractor shall, within eleven days, confirm the same from
his end in writing to the Employer, and If such confirmation is not contradicted in writing within

fourteen days by the employer, it shall be deemed to be an order in writing by the Employer.

51.0. VALUATION:-

(1) Valuation of variations: All extra or additional work done or work omitted or

substituted by order of the Employer shall be valued at the rates and prices set out in the Contract
if, in the opinion of the Employer, the same shall be applicable as it is or with addition to or
subtraction from an accepted item, if the contract does not contain any rates or prices applicable to
the extra or additional work, then the rates or prices shall be obtained from the Applicable Circle,
Public Works Department schedule of rates as was in vogue on the date of submission of the Bid.
The same being escalated to an extent determined by comparing the cost of a similar item
appearing in the Schedule of Prices with those in PWD schedule. Where such rates are not available
in P.W.D. schedule of rates, the market-analysed rate as approved by the Employer shall be final
and binding. In case of such analysed rates, 10% profit including overhead consultant’s fees, ST.
Turnover Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into

account shall be considered to be inclusive of contractors profit.

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it

shall be found that a reduction or increase greater than twenty percent (20%) of the sum named in

the Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from
a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the
Schedule of Prices excluding all provisional sums, and adjustments of price made under Clause 66

(1) hereof but not from any other clause, of the Contract Price shall be adjusted by such sum as
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may be agreed between the Contractor and the Employer or, failing agreement, fixed by the
Employer having regard to all material and relevant factors, including the Contractor’s site and

general overhead costs.

3 Claims: The Contractor shall send to the EIC once in every month an account giving

particulars, as full and detailed as possible, of all claims for any additional payment to which the
Contractor may consider himself entitled and of all extra oradditional work ordered by the Employer
which he has executed during the preceding month. No final or interim claim for payment for any
such work or expense will be considered which has not been included in such particulars. Provided
always that the Employer shall at his discretion be entitled to authorize payment to be made for any
such working expense, notwithstanding the Contractor’s failure to comply with this condition, that
the Contractor has, at the earlier practicable opportunity, notified the Employer in writing that he
intends to make a claim for such work, provided always that a release of payment shall be preceded

by the claim and valuation of variation, in that order.

52. PLANT TEMPORARY WORKS AND MATERIALS:-

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works
and materials provided by the Contractor shall, when brought to the Site be deemed to be
exclusively intended for the execution of the Works and the Contractor shall not remove the same
or any part thereof, except for the purpose of moving it from one part of the Site to another, without

the consent, in writing, of the Engineer which shall not be unreasonably withheld.

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove
from the Site all the said Constructional Plant and Temporary Works remaining thereon and any

unused material provided by the Contractor to the satisfaction in the Engineer.

3. Employer not liable for damage to plant, etc. The employer shall not at any time be
liable for the loss of or damage to any of or damage to any of the said Constructional Plant,

Temporary Works or materials same as mentioned in Clause 19 and 62 hereof.

4, Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales
Tax, VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable
from time to time in respect of materials purchased by him or plants and equipment brought to Site.
No separate payment shall be made for all these and they shall be deemed to have been covered

within the Contractor’s rates for the finished items of work.

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary

works, the contractor shall submit to the Engineer for approval complete drawings of all temporary
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works he may require for the execution of the Works. He shall, so required by the Engineer, submit
his calculations relating to the strength of the temporary works proposed. Modifications that the
Engineer may require shall be made by the Contractor at the latter's cost and expenses. At the
discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%) in excess
of the stress normally allowed for permanent structures may be permitted in the design of
temporary works. Notwithstanding the approval by the Engineer of any of the temporary works, the
contractor shall remain wholly responsible for their adequacy, safety, proper maintenance and of all
obligations in regard to such works specified or implied in the Contract, until the removal of such

works.

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED:-

The operation of Clause 52 hereof shall not be deemed to imply any approval by the
Engineer of the materials or other matters referred to therein shall not interfere with rejection of any

such materials at any time by the Engineer.

54.0. MEASUREMENT:-

For measurement, the metric system should be used.

55.0. WORKS TO BE MEASURED:-

The engineer shall, except as otherwise stated, ascertain and determine by measurement the
value in terms of the Contract of work done in accordance with the Contract. He shall, when he
requires any part or parts of the works to be measured, give notice to the Contractor’s authorized
agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer
or the Engineer’'s Representative in making such measurement, and shall furnish all particulars
required by either of them. Should the Contractor not attend, or neglect or omit to send his agent on
two consecutive occasions, then in the third occasion the measurement shall be made unilaterally
by the Engineer, which shall be taken to be the correct measurement of the work. For the purpose
of measurement such permanent work as is to be measured by records and drawings at suitable
intervals of such work and the Contractor, as and when called upon to do so in writing shall, within
fourteen days, attend to examine and agree upon such records and drawings, with the Engineer or
Engineer’'s Representative and shall sign the same when so agreed. If the Contractor does not so
attend to examine and agree upon such records and drawings on two consecutive occasions they
shall be taken to be correct. If, after examination of such records and drawings, the Contractor does

not agree with the same or does not sign the same as agreed, they shall nevertheless be taken to be
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correct, unless the Contractor shall, within fourteen days of such examination, lodge with the for
decision by the Engineer, a notice in writing giving details of the respects in which such records

and drawings are claimed by him to be incorrect together with reasons thereof.

56.0. METHOD OF MEASUREMENT:-

The Works shall be measured but, notwithstanding any general or local custom, except

where otherwise specifically described or prescribed in the Contract.

57.0. PAYMENT TERM:-

1) Terms of Payment: Item wise break up: Laying D.I. pipes (All types, Class and

diameter) without specials, including earth work in excavation in trenches, shoring (if necessary) of
adequate width having minimum depth to keep the top surface of pipe 1.00M below of the existing
ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, any road sub-
grade and its flank etc., dewatering the trenches, preparing the bottom surface of the trenches
for continuous bedding including sand filling (if necessary) or over ground installation to cross
ditches etc. supported with RCC pillars as & when necessary and fitting, fixing, jointing (all types of
joints) valves, specials etc. as per requirement, in position, cutting, chamfering of pipes as
required, carriage of materials from departmental store to work site, constructing sluice valve
chambers including supply and fitting in position sluice valve of different dia. as per requirement ,
filling of the trenches with excavated materials, consolidating the same in layers, temporary road
restoration, guarding trenches with temporary bamboo railing for safety where necessary,
emergency horizontal auger boring ( for roads other than NH & SH) where necessary, removing the
surplus materials from site including all labour charges, tools and plants, pressure testing, cleaning
and disinfection of pipes etc. complete in all respect as per IS 12288-1987(latest edition) and
instruction of E.I.C. (Only the pipes, rubber rings (gasket), Pipe Jointing material and specials of
different dia. Will be supplied departmentally. The surplus and unused materials are to be returned

to store at his own cost.)

2) Break up of Payment mode:

a) After completion of laying work complete in all respect diameter wise. = 75%
b) After Testing of the Pipeline in accordance with IS : 3114 — 1965 = 10%

c) After Temporary Road Restoration and completion of whole work
Complete in all respect. = 15%
Total =100%
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3) Note:

a) 2% of Earnest money deposited earlier will be converted into Security deposit after

awarding the Contract and 8% of security deposit, will be recovered from each running account bill.

b) The 100% of Security deposit or Retention money will be returned after 12 month

of Successful running of the pumping station without any interest.

c) The rate quoted diameter wise and uploaded by the bidder in xlIs format of BOQ
under Financial document will be as per the item the clause 4.0 of section A and prepared drawing

after visiting the site condition.

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE:-

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be

deemed to constitute final approval of the Works.

59.0. MAINTENANCE CERTIFICATE:-

(1) Maintenance Certificate: The Maintenance Certificate stating that the Works have

been completed and maintained to the satisfaction of the Engineer, shall be issued by him within
twenty eight days after the expiration of the period of Maintenance, or if different periods of
maintenance shall become applicable to different sections or parts of the Works, the expiration of
the latest such period, or as Soon thereafter as any works ordered during such period, pursuant to
Clauses 4) and 48 hereof (shall have been completed to the Satisfaction of the Engineer). With
regard to defects that may arise during the Period of Maintenance, the Contractor shall be
responsible to carry out restoration/rectification of damages as are attributable to defects in works
carried out under this Contract. The decision of the Employer in the regard shall be final and

binding on the contractors.

2) Cessation of Employer’s liability: The Employer shall not be liable to the

Contractor for any matters or thing arising out of or in connection with the Contractor for any
matters or thing arising out of or in connection with the Contract or the execution of the Works,
unless the Contractor shall have made a claim in writing in respect thereof before the delivery of the

Maintenance Certificate under this Clause.

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate

the Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for
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the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of
the Maintenance Certificate which remains imperforated at the time such Certificate is issued and
for the purpose of determine the nature and extent of any such obligation, the Contract shall be

deemed to remain in force between the parties hereto.

60.0. REMEDIES AND POWERS:-

1) Default of contractor: If the Contractor shall become bankrupt, or have a

receiving order made against him, or shall present his petition in bankruptcy, or shall made an
arrangement with or assignment in favour of his creditors, or shall age to carry out the Contract
under a committee of inspection of his creditors or, being a corporation, shall go into liquidation
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or if the
Contractor shall assign the Contract, without the consent in writing of the Employer first obtained,
or shall have an execution levied on his goods, or if the Engineer shall certify in goods, or if the

Engineer shall certify in writing to the Employer that in his opinion the Contractor :
a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the
progress of the Works for twenty eight days after receiving from the Engineer written notice to

proceed, or

C) Has failed to remove materials from the Site or to pull down and replace work for
twenty eight days after receiving from the Engineer written notice that the said materials or work

had been condemned and/or rejected by the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in
accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation

under the Contract, or

e) Has, to the detriment of good workmanship, or in defiance of the Engineer’s
instructions to the contrary, sublet any part of the Contract. Then the Employer may, after giving
fourteen day notice in writing to the Contractor, enter upon the Site and the Works and expel the
Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from any of
his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the
Employer or the Engineer by the Contract, and may himself complete the Works or may employ any
other contractor or agency to complete the Works. The Employer or such other contractor may use
for such completion so much of the Constructional Plant, Temporary Works and materials, which

have been deemed to be reserved exclusively for the execution of the Works, under the provisions

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
2 MUNICIPALITY UNDER AMRUT



of the Contract, as he or they may think proper and the Employer may, at any time, sell any of the
said Constructional Plant, Temporary Works used and unused materials and apply the proceeds of
sale in or towards the satisfaction of any sums due or which may become due to him from the

Contractor under the Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be

practicable after any such entry and expulsion by the Employer, fix and determine expert, or by or
after reference to the parties, or after such investigation or enquiries as he may think fit to make or
institute and shall certify what amount, if any, had at the time of such entry and expulsion been
reasonably earned by or would reasonably accrue to the Contractor in respect of work then actually
done by him under the Contract and the value of any of the said unused or partially used materials,

and Constructional Plant and any Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any
money on account of the Contract until the expiration of the Period of Maintenance and thereafter
until the costs of execution and maintenance, damages for delay in completion, if any and all other
expenses incurred by the Employer have been ascertained and the amount thereof certified by the
Engineer. The Contractor shall then be entitled to receive only such sums or sums, if any, as the
Engineer may certify would have been payable to him upon due completion by him after deducting
the said amount. If such amount shall exceed the sum which would have been payable to the
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the Employer
the amount of such excess and it shall be deemed a debt due by the Contractor to the Employer

and shall be recoverable accordingly.

61.0. URGENT REPAIRS:-

If, by reason of any accident, or failure, or other event occurring to in or in connection with
the Works, or any part thereof, either during the execution of the Works, or during the period of
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the
Engineer’'s Representative, be urgently necessary for the safety of the Works and the Contractor in
unable or unwilling at once to do such work or repair, the Employer may employ and pay other
persons to carry out such work or repair as the Engineer or the Engineer's Representative may
consider necessary. If the work or repair so done by the Employer is work which in the opinion of
the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses
properly incurred by the Employer in so doing shall be recoverable from the Contractor by the
Employer, or may be deducted by the Employer from any sums due or which may become due to

the Contractor. The Engineer or the Engineer’'s Representative, as the case may be, shall, as soon
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after the occurrence of any such emergency as may be reasonably practicable, notify the

Contractor thereof in writing.

62.0. SPECIAL RISKS:- Notwithstanding anything in the Contract contained:

1) No liability for war, etc., Risks- The Contractor shall be under no liability

whatsoever whether by way of identity or otherwise for or in respect of destruction of or damage to
the Works, same to work condemned under the provision of Clause 38 hereof prior to the
occurrence of any special risk hereinafter mentioned, or to property whether of the Employer or
third parties, or for or in respect of injury or loss of life which is the consequence of any special risk
as hereinafter defined The employer shall indemnify and save harmless to Contractor against and
from the same and against and from the same and against and from all claims, proceedings,

damages, costs, charges and expenses whatsoever arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near
or in transit to the Site, or any other property of the Contractor used or intended to be used for the
purposes of the Works, shall sustain destruction of damage by reason or any of the said special

risks the Contractor shall be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as
may be required by the Engineer, or as may be necessary for the completion of the Works, or the

basis of cost plus such profit as the Engineer may certify to be reasonable;
b) Replacing or making good any such destruction or damage to the Works;

C) Replacing or making good such materials or other property of the Contractor used or

intended to be used for the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the

explosion or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other
projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the

said special risks.

4) Increase cost arising from special risks: The Employer shall repay to the

Contractor any increased cost of or incidental to the execution of the Works, other than such as
may be attributable to the cost of reconstructing work condemned under the provisions of Clause
38 hereof, prior to the’ occurrence of any special risk, which is howsoever attributable to or

consequent on or the result of or in any way whatsoever connected with the said special risks,

BID DOCUMENT FOR LAYING DI PIPES IN ZONE | & Il WITHIN BURDWAN
4 MUNICIPALITY UNDER AMRUT



subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war,
but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge
forthwith notify the Superintending Engineer, Western Circle, Municipal Engineering Directorate

thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not),

invasion, act of foreign enemies, the nuclear and pressure waves risk described in Clause 19(2)
hereof, or in so far as it relates to the country in which the works are being or are to be executed or
maintained, rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely
restricted to the employees of the Contractor or of his Sub-Contractor and arising from the conduct

of the works, riot, commotion or disorder.

6) Outbreak of war: If, during the currency of the Contract, there shall be an

outbreak of war, whether war is declared or not, in any part of the world which, whether financially
or otherwise, materially affects the execution of the works, the Contractor shall, unless and until the
Contract is terminated under the provisions of this Clause, continue to use his best endeavours to
complete the execution of the Works. Provided always that the Employer shall be entitled at any
time after such outbreak of war to terminate the Contract by giving written notice to the Contractor
and upon such notice being given, this Contract shall, except as to the rights of the parties under
this Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of

either party in respect of any antecedent breach thereof

7) Removal of plant of termination: If the Contract shall be terminated under the

provisions of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch,
remove from the Site all constructional Plant and shall give similar facilities to his Sub-Contractors

to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as

aforesaid, the Contractor shall be paid by the Employer, in so far as such amounts or items shall
not have already been covered by payments on account made to the Contractor, for all work
executed prior to the date of termination at the rates and prices provided in the Contract and in

addition

a) The amounts payable in respect of any preliminary items, so far as the work carried
out or performed, and a proper proportion as certified by the Engineer of any such items, the work

or service comprised in which has been partially carried out or performed.
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b) The cost of materials or goods reasonably ordered for the Works which shall have
been delivered to the Contractor or of which the Contractor is legally liable to accept delivery such
materials or goods becoming the property of the Employer upon such payments being made by

him.

C) A sum to be certified by the Engineer, being the amount of any expenditure
reasonably incurred by the Contractor in the expectation of completing the whole of the Works in
so far as such expenditure shall not have been covered by the payments in this sub-clause before

mentioned.

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this
Clause. Provided always that against any payments due from the Employer under this sub- clause,
the Employer shall be entitled to be credited with any outstanding balances due from the contractor
for advances in respect of Constructional Plant and materials and any other sums which at the date
of termination were recoverable by the Employer from the Contractor under the terms of the
Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment
shall be released under ClauseC-62(8) (a) to (d).

63.0. FRUSTRATION:-

Payment in event of Frustration: A war, or other circumstances outside the control

or both parties, arises after the Contract is made so that either party is prevent from fulfilling his
contractual obligations, or under the law governing the Contract, the parties are released from
further performance, then the sum payable by the Employer to the Contractor in respect of the work
executed shall be the same as would have been payable under Clause 62 hereof if the Contract had

been terminated under the provisions of Clause 62 thereof.

64.0. SETTLEMENT OF DISPUTES:-

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise

between the Employer and the Contractor or the Engineer and the Contractor in connection with, or
arising out of the Contract, of the execution of the Works, whether during the progress of the Works
or after their completion and whether before or after the termination, abandonment or breach of the
Contract, it shall be settled in the court of law having jurisdiction provided that such a recourse

shall not be resorted to without exhausting all other reasonable avenues of redresser.
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65. NOTICES:-

(1) Contractor’s local office and service of notices to contractor: The

Contractor shall have a local office at or near the Site of Work full address thereof shall be intimated
by the Contractor or his authorized Agent to the Employer as well as to the Engineer. All
Certificates notice or written orders to be given by the Employer or by the Engineer to the
Contractor under the terms of the Contract shall deemed to have been served by sending by post to

or delivering the same to the Contractor’s local office.

(2) Service of notice to employer: All Notice to be given to the employer under the

terms of the Contract shall be served by sending by Registered post or delivering the same to the

address given below:

(3) Change in Address of the Employer: the Engineer or the Contractor may

change a nominated address to another address by prior written notice to the other two and in that

event shall resume receiving of communication 28 days after delivery of such notice.

66. PRICE ADJUSTMENT:-

(1) The prices to be paid to the contractor for the whole work shall remain firm during the

stipulated Contract period or extension thereof and no price adjustment shall be allowed.

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken
into account. For this purpose the taxes and duties prevailing on the last date of submission of the
technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties
for different bought out items shall be specified by the contractor, falling which the assessment of
the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and

Electricity etc. shall not be considered.

67.0. MISCELLANEOQOUS:-

Dangerous materials: Explosive, chemicals, combustible articles and items and similar

materials intended for the Works shall be conveyed, stored and used by the Contractor and his sub-
contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by
the Government or any of its instrumentalists. Observance of all safety provisions shall be the
obligation of the Contractor and nothing herein shall release him from full responsibility for damage

or injury to persons or properties resulting from his use of these dangerous materials.
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65.0. CONTRACT CONFIDENTIAL.-

Except with the prior written approval of the Employer and to subject the such conditions as
may be prescribed, the Contractor and/or any member of his organization shall not in any case
communicate to any person or entity and information connected with the performance of the
Services or in carrying out the Works not make public any information for the purpose of
publication or advertisement. The Contractor shall treat all matters related to the Contract as private

and confidential.

69.0. CONTRACTOR TO PROVIDE FACILITIES:-

The Contractor shall provide such labours, materials and other facilities that the Engineer or
his Representative may require to assist them in carrying out normal tests and checks on materials

and workmanship and in measurement of works.

70.0. INTERFERENCE WITH EXISTING FACILITIES:-

The Contractor shall carry out the works in such a way as to the minimum extent of

interference to the use of existing facilities of any kind.

71.0. ACTS OF INFLUENCE:-

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his
organization shall commit any act which may influence the judgment or decision of the Employer or
the Engineer or any their agents, representatives, employees or members of their respective
organization. Any breach of this provision shall constitute a breach of Contract on the part of the
Contractor and apart from penal measures against the Contractor according to the law the
Employer shall have the Authority to take action for the Contractor’s default in terms of the

provisions of Clause 60 hereof.

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE:-

No personal liability shall be imposed on the members or the Employer or on the Engineer or
their duly authorized representatives, agents or employees for acts performed or discharged in the
exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue of
the provisions or scope of work contained in the Contract, if being understood that they are acting

solely as agents and representatives of the Employer in good faith.
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78.0. CONTRACT EMBODIES WHOLE ARRANGEMENT:-

The Contract becomes effective immediately on Issue of the letter of acceptance to the
successful Bidder. The Contract (with annexure if any) as subsequently executed embodies the
whole arrangement between the parties entering into the Contract All previous correspondence,
negotiations, representation, explanations statements, promises or guarantees (whether oral or
written) as are not included with the Contract as executed, shall normally be excluded in the

interpretation of the Contract.

74.0. COMPLETION DRAWING:-

Completion drawing including detailed construction in build drawing shall have to be
submitted in original with 6 (six) copies of prints of each. The original drawings shall be drawn on
thick polyester film approved by the Engineer-in-Charge. Scale and size of drawings shall also be
as specified by the Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be
submitted in addition. No extra payment will be made for it. The Completion drawings are to be got
approved by the Employer and shall have to be submitted before the issue of certificate of final

acceptance as in Clause C-57 (6).

75.0. BIDDER SHALL VISIT THE SITE:-

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport condition effective labour
and materials, access, delivery, loading, unloading and storage for materials and removal of
unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost of
procurement, carriage, freight and other charges as also for any special difficulties and including
incorporation any or all inconveniences, police restriction for transport etc for proper execution of
work as indicated in the drawing. The successful Bidder will not be entitled to any claim of
compensation for difficulties faced or for losses incurred on account of any condition which existed
before the commencement of the work or which in the opinion of the owner might be deemed to

have reasonably been inferred to be so existing before commencement of work.

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE:-

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the

work and to the work and to the Regulations etc. of the Government and Local Authorities and of
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any company with whose system the structure is proposed to be connected. The contractor shall
give all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable
to such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to
have been included in his quoted rates, taking into account all liabilities for licenses, fees for
footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities

and shall defend all actions arising from such claims or liabilities.

77.0 STORE SHED:.-

The Contractor shall provide at his own cost a store shed of adequate capacity for storing
materials. The shed should be of such construction that it must protect the materials against
deterioration. A raised platform well above the highest flood level shall be made for stacking
cement in such a way that the cement procured earlier can be consumed first so as to avoid
deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the
Superintending Engineer of Western Circle of Municipal Engineering Directorate recommendation

for better storing of materials that shall have to be carried out by the Contractor at his own cost.

75.0 LAND FOR CONTRACTOR'S ESTABLISHMENT:-

For the purpose of constructing Contractor's Store yard, go-downs, site office and
ancillaries, he may utilize portion of the land belonging to the Employer at such location as would
not interfere to execute other co works. For all these, the Contractor shall have to obtain the
requisite permission of the Engineer. The Contractor shall for this purpose submit to the Engineer
for his approval a plan of the proposed layouts for the site facilities. The Engineer reserves the right
to alter and modify the Contractor’s proposals as the Superintending Engineer of Western Circle of

Municipal Engineering Directorate may deem fit.

79.0 WATER AND ELECTRICITY £OR CONSTRUCTION:-

1. The Contractor shall have to make his own arrangement for supply of water and for

electrical power that may be required for or in connection with the works. No payment on this
account will be entertained. However, Asansol Municipal Corporation authority may assist in

getting power.

2. Arrangement for supply of piped water may not be possible. The Contractor will have

to make arrangement for supply of drinking water and water required for constructions works by
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sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during

site inspection before submission of Bidders: No payment will be entertained on this account.

3. Nevertheless electrical power from usual supply agencies may not be continuously
available due to various reasons including load shedding. In case of non- availability of electrical
power the contractor will have to make his own arrangements for electrical power through
generations. Contractor should include such aspects while quote his rate. No payment will be
entertained on this account. When drawing power from the Asansol Municipal Corporation
authority power point, the contractor shall have to bear the cost of electrical charges. The route of
conveyance shall be subject to approval by the Engineer-in-Charge and will be in accordance with

prevailing I.E. Rules.

80.0 FIRST-AID FACILITIES:-

The Contractor shall arrange for medical attentions to be promptly available when
necessary. He shall for this purpose provide a number of First-Aid stations at suitable locations
within easy reach of the workmen and other staff engaged in the Works. Each First-Aid station shall
be properly equipped and will remain in charge of a suitably qualified person. The Contractor shall
also provide for transport of serious cases to the nearest hospital. All these arrangements shall be
to the approval of the Superintending Engineer of Western Circle of Municipal Engineering

Directorate.

81.0 FIRE FIGHTING ARRANGEMENT ,/ FIRE EXTINGUISHING

ARRANGEMENT:-

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For
this purpose he shall provide requisite number of Fire Extinguishers and adequate number of
buckets, some of which are to be always filled with sand and some with water. This equipment shall

be provided at suitable prominent and easily accessible places and shall be properly maintained.

82.0 SAFETY MEASURES:-

The Contractor shall be responsible for the safety of all workmen and other persons entering
or in the works and shall at his own expense and to the approval of the Superintending Engineer of
Western Circle of Municipal Engineering Directorate, take all measures necessary to ensure their
safety. Such measures shall include the provisions of helmets (Specially where work at a height is

involved), provision of gum-boots to workers engaged in cement concrete or other works,
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scaffolding or other measures required for working at a height, shall be strong and rigid and have
to be provided with suitable and convenient access. Shoring required for deep excavation must be
adequate and rigidly braced and strutted. The Contractor shall provide depending on the exigencies
of the location and nature of work and other relevant factors, other safety measure that the

Superintending Engineer of Western Circle of Municipal Engineering Directorate may direct.

83.0 SUPERVISORY STAFF:-

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day
charge of the work and he should be authorized to receive instructions from the Engineer. He shall
receive orders given by the Engineer from time to time and shall act on them promptly. The
Contractor shall, during working hours, maintain engineer and supervisors of sufficient training and
experience to supervise the various items and operations of the work. Orders and directions as
given to such engineers and supervisors or other staff of the Contractor shall be deemed to have
been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever
designation he may be known, but who will be specified on award of the Contract shall at least once
in a fortnight inspect the works and shall discuss with the Engineer the conduct and progress of

the work.

854.0 JOINT SURVEY:-

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as
are shown in the drawings or given in the specifications. Before starting the work he shall also
carry out at his own cost, survey of the whole work site jointly with the representative(s) of the
Authority. Discrepancies noticed between drawings and the joint survey shall be informed in writing
to the Superintending Engineer of Western Circle of Municipal Engineering Directorate and got set
right before execution of works. Such deviations as may arise out of the joint survey shall not

viable the provisions of contract or entitle the Contractor to any extras in any way.

85.0 LAYOUT AND CHECKING:-

The contractor shall provide all labours, skilled and unskilled and all materials needed for
carrying out, as directed, survey, laying out, setting out, checking of works, taking measurements,
testing hydraulic and other structures, without any extra payment. The Contractor shall also

provide approach and access to all the works and stores without any extra cost.
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85. REFERENCE POINTS:-

After the joint survey has been plotted and approved by the E.I.C. recommendation or his
authorized representative, permanent base lines, cross line and bench marks shall be established
by the Contractor so as to serve as reference points and "Dimensional Control Basis™ of works. He

shall prepare and submit a plan showing such reference points with their full description.

86.0 CO-OPERATION WITH OTHER CONTRACTORS:-

Some works in plant site, have been already done/are being done/will be done through other
contractors. In the event of any such work the contractor shall have to work in full co-operation and
in close co-ordination with other contractor/contractors. Any difficulty that may arise in this
connection will have to be amicably settled by the contractors amongst themselves. If that be not
possible, the matter shall be referred to the Superintending Engineer of Western Circle of Municipal

Engineering Directorate whose decision shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor’s cost provided
any necessary access to others as it required is given. The contractor will be permitted to use only

the access to the site as indicated on the site plan of Bidder Drawing.

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED:-

Samples in large enough quantity of materials and descriptive data therefore requiring prior

approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in
good time before the collection of such materials and equipment so as to permit inspection and
testing. The samples shall be properly marked to show the name of the materials, name of the
manufacturer and place of origin and item for which it is to be used. Only upon approval, the
materials of approved quality shall be brought to site. Samples approved shall be on exhibition at
all times, properly stores and prevented from deterioration for the purpose of comparison with the

materials brought to site of work from time to time for use in work.

88.0 CONSTRUCTION RECORDS:-

The Contractor shall keep and supply to the Engineer the up-to-date records of the
dimensions and positions of all permanent works (showing therein any approved deviation between
the drawing and the work as actually executed), The information available from the records must be
adequate and complete to enable preparation of "as- made" drawing by the Contractor from these

records.
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89.0 PROGRESS PHOTOGRAPHS:-

The Contractor shall at his own cost and expense arrange to take periodic photographs to
show the progress of work or interesting features thereof. The time and the position where from a
photograph is to be taken should be as per direction of the Engineer or his Representative, Three
copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the
CD/DVD, shall be supplied to the Superintending Engineer of Western Circle of Municipal
Engineering Directorate and these shall become the property of the Employer. Each photograph
shall be suitably captioned with the date of the photograph, location and other relevant particulars,
further prints and CD of the photograph, location and other relevant particulars shall not be kept by
the Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0
Mega pixels should be used for taking photos. Restrictions to photography or security restrictions
that may be applicable to any particular area must be carefully and rigidly observed. The number of
photographs (each consisting of three prints and the CD/DVD as aforesaid) for the complete works
is not expected to exceed 100 (one hundred), No photograph of the plant and other installations

shall be taken without prior approval of the concerned officers

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS:-

The sub-works included in the Schedule of Prices are job works on lump sum basis. The
various items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form
effective working parts of the whole plant as per satisfaction of the Superintending Engineer of
Western Circle of Municipal Engineering Directorate. Each sub- work will be considered as
complete when it is completed as per specifications and put into commission, as per standards, as

a successful component part of the whole plant.

91.0 CHECKING QUALITY OF WORK :-

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the
Contractor shall, at any time during continuance of the contract, offer sample of work done or if
necessary pull down a reasonable part of the work enough for such inspection and testing as the
Engineer may direct and the Contractor shall make good the same at his cost and to the

satisfaction of the Engineer without any extra cost.
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92.0 RECORDING MEASUREMENTS.-

Though the offer is on lump sum basis, the Contractor shall give not less than five days’
notice, in writing to the Engineer, about the work which is proposed to be covered or placed beyond
the reach of measurements so that measurements may be taken before the work is covered, bar
bending schedule is to be provided five days before the casting date. If any work is covered without
such written notice, the same shall be uncovered at the cost of the Contractor and in default hereof
no payment or allowances shall be made for such work. These requirements apply for all the

component items executed for the sub-work for which lump sum price is quoted

93.0 SITE ORDER BOOKS.-

1. For the purpose of quick communication between the Engineer or his Representative
and the Contractor or his Agent or Representative, Site order Books shall be maintained at site in
the manner described below. Any communication relating to the works may be conveyed through
records in the Site Books. Such a communication from one party to the other shall be deemed to
have been adequately served specified elsewhere in the General Conditions of Contract. Each Site
Book shall have machine-numbered pages in triplicate and shall be carefully maintained and

preserved.

2. The Contractor shall keep Site Books at various places Site work is being carried out
SO as to be readily available to the Engineer or his Representative. Any instruction or order which
the Engineer or his Representative may like to issue to the Contractor may be recorded by him in
the Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or
Representative may similarly maintain separate Site Book for any communication he may like to
send to the Engineer or his Representative. Two copies thereof when sent to the Engineer’s
Representative and receipt obtained thereof, will constitute adequate service of the communication

to the Engineer.

94.0 TECHNICAL ASSISTANCE:-

Training of Technical Personnel:-The Contractor shall undertake to train three technical
personnel selected and sent by the ULB to the works of the Contractor. These engineers shall be
given special training in the shop and drawing office where the equipment will be designed and
manufactured and where possible in any other plant where Contractor’s manufactured equipment
of similar type is under installation tests or maintenance, to enable them to become fully familiar

with the equipment being supplied by the Contractor. The period of training shall be as decided by
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the ULB but in any case shall not exceed six months for any individual. During the period of training
the Contractor shall arrange for reasonable accommodation of the engineers and transport from the
place of accommodation to the works or plant. The Contractor’s supervisory personnel at site shall
continuously and intensively instruct and train an adequate number of the ULB authority operating
and maintenance personnel at site during erection and commissioning of the plant to enable them
to take over the operation and maintenance of the plant after the maintenance period. No extra

payment shall be made by ULB for the training of personnel under this clause.

Secretary

Asansol Municipal Corporation
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SECTION-D
GENERAL SPECIFICATIONS OF WORKMANSHIP AND
MATERIALS FOR CIVIL WORK

1.0 GENERAL:.-
1.1 GENERAL MATERIALS:-

1.1.1 All materials used in the permanent works shall be of the best quality of the kind and

to the approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or
modified up-to the date one month prior to Tender date). British or American Standard
Specifications shall be referred to in case any particular specification is not available in any of the
aforesaid Specifications. For materials not specified in the aforesaid, direction of the Engineer-in-
Charge shall be followed. All disputes shall be referred to the Employer, whose decision shall be

final and binding.

1.1.2 Samples of materials to be supplied and used, by the Contractor in the works shall be
to the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in
advance representative samples in quantities and in the manner as directed by the Engineer-in-
Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-Charge
do not conform to the approved sample, shall, if so directed by him, be removed by the Contractor

from the Site and replaced by the materials of approved quality.

1.1.3 In spite of approval of the Engineer-in-Charge of any materials brought to the site, he
may subsequently reject the same if in his opinion the materials has since deteriorated due to long
or defective storage or for any reason whatsoever and is thereby considered unfit for use in the
permanent works. Any material thus rejected shall be immediately removed from the Site at

Contractor’s cost and expense.

1.1.4 All materials brought to the Site shall be properly stored and guarded in the manner

as directed by the Engineer-in-Charge and to his satisfaction.

1.1.5 The Engineer on written request of EIC may carry out test of materials as he may
decide. The Contractor shall, at his cost and expenses, for this purpose supply requisite materials

and render such assistance to the Engineer-in-Charge as he may require.
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1.2 WORKMANSHIP:-

All works are to be carried out in proper workman like manner. Items of works not covered
by these Specifications or by other tender documents shall be carried out as per best practice
according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS
Specifications or in case of necessity British or American Standard Specifications shall be taken as

guide for the purpose.

1.8 WORKS INCLUDED:-

The rates for all items, unless specifically stated otherwise in the Contract, must cover the
cost of all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging
strong props, bamboos, ropes, templates, pages and all appliances and operations whatsoever

necessary for efficient execution of work.

1.4 GROUND CONDITIONS:-

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and
obstructions in the area and allow for extra expenses likely to be incurred due to any limitations
whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre bid

meeting and quoting the rate by E.I.C in written.

1.5 SETTING OUT AND LEVELLING -

The Contractor is to set and level the works, and will be responsible for the accuracy for the
same. He is to provide all instruments and proper qualified staff required for checking the

Contractor’s work.

1.6 SAFETY:-

The Contractor shall take, adequate precaution to provide complete safety for prevention of

accidents on the site.

1.7 KEEPING WORKS FREE FROM WA TER:-

The Contractor shall provide and maintain at his own cost, electrically or other power driven

pumps and other plant and equipment to keep site excavated foundation pits and trenches free
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from surface as well as subsoil/leakage water from any other source thereof and continue to do so
to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of
dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed on

this count.

1.8 REMOVAL OF RUBBISH:-

1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in
the area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for

the above work.

1.8.2 After the work is completed, the Contractor shall clear the area surrounding the
buildings, all hutments and excess stores and remnants of building materials such brick bats,

metal, sand, timber, steel etc.

1.9 BENCH MARKS AND GROUND WATER GAUGES:-

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line

marks and base line marks and base line marks from damage of movement during work.

1.10 INSPECTION:-

The Contractor shall inspect the Site of works and ascertain site condition and the nature of

soil to be excavated.

1.11 CONTRACTOR'S STAFF:

[}

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced
assistance capable of carrying out the work in accordance with the drawings and specification and

to correct levels. The cost this establishment should be included in his rates.

1.12 METHOD OF MEASUREMENT -

Unless otherwise specified, the method of measurement for building works shall be as per
IS: 1200.
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2.0 EARTH WORK IN EXCAVATION & FILLINGS:-

2.1 GENERAL

Applicable provisions of Conditions of contract shall govern work under this section.

2.2 EXCAVATION FOR FOUNDATION, TRENCHES, PIT ETC.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link
manner without endangering the safety of the nearby Structures or works without causing any
hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment,
sewer lines, water lines, if any very close to the area of excavation should be given careful
consideration while designing carrying out the excavation work. The excavation shall be done in
such method as would technically be appropriate and befitting the site conditions subject to the
approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width and
depths shown on the approved drawing or to such ordered to the Contractor. The Contractor shall
not undertake any earthwork without having obtained prior approval from the Engineer-in-Charge to
the methods he proposes to employ in order to execute the work in the most efficient manner. He
shall not modify such methods without the approval of the Engineer-in-Charge. This approval,
however, shall not in any way make the Engineer-in-Charge responsible for any consequent loss or

damage.

2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in
such excavation at his own cost with concrete as specified for foundations, well rammed in position

until it is brought up to the specified level.

2.2.2 The Contractor shall notify when the excavation is completed and no concrete or

masonry shall be laid until the soil for each individual footing, rafts etc. is approved.

2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall
provide arrangements for bailing and pumping or any special arrangements as required within his

quoted prices.

2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with
approved materials, which shall be suitably consolidated in layers to the satisfaction of the

Engineer-in-Charge.
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2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains,

ordinary springs, leakage from any other sources etc., or any other reason.

2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring,
sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of

compaction of foundation sub-base, removal and storage of excavated materials and back filling.

2.3 SHORING

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good
and seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps
between adjacent timber planks shall such would not allow any flow of soil particles, if necessary,
the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts,
walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. Where
necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is found that
it is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to
inspect the site before tendering and apprise himself of the requirement of any Sheet piling in

addition to the timber shoring before submitting his Quotation accordingly.

2.4 BACK FILLING

The space around the foundations in trenches or sites shall be cleared of all trash and loose
debris and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling
shall be done in 200mm layers, each layer to be property moistened and well rammed. Excavated
materials which is surplus or which is consolidated unsuitable for back filling shall have to be
disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made
for this.

3.0 CONCRETE

3.1 GENERAL

3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.

3.1.2 All concrete work, plain or reinforced shall be carried out strictly in accordance with
this specification and any working drawing or instructions given from time to time to the

Contractor.
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3.1.3 The Contractor’s states shall allow for wastages in all materials as well as for all tests

of materials and concrete.

3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any other
person duly authorized by him. The Contractor’'s Engineer shall personally check that both the form
work and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work
preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final
inspection and approval and for which purpose at least 24 hours’ notice shall be given by the

Contractor.

3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such

standards.

3.2 CEMENT

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at
Contractor’s expense as and when directed. Cement, which has or practically set, shall not be used
under any circumstances. The important structures should be constructed with the grade of cement
not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or more grades

available in departmental store.

The brand of cement used for the work will selected & approve by the E.I.C in writing before

execution of work.

3.8 AGGREGATES

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383
and/or IS: 5I5. Samples of aggregates, proposed to be used in the work shall be submitted free of
charge in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and
chemical analysis data for his approval. He will preserve approved samples for future reference.
This approval will not in any way relieve the Contractor of his responsibility of producing of

specified qualities.

3.3.1 Coarse Aggregates: Coarse aggregates for use all reinforced and other plain

cement concrete works shall be crushed black granite trap stone obtained from approved source
and shall consist of uncoated, hard, strong dense and durable pieces of crushed stone, and be free
from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or laminated pieces,

dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be
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thoroughly washed with water and cleaned before use to the satisfaction of the Engineer-in-Charge
at no extra cost of the Employer. The maximum size of coarse aggregates shall be as follows unless

specified otherwise elsewhere.

Reinforced Concrete : 20 mm
Plain Concrete : 20 mm
Thin R. C. C. Members

With very narrow space : 12 mm.
Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant 1.S
Codes and shall be such as to produce a dense concrete of the specified proportions and or

strength and consistency that will work readily in position without segregation.

3.3.2 Fine Aggregates: Sand shall be clear River sand brought from approved source

and consist of siliceous material, having hard, strong, durable uncoated particles, free from
undesirable matters viz. dust lumps, soft or flaky particles or other deleterious substances. The
amount of undesirable shall not exceed the percentage limits by weights as specified in relevant IS
Codes. Washing of aggregates by approved means shall be carried out, if desired by the Engineer-

in-Charge, at no extra cost to the Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant
IS Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the

approved sample. Fineness Modulus for sand should not be less than 2.5.

3.4 REINFORCEMENT

3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending
Schedules in considerations of the approved drawings for all R.C. C. works for review and checking

by the Engineer-in-Charge well before taking up the work.
3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990.

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters

immediately before placing the concrete.
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3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior
to placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly
held in position while concrete is being cast. The correct clearance from the form shall be
maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the

Contractor free of charge.

The intersection of roads crossing one another shall be bound together with soft pliable with
No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in the process of
depositing concrete. The loops of binding wire should be tightened by pliers and welding of
reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment will be

made for this purpose.

3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars,
binders, initial straightening and removing of loose rust, if necessary, cutting to requisite length,
hooking and bending to correct shape, placing in proper position including supplying and binding

with block annealed wire as stated in clause 3.4.3 above.

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing

before execution of work.

8.5 WATER

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious
materials. As far as possible, the water is of such quality that it is potable. If any chemical analysis
of water is necessary and ordered, the same shall be carried out at an approved laboratory at the

Contractor’s cost and expenses.

3.6 CONCRETE PROPORTIONING

3.6.1 The concrete proportions shall be as indicated on the approved drawings and shall
conform to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262.
It should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in
IS: 516.

3.6.2 The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover
to any reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of
pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m.

throughout the length of the pile.
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3.6.3 The workability shall be measured by slump. Slump for different grades of concrete

shall not exceed following unless specifically permitted by the Engineer-in-Charge.
i) For M 15 concrete - 3.75 cm.
i) For M 20 concrete - 2.50 cm.
iii) For M 25 concrete —2.00 cm

3.6.4 All concrete works shall be thoroughly compacted and fully worked around the

reinforcement, around embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of
mechanical vibrators shall comply with I1S: 2608, IS: 2506 and IS: 456. Whenever vibration has to be
applied externally, the design of formwork and deposition of vibration shall receive special

consideration to ensure efficient compaction and to avoid surface blemishes.

8.7 WORKMANSHIP

3.7.1 All Concreting work shall be carried out according to the IS: 456, I1S: 3370, and other
related codes. It should, however, be noted that for every 15 M3 of concrete placed or for every one
day’'s volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test
purpose, and tested at the Contractor’s cost and expenses at a Laboratory as approved by the
Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-

Charge. It is compulsory to test 3 (three) cubes in each case.

3.7.2 Structural Concrete: Design mix Concrete shall be on all concrete works except

in case of Mud-mat concrete lean concrete where nominal mix concrete will be allowed.

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less
than Grade of M20. The mix shall be designed to produce the grade of concrete having required
workability and a Characteristic Strength not less than appropriate values given in I1S: 456 - 2000.
For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest
amendments shall be adopted. As long as the quality of materials does not change a mix design
done earlier may be considered adequate for later work. Batching mixing, sampling and Strength
Test of concrete shall be carried out in compliance with the relevant clause of 1S: 456-2000 and all
other relevant Indian Standards recommended therein. Proper admixtures of reputed brand should
be used to maintain workability and in making concrete for water retaining structures with prior

approval of E.I.C.
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The mix design by the Contractor shall be used for works only after obtaining approval of
mix design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the
responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him of

his responsibility in respect thereof.

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix
Design Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the

Engineer-in-Charge.

On proportioning concrete, the quantity of both cement and aggregate shall be determined
by weight, where the weight of cement is determined on the basis of weight per bag a reasonable
number of bags be weighed periodically to check the net weight or should be either weighed or
measured by volume in calibrated tanks, All measuring equipment’s shall be maintained in a clean

serviceable condition and shall periodically checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of
testing shall be determined by the Engineer-in-Charge. Where weight batching is not possible or
practicable, the quantities of coarse and fine aggregates may be determined by volume but cement
in any case shall be weighed by weight only. If fine aggregate and volume batching is adopted,
allowance shall be made for bulking. The bulking shall be determined in accordance with IS: 2386
(Part-111).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of
aggregate shall be determined as per IS: 2386 (Part-11l) and the amount of water to be added shall be

adjusted accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control
should be exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1
above. Test strength of every sample shall be determined in accordance with the recommendations
of 1S: 456-2000. If one out of ten consecutive test cubes shows a deficiency in strength up-to a
maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of ten
shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to be less
satisfactory and a reduction of 1 % will be made on the cost of such concrete. If three out of ten test
cubes show deficiency in strength up to a limit of 10%, a reduction of 5% will be made on the cost
of such concrete. If more than three test cubes show a deficiency in strength up-to a limit of 10% a
reduction of 10% will be made on the cost of such concrete. If more than five shows a deficiency in
strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete work shall have

to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the Contractor free
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of cost to the Employer. No payment for the dismantled concrete, the relevant formwork and
reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be made. In the
course of dismantling, if any, damage is done to the embedded items or adjacent structures, the
same shall also be made good free of charge by the Contractor to the satisfaction of the Engineer-

in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will
be made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes
exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the
deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on

the cost of such concrete will be made.

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if
the quantity of water has to be increased in special cases, cement shall also be increased
proportionally to keep the ratio of water to cement same as adopted in trial mix design for each

grade of concrete. No extra payment for additional cement will be made.

3.9 FORM WORK

3.9.1 The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be
provided. The work shall also include providing all necessary staging, centring, shuttering &
formwork for placing concrete. Shuttering may be of approved dressed timber true to line, not less
than 37 mm. thick. Surface to be in contact with concrete are to be planed smooth. Alternatively,
sufficiently rigid plywood shuttering or steel shuttering may be used. In every case, joints of the
shuttering are to be such as to prevent the loss of liquid from the concrete. In timber shuttering the
joints shall, therefore, be either tongued or grooved or the joints must be perfectly close and lined
with draft paper polythene films or other types of approved materials. In case of plywood or steel
shuttering also the joints are to be similarly lined. All shuttering and framing must be adequately
stayed and braced to the satisfaction of the Engineer-in-Charge for properly supporting the
concrete, during concreting and the period of hardening. It shall be so constructed that it may be
removed without shock or vibration to the concrete. No through bolts are allowed for holding the

shuttering in water retaining structure.

3.9.2 Cleaning, Treatment and Removal of Forms: All forms shall be

thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to them before

they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be
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scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall

not be used/reused, if declared unit or unserviceable by the Engineer-in-Charge.

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy

along with wire brushes, brooms etc. for the purpose of cleaning.

Before shuttering is placed in position, the form surface in contact with the concrete shall be
treated with approved non-staining oil or composition. Care shall be taken that the oil or
composition does not come in contact with reinforcing steel or existing concrete surface. They

shall not be allowed to accumulate at the bottom of the shuttering.

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the
date in which the concrete is placed in each part of the work and the date on which the form work is

removed there from and have this recorded checked and countersigned by the Engineer-in-Charge.

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-
in-Charge may delay the time of removal if he considers it necessary. Any work showing signs of
damage through premature removal of formwork or loading shall be entirely reconstructed without

any extra cost to the Employer.

3.10 PROTECTION AND CURING OF CONCRETE

Newly placed concrete shall be protected by approved means; from rain, sun and wind and
extreme temperature. Concrete placed below the ground level shall be protected from failing earth
during and after placing. Concrete placed in ground containing deleterious substance shall be kept
free from contact with such ground or, with water draining from such ground during placing of
concrete and for a period of at least 3 (three) days or as otherwise directed by the Engineer-in-
Charge, the ground water around newly poured concrete shall be kept to an approved level by
pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall
be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be
taken to project immature concrete from damage by debris, excessive loading, vibration, abrasion,
mixing with earth or other deleterious materials, etc. that may impair the strength and durability of

the concrete.

As soon as the concrete has hardened sufficiently for the surface to be marked it should be
covered with Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven)

days after final setting. This period may be extended at the discretion of the Engineer-in-Charge,
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up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water of

minimum 25 mm depth for the period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the
Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as

soon as possible after the concrete has set. No extra payment is allowed on such count.

3.11 CONCRETE FINISH

The Concrete surface on removal of form work shall be such that no finish is necessary, If,
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted,
projecting parts by chipping and smoothening the surface with cement rendering at his own
expenses. The shutter marks shall invariably be removed by rubbing with carbon random stone.

The Contractor shall therefore take all precaution for avoiding the shutter marks.

3.12 CONTRACTOR'S SUPERVISION

The Contractor shall provide constant and strict supervision of all the items of construction
during progress of work, including the proportioning and mixing of the concrete and bending and
placing of reinforcement. Any important operation such as concreting or stripping of form work

adequate notice shall be given in advance.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall
then be added just sufficient to make a stiff and workable paste. The mortar shall be used within

half an hour of mixing.

4.0 BRICK WORK

4.1 The Contractor shall build all brickwork uniformly no one portion being raised more
than 1 meter above another at a time. The joints shall not exceed 12 mm. in thickness and should
extend the full thickness of the brickwork. All joints shall be properly raked and the surface washed

down.
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4.2 All the bricks shall be kept fully immersed in water at least for a minimum period of
six hours till they are completely soaked and only thoroughly soaked bricks shall be used in the

work.

4.3 The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The

surface of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.

Secretary

Asansol Municipal Corporation
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SECTION E ANNEXURES -1

DRAWING OF PIPELINE NETWORK

A complete departmental drawing is attached herewith on the basis of which the whole work
to be executed by the successful bidder. The bidder may obtained a more clear version and size of
file (soft copy if required) in pdf format or in AutoCAD format for workout the same from divisional
office free of cost after publication of Tender and the same have to be uploaded after modification
as per site requirement and work to be done showing complete arrangement of valve chamber etc.
and must be uploaded in .pdf(at least in AO size) format under technical document at the e-tender

portal.

Further if estimate will be prepared on the basis of this uploaded drawing by the contractor
and submit if asked by competent authority. Also after getting work order working drawing will be

prepare on the basis of the above drawing and have to take approval from competent authority.

Secretary

Asansol Municipal Corporation
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