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RAMPURHAT MUNICIPALITY 

RAMPURHAT , BIRBHUM 

Ph. No.- 03461 255008  

email-rampurhat.mun@gmail.com 
    

Memo No.330/RM/DEV/PWD                                       Dated.   09.09.2021 

 

Notice Inviting e-Bid                      
Notice Inviting e-Quotation No:   WB/UDMAD/e-NIQ- 01/RM /2021-22     Date : 09.09.2021 

                                                                                                                          

The Chairperson, Rampurhat Municipality, on and for behalf of the Board of Administrator of 
Rampurhat Municipality invites sealed competitive Bid on Item rate Basis (Two-part System) from 
reliable and resourceful Companies/Firms/Contractors having experience and acumen in 
construction & Laying works of Ductile Iron Pipes as noted below the eligibility and depicted 

hereunder for participating in the e-Bid. 
 

1. Name of Work:  Laying of Distribution pipe line D.I.(K7) Pipes (all types & Classes) for 

Water Supply Scheme in different zone (I &II) and in Ward No. 

10,11,12,13,14 within Rampurhat Municipality area, Dist.- Birbhum , 
Under Water Supply Scheme. 

2. Scope of Work  Laying of D.I. (K-7) pipes with all D.I. Specials,including earth work in 

excavation in trenches, shoring (if necessary) of adequate width 

having minimum depth to keep the top surface of pipe 1.00M below of 
the existing ground level in any kind of soil mixed with boulder, metal 
crust, concrete pavement, any road sub-grade and its flank etc., 

dewatering the trenches, preparing the bottom surface of the trenches  
for continuous bedding including sand filling (if necessary), and over 

ground installation to cross small ditches etc. supported with RCC 
pillars as & when necessary and fitting, fixing, jointing (all types of 

joints) valves, specials  etc. as per requirement, in  position, cutting, 
chamfering of pipes as required, carriage of materials from 
departmental store to work site, constructing sluice valve chambers 

including supply and fitting in position sluice valve of different dia. & 
supply and fitting in position D.I. Specials as per requirement , 

filling of the trenches with excavated materials, consolidating the 
same in layers,  guarding trenches with temporary bamboo railing for 

safety where necessary, emergency horizontal auger boring ( for 
roads other than NH and Rail way) where necessary, removing the 

surplus materials from site including all labour charges, tools and 
plants, hydraulic pressure testing, cleaning and disinfection of pipes 
etc. complete in all respect as per IS 12288-1987 (latest edition) and 

Permanent Roads Restoration as per drawing and the instruction 
of E.I.C. complete.  

(Only the D.I. pipes and rubber gaskets will be supplied 
departmentally. Other materials like Sluice valve, Air Release valve, 
Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will 

be supplied by agency. The surplus and unused materials are to be 

returned to Municipal store at own cost.) 
 
Approximate quantity of Pipes to be laid (As per ANNEXURE) 

 

3. Location of 

Work: 

 Water Supply Scheme within Rampurhat Municipal area as per 

approved departmental drawing, Dist.- Birbhum. 

4. Eligibility to  Having experience and technical acumen in Laying Ductile Iron Pipes 
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participate in 
the Bid 

(along with fitting fixings , valves and preferably permanent 
road restoration works on single Work Order or Separate Work 

Order with minimum contact value of Rs. 80.00 Lac) in single 
contract having quantity not less than the 40 % of total quantity 
given in the BOQ or  minimum 30% each in two or more 
contracts of total quantity given in the BOQ or for running 
work 80% work has been completed of total quantity given in 

the BOQ and completed quantity fulfils the criteria of single 
contract during last five financial years prior to the date of issue of 
this Notice in any Government Department/Board/Semi-
Govt./Corporation/Statutory Authority / Undertaking etc.  

AND 
Having sufficient qualified technical personnel (to be employed under 
the firm for at lowest 2 consecutive years) with sound knowledge and 
experience in execution of similar nature of works. 

AND 

Having annual turnover Rs. 80.00 Lac in any one year of five Financial 
years. 
AND 
Current GST Registration Certificates, PAN Card, up to date Income 

Tax Return receipts and up to date  P.Tax Clearance Certificate etc. 

 

   Note: 
a)  Only works of nature depicted above completed successfully will be 

treated as credential  

   b) The bidder has no adverse report, on any account, against their 
organization for any project worked during last 5 (five) years or 

working at present. This clause will lead for rejection of application, 
even after fulfilment of other eligibility criteria. 

However, the tender inviting authority reserves the right to relax the 
eligibility criteria if felt necessary for the interest of fair competition. 

5. Documents to 

be produced in 

support of  
Credential for 
Bid   Part-I 

(Prequalification 

Documents) 

 A successful performance and completion certificate supplemented 

with work order along with payment certificate issued by the 

competent authority shall have to be furnished in support of credibility 
in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 4 
: Eligibility to participate in the Bid). Besides this, following 
documents shall have to be furnished: 

  a. Particulars of ownership/partnership or Board of Directors pertaining 
to the Organization/Company/Firm 

  b. Bank solvency Certificate not less than Rs. 80.00 Lac and it should be 
issued not before 01.04.21. 

  c. Valid documents in support of annual Turnover. 

  d. P.F, & E.S.I Registration Certificate 

  e. List of machines and equipment’s necessary for field as well as 
laboratory test for all materials. 

  f. Experience and address, fax & telephone nos., mobile no., & E-mail ID 

nos. of the firm. 

   All documents in original to be produced in due course of time as & 

when asked by the Bid inviting authority. 

    

6. Earnest Money  2% of the Quoted Bid price in two parts, vise 

  a. Amount Rs. 2,00,000 .00 ( Two Lac )will have to be submitted as an 

initial Earnest Money Deposit shall accompany with Bid Proposal and 
may be remitted by selecting from either of the following payments 

modes: - 

i) Net Banking (any of the banks listed in the ICICI Bank Payment 
gateway) in case of payment through ICICI Bank Payment Gateway. 

Bank Acknowledgement Slip to be uploaded during online bid 
submission;  

ii)  RTGS/NEFT in case of offline payment through bank account in 
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any Bank and also to be documented through e-filling. 

  b. Earnest Money Deposit i.e. 2% of bid amount beyond the initial 
earnest money (if any) shall have to be deposited after acceptance of 

Bid Proposal as demand draft in favour of Rampurhat Municipality. 
 

7. 
 
 
 

8.    

Cost price of 
Bid documents 

 
 

Date and Time 

Schedule:- 
 
 

 NIL 
 

Sl. 
No. 

Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 
Documents online) (Publishing Date) 

13.09.2021 
9.00 A.M 

b) Documents download/sell start date 

(Online) 
13.09.2021 

9.00 A.M 

c) Date of Pre-Bid Meeting with the 
intending bidders in the office of the 
Superintending Engineer, West Circle, 

Municipal Engineering Directorate, 3rd 
floor, Patal Bazar Market, Purba 

Burdwan. 

 
 

22.09.2021 at 

1.00 P.M 

d) Bid submission start date (On line) 13.09.2021 

9.00 A.M 

e) Bid Submission closing date (On line) 05.10.2021 at 
5.00 P.M 

f) Bid opening date for Technical Proposals 
(Online) 

08.10.2021 
after 1.00 P.M 

g) Date of uploading list for Technically 

Qualified Bidders (online) 
To be notified 

later 
h) Date and Place for opening of Financial 

Proposal (Online) 
To be notified 

during 
uploading of 

Technical 

Evaluation 

Sheet of 
Bidders 

i) Date of uploading of list of qualified 

bidders along with the offer rates 
through (on line), 

To be notified 

later. 

j) Also if necessary for further negotiation 
through offline for final rate. 

To be notified 
later. 

 

a) 

9.  Time of 
completion 

 Time of completion of the Contract will be taken from the date of 
issue of Work Order as per Annexure-A. 

10. Site inspection 

& general 
information 

 Intending Bidders are required to inspect the site of the Project with 

particular reference to location and infrastructure facilities. They are 
to make a careful study with regard to availability of materials and 
their sources and all relevant factors as might affect their rates and 
prices. They are also acquainted with relevant IS specifications with 

latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the 
Bid documents and to have fully acquainted with all details of work 
front, communications, underground utility services,  seasonal 
weather and its variation, labours, water supply, existing & proposed 

site levels, position and diversion of transportation and barricading , if 

required, electricity and any other general information including 
topological condition & existing level and level pertaining to and 
needed for the work to be completed in time properly.  

11. Bid documents  A full set of Bid documents consists of 2 Parts. These are 
 

PART I :- Containing all documents in relation to the name of the 
firm applied for and credential possessed along with all documents as 
depicted in Sl. No. 4 along with this NIeB and its all corrigenda’s. 

 
And 
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Section A: Description of the Project.             
Section B: Conditions & requirements for e-Bidding.                  

Section C: General conditions of the Contract.                 
Section D: General specifications of Workmanship and materials for 
                Civil Works.                
 
                                       & 

Section E: ANNEXURES               
                 Annexure under Section I : 

Drawing of Pipeline network (Annexure I) 
                                     & 

PART II :-Containing the Following Document. 
 
Bid Price / Price Schedule. (.xls format) 
 

12. Validity of Bid  
 

 

A Bid submitted shall remain valid for a period of 240 calendar days 
from the date set for opening of Bids. Any extension of this validity 

period if required will be subject to concurrence of the Bidders. 

13. Withdrawal of 

Bid 

 A Bid once submitted shall not be withdrawn within the validity 

period. If any Bidder/Bidders withdraw his/their Bid(s) within the 
validity period then Earnest Money as deposited by him/them will be 
forfeited. 

14. Acceptance of 

Bid 

 The "The Chairman, Rampurhat Municipality" will accept the Bid. He 

/She does not bind himself/herself to accept otherwise the lowest Bid 
and reserves to himself/herself the right to reject any or all of the 
Bids received without assigning any reason thereof. 

15. Intimation  The successful Bidder will be notified in writing of the acceptance of 

his Bid. The Bidder then becomes the “Contractor” and he shall 
forthwith take steps to execute Formal Contract Agreement with usual 

fees as per Order No. 452 – A / PW/O/10C – 35 / 10 dated 
20/07/2011 in appropriate WBF Form No. 2911(ii) “with the "The 
The Chairperson / Chairman, Rampurhat Municipality," and fulfil all his 

obligations as required by the Contract . 

16. Escalation of 

Cost 

 There will be no escalation in cost for materials or labour and the 

contract price mentioned in the contract stands valid till completion of 
the contract, and other obligation, if any. 

17. Name & 
address of 
Engineer-In-
Charge 

(EIC) of the 
Work 

 Executive Engineer, Birbhum Division, Municipal Engineering 
Directorate, Department of Municipal Affairs, Rabindrapally , Sports 
complex , PIN- 731101 , Suri , Birbhum , E-mail ID –
eemedbir@gmail.com 

18. Execution of 
Work 

 The Contractor is liable to execute the whole work as per direction 
and instruction of the Executive Engineer, Birbhum   Division of 

Municipal Engineering Directorate who is the "Engineer in Charge" of 

the work under the control of “Superintending Engineer, west Circle, 
Municipal Engineering Directorate.” 

19. Payment  Payment will be made to the successful Bidder by the "The 
Chairperson /  Chairman, Rampurhat Municipality" periodically only on 
receipt of written recommendation from the Executive Engineer, 

Birbhum Division of Municipal Engineering Directorate.  

20. Influence  Any attempt to exercise undue influence in the matter of acceptance 
of Bid is strictly prohibited and any Bidder who resorts to this will 
render his Bid liable to rejection. 

 

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding. 
 

21. In case office faces sudden closure owing to reason beyond the scope and control of "The 

Chairperson / Chairman, Rampurhat Municipality", any of last date/dates as schedule in Sl. 

No 8 may be extended up-to/to next and following working day without issuing further and 
separate notice should the "The Chairperson / Chairman, Rampurhat Municipality", feels it to 
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be necessary and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be considered 
lawfully becoming to be acting on and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 

Documents in the Bid document. However, if there is any variance between the contents of 

different documents, the provision of documents appearing earlier in the list shall prevail over 
the same provided in the contents coming later. 

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment 
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor 

strictly. 

25. Bid Acceptance Authority is the "The Chairperson / Chairman, Rampurhat Municipality". 

26. In case of any dispute arising from any clauses of similar nature between bid documents and 

WBF 2911(ii), the decision of the Superintending Engineer, west Circle, 3rd floor, Patal Bazar 
Market, Purba Burdwan will be final and binding. 

27. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as 
applicable will be made from the bills from time to time (please refer cl.57 of section C). 

28. No conditional Bid shall be entertained. 

29. In the event of e-Filing intending bidder may download the Bid document from the 
website http://wb.tender.gov.in directly by the help of Digital Signature Certificate & 

necessary cost of Bid document (if any) may be remitted through online payment Gateway & 

same may be documented along with earnest money Deposit through e-Filling, (scanned 
copy to be submitted) (Details of which has been narrated in “Instruction to Bidders”). 
Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the 
Website http://etender.wb.nic.in. Bid document may be downloaded from website & 

submission of Technical Bid/Financial Bid as per Bid Schedule. 

30. The requisite cost of Bid documents and Earnest Money, as specified in this NIeB may be 
remitted by selecting from either of the following payments modes: - 
i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway;  
ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be 

documented through e-filling. 
Every such payment shall be made on or after the date of publish of NIeB. Any Bid without 
payment of requisite Earnest Money (Except exemption as per G.O.) shall be treated as 

informal and shall be automatically cancelled. 

31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 

site of works and its Surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for the work as mentioned in the Notice 
inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic 
management and execution shall be the responsibility of the Agency at his/her/their risk and 
cost. 

32. Prospective applicants are advised to note carefully the minimum qualification criteria as 

Mentioned in ‘Instructions to Bidders’ before bidding. 

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential 
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed 

to participate in the Bid and that application will be out rightly rejected without any prejudice. 

34. Before issuance of the work order, the Bid inviting authority may verify the Credential & other 
documents with the original of the lowest bidder, if found necessary. After verification, if it is 

found that such documents submitted by the lowest bidder is either manufactured or false, in 

that case, L.O.A./ work order will not be issued in favour of the bidder under any 
circumstances. 

35. If any discrepancy arises between two similar clauses on different notifications, the decision 
of "Superintending Engineer, west Circle, M.E.Dte." is final & binding. 

36. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 
Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the 

notification thereof or any other laws relating thereto and the rules made and order issued 
there under from time to time. 

37. Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such 
individual person shall, while uploading any Bid for and on behalf of such company or firm, 

invariably upload a copy of registered power of attorney showing clear authorization in his 

favour, by the rest of the directors of such company or the partners of such firm, to upload 
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such Bid. The power of attorney shall have to be registered in accordance with the provisions 
of the Registration Act,1908. 

38. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at 

Burdwan, Dist.-Purba Burdwan, West Bengal. 

39. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 

clarifications thereof or interpretation of any of the conditions of the Bid documents before 
the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such period no 
representation in that behalf will be entertained by the Bid Inviting Authority. 

40. The successful Bidder will remain liable for following with West Bengal Contract Labour 

(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be 

submitted within 07 (seven) days from the date of issue of work order, otherwise the work 
order will be cancelled. 

41. The participating bidder has to upload the drawing of respective zone showing diameter and 

location of Sluice valve (Sluice valve may be located at junction point and at the point where 
diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as 
mandatory document under technical bid. If not uploaded, the bidder will be not allowed to 

participate in financial bid. 

42. The successful bidder has to provide detailed estimate along with rate analysis (if any) and 
drawing of respective zone along with sectional drawing for each diameter of pipe (in 
reference of drawing uploaded under technical document of this bid) for all works against 
each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary 

break up elaborately for justification of rates if asked by the concerned authority before 

acceptance of bid which will be treated as part of contract and the working drawing will also 
be prepared on the basis of this document later and will be sent for approval to competent 
authority. The total estimated cost against total quantity of pipe will be represented by unit 

rate for each item of work. For preparation of estimate, the agency may consult PWD 

Schedule, PHE Schedule and approved market rate. 

43. Successful Bidder will have to submit requirement of all materials, work programme and 
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe 
(on the basis of clause 41 of this section) after awarding work order by competent authority.  

44. The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity 
considering the actual site condition and scope of work.  

45. Payment will be made phase wise against each item of work as per clause 57 Of Section C of 

the bid document. Additional Security Deposit @ 1% (one percent) will be deducted from 
each and every running bill. The entire amount of such 3% (three percent) of Security 
Deposit (Initial 2% + additional 1%) will be refunded without any interest only after 
successful completion of the whole work in all respect as per clause 57 of section C after full 

satisfaction of E.I.C in compliance with PWD order No. 5784-PW/L&A/2M-175/2017  Dated: 

12.09.2017. 

46. Security Deposit @ 1% (one percent)or as per specified govt order, will be deducted 

from each and every running bill. The Security Deposit(3%) excluding operation and 

maintenance will be refunded as per PWD order No. 5784-PW/L&A/2M-175/2017  Dated: 

12.09.2017, as given below; 

If the contractor or his workmen or servants or authorized representatives shall 

break, deface, injure, or destroy any part of building, in which they may be 

working, or any building, road, road-curbs, fence, enclosure, water pipes, cables, 

drains, electric or telephone posts or wires, trees, grass or grassland or cultivated 

ground contiguous to the premises, on which the work or any part of it is being 

executed, or if any damage shall happen to the work from any cause whatsoever 

or any imperfection become apparent in it at any time whether during its 

execution or within a period of three months or one year or three years or five 

years, as the case may be (depending upon the nature of the work as described 

in the explanation appended hereto) hereinafter referred to as the Defect Liability 

Period, from the actual date of completion of work as per completion certificate 

issued by the Engineer-in-Charge, the contractor shall make the same good at his 

own expense, or in default, the Engineer-in-Charge may cause the same to be 
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made good by other workmen and deduct the expense (of which the certificate of 

the Engineer-in-Charge shall be final and binding on all concerned) from any 

sums, whether under this contract or otherwise, that may be then, or at any time 

thereafter become due to the contractor from the Government or from his 

security deposit, either full, or of a sufficient portion thereof and if the cost, in the 

opinion of the Engineer-in-Charge (which opinion shall be final and conclusive 

against the contractor), of making such damage or imperfection good shall 

exceed the amount of such security deposit and/or such sums, it shall be lawful 

for the Government to recover the excess cost from the contractor in accordance 

with the procedure prescribed by any law for the time being in force. 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and 

certify thereon, within a period of thirty days with effect from the date of 

submission of the final bill in acceptable form by the contractor, the amount 

payable to the contractor under this contract and shall also issue a separate 

completion certificate mentioning the actual date of completion of the work to 

the contractor within the said period of thirty days. The 

certificate of the Engineer-in-Charge whether in respect of the amount payable 

to the contractor against the "Final Bill" or in respect of completion of work shall 

be final and conclusive against the contractor. However, the security deposit of 

the work held with the Government under the provision of clause 1 hereof shall 

be refundable to the contractor in the manner provided here under:- 

(a) For work with three months Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor on expiry 

of three months from the actual date of completion of the work. 

(b) For work with one year Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor on expiry of 

one year from the actual date of completion of the work. 

(c) For work with three years Defect Liability Period: 

(i) 30% of the security deposit shall be refunded to the contractor on 

expiry of two years from the actual date of completion of the work; 

(ii) The balance 70 % of the security deposit shall be refunded to the 

contractor on expiry of three years from the actual date of completion 

of the work; 

(d) For work with five years Defect Liability Period: 

(i) No security deposit shall be refunded to the contractor for 1st 3 years 

from the actual date of completion of the work; 

(ii) 30% of the security deposit shall be refunded to the contractor on 

expiry of four years from the actual date of completion of the work; 

The balance 70 % of the security deposit shall be refunded to the 

contractor on expiry of five years from the actual date of completion of 

the work, 

Explanation: 

The word 'work' means and includes road work, bridge work, building work, 
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sanitary and plumbing work, electrical work and/or any other work 

contemplated within the scope and ambit of this contract. For 

(i) The work of patch repair or patch maintenance in nature or a combination 

thereof, the Defect Liability Period of the work shall be three months from 

the actual date of completion of the work. 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 

40 mm, Repair & Rehabilitation of any road / bridge / culvert / building / 

Sanitary & Plumbing work, the Defect Liability Period of the work shall be 

one year from the actual date of completion of the work; 

(iii) Extension of building / bridge / culvert, Construction of new flexible 

pavement up to bituminous level which has been designed for a period of 

3 years or more, Widening and strengthening of flexible pavement 

designed for a period of 3 years or more, Improvement of riding quality / 

Strengthening of flexible pavement designed for a period of 3 years or 

more; Providing only mastic asphalt layer over existing bituminous 

surface without providing bituminous profile corrective course / 

bituminous base course, theDefect Liability Period of the work shall be 

three years from the actual date of completion of the work; 

(iv) Construction of new building / new bridge / new culvert, Reconstruction of 

building / bridge / culvert including construction of approach roads for 

bridge / culvert, Construction of rigid pavement, Reconstruction of rigid 

pavement, Construction of new flexible pavement covered by mastic 

work which has been designed for a period of 5 years or more, Widening 

and strengthening of flexible pavement covered by mastic work which 

has been designed for a period of 5 years or more, Improvement of 

riding quality / Strengthening of flexible pavement covered by mastic 

work which has been designed for a period of 5 years or more, the 

Defect Liability Period of the work shall be five years from the actual date 

of completion of the work 

“The word ‘Government’ means the Government of the State of West 

Bengal in Municipal Engineering Directorate, UD&MA Department.” 

Additional provisions in substituted Clause 17 of the Condition of 

Contract of the printed tender form as per G.O. no. 52-CRC/2M-06/2014 

dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-175/2017 dated 

02/11/2017.  

In cases of Refunding and Releasing of 100% (one hundred percent) Security 

Deposit held with the Government, arising out from works contract, Security 

Deposit will be released after issuance of Completion Certificate on submission 

of unconditional BANK GUARANTEE by the Contractor for the Security Deposit 

subject to the following conditions: 

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in 

favour of the Memari Municipality on behalf of the contractor. 

2. The Bank Guarantee shall remain valid for the whole Defect liability 

period/Security period as per contract of the work (No renewal in 



 

9 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN RAMPURHAT MUNICIPALITY 
UNDER WATER SUPPLY SCHEME 

 

between should be required). 

3. The Bank Guarantee will be submitted as per approved Format. The 

employer should obtain confirmation of the Bank Guarantee directly 

from the Bank before its acceptance. 

4. The Bank Guarantee, now pledged in the form of Security Deposit will be 

released to the contractor in the following manner, if not forfeited under 

conditions of contract: 

4.1.    For work with 3 (three) months Defect Liability Period: 

Full amount shall be refunded to the contractor on expiry of 3 (three) 

months from the actual date of completion of the work. 

4.2.    For work with 1 (one) year Defect Liability Period: 

Full amount shall be refunded to the contractor on expiry of 1 (one) 

year from the actual date of completion of the work. 

4.3.    For work with 3 (three) years Defect Liability Period: 

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on 

expiry of 2 (two) years from the actual date of completion of the work; 

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the 

contractor on expiry of 3 (three) years from the actual date of 

completion of the work. 

4.4. For work with 5 (five) years Defect Liability Period: 

For this work defect liability period is 5 years from the date of 
completion of the work as per completion certificate issued by the 
concerned Executive Engineer, MED. However, completion 
certificate should be issued after completion of all items of works 
as per schedule as required including supplementary items (if any) 
in all respect but except the items of maintenance of trees etc.  

4.4.1. No amount shall be refunded to the contractor for first 3 (three)   the 
actual date of completion of the work; 

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on 
expiry of 4 (four) years from the actual date of completion of the work; 

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to 
the contractor on expiry of 5 (five) years from the actual date of 
completion of the work. 

 

  

                                                                        
 
 

                                                                The Chairperson 

                                                                          Rampurhat Municipality 
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ANNEXURE-A 

 

 
 

Sl. 
No. 

 
 
 

Name of Work 

Dia. of DI pipes (mm) 
 

Total 

Length 

(metre) 

 
Initial 

Earnest 

Money 
( Rs.in 

lakh) 

 

Time of 
Com- 

pletion 

(days) 

Annual 
Turnover 

for each 

zone* 
( Rs. in 
Crore) 

 
 

300 

 
 

250 

 
 

200 

 
 

150 

 
 

100 

 
1 

Laying of D.I. (K-7) pipes with all D.I. Specials including 
earth work in excavation in trenches, shoring (if necessary) 
of adequate width having minimum depth to keep the top 
surface of pipe 1.00M below of the existing ground level in 
any kind of soil mixed with boulder, metal crust, concrete 
pavement, any road sub-grade and its flank etc., dewatering 

the trenches, preparing the bottom surface of the trenches  
for continuous bedding including sand filling (if necessary), 
and over ground installation to cross small ditches etc. 
supported with RCC pillars as & when necessary and fitting, 
fixing, jointing (all types of joints) valves, specials  etc. as 
per requirement, in  position, cutting, chamfering of pipes as 
required, carriage of materials from departmental store to 

work site, constructing sluice valve chambers including 
supply and fitting in position sluice valve of different dia. & 
supply and fitting in position D.I. Specials as per 
requirement , filling of the trenches with excavated 
materials, consolidating the same in layers,  guarding 
trenches with temporary bamboo railing for safety where 
necessary, emergency horizontal auger boring ( for roads 

other than NH and Rail way) where necessary, removing the 
surplus materials from site including all labour charges, tools 
and plants, hydraulic pressure testing, cleaning and 
disinfection of pipes etc. complete in all respect as per IS 
12288-1987 (latest edition) and Permanent Roads 
Restoration as per drawing and the instruction of E.I.C. 
complete.  

(Only the D.I. pipes and rubber gaskets will be supplied 
departmentally. Other materials like Sluice valve, Air Release 
valve, Drain valve, D.I. Fittings, Mechanical Joints etc., 
where necessary, will be supplied by agency. The surplus 
and unused materials are to be returned to Municipal store 
at own cost.) 
 Zone-I & II and in Ward No. 10,11,12,13,14 within

Rampurhat Municipality area, dist.- Birbhum under WATER 
SUPPLY SCHEME 

500 3000 1205 4000 18200 26905 2.00 270 0.80 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION – A-I 

 

1. General guidance for e-Biding 
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 
for assisting them to participate in e-Biding. 

 
2. Registration of Bidder 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 
registered with the Government e-procurement system, through logging on to 

https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the 
web portal. 

 
3. Digital Signature certificate (DSC) 
Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 

submission of Bids, from the service provider of the National Information’s Centre (NIC) or 
any other bonafide service provider on payment of requisite amount. Details are available at 

the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 
 

4. The contractor can search and download NIeB and Bid Documents 
Electronically from computer once he logs on to the website mentioned in Clause 2 using the 
Digital Signature Certificate. This is the only mode of collection of Bid Documents. 

 
5. Submission of Bids. 

General process of submission, Bids are to be submitted through online to the website stated 
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 

Financial Proposal before the prescribed date and time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 

documents will get encrypted (transformed into non-readable formats). 
 
 

A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers 

(folders). 
 
A-1. Statutory Cover Containing 

 

1. Prequalification Document 
i. As per Sl. No. 4  
ii. Prequalification Application (Sec-B, Form – I) 

iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the 

NIeB against each of the serial of work.  
 
2. NIeB (download and upload the same Digitally Signed) 
 

 

3. Technical Document   (To be filled, scanned & digitally signed) 
i. Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Bidder ) 
iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 
v. Declaration by the Bidder. 
  
     (The autocad drawing may be obtained from concerned divisional office after publishing of 

the bid document for showing locations of different items if required and sluice valve 

chambers and to be uploaded.)  
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A-2. Non statutory Cover Containing/My Documents 
 

i. Registration Certificate under Company Act. (if any). 

 
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 
 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 
five years(year just preceding the current Financial Year will be considered as year – I) 

 
v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 

Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ 
Co.-Opt.(S) 
 

vi. List of machineries possessed by own/arranged through lease deed along with 
authenticated documents of lease / sub-lease / hire basis etc. 

 
vii. List of laboratory Instrument. 

 
viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 

 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 

A2) will render the Bid liable to be summarily rejected for both statutory andnon-statutory 
cover. 

 
Intending Bidders should upload Non-Statutory documents as per following folders in My 

Document: 
 

E-Bidding system of 
Government of West 
Bengal 

   

Bidder Document Sub 

Category 

Master 

   

Sl. No. Category Name Sub Category Name Sub Category 
Description 

    

A CERTIFICATES   

  A1. CERTIFICATES 1. GST Registration 
/ ST 
Registration/ 

P.F/PAN / P. Tax 
Clearance 

Certificate 
2. Income Tax 
Acknowledgement 

Receipt  
(Latest) 

3.E.S.I Registration 
Certificate. 

B COMPANY 

DETAILS 

  

  B1. COMPANY 

DETAILS 1 

1. Proprietorship 

Firm (Trade 
License). 

2. Registered Deed 
of partnership Firm 
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3. Registration 
Certificate under 

Company 

Act. (if any). Ltd. 
Company 
(Incorporation 
Certificate , Trade 

License) 
4. Power of 
Attorney (For 
Partnership Firm/ 

Private Limited 

Company, if any) 
5. Society (Society 
Registration copy, 
Trade 

License) 

C CREDENTIAL   

  C1. CREDENTIAL1 Similar nature Work 

& Completion 
Certificates along 
with work order and 
payment certificate 

issued by 

competent 
authority (as per Sl 
No. 4 of NIeB) 

D EQUIPMENT   

  D1.LABOURTARY 1. List of 

Machineries and 
equipment 
necessary for field 

as well as 
laboratory test of 

all materials as per 
NIeB 

  D2. CIVIL 

MACHINERIES 

  D2. ELECTRICAL 
MACHINERIES 

  D2. MECHNANICAL 

MACHINERIES 

   

  D2. 

MISCELLENEOUS 
MACHINERIES 

E FINANCIAL 

INFO 

 

  E1. P/L & BALANCE 
SHEET 2011- 
2012 

P/L & BALANCE 
SHEET (As per 
NIeB) 

    

  E2. PAYMENT 
CERTIFICATE 1 

Payment Certificate 
in support of valid 
credential only to 

be submitted(as per 
NIeB) 

  E3 PAYMENT 
CERTIFICATE 2 

F MANPOWER   

  F1. TECHNICAL 
PERSONNEL 

1. List of sufficiently 
qualified technical 
person 

(as per Sl No 4 of 
NIeB) 

  F2. TECHNICAL 
PERSONNEL ON 
CONTRACT 

1. List of technical 
personnel employed 
under 
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the organisation (or 
on contact basis ) 

in details 

with name, 
qualification, 
experience and, 
address with 

contact number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 
Certificate (As per 
NIeB) 

  DECLARATION 2 2. Valid Document 
in support of annual 
(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 

additional 
document (if 
any). 

    

 
 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) 

will render the Bid liable to summarily rejected for both statutory & non statutory cover. All 
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the 
contractor in the Declaration Folder of My Documents. 
 

B. Bid Evaluation 
i. Opening and evaluation of Bid: - If any Bidder is exempted from payment of EMD, copy of 
relevant Government order needs to be furnished (applicable in case of Registered Labour 
Co-Operative Society). 

 

ii. Opening of Technical Proposal: - Technical proposals will be opened by the Bid Inviting 
Authority electronically from the website using his/ her Digital Signature Certificate. 
 
iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 

found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be 

opened. If there is any deficiency in the statutory documents the Bid will summarily be 
rejected. 
 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory 

cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of 
technical proposal and recommendation thereafter and processing of comparative statement 
for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 

Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 
appropriate authority depending on the value of the work as applicable as per existing norms 

and guidelines under State Govt. programme. 
 
v. Uploading of summary list of technically qualified bidders. 

 
vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 

Bidder and for which their proposal will be considered and uploaded in the web portals. 
 

vii. While evaluation, the committee may summon the bidders and seek clarification / 
information or additional documents or original hard copy of any of the documents already 

submitted and if these are not produced within the stipulated time frame, their proposals will 
be liable for rejection. 
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C. Financial proposal 
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder. 

 

6. Financial capacity of a Bidder will be judged on the basis of working capital and available 
bid capacity as mentioned in the NIeB to be derived from the information furnished in FORM-
I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an 

applicant feels that his/their Working Capital beyond own resource may be insufficient, 
he/they may include with the application a letter of guarantee issued by a first class Bank to 

supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/ 
Accepting Authority and should guarantee duly specifying the name of the project that in case 

of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of credit 
Such revolving line of credit should be maintained until the works are taken over by the 

Authority. 
 
The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 

submitted which must demonstrate the soundness of Bidder financial position, showing long 
term profitability including an estimated financial projection of the next two years. 

 
 

 
7. Penalty for suppression / distortion of facts 
Submission of false document by Bidder is strictly prohibited and in case of such act by the 

Bidder the same may be referred to the appropriate authority for prosecution as per relevant 
IT Act with forfeiture of earnest money forthwith. 

 
8. REJECTION OF BID 

 
 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 

and to cancel the Bidding processes and reject all Bids at any time prior to the award of 
Contract without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid 

accepting authority) action. 
 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will 
constitute the formation of the Contract. 

 

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 
addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same 
will be executed between the Bid Accepting Authority and the successful Bidder. 

 

 
 
 

                                                              The Chairperson 

Rampurhat Municipality 
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SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 

To  

The Chairperson, 
Rampurhat Municipality, 

Dist: -Birbhum, 

West Bengal, 

Ref: - e-Quotation No:   WB/UDMAD/e-NIQ- 01/RM /2021-22   Date : 09.09.2021 

 

for________________________________________________________________________
______________________________________________ (Name of work) 

__________________________________________________________________________
_______________________________________  
 
Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 
the necessary information and relevant documents for evaluation. The application is made by 
me / us on behalf of___________________________________________ In the capacity 

___________________________________________________________________duly 
authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of 
the group of firms for Application and for completion of the contract documents is attached 
herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  
(a) Bid Inviting and Accepting Authority can amend the scope and value of  

the contract bid under this project.  

(b) Bid Inviting and Accepting Authority reserves the right to reject any  
application without assigning any reason.  

Enclo:- e-Filling:-  
1. Statutory Documents  
2. Non Statutory Documents  

 

Date: -                 Signature of applicant including title  
                                                             and capacity in which application is made.  
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                                                    SECTION – B 
Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the 
last five financial years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st Year  
(Rs. In 

lakh)  

2nd 
Year  

(Rs. In 

lakh)  

3rd 
Year  

(Rs. In 

lakh)  

4th 
Year  

(Rs. In 

lakh)  

5th 
Year  

(Rs. In 

lakh)  

a) Current Assets :  
(It should not include investment in any 

other firm)  

 

b) Current liabilities :  
(It should include bank over draft) 

 

c) Working capital :  

(a) – (b)  

 

d) Net worth :  
(Proprietors Capital or Partners Capital or 

Paid up Capital + Reserve and surplus )  

 

e) Bank loan/ Guarantee :  
(As per clause G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. Work 
order issued  

As on  
31.03.2021 

As on  
31.03.2020 

As on  
31.03.2019 

As on  
31.03.2018 

As on  
31.3.2017 

 

       

 
 

 
 

Signed by an authorized officer of the firm  
 

_________________________________________  

Title of the officer  
 
_________________________________________  
Name of the Firm with Seal  

 

 
Date________________  
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                              Declaration of the Bidder 
(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 
documents which is required to be submitted in time duly) 
 
I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by occupation 
…………………………………………. do hereby solemnly affirm and confirm as follow: 
1. That, I am the ……………………………………………………. Of ……………………………………… have 
duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated 
through Office memo bearing No --------------------------------dated ---------- and have made 
myself fully acquainted with the site conditions existing level/proposed level and local 
conditions in and around the site of work. I have also carefully and meticulously gone through 

the Bid documents. Bid of the above named Bidder is offered and submitted upon due 
consideration of all factors and if the same is accepted, I on and for behalf of the aforesaid 
Bidder, being lawfully and duly authorized, promise to abide by all the covenants, conditions 
and stipulations of the Contractual documents and to carry out, complete the works to the 

satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may 

given by the Engineer in Charge of the work time to time. I also hereby undertake to abide 
by the provisions of Law including the provisions of Contract Labour (Regulation & Abolition) 
Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be 

applicable to the Contractor upon entering into formal Contract / agreement with the Bid 
Inviting/Accepting authority. 

 
3. That I declare that, no relevant information as required to be furnished by the Bidder 
has been suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 
 
 

Deponent 
Solemnly affirmed by the said 

………………………………………………… 
 
 

Before me.………………………………………………………………………………..(1st class Judicial Magistrate / 
Notary Public)     
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                                                    SECTION – B 

     FORM- III 

STRUCTURE AND ORGANISATION 
 

A.1 Name of applicant : 

 
A.2 Office Address : 

 
 

 
Telephone No. and Cell Phone No. :  

Fax No. :  
E mail : 
 

A.3 Attach an organization chart showing the structure of the company with names of  
Key personnel and technical staff with Bio-data. :  

 
 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  
 
 

 
 

 
 

                                                                            Signature of applicant including title  
                                                                           and capacity in which application is made
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SECTION - B 

FORM – IV 

 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): - 

 

 

(Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release 

of Machineries.)  

Name of 

Machine / 

Instrument  

Make  Type  Capacity  Motor / 

Engine  

No.  

Machine  

No.  

Possession Status  Date of 

release If 

Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

 

                                                                  Signature of applicant including title  

                                                                                 and capacity in which application is made.  
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Memo No. --         Date :-  

Copy forwarded for information to- 

I) The Director, SUDA, ILGUS Bhawan, Salt Lake City, Kolkata 

II) The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

III) The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

 IV) The Additional Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata 

 V) The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division 

VI) The Executive Engineer, Birbhum Division, M.E.Dte. 

VII) The Executive Officer, Rampurhat Municipality. 

VIII) The Finance Officer, Rampurhat Municipality. 

IX)  Notice Board. 

 

 

 

                                                                        
The Chairperson 

                                                                                     Rampurhat Municipality 
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SECTION – A 
DESCRIPTION OF THE PROJECT 

1.0  GENERAL  

Laying of D.I. (K7) pipes with all D.I. Specials, including earth work in excavation in trenches, 

shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe 

1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, 

concrete pavement, any road sub-grade and its flank etc., dewatering the   trenches, preparing 

the bottom surface of the trenches for continuous bedding including sand filling (if necessary), 

and over ground installation to cross small ditches etc. supported with RCC pillars as & when 

necessary and fitting, fixing, jointing (all types of joints) valves, specials  etc. as per requirement, 

in  position, cutting, chamfering of pipes as required, carriage of materials from departmental 

store to work site, constructing sluice valve chambers including supply and fitting in position 

sluice valve of different dia. & supply and fitting in position D.I. Specials and valves as per 

requirement , filling of the trenches with excavated materials, consolidating the same in layers,  

guarding trenches with temporary bamboo railing for safety where necessary, emergency 

horizontal auger boring ( for roads other than NH and Rail way) where necessary, removing the 

surplus materials from site including all labour charges, tools and plants, hydraulic pressure 

testing, cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-1987 (latest 

edition) and Permanent Roads Restoration as per drawing and the instruction of E.I.C.. 

(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like M.S 

Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 

necessary, will be supplied by agency. The surplus and unused materials are to be returned to 

Municipal store at own cost.) 

 

2.0      LOCATION 

Water Supply Scheme within Rampurhat Municipal area as per departmental drawing, Dist.- 

Birbhum. 

 

3.0  DETAIL SCOPE OF WORKS 

I. The agency has to quote the rate on the basis of quantity of laying as per approved drawing 

and existing condition of the site as unit rate diameter wise. The participating agency has to 

carefully inspect the site with the attached drawing and collect all data for preparation of justified 

estimate and thereafter evaluation of unit rate against each item of BOQ. The participating agency 

also includes the cost of all such items in estimating the total cost which is required to complete 

the work complete in all respect. 

 

II. The work is to be executed as per related IS Specification, Municipal WBF 2911(ii)and other 

specification laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only 

be supplied by this Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints 

etc., where necessary, will be supplied by agency and it should of reputed make and should be 

approved by the EIC. 

 

 

III. The contract comprises of laying of Distribution Main (D.I.Pipes (k/7) as required) including 

all D.I. Specials and laying, fitting, fixing, jointing and all other works incidental thereto as desired 

and set-forth in the specification. Bidders are advised to inspect the site before tendering, extra 

claims on the ground of insufficient data and absence of knowledge about conditions prevailing at 

site shall not be entertained. 

 

IV. A network drawing is attached with the quotation in .pdf format. The agency has to collect the 

.dwg format (AutoCAD format) from the concerned division and plan everything on the drawing 
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i.e., where additional work of shoring, BFS, RCC column, sand filling, Sluice valve and chambers 

etc. are required. The whole planning thereof will be uploaded in .pdf format in a folder 

under Technical bid. This will be one of criteria to judge the Technical ability of the participating 

agency. This will be the basis on which the successful bidder has to submit the details of estimate 

if asked for before acceptance of bid. The final drawing (6 copies) prepared on the basis of the 

above will be prepared after issuance of work order and will be approved by competent authority, 

if found correct. 

 

V. The work has to be carried out on the basis of the approved drawing and part drawing has to 

be submitted along with each R.A bill submitted by the Contractor. 

 

VI. After completion of the work, a completion drawing (6 copies) in suitable scale with position of 

pipes (diameter wise and its length), specials/fittings, valves issued to him by Department or 

supplied by them have to be submit along with final bill. The final bill shall not be paid unless the 

said stipulation is complied with.  

 

VII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless 

these drawings must be checked thoroughly by the tenderers’ who will be held responsible for 

satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be 

pointed out before the work is commenced. Under all circumstances, the contractor will be held 

responsible for the satisfactory completion. In case of any discrepancy between the drawing and 

the schedule of tender, the decision of the Superintending Engineer will be final and binding. 

 

VIII. The works are to be carried out strictly in accordance with approved drawing and 

specification supplemented by other detailed working drawings as the Engineer-in-Charge may 

sign, if necessary, from time to time. For any change, no extra claim will be entertained. 

 

IX. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the 

vehicular traffic. The contractors are to obtain the information regarding the layout and precise 

position of the underground Electric Main, Telephone or other Cables. No responsibilities in this 

respect will be taken by the Directorate. The contractor will have to cut metal road or bituminous 

road of any thickness where suitable Road flank is not available and its cost is included in the 

relevant items of the work. 

 

X. The trenches will have to be adequately protected against accidents continuously throughout 

day and night. Demonstrations of danger signals, red lamps and other signs as may be required at 

the vintage point and imperative upon the contractors in the interest of public safety.  

 

XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-

Charge, all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, 

Drains, Ditches, Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to 

be affected or endangered or disturbed by the works, being in the line thereof and continuous 

thereto. 

 

XII. The contractors’ will be liable for and make good at their own expenses within a reasonable 

period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to 

one or combination of items in building, walls, water mains and other pipes by or in consequence 

of the execution of the works or accident whatsoever, in the event of default (in lapse with respect 

to the time limit) it shall be lawful for the undersigned to employ other agency to make good the 

damages at the risk at cost of the contractors’ after a 24 hours written notice period has elapsed. 

The expenditure amount in above situation will be deducted from the bills of agency.  

 

XIII. In case of trenches in front of any holding so as to block its passage of communication, the 

contractors’ will have to make for temporary arrangements to remove the difficulties by provision 

of wooden planks or otherwise and removing the same after the trenches are filled up.  
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XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and 

quote their rate accordingly. Since no extra claims will be entertained separately on that account, 

inspection of sites prior to tendering, therefore, should be done by the tenderer.  

 

Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a 

minimum cover of one metre over the top of the pipe. 

 

XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be 

done through any materials (e.g. – soil, premixed road surface, concrete to roads etc.) with 

shuttering and dewatering as may be required to protect the trenches and facilitate the works 

during execution. This also includes cutting and removing trunks and roots of trees upto 20mm 

dia.  

 

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where 

necessary), lowering and placing them along trenches including laying, fitting and jointing with 

rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling the 

trenches in layers of 15cm. Each layer are being adequately watered and consolidated. The filling 

has to be done after completion of the joints and after affecting the hydraulic test as per 

specification.  

 

XVII. After removal of the surplus excavated materials (except road metal) after the trenches 

have been rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materials 

such as bricks and stones, ballast and chips, stone-setting, asphalt etc. are available from roads 

and other road flanks along which the pipes have been laid for restoration of the same, contractor 

will arrange for stacking these materials properly and separately as per direction of Engineer-in-

Charge for which, no extra payment will be entertained in this situation. 

 

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works 

mentioned with this Clause excepting that for which, a separate item has been provided in the 

schedule. 

 

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 

metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the 

undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 

 

XX. The contractor will provide his own arrangement for every cost, charges or expenses which 

may be claimed or any person public or private or Government concerned, occurred to the 

property of life of any such concern or person (as the case may be) by or in consequence of the 

execution of the said work or in respect of any labour of work, entitled upon said work for which, 

no extra payment will be allowed.  

 

XI. PERMANENT ROAD RESTORATION: 

 

As per drawing , direction and satisfaction of the E.I.C.  
 

XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  

Foundation of trenches excavated as per drawing. The depth and width of trenches properly 

maintained during execution. The bed of trench is to be properly levelled and rammed. Any water 

accumulated in the trenches due to sewage or rain water to be dewatered at the cost of 

contractor. The laying rate includes for excavation in whatever soil and stone, hard or soft, that 

may be found and breaking through any underground structure surface metalling, pegging and 

trimming and pumping, if necessary, for removal of water or muddy water, taking out mud 

keeping the top soil separately or unavailing of surplus materials, tapping and shoring excavated 

materials, matching temporary instalment and maintenance of surface and every other expense in 

strict conformity with the specification.  
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The excavated areas around the foundation structure are to be filled up properly to the required 

levels with the earth obtained from excavation. The filling should be done properly consolidated 

with Iron Rammer and sprinkling water. The cost of filling up the trenches includes relevant items 

of work for which, no extra payment will be made.

 

XXV.DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:  

 

The departmental supply of D.I Pipes of different Pipes and rubber gaskets for pipeline will be 

made from the local Departmental Store. List of materials will be prepared on the basis of the 

actual requirement duly once set by Engineer-in-Charge so that, lowest possible materials are left 

surplus which are to be returned back to local departmental store by the contractor for which no 

extra payment will be made.  

 

The carriage cost from store to work site has been provided in the respective item of the schedule, 

for which, no extra payment will be made. The contractor shall check the quality of materials 

before taking delivery of the same, any subsequent complaint in this respect shall not be 

entertained.  

 

The contractors’ are solely responsible for the safe custody of those supplied materials onwards 

from the date of issue till the same are used in the work according to the contract and the surplus 

items are finally handed-over to this Directorate/Department. For any loss or damage occurring 

during this period, the contractors’ will remain responsible and recovery will be made from them 

as per Rule. 

 

The contractors’ at their own cost will supply labours for loading, unloading and stacking the 

materials as and when required by the Engineer-in-Charge.  

 

No carriage charges will be paid for any carriage within the campus of the work site, for any 

advance carriage (to relieve cage of the store), double carting if it becomes necessary and return 

the surplus materials to the Departmental Stores, no extra payment shall be made. The cost of all 

such carriage has been included and distributed in the relevant items of the bill of quantities.  

 

No claims for extra payment due to any delay of detention, dispute of non-procurement of 

materials to be supplied departmentally or for any other reason will be entertained.  

 

XXVI.RECOVERY OF MATERIALS:  

 

For loss of damage of the materials supplied by Government or non-returning of surplus materials, 

recovery will be made from the contractor at the highest of the following rates:-  

 

Fifty Percent excess of departmental stock rate or the rate at which Municipality buy the material 

from agency at the time of recovery of value. 

Ten percent in excess of market rate at the time of recovery of value. Decision of the Executive 

Engineer/E.I.C. concerned in respect of market price is final and bindings.  

 

The contractors’ should carefully examine the materials supplied from Govt. Store regarding its 

quality and suitability. No complaint in this regard will be entertained once the materials have 

been supplied to and received by the Contractors. 

 

XXVII.DEPARTMENTAL MATERIALS AND COST:  

 

All the materials except D.I. Pipes, and DT/Mechanical Joints, Rubber Gaskets have to be supplied 

by the contractor. The aforesaid materials will be supplied by the Department free of cost as non-

recoverable items.  
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XXVIII.TIME OF COMPLETION:  

 

The works for pipe line shall be completed in all respect by the contractors’ within time specified in 

Annexure-A.  

 

In the event of work being not completed within this stipulated period, the contractors’ will be 

liable to pay a penalty as Clauses of Municipal Form K through which the tender will be accepted.  

 

The contractor will show satisfactory cause for delay in starting work if the works are not started 

within 10(ten) days from the date of issue of work order. Otherwise, the contract will be 

terminated. The contractor will accordingly, prepare a time bound programme of execution with 

regard to all the items of work set-forth in a schedule and submit the same to the undersigned 

within 7(seven) days’ from the date of work order.  

 

For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the 

works out of the contractors’ and to get the balance works done through any other agency at the 

risk and cost of the contractors’. 

 

In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to 

rescind the contract and to impose such penalties as have been specified in the Municipal Form K. 

The contractor may further be debarred from tendering for works under this Directorate.  

 

Before starting the work, the contractor shall submit a target of progress schedule showing the 

different portions of work, he expects to complete against stages of time.  

 

 

XXIX.SITE ORDER BOOK:  

 

The contractor will produce Site order book at site before commencement of the work duly 

numbering the page herein shall be recorded the orders, instructing comments, sketches etc. as 

may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative 

from time to time. The contractor also will comply with such order, instruction, sketches etc. and 

will maintain the site order book till the contract is fulfilled and will be required to produce the 

same on demand by the Engineer-in-Charge.  

 

The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked 

two pages in each unit of three should have perforation beside, so as to be easily detachable.  

 

The contractors’ or authorized representative (to be categorical named by the contractors’) must 

sign any such orders, instructions, comments and sketches issued as a token acceptance in all 

three pages of the Site Order Book.  

 

XXX. ACCIDENT OR INJURY TO WORKMEN:  

 

The Employer shall not liable for or in respect of any damages or compensation payable at law in 

respect or inconsequence of any accident or injury to any workman or other; person in the 

employment of the Contractor or any sub-contractor, have and except any accident or injury 

resulting from any act or default of the employer, his agents, or servants. The Contractor shall 

indemnify and keep indemnified the Employer against all such damages and compensation, save 
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and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. 

 

 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED 
 

 

a)  Laying of D.I. pipes (K/7) with specials including earth work in excavation in of adequate width 

as per relevant IS Code having minimum depth to keep the top surface of pipe 1.00M below of the 

existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, road  

sub-grade and its flank etc., in  position and carriage of materials from departmental store to work 

site, filling of the trenches with excavated materials, consolidating the same in layers, removing 

the surplus materials from site including all labour, tools and plants etc. 

(Only the D.I (K/7) pipes and rubber rings will be issued departmentally. The surplus and unused 

materials are to be returned to store at contractor’s own cost.) 

 

 

b) Laying of D.I pipes & specials over brick or concrete pillar or wall upto height of 2m above 

ground level aligning assembling etc. all complete including cost of all  sal-ballah staging, bamboo 

scaffolding tools & plants specials for hoisting and positioning etc. all complete as per specification 

and direction of E.I.C. 

 

c)Cutting D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it 

suitable for rubber gasket/ rubber ring etc. complete as per direction of EIC.  (for old line only). 

 

d) Chamfering the spigot end of the D.I pipes for using in Tyton joints line or otherwise by means 

of electric grinder set at site as per direction of the E.I.C 

 

e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with 

water & subsequently disinfection of the same pipe line by flushing again with water containing 

bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such 

filling including laboratory testing of water sample obtained from disinfected pipe line & disposal of 

water from the pipe line after completion of the work. The rate is including of cost of requisite 

water to be arranged by the Contractor. 

 

f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI 

marked), with latest amendment, including stacking and inclusive of Departmental inspection, 

packing charges, all taxes and duties as applicable and payable, Flanged drilled as per IS 1538-

1993 with latest amendment all complete along with installation of the same  as per direction of 

EIC. 

(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay) 

Class PN 1.0 with cap. (Sluice Valve to be supplied by agency) 

 

g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools 

& plants, labour etc as per specification and instruction of E.I.C. 

 

h) Hydraulically  testing of different types of pipes in sections for a head of water not less than 

1/2 (Half ) the pressure recommended by I.S or corresponding pipe materials  whether the gauge 

pressure will remain static for 30 minutes by filling water including supply of necessary 

equipment’s such as generator sets, pumps gauges etc. All complete as per specification and 
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instruction of E.I.C. [Water have to be arranged by the bidder himself and whole testing procedure 

will be accordance with as per IS : 3114 - 1965] 

 

i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved 

timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir 

ropes and boring holes for posts in any soil/ concrete surface / Bituminous surface packing the 

sides etc. including cost of restoration to the damages of the ground to its original condition as per 

direction  of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo 

posts @1.4 mtr apart. railing with 3 rows. 

 

 

j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at 

site and removing rubbish as directed within a lead of 75m in ground floor including roof.  

 

k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & 

other sub-grade materials by means of chisels/Hammer other equipments ( for trenches & laying 

of pipe line.) 

 

l) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and 

jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C for 

100 mm dia to 400 mm dia pipes (including PWD Road).  

 

m) Construction of sluice valve chamber as per drawing supplied by concerned division or 

standard drawing given by contractor and approved by E.I.C with brick work in cement mortar 

(6:1) over 15 cm. of WCC (6:3:1) with supply of approved quality (Heavy type) C.I surface box 

embedded in 125 mm thick removable slab in (3:1.5:1) including fitting, fixing and overhauling 

and instruction of E.I.C (Valves will be supplied by Agency). 

 

n) Installation  of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to 

date including all taxes & other incidental charges what so ever, carriage, loading unloading & 

stacking at working site. 

 

o) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using 

approved stout props for and thick hardwood planks of approved thickness with required bracing 

for concrete slabs , beams and columns ,lintels curved or straight including fitting , fixing and 

striking out after completion of works (upto roof of g.f), as per drawing, specification & direction of 

E.I.C.  

 

p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. 

a) Pakur variety. In ground floor 

 

q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution 

bars, stirrups, binders etc. including supplying of rods, initial straightening and removal of rust (if 

necessary), cutting to requisite length, hooking & bending to correct shape ( if necessary) placing 

in proper position & binding with 16 gauge black annealed wire at every intersection etc. complete 

as per drawing & specification including cost of wire. 

 

r) Ordinary Cement Concrete (Mix 1:1.5:3) with graded stone chips (20 mm nominal size) 

excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. 
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a) Pakur variety. In ground floor 

 

s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level 

& filling joints with powder earth or local sand. 

 

t) M.S. Pipeline over Bridge: 

     

Bidders are requested details survey work to be done before quotation of Tender. 

 

Final length are finalised as per direction and approval of EIC and approved drawing during 

execution of work. 

 

 

u) Permanent Restoration works of all roads to be done as per approved drawing and as per 

direction  and satisfaction of E.I.C. 

 

 

 

4.0 Limit of Contract  

 

The limit of contract starts from preparation of complete drawing of respective zone showing 

diameter and length of pipe, Valves etc. and after approval of same by competent authority proper 

execution according to specification and after completion of the job preparation of final drawing 

and submission of the same to competent authority. In between the above, all the works required 

for successful completion of the component are in the scope of the above work. 

 

 

 

 

 

                                                                                         The Chairperson 

                                                                                                   Rampurhat Municipality 
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SECTION – B 
 

CONDITIONS & REQUIREMENTS FOR BIDDING 

 

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the 

eBidding. 

 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet 

after digitally signed super scribing the name of the work, name & address of the bidder, NIB No 

and date of submission of the eBid. 

 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the 

authorized signatory. 

 

4. No eBid proposal will be entertained without the earnest money being submitted as 

indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing 

authority will hold the same till finalization of the eBid. 

 

5. Any conditional eBid will be liable for rejection. 

 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior 

to the date notified for submission of the eBid or also to extend the time mentioned in the NIB 

under intimation to the Bidders. 

 

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the date 

set for opening of eBids. Any extension of this validity period if required will be subject to 

concurrence of the Bidders. 

 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. 

seeking clarifications thereof or interpretation of any of the conditions of the eBid documents 

before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours 

before the date of Pre bid meeting as per schedule. 

 

 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 

pursuance to the representation made by the intending Bidders under Clause 10 above shall be 

final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting 

Authority however, reserves the right to have pre Bid conference with the intending Bidders if 

deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre 

bid meeting. 

 

10. Intending Bidders are required to inspect the site of the Project with particular reference to 

location and infrastructure facilities. They are to make a careful study with regard to availability of 

materials and their sources and all relevant factors as might affect their rates and prices. The 

Bidders must be acquainted with existing ground level (EGL), Highest flood level (HFL), Finished 

ground level (FGL)/Proposed ground level (PGL), and other required levels. 

 

11. If expenses incurred for site inspection and all activities in the preparation and uploading 

of the eBid shall be borne by the Bidders. 
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12. Extra claim or any concession on the ground of insufficient data or information and 

absence of knowledge of conditions prevailing at the site or situation arising during the execution 

of the work shall not be entertained. 

 

13. eBid, which have been considered valid on the result of general examination 

(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny. 

Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves 

the right of rejection of any eBid, which may be found to be defective during the detail scrutiny. 

 

 

14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the 

eBidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid 

documents in the form of Affidavit to be affirmed by the same person signing the Bid documents. 

 

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid 

received or to split up the work in groups or to relax any clause without assigning any reason 

thereof. 

 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the eBidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d.         Municipal Tender Form. 

 

 

 

                                                                        The Chairperson 
                                                                        Rampurhat Municipality 
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SECTION – C 
                                            General Conditions of Contract 

1.0 DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to 

be meanings hereby assigned to them, except where the context otherwise requires: 

(a) "Approved" means approved in writing, including subsequent written confirmation of previous 

verbal approval and "approval" means approval in writing, including as aforesaid. "However, in 

spite of approval from Competent Authority contractor is   solely responsible for design-cum-

execution of the whole project as it is turnkey job" 

(b) Authority means the “The Chairman/ Chairperson / Administrator, Rampurhat Municipality” or 

his Authorized representative and the “directorate” means Municipal Engineering Directorate or its 

authorized representatives. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty-four hours extending from midnight to midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment 

from any bank or treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the 

contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to 

such additions there to or deductions therefore as may be made under the provisions of the 

contract documents and accepted by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about 

the execution or maintenance of the works but do not include materials or other things intended 

to form or forming part of the permanent works. 

(i)     "District" or Burdwan Municipal Area means the area described as such in Schedule-I of The 

Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of 

such drawings approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from 

time to time. 

(k) "Employer" means “ The Chairman/Chairperson/Administrator, Rampurhat Municipality” 

(l) "Engineer in Charge” means the Executive Engineer, Birbhum Division of Municipal 

Engineering Directorate. 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any 

Technical Personnel of works appointed from time to time by the Employer or the Engineer to 

perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the 

Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the 

ground, road or pavement free from extraneous materials and High Flood Level(HFL) or Finished 

Ground Level(FGL) is the referred top most point of the nearby road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable 

Instruments Act, 1881 or such other day on which the office of the Authority remains closed for 

the day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other 

authority legally entitled to the control or manage local funds but also includes the West Bengal 

State Electricity Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, 

executed, erected and maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which 

a person authorized by a Local Authority has a right of way. 
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(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. 

Works or Temporary Works are to be executed and any other lands and places provided or 

arranged by the employer for working space or any other purpose as may be specifically 

designated in the Contract as forming part of the Site. 

 

 

(v) "Specification" means the specification referred to in the Bid and any modification thereof 

or addition thereto as may from time to time be furnished or approved in writing by the 

“Superintendent Engineer, West Circle Municipal Engineering Directorate, Further specification laid 

down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest 

amendments will be implied after due approval from S.E (SC). In case of any ambiguity or 

completion of different schedule the decision of S.E (SC), will be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. 

maintained by the Authority) or where supply of any material for the construction or any work has 

been undertaken by any authorized agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the 

execution or maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as 

extended by subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for 

the work contemplated either directly or through a duly authorized representative; 

(aa)"The Act" West Bengal Municipal Act, 1975. 

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to 

conveyor distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including 

preparation, construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and vice 

versa where the context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall 

be deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the 

Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after 

issuing the work order. 

 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry 

out such duties in issuing decisions, certificates and orders as are specified in the Contract. 

Fixation and acceptance of rates for altered or substituted items of work or for additional items of 

work or their deletion shall however always rest with the same authority (by designation) as had 

accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and 

supervise the Works and to test and examine any materials to be used or workmanship employed 

in connection with the works. He shall have no authority to relieve the Contractor of any of his 

duties or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere 



 

35 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN RAMPURHAT MUNICIPALITY  

UNDER WATER SUPPLY SCHEME 

 

in the Contract, to order any work involving delay or any extra payment by the Employer, nor to 

make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not 

prejudice the power of the Superintendent Engineer, West Circle Municipal Engineering 

Directorate, thereafter to disapprove such work or materials and to order the pulling down, 

removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative he shall be entitled to refer the matter to the Superintendent Engineer, West Circle 

Municipal Engineering Directorate, who shall thereupon confirm, reverse or vary such decision. 

 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein 

or there under, otherwise than a change in the Contractor's bankers of any money due or to 

become due under this contract, without the prior written consent of the EIC. 

 

 

4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the 

Contract, the Contractor shall not sublet any part of the Works without the prior written consent of 

the Superintendent Engineer, West Circle, Municipal Engineering Directorate, which shall not be 

unreasonably withhold and such consent, if given, shall not relieve the Contractor form any 

liability or obligation under the Contract and he shall be responsible for the acts, defaults and 

neglects of the said sub-contractor including his agents, servants or workmen as fully as if they 

were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided 

always that the provision' of labours on a piece-work basis shall not be deemed to be a subletting 

under this clause. 

 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All 

correspondence, orders, notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the 

Contract is to be construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be 

taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same 

shall be explained and adjusted by the Superintendent Engineer, West Circle Municipal 

Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and 

Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor instructions 

thereon. Provided always that if, in the opinion of the Engineer, compliance with any such 

instructions shall involve the Contractor in any cost, which by reason of such ambiguity or 

discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall certify 

and shall pay such additional sum as may be reasonable to cover such costs with recommendation 

of the Superintendent Engineer, West Circle Municipal Engineering Directorate. 

 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the 

Executive Engineer, Purba Burdwan Division, Municipal Engineering Directorate, but one copy 

thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and make 

at his own expenses any further copies required by him. At the Completion of the Contract, the 

Contractor shall return to the Executive Engineer, Purba Burdwan Division, Municipal Engineering 

Directorate, Govt. of West Bengal all drawings as provided under the Contract. 
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(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the 

Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all 

reasonable times be available for inspection and use by the Engineer, and his Representatives and 

by any other persons authorized by the Engineer in writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or 

progress of the works is likely to be delayed or disrupted unless any further approval of drawing or 

order, including a direction instruction or approval is issued by Superintendent Engineer, west 

Circle Municipal Engineering Directorate, on recommendation of Executive Engineer Purba 

Burdwan Division, Municipal Engineering Directorate within a reasonable time. The notice shall 

include details of the drawing or order required, and of why and by whom it is required and of any 

delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If required by 

Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the design shall be 

submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and 

soft copies (in CD). 

 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, from time 

to time, during the progress of the Works, such further drawings as shall be necessary for the 

purpose of the proper and adequate execution and maintenance of the Works. The Contractor 

 

shall carry out and be bound by the same. Adequacy as determined by the EIC shall be final and 

binding on the Contractor. 

 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the 

Contract, and with due care and diligence, execute and maintain the Works and supply all labour, 

including the supervision thereof, materials, equipment, Constructional Plant and machinery, tools 

and all other things whether of a temporary or permanent nature, required for such execution and 

maintenance, so far as necessary for providing the same is specified in or is reasonably to be 

inferred from the Contract. The Contractor shall take full responsibility for the adequacy, stability, 

safety & security or all Site operations and methods of construction, erection etc. During trial run 

and annual maintenance period the contractor has to assured safety and security of the whole 

plant by providing necessary guard/watchmen at his own cost. 

 

 

 

9.0. CONTRACT AGREEMENT 

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to 

be prepared and completed in the form annexed with such modification as may be necessary. 

 

10.0. GUARANTEE 

The contractor shall stand guarantee for successful operation of the plant for 12 months from the 

date of successful commissioning of the pump and shall within the O&M period, after 3 months 

trial run remove/rectify/ make good any such deficiency forthwith at his own cost. During the 

guarantee period (after the trial run period) the firm's representative shall visit the site once in a 

month and advice in writing the Superintendent Engineer, West Circle Municipal Engineering 

Directorate, about the condition, state of health, and operation & maintenance procedure of the 

equipment. 
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The successful Bidder shall also give the following guarantee in respect of the equipment supplied 

by him. 

i) All equipment shall be free from any defects due to faulty design of the components, materials 

and/or workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than 

guaranteed values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be made by 

the EIC until all the work done by the contractor has satisfactorily passed all tests required and 

run for a reasonable period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the material 

thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor 

shall replace all such equipment etc. in a condition which will meet the guaranteed performance 

and be up to the specification, in both material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the 

opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not 

in accordance with the contract and/or to the neglect or failure on the part of the contractor to 

comply with any obligation expressed or implied on the contractor's part under the contract. If the 

contractor shall fail to do any such work as  per aforesaid requirement of the Engineer-in-Charge, 

the EIC shall be entitled to have such work carried out by its own workman, or by others hired for 

the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor 

should have carried out at the contractor's own cost, the department shall be entitled to recover 

from the contractor the supervision cost deemed fit together with the cost increased for the 

purpose and may deduct the same from any money due to or that may become due to the 

Contractor. 

 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is finally 

accepted by the Department in keeping with the terms and condition of this contract and 

associated specifications the responsibility for proper storage, testing, maintenance and efficient of 

the same shall be that of the contractor. Prior to start-up contractor shall be required to service of 

the equipment and during start-up render such assistance as may be necessary or request for by 

the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be 

provided and the manufacturer recommendations for installation of the same shall be strictly 

adhered to and any defects developing due to faulty installation transportation and / or erection 

during start-up or during a period of one year from the date of commissioning shall be rectified, 

remedied or made good by the contractor through manufacturer, if considered by the Department, 

at his own cost. When the equipment has manufactured by the bidder himself, rectification within 

similar period is compulsory. 

 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its location, 

distance from fixed point including the layout drawing and location of the primary grid point, level 

drawing data the source of filling the reservoir and the Bid shall be deemed to have been based on 

such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder may 

also undertake investigations at his own cost on such levels or any other levels prior to submission 

of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its surroundings 

and information available in connection therewith and to have satisfied himself, so far as is 

practicable, before submitting his Bid; as to the form and nature thereof, including the sub-surface 
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conditions, topography together in the level, the hydrological and  climatic conditions, the extent  

and  nature of work and  materials necessary for the completion of the Works, the means of 

access to the Site and the accommodation he may require and, in general shall be deemed to 

have obtained all necessary information, subject as above mentioned, as to risks, contingencies 

and all other circumstances which may influence or affect his Bid. 

 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and 

sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices, 

which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, cover 

all his obligations under the Contract and all matters and things necessary for the proper 

execution and maintenance of the Works. If, however, during the execution of its Works the 

Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or 

artificial obstructions, which conditions or obstructions could, in his opinion, not have been 

reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written 

notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial 

obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the 

EIC shall pay the additional cost to which the Contractor shall have been put by reason of such 

conditions, including the proper and reasonable cost with due recommendation of Superintendent 

Engineer, West Circle Municipal Engineering Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection 

therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of 

Superintendent Engineer west Circle Municipal Engineering Directorate, which the Contractor may 

take in the absence of specific instructions from the EIC as a result of such conditions or 

obstructions encountered. 

 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and 

maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall 

comply with and adhere strictly to the EIC’s instructions and directions on any matter whether 

mentioned in the Contract or not touching or concerning the Works. 

 

14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the 

acceptance of his Bid, submit to the EIC for his approval a program showing the order of 

procedure in which he proposes to carry out the Works. The Contractor shall, whenever required 

by the EIC, also provide in writing for his information, general description of the arrangements and 

methods, which the Contractor proposes to adopt for the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does not 

conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall 

produce, at the request of the EIC, a revised program showing the modifications to the approved 

program necessary to ensure completion of the Works within the time for completion as defined in 

Clause 42 hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of such 

particulars shall not relieve the Contractor of any of his duties or responsibilities under the 

Contract. 

 

15.0. CONTRACTOR'S SUPERINTENDENCE 
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The Contractor shall give or provide all necessary superintendence during the execution of the 

Works and as long thereafter as the Superintendent Engineer, West Circle Municipal Engineering 

Directorate, may consider necessary for the proper fulfilling of the Contractor's obligations under 

the Contract. The Contractor or a competent and authorized agent or representative approved of 

in writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly 

on the Works and shall give his whole time to the Superintendence of the same. If such approval 

be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 

Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as 

hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the 

works and shall not thereafter employ him again on the Works in any capacity and shall replace 

him by another agent approved by the Superintendent Engineer, West Circle Municipal 

Engineering Directorate,. Such authorized agent or representative shall receive, on behalf of the 

Contractor, direction and instruction from the Superintendent Engineer, West Circle Municipal 

Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's 

Representative. The agent or representative of the Contractor must be able to speak and 

communicate in English/Bengali. In the absence of the Contractor's designated agent or 

representative for a particular operation on any site of the works the Contractor's supervisory staff 

or sub-agent or leading hands shall be instructed to receive and carry out any instruction or 

direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering 

Directorate,  or the EIC. 

 

 

 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection 

with the execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. 

electrician shall be provided at the time of operation of the plant and guarding arrangement 

should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling and such 

sub-agents, foreman and leading hands as arc competent to give proper supervision to the work 

they are required to supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 

execution and maintenance of the Works. 

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified 

by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the Work any person employed by the Contractor in or about the execution or maintenance 

of the Works who, in the opinion of the Executive Engineer, Purba Burdwan Division, misconducts 

himself, or is incompetent or negligent in the proper performance of his duties, or whose 

employment is otherwise considered by the Executive Engineer to be undesirable and such person 

shall not be again employed upon the Works without the written permission of the Executive 

Engineer. Any person so removed from the Works shall be replaced as soon as possible by a 

competent substitute approved by the Executive Engineer. 

 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to 

original points, lines and levels of reference given by the Engineer in writing and for the 

correctness, subject as above mentioned, of the position levels, dimensions and alignment of all 

parts of the Works and for the provision of all necessary instruments, appliances/and labour in 

connection therewith. If, at any time during the progress of the Works, any error shall appear or 
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arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 

required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify 

such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is 

based on incorrect data supplied in writing by the Engineer, in which case the expense of 

rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line 

or level by the Engineer or the Engineer's Representative shall not in any way relieve the 

Contractor of his responsibility for the correctness thereof and the Contractor shall carefully 

protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the 

Works. 

 

18.0. WATCHING AND LIGHTING 

The contractor shall in connection with the works provide and maintain at his own cost all lights, 

guards, fencing, as and when/where necessary or as required by the EIC or the Engineer's 

Representative, for the protection of the works, contractor's employees, and employee’s 

supervisor or for any other reason deemed fit by the Engineer. 

 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate 

of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take 

full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of 

Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable 

for the care of that part of the Permanent Works (O&M not counted) from the date stated in the 

Certificate of Completion in respect of that part and the responsibility for the care of that part shall 

pass to the EIC provided further that the Contractor shall take full responsibility for the care of any 

outstanding work which he shall have undertaken to finish during the period to Maintenance until 

such outstanding work is completed. In case any damage, loss or injury shall happen to the 

Works, or to any part thereof, from any cause whatsoever, save and except the expected risks as 

defined in sub-clause (2) of this Clause, while the Contractor shall be responsible for the care 

thereof the Contractor shall, at his Own cost, repair and make good the same, so that at 

completion the permanent Works shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and the EIC instructions. In the event of any such 

damage, loss or injury happening from any of the excepted risks, the Contractor shall, if and to 

the  extent required by the EIC and  subject always  to the provisions of Clause 62 hereof, repair 

and make good the same as aforesaid at the cost of the Employer. The Contractor shall also be 

liable for any damage to the Works occasioned by him in the Course of any operations carried out 

by him for the purpose of completing any outstanding works or complying with his obligations 

under Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, 

rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted 

to employees of the Contractor or of his sub- contractors and arising from the conduct of his 

workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works, or 

a cause solely due to the Engineer's design of the Works, or ionizing radiations or contamination 

by radio-activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear 

fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, nuclear 

assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices 

travelling at sonic or supersonic speeds, or any such operation of the force of nature as an 

experienced contractor could not foresee, or reasonably make provision for or insure against all of 

which are herein collectively recurred to as "the expected risks." 

 

20.0. INSURANCE OF WORKS, ETC. 
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Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall 

insure in the names of the Employer and the Contractor against all loss or damage from whatever 

cause arising, other than the expected risks, for which he is responsible under the terms of the 

Contract and in such manner that the Employer and Contractor are covered for the period 

stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or 

damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, 

and for any loss or damage occasioned by the Contractor in the course of any operations carried 

out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof together 

with the materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the 

replacement value of such Constructional Plant and other things. These shall include materials 

belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works. 

Such insurance shall be affected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and the Contractor shall whenever require, produce 

to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for 

payment of the current premiums. 

 

21.0. DAMAGES 

(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract 

provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or 

damage to any person or material or physical damage to any property whatsoever which may 

arise out of or in consequence of the execution, operation and maintenance of the Works and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or 

in relation thereto except any compensation or damages for or with respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any 

land. 

 

c) Injuries or damage to persons or property which are the unavoidable result of the execution, 

operation or maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, 

his agents, servants or other contractors, not being employed by the Contractor, or for or in 

respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 

relation thereto or where the injury or damage was contributed to by the Contractor, his servants 

or agents such part of the compensation as may be just and equitable having regard to the extent 

of the responsibility of the EIC, his servant or agents or other contractors for the damage or 

injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, 

damages, costs charges and expenses in respect of the matters referred to the provision to sub-

clause (1) of this Clause. 

 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but 

without limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his 

liability for any material or physical damage, loss or injury which may occur to any property, 

including that of the EIC, or to any person, including any employee of the EIC, by or arising out to 

the execution of the Works or in the carrying out of the Contract, otherwise than due to the 

matters referred to in the proviso to Clause 21 (I) hereof. 
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(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer 

and in terms approved by the EIC, which approval shall not be unreasonably withheld, and for a 

lowest the amount started in the Appendix to the Bid. The Contractor shall, whenever required, 

produce to the EIC or the Engineer's Representative the policy or policies or insurance and the 

receipts for payment of the current premium. However, the Bidder should insure for an amount 

commensurate with the risk involved subject to the minimum amount prescribed elsewhere in the 

Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of 

any claim in respect of which the Contractor would be entitled to receive lt identify under the 

policy being brought or made against The Chairperson / Chairman/Administrator, Rampurhat 

Municipality the insurer will indemnify the Employer against such claims and any costs, charges 

and expenses in respect thereof. 

 

23.0. ACCIDENT, INJURIES 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to any 

workman or other person in the employment of the Contractor or any subcontractor, save and 

except an accident or injury resulting from any act or default of the EIC, his agents, or servants. 

The Contractor shall indemnify and keep indemnified the EIC against all such damages and 

compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability 

with an insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall 

continue such insurance during the whole of the time that any person is employed by him on the 

works and shall, when required, produce to the EIC or the Engineer's Representative such policy of 

insurance and the receipts for payment of the current premium. Provided always that, in respect 

of any person employed by any sub-contractor, the Contractor's obligation to insure as aforesaid 

under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability 

in respect of such persons in such manner that the EIC is indemnified under the policy, but the 

Contractor shall require such sub-contractor to produce to the EIC when required, such policy of 

insurance and the receipt for the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of 

the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms 

of such insurance are required to be notified and the Contractor shall indemnify and keep 

indemnified the EIC against  all losses, claims, demands, proceedings, costs, charges and 

expenses whatsoever arising out of or resulting from any default by the Contractor in complying 

with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 

otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his 

rates. 

 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 

and 23 hereof, or any other insurance which he may be required to effect under the terms of the 

Contract, then and in any such case the EIC may effect and keep in force any such insurance and 

pay such premium or premiums including fines as may be necessary for that purpose and from 

time to time and deduct double the amount so paid by the employer as aforesaid from any 

moneys due or which may become due to the Contractor or recover the same as a debt due from 

the Contractor. 
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25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any National 

or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other 

duly constituted authority 111 relation to the execution of the Works and by the rules and 

regulations of all public bodies and companies whose property or rights are affected or may be 

affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with 

the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or 

bye-laws or any local or other duly constituted authority which may be applicable to the Works 

and with such rules and regulations of public bodies and companies as aforesaid and shall keep 

the EIC indemnified against all penalties, fines and liability of every kind for breach of any such 

Statute, ordinance of Law, regulation of bye law. 

 

26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and 

other remains or things of geological or archaeological interest discovered on the site of the Works 

shall as between the Employer and the Contractor be deemed to be the absolute property of the 

Employer and shall be handed over to the owner. 

 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and 

proceedings for or on account of infringement of any patent, rights, design Trade mark or name or 

other protected right in respect of any Constructional Plant, machine works, or material used for 

or in connection with the Works or any of them and from and against all claims, proceedings, 

damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except 

where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or 

equipment required for the works or any of them. 

 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the 

requirements of the Contract permits, be carried on so as not to interfere unnecessarily or 

improperly with the convenience of the existing plant workers, member of the public, or the 

access to use and occupation of public or private roads, railways and footpaths to or of properties 

whether in the possession of the EIC or of any other person or local authority. 

 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the 

highways, railways or bridges communicating with or on the routes to the Site from being 

damaged or injured by any traffic of the Contractor or any of this sub-contractors and, shall select 

routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary 

traffic as will inevitably arise from the moving of plant and material from and to the Site shall be 

limited, as far as reasonably possible, and so that no unnecessary damage or injury may be 

occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of 

Constructional plant, machinery or pre-constructed units or parts of units of work over part of a 

highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge 

unless special protection or strengthening is carried out, then the Contractor shall before moving 

the load on to such highway, railway or bridge give notice to the EIC or Engineer's Representative 
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or the local authority of the weight and other particulars of' the load to be moved and his 

proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at 

his own cost and expenses shall carry out such proposals, including any modifications thereto that 

the Engineer or the local authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or 

injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional 

Plant machinery or pre-constructed units or parts of units of work, the Employer shall conduct the 

necessary investigation for the purpose of determining the Contractor's liability. If the damage is 

due to failure on the part of the Contractor to observe and perform his obligations under sub-

clause (1) and (2) of this Clause then the restoration / repair of the damaged portion of road or 

structure certified by the Engineer or local authority to be due to such failure shall be undertaken 

by or be chargeable against the Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the 

Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as 

though "highway" included a lock, dock, sea wall or other structure related to a waterway and 

"vehicle" included craft, and shall have effect accordingly. 

 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected area of 

existing water works. The existing rules and regulation related to ingress and egress of labour and 

material shall have to be followed strictly in consultation with and as per direction of the EIC or 

the local authority as the case may be. No labour, Supervisor or Engineer of the contractor shall 

enter inside the treatment plant, pump house or any other existing installations without prior 

permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements 

of the EIC, afford all reasonable opportunities for carrying out their work to any other contractors 

employed by the Employer and their workmen and to the workmen of the employer and of any 

other duly constituted authorities who may be employed in the execution on or near the Site of 

any work not included in the Contract or of any contract which the Employer may enter into in 

connection with or ancillary to the Works. If, however, the Contractor shall, on the written request 

of the EIC or the Engineer's Representative, make available to any such other contractor, or to the 

Employer or any such authority, any roads or ways for the maintenance of which the Contractor is 

responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the 

Site, or provide any other service of whatsoever nature, the Employer shall pay to the Contractor 

in respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer, 

be reasonable. 

 

31.0. CONTRACTOR TO KEEP SITE CLEAR During the progress of the works the Contractor shall 

keep the site reasonable free from all necessary obstruction and shall store or dispose of any 

Constructional Plant and surplus materials and clear away and remove from the Site any 

wreckage, rubbish or Temporary Works no longer required. 

 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all 

Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the 

whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the 

Superintending Engineer, West Circle , Municipal Engineering Directorate. 
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33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement 

of all labour, local or otherwise, and save in so far as the Contract otherwise provides, for the 

transport, housing, feeding and payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local 

conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate supply 

of drinking and other water for the use of the Contractor's staff and work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or 

be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the 

Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any 

person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his 

employment have due regard to all recognized festivals days of rest and religious or other 

customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made by the 

Government, or the local medical or sanitary authorities for the purpose of dealing with and 

overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to 

prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and 

for the preservation of peace and protection of persons and property in the neighbourhood of the 

Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, 

employment, transport, payment, feeding, housing and working conditions of labour and all 

matters connected there with the Contractor shall at all times during the continuance of the 

Contract, comply in all respects with and carry out all obligations imposed on him by the 

provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from 

time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there 

under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time. 

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 

1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State 

Insurance Act 1948 including modifications thereto the Rules and Regulations framed there under 

from time to time. 

 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-

law of any local or other duly constituted authority which may be applicable, including any such 

Law, Regulation or Order that may be passed or ordered from time to time and come into force 

during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant 

Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules 

and Regulations made there under from time to time, and shall in particular be responsible for the 

payment of all contributions as laid down under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed 

by him in and for performance of the Contract to be members of registered Trade Unions and shall 

not in any manner prevent or discourage any such workman from becoming a member of a 
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registered Trade Union or discriminate against any workmen who is a member of a registered 

Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the 

performance of the Contract pay rates of wages and observe the conditions of employment not 

less favourable than those provided under the relevant labour law as applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or 

Local Authorities Concerned, adequate medical attendance for his employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence 

of any accident at or about the site or in connection with the execution of the Work, report such 

an accident to the Engineer. The Contractor shall also report such accident to the competent 

authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of 

the Labour Commissioner or of the Assistant Commissioner of the State such returns as may be 

called for from time to time in respect of labour employed by the Contractor and by his 

subcontractors in the execution of the Contract. If so required, the Contractor shall furnish the 

names and address of all subcontractors to the Labour Commissioner. Statutory provisions in 

these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing 

provision of sub-clause (1) to (15) of this Clause 33. 

 

34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in 

such form and at such intervals as the EIC may prescribe showing the supervisory staff and the 

number of the several classes of labour from time to time employed by the Contractor on the Site 

and such information respecting Constructional Plant as the Superintending Engineer, West Circle, 

Municipal Engineering Directorate or his Representative may require. 

 

35.0. MATERIALS AND WORKMANSHIP 

(1) All materials and workmanship shall be of the respective kinds described in the Contract 

and in accordance with the Engineer's instructions and shall be subjected from time to time to 

such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or 

at such other place or places as may be specified in the Contract, or at all or any of such places. 

The Contractor shall provide such assistance, instruments, machines, labour and materials as are 

normally required for examining, measuring and testing any work and the quality, weight or 

quantity of any material used and shall supply samples or materials before incorporation in the 

Works for testing as may be selected and required by the EIC, be it at site or at the 

manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of 

materials as may be required by the EIC. 

 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is 

clearly intended by or provided for in the Contract and in the cases only of a test under load or of 

a test to ascertain whether the design of any furnished or partially finished work in appropriate for 

the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to 

enable to Contractor to price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 
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c) Though so intended or provided for is ordered by the Engineer to be carried out by an 

independent person or organization at any place other than the Site or the place of manufacture 

or fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, 

if the tests shows the workmanship or materials not to be in accordance with the provisions of the 

Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer. 

 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works and to 

all workshops stores and places where work is being prepared or from where material 

manufactured articles or machinery are being obtained for the Works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access. 

 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or view 

without the approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate 

or the his authorized Representative and the Contractor shall afford full opportunity for the EIC or 

the Engineer's Representative to examine and measure any work which is about to be covered up 

or put out of view and to examine foundations before permanent work is placed thereon. The 

Contractor shall give due notice to the Engineer's Representative where any such work or 

foundations is or are ready or about to be ready for examinations and the Engineer's 

Representative shall, without unreasonable delay, unless he considers if unnecessary and advises 

the Contractor accordingly attend for the purpose of examining and measuring such work or of 

examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the 

Works or make opening in or through the same as the Engineer may from time to time direct and 

shall reinstate and make good such part or parts to the satisfaction of the Superintending 

Engineer, West Circle, Municipal Engineer Directorate or his authorized Representative. If any such 

part or parts have been recovered up or put out of view after compliance with the requirement of 

sub- clause (I) of this Clause and are found to be executed in accordance with the Contract, the 

expenses of uncovering, making openings in or through, reinstating and making good the same 

shall be, borne by the Employer, but in any other case all costs shall be borne by the Contractor. 

 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the works 

have power to order in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, of 

any materials, which in the opinion of the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 

payment therefore, of any work which in respect of materials or workmanship is not in the opinion 

of the Engineer, in accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in 

carrying out such order, the Employer shall be entitled to employ and pay other persons to carry 

out the same and all expenses consequent thereon or incidental thereto shall be recoverable from 

the Contractor by the Employer, or may be deducted by the Employer from any sum due or' which 

may become due to the Contractor. 

 

39.0. SUSPENSION 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend 

the progress of the works or any part thereof for such time or times and in such manner as the 
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Engineer may consider necessary and shall during such suspension properly protect and secure 

the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by the 

Contractor in giving effect to the Engineer's instruction under this Clause shall be borne and paid 

by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or Works of 

any part thereof in so far as such necessity does not arise from any act or default by the Engineer 

or the Employer or from any of the expected risks defined in Clause 19 hereof provided that the 

Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his 

intention to claim to the Employer within twenty-eight days of the Engineer's order. The EIC shall 

settle and determine such extra payment and/or extension of time under Clause 43 hereof to be 

made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and 

reasonable. 

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is 

suspended on the written order of the EIC and if permission to resume Work is not given by the 

EIC within a period of ninety days from the date of suspension then, unless such suspension is 

within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a 

written notice on the Employer requiring permission within twenty eight days from the receipt 

thereof to proceed with the Works, or that part thereof in regard in which progress is suspended 

and, if such permission is not granted within that time, the Contractor by a further written notice 

so served may, but is not bound to, elect or treat the suspension where it affects part only of the 

Works as an omission of such part under Clause 50 hereof, or where it affects the whole Works as 

an abandonment of the Contract by the Employer. 

 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the period 

named in the Appendix to the Bid after the receipt by him of a written order to this effect from the 

Engineer and shall proceed with the same with due expedition and without delay, except as may 

be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s 

Control.The successful contractor shall within four weeks from the date of issue of Letter of Intent 

furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without 

position of hooks at the under site of the operating platform stating the maximum load required to 

be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

 

 

 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of 

the Site of which the Contractor is to be given possession from time to time and the order in  

which such portions shall be made available to him and subject to any requirement in the Contract 

as to the order in which the Works shall be executed, the Employer will, with the Engineer's 

written order to commence the Works, give to the Contractor possession of so much of the Site as 

may be required to enable the Contractor to commence and proceed with the execution of the 

Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise 

in accordance with such reasonable proposals, of the Contractor as he shall, by written notice to 
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the Engineer, make and will, from time to time as the Works proceed, give to the Contractor 

possession of such further portions of the Site as may be required to enable the Contractor to 

proceed with the execution of the Works with due dispatch in accordance with the said 

Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost for 

failure on the part of the Employer to give possession in accordance with the terms of this Clause, 

the Employer shall grant an extension of time for the completion of the Works and certify such 

sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the 

Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary 

way leaves required by him in connection with access to the Site. The Contractor shall also provide 

at his own cost any additional accommodation outside the site required by him for the purpose of 

the works. 

 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform to the 

approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the 

contract as the completion of any section of the Works before completion of the whole, the whole 

of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the 

time stated in the Contract calculated from last days of the period named in the Appendix to the 

Bid as that within which the Works are to be commenced, or such extended time as may be 

allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the 

approved program and continues at any stage to fail behind his schedule by as much as twenty 

percent (20%) of the said approved work programmed, within thirty (30) days from receipt by 

him of a written notice from the Engineer, or if in the opinion of the Engineer the delay will 

substantially affect operation activities or execution of a major work item and it is ascertained by 

the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 

Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full 

authority to undertake measures to recover from such adverse condition in terms of the provisions 

of Clause 62 thereof. 

 

43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to in 

these Conditions, or other special circumstances of any kind whatsoever which may occur, other 

than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension 

of time for the completion of the works, the EIC on recommendation of Engineer shall determine 

the period of such extension and shall notify the Employer and the Contractor accordingly. 

Provided that the Engineer is not bound to take into account any extra or additional work or other 

special circumstances unless the Contractor has within twenty-eight days after such work has 

been commenced, or such circumstances have arisen or as soon as is practicable, submitted to 

the Engineer full and detailed particulars of any extension of time to which he may consider 

himself entitled in order that such submission may be investigated at the time. 

 

44.0. NO NIGHT OR SUNDAY WORK 

 

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works 

shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally 

recognized as days of rest, or other locally recognized equivalent without the permission in writing 

of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of 

life or property or for the safety of the Works, in which case the Contractor shall immediately 
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advise the Engineer, provided always that the provisions of the Clause shall not be applicable in 

the case of any work which it is customary to carry out by rotary of shifts. 

 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to 

ensure completion by the prescribed time or extended time for completion, the EIC on 

recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as are necessary and the Engineer may approve to expedite progress 

as to complete the Works or such section by the prescribed time or extended time. The Contractor 

shall not be entitled to any additional payment for taking such steps. If as a result of any notice 

given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work at 

night or on Sundays, If locally recognized as days of rest, or their locally recognized equivalent, 

such permission shall not be unreasonable refused. When work at night has to be carried out, the 

Contractor shall, at his own cost and expense, make adequate arrangements for lighting and 

provide necessary facilities for safety etc. and comply with all stipulations as may have been 

imposed by the EIC in granting permission for night work. 

 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the 

Works within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the 

Employer the sum stated in the Contract as liquidated damages for such default and not as a 

penalty for every day of part of a day which shall elapse between the time prescribed by Clause 42 

hereof and the date of certified completion of the Works, the Employer may without prejudice to 

any other method of recovery, deduct the amount of such damages from any money in his hands, 

due or which may become due to the Contractor. The payment or deduction of such damages shall 

not relieve the Contractor form his obligation to complete the Works, or from any other of his 

obligations and liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any 

part or section of the Works has been certified by the Engineer as completed, pursuant to Clause 

47 hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any 

period of delay after such certificate and in the absence of alterative provision in the contract be 

reduced in the proportion which the value of the part or section so certified bears to the value of 

the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for 

delay of each day or part thereof, shall be at the rate of one percent (l %) or such smaller amount 

as the Employer may decide, or the total value of the Contract Price excluding the value of such 

part or section of the works as may have been covered by certificate of completion in terms of the 

provisions of sub-clause (2) above, Provided however that in no case shall be total amount of  

liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in 

sub-clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the 

use of the Employer without reference to the actual loss or damage sustained and whether or not 

any damage shall have been sustained. 

 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any 

bonus for early completion of the Works. 

 

47.0. CERTIFICATION OF COMPLETION OF WORK 
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(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been 

completed where equipment in question is placed in position undergoes all necessary tests such as 

those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid 

documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is 

certified by the Employer. The date shall only be indicative for the purpose of reckoning the period 

of Maintenance Period and shall not be co-related with the release of any payment provided that 

non-continuous of sporadic functioning shall not be deemed as commissioning and also provided 

that non-commissioning of minor works, the decision on determination of major or minor works 

resting with the employer, shall not nullify the act of completion for the aforesaid purpose. An 

item shall be considered as minor work where its non-completion may not in the opinion of the 

employer, stand in the way of commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load 

operation of 8 hours at a stretch operation of all equipment as per specification and to the 

satisfaction of Engineer-in-Charge. 

 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the 

date of certified commissioning i.e. after successful trial runs of 3 months. The Contractor shall 

provide spare parts at his cost required during the maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the 

Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due 

to the use of materials or workmanship not in accordance with the Contract, or to neglect or 

failure on the part of the Contractor to comply with any obligation, expressed or implied, on the 

Contractor's part under the Contract. If, in the opinion of the Engineer, such necessity shall be due 

to any other cause, the value of such work shall be ascertained and paid for as if it was an 

additional work. 

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do 

any such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ 

and pay other persons to carry out the same, which in the opinion of the Employer, the Contractor 

was liable to do at his own expense under the Contract. In the said event, all expenses 

consequent thereon or incidental thereto shall be recoverable from the Contractor by the 

Employer, or may be deducted by the Employer from any sum due or which may become due to 

the Contractor. 

 

49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, 

for the cause of any defect, imperfection or fault appearing during the progress of the Works or in 

the period of Maintenance. Unless such defect, imperfection or fault shall be one for which the 

contractor is liable under the contract, the cost of the work carried out by the contractor in 

searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall 

be one for which the contractor is liable as aforesaid, the cost of the work carried out in searching 

as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make 

good such defect, imperfection or fault at his Own expense in accordance with the provisions of 

Clause 48 hereof to the satisfaction of the Engineer. 

 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works 

or any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other 
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reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to do and 

the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the works 

or for deriving satisfaction of the Employer. It is expressly providedthat no such variation shall, in 

any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall be 

taken into account in ascertaining the amount of the Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an 

order in writing from the Employer. Provided that no order in writing shall be required for 

insignificant increase or decrease in the quantity of any work where such increase or decrease is 

not the result of an order given under this Clause, but is the result of the quantities exceeding or 

being less than those stated in the Schedule of prices. Provided also that if for any reason the 

Employer shall consider it desirable to give any such order verbally, the Contractor shall comply 

with such order and any confirmation in writing of such verbal order given by the Employer 

whether before or after the carrying out of the order, shall be deemed to be an order in writing 

within the meaning of this Clause. Provided further that in the event of non-receipt of written 

confirmation from the Employer, the Contractor shall, within eleven days, confirm the same from 

his end in writing to the Employer, and If such confirmation is not contradicted in writing within 

fourteen days by the employer, it shall be deemed to be an order in writing by the Employer. 

 

51.0. VALUATION 

(1) Valuation of variations: All extra or additional work done or work omitted or substituted by 

order of the Employer shall be valued at the rates and prices set out in the Contract if, in the 

opinion of the Employer, the same shall be applicable as it is or with addition to or subtraction 

from an accepted item, if the contract does not contain any rates or prices applicable to the extra 

or additional work, then the rates or prices shall be obtained from the Applicable Circle, Public 

Works Department schedule of rates as was in vogue on the date of submission of the Bid. The 

same are being escalated to an extent determined by comparing the cost of a similar item 

appearing in the Schedule of Prices with those in PWD schedule. Where such rates are not 

available in P.W.D. Schedule of Rates, the market-analysed rate as approved by the Employer 

shall be final and binding. In case of such analysed rates, 10% profit including overhead 

consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or other expenses 

shall be taken into account shall be considered to be inclusive of contractors profit. 

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be 

found that a reduction or increase greater than twenty percent (20%) of the sum named in the 

Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from 

a) The aggregate effect of all Variation Orders, and 

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices 

excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not 

from any other clause, of the Contract Price shall be adjusted by such sum as may be agreed 

between the Contractor and the Employer or, failing agreement, fixed by the Employer having 

regard to all material and relevant factors, including the Contractor's site and general overhead 

costs. 

(3) Claims: The Contractor shall send to the EIC once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional payment to which the 

Contractor may consider himself entitled and of all extra or additional work ordered by the 

Employer which he has executed during the preceding month. No final or interim claim for 
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payment for any such work or expense will be considered which has not been included in such 

particulars. Provided always that the Employer shall at his discretion be entitled to authorize 

payment to be made for any such working expense, notwithstanding the Contractor's failure to 

comply with this condition, that the Contractor has, at the earlier practicable opportunity, notified 

the Employer in writing that he intends to make a claim for such work, provided always that a 

release of payment shall be preceded by the claim and valuation of variation, in that order. 

 

52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials 

provided by the Contractor shall, when brought to the Site be deemed to be exclusively intended 

for the execution of the Works and the Contractor shall not remove the same or any part thereof, 

except for the purpose of moving it from one part of the Site to another, without the consent, in 

writing, of the Engineer which shall not be unreasonably withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site 

all the said Constructional Plant and Temporary Works remaining thereon and any unused material 

provided by the Contractor to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for 

the loss of or damage to any of the said Constructional Plant, Temporary Works or materials same 

as mentioned in Clause 19 and 62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, 

VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable from 

time to time in respect of materials purchased by him or plants and equipment brought to Site. No 

separate payment shall be made for all these and they shall be deemed to have been covered 

within the Contractor's rates for the finished items of work. 

5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary 

works, the contractor shall submit to the Engineer for approval complete drawings of all temporary 

works he may require for the execution of the Works. He shall, so required by the Engineer, 

submit his calculations relating to the strength of the temporary works proposed. Modifications 

that the Engineer may require shall be made by the Contractor at the latter's cost and expenses. 

At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%) 

in excess of the stress normally allowed for permanent structures may be permitted in the design 

of temporary works. Notwithstanding the approval by the Engineer of any of the temporary works, 

the contractor shall remain wholly responsible for their adequacy, safety, proper maintenance and 

of all obligations in regard to such works specified or implied in the Contract, until the removal of 

such works. 

 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of 

the materials or other matters referred to therein shall not interfere with rejection of any such 

materials at any time by the Engineer. 

 

54.0. MEASUREMENT 

For measurement, the metric system should be used. 

 

55.0. WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the 

value in terms of the Contract of work done in accordance with the Contract. He shall, when he 

requires any part or parts of the works to be measured, give notice to the Contractor's authorized 

agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer 

or the Engineer's Representative in making such measurement, and shall furnish all particulars 
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required by either of them. Should the Contractor not attend, or neglect or omit to send his agent 

on two consecutive occasions, then in the third occasion the measurement shall be made 

unilaterally by the Engineer, which shall be taken to be the correct measurement of the work. For 

the purpose of measurement such permanent work as is to be measured by records and drawings 

at suitable intervals of such work and the Contractor, as and when called upon to do so in writing 

shall, within fourteen days, attend to examine and agree upon such records and drawings, with 

the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 

Contractor does not so attend to examine and agree upon such records and drawings on two 

consecutive occasions they shall be taken to be correct. If, after examination of such records and 

drawings, the Contractor does not agree with the same or does not sign the same as agreed, they 

shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of such 

examination, lodge with the for decision by the Engineer, a notice in writing giving details of the 

respects in which such records and drawings are claimed by him to be incorrect together with 

reasons thereof. 

 

56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except where 

otherwise specifically described or prescribed in the Contract. 

 

57.0. PAYMENT TERM 

Terms of Payment : Item wise break up 

1 Laying of D.I. (K-7) pipes with all D.I. Specials, including earth work in excavation in trenches, 

shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe 

1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, 

concrete pavement, any road sub-grade and its flank etc., dewatering the   trenches, preparing the 

bottom surface of the trenches  for continuous bedding including sand filling (if necessary), and 

over ground installation to cross small ditches etc. supported with RCC pillars as & when necessary 

and fitting, fixing, jointing (all types of joints) valves, specials  etc. as per requirement, in  position, 

cutting, chamfering of pipes as required, carriage of materials from departmental store to work site, 

constructing sluice valve chambers including supply and fitting in position sluice valve of different 

dia. & supply and fitting in position with D.I. Specials and valves as per requirement , filling of 

the trenches with excavated materials, consolidating the same in layers,  guarding trenches with 

temporary bamboo railing for safety where necessary, emergency horizontal auger boring ( for 

roads other than NH and Rail way) where necessary, removing the surplus materials from site 

including all labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection 

of pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and Permanent Roads 

Restoration as per drawing and the instruction of E.I.C. 

(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like  Sluice 

valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be 

supplied by agency. The surplus and unused materials are to be returned to Municipal store at own 

cost.) 

  Break up :     

A After completion of laying work complete in all respect diameter wise. 40%   

B After Testing of the Pipeline in accordance with IS : 3114 - 1965 12%   

C After completion of Permanent Road Restoration work and whole work complete in all 

respect. 

48 % 

 Total = 100% 
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Note: a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the 

Contract and 1% or as specified in relevant GO of security deposit, will be recovered from each 

running account bill. 

  

b) The 100% of Security deposit or Retention money will be returned after successful completion of 

the whole awarded work and elapse of defect liability period without any interest as per prevailing 

Government Rules. 

  

c) For work with five years Defect Liability Period:  

i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of 

completion of the work;  

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the 

actual date of completion of the work;  

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five 

years from the actual date of completion of the work. 

 

 

 

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be 

deemed to constitute final approval of the Works. 

 

59.0. MAINTENANCE CERTIFICATE 

(1) The Maintenance Certificate stating that the Works have been completed and maintained to 

the satisfaction of the Engineer, shall be issued by him within twenty eight days after the 

expiration of the period of Maintenance, or if different periods of maintenance shall become 

applicable to different sections or parts of the Works, the expiration of the latest such period, or as 

Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 hereof 

(shall have been completed to the Satisfaction of the Engineer). With regard to defects that may 

arise during the Period of Maintenance, the Contractor shall be responsible to carry out 

restoration/rectification of damages as are attributable to defects in works carried out under this 

Contract. The decision of the Employer in the regard shall be final and binding on the contractors. 

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any 

matters or thing arising out of or in connection with the Contractor for any matters or thing arising 

out of or in connection with the Contract or the execution of the Works, unless the Contractor shall 

have made a claim in writing in respect thereof before the delivery of the Maintenance Certificate 

under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for 

the fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of 

the Maintenance Certificate which remains imperforated at the time such Certificate is issued and 

for the purpose of determine the nature and extent of any such obligation, the Contract shall be 

deemed to remain in force between the parties hereto. 

 

60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving  order 

made against him, or shall present his petition in bankruptcy, or shall made an arrangement with 

or assignment in favour of his creditors, or shall age to carry out the Contract under a committee 

of inspection of his creditors or, being a corporation, shall go into liquidation (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall 

assign the Contract, without the consent in writing of the Employer first obtained, or shall have an 
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execution levied on his goods, or if the Engineer shall certify in goods, or if  the Engineer shall 

certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the 

progress of the Works for twenty eight days after receiving from the Engineer written notice to 

proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for twenty 

eight days after receiving from the Engineer written notice that the said materials or work had 

been condemned and/or rejected by the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in 

accordance with the Contract, or is persistently or flagrantly neglecting to carry out his obligation 

under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to 

the contrary, sublet any part of the Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon 

the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, 

or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting 

the rights and powers conferred on the Employer or the Engineer by the Contract, and may 

himself complete the Works or may employ any other contractor or agency to complete the 

Works. The Employer or such other contractor may use for such completion so much of the 

Constructional Plant, Temporary Works and materials, which have been deemed to be reserved 

exclusively for the execution of the Works, under the provisions of the Contract, as he or they may 

think proper and the Employer may, at any time, sell any of the said Constructional Plant, 

Temporary Works used and unused materials and apply the proceeds of sale in or towards the 

satisfaction of any sums due or which may become due to him from the Contractor under the 

Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any 

such entry and expulsion by the Employer, fix and determine expert, or by or after reference to 

the parties, or after such investigation or enquiries as he may think fit to make or institute and 

shall certify what amount, if any, had at the time of such entry and expulsion been reasonably 

earned by or would reasonably accrue to the Contractor in respect of work then actually done by 

him under the Contract and the value of any of the said unused or partially used materials, and 

Constructional Plant and any Temporary Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money 

on account of the Contract until the expiration of the Period of Maintenance and thereafter until 

the costs of execution and maintenance, damages for delay in completion, if any and all other 

expenses incurred by the Employer have been ascertained and the amount thereof certified by the 

Engineer. The Contractor shall then be entitled to receive only such sums or sums, if any, as the 

Engineer may certify would have been payable to him upon due completion by him after deducting 

the said amount. If such amount shall exceed the sum which would have been payable to the 

Contractor on due completion by him, then the Contractor shall, upon demand, pay to the 

Employer the amount of such excess and it shall be deemed a debt due by the Contractor to the 

Employer and shall be recoverable accordingly. 

 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the 

Works, or any part thereof, either during the execution of the Works, or during the period of 

Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the 

Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in 

unable or unwilling at once to do such work or repair, the Employer may employ and pay other 
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persons to carry out such work or repair as the Engineer or the Engineer's Representative may 

consider necessary. If the work or repair so done by the Employer is work which in the opinion of 

the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses 

properly incurred by the Employer in so doing shall be recoverable from the Contractor by the 

Employer, or may be deducted by the Employer from any sums due or which may become due to 

the Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, as soon 

after the occurrence of any such emergency as may be reasonably practicable, notify the 

Contractor thereof in writing. 

 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever 

whether by way of identity or otherwise for or in respect of destruction of or damage to the 

Works, same to work condemned under the provision of Clause 38 hereof prior to the occurrence 

of any special risk hereinafter mentioned, or to property whether of the Employer or third parties, 

or for or in respect of injury or loss of life which is the consequence of any special risk as 

hereinafter defined The employer shall indemnify and save harmless to Contractor against and 

from the same and against and from the same and against and from all claims, proceedings, 

damages, costs, charges and expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in 

transit to the Site, or any other property of the Contractor used or intended to be used for the 

purposes of the Works, shall sustain destruction of damage by reason or any of the said special 

risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  may be 

required by the Engineer, or as may be necessary for the completion of the  Works, or the basis of 

cost plus such profit as the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor used or 

intended to be used for the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion 

or impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other 

projectile, missile, ammunition, or explosive of war, shall be deemed to be a consequence of the 

said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any 

increased cost of or incidental to the execution of the Works, other than such as may be 

attributable to the cost of reconstructing work condemned under the provisions of Clause 38 

hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or 

consequent on or the result of or in any way whatsoever connected with the said special risks, 

subject however to the provisions in this Clause hereinafter contained in regard to outbreak of 

war, but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge 

forthwith notify the Superintending Engineer, West Circle, Municipal Engineering Directorate 

thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of 

foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so 

far as it relates to the country in which the works are being or are to be executed or maintained, 

rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted 

to the employees of the Contractor or of his Sub-Contractor and arising from the conduct of the 

works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, 

whether war is declared or not, in any part of the world which, whether financially or otherwise, 
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materially affects the execution of the works, the Contractor shall, unless and until the Contract is 

terminated under the provisions of this Clause, continue to use his best endeavours to complete 

the execution of the Works. Provided always that the Employer shall be entitled at any time after 

such outbreak of war to terminate the Contract by giving written notice to the Contractor and 

upon such notice being given, this Contract shall, except as to the rights of the parties under this 

Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of 

either party in respect of any antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the provisions 

of the last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from 

the Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the 

Contractor shall be paid by the Employer, in so far as such amounts or items shall not have 

already been covered by payments on account made to the Contractor, for all work executed prior 

to the date of termination at the rates and prices provided in the Contract and in addition 

 

a) The amounts payable in respect of any preliminary items, so far as the work carried out or 

performed, and a proper proportion as certified by the Engineer of any such items, the work or 

service comprised in which has been partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have been 

delivered to the Contractor or of which the Contractor is legally liable to accept delivery such 

materials or goods becoming the property of the Employer upon such payments being made by 

him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably 

incurred by the Contractor in the expectation of completing the whole of the Works in so far as 

such expenditure shall not have been covered by the payments in this sub-clause before 

mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this 

Clause. 

Provided always that against any payments due from the Employer under this sub- clause, the 

Employer shall be entitled to be credited with any outstanding balances due from the contractor 

for advances in respect of Constructional Plant and materials and any other sums which at the 

date of termination were recoverable by the Employer from the Contractor under the terms of the 

Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment 

shall be released under ClauseC-62(8) (a) to (d). 

 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, 

arises after the Contract is made so that either party is prevent from fulfilling his contractual 

obligations, or under the law governing the Contract, the parties are released from further 

performance, then the sum payable by the Employer to the Contractor in respect of the work 

executed shall be the same as would have been payable under Clause 62 hereof if the Contract 

had been terminated under the provisions of Clause 62 thereof. 

 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with, or arising 

out of the Contract, of the execution of the Works, whether during the progress of the Works or 

after their completion and whether before or after the termination, abandonment or breach of the 

Contract, it shall be settled in the court of law having jurisdiction provided that such a recourse 

shall not be resorted to without exhausting all other reasonable avenues of redresser. 
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65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a 

local office at or near the Site of Work full address thereof shall be intimated by the Contractor or 

his authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written 

orders to be given by the Employer or by the Engineer to the Contractor under the terms of the 

Contract shall deemed to have been served by sending by post to or delivering the same to the 

Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the terms of 

the Contract shall be served by sending by Registered post or delivering the same to the address 

given below: 

RAMPURHAT MUNICIPALITY 

P.O. - Burdwan, Dist. - Purba Burdwan 

 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a 

nominated address to another address by prior written notice to the other two and in that event 

shall resume receiving of communication 28 days after delivery of such notice. 

 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the 

stipulated Contract period or extension thereof and no price adjustment shall be allowed. 

 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into 

account. For this purpose the taxes and duties prevailing on the last date of submission of the 

technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties 

for different bought out items shall be specified by the contractor, falling which the assessment of 

the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and 

Electricity etc. shall not be considered. 

 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials 

intended for the Works shall be conveyed, stored and used by the Contractor and his sub-

contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by 

the Government or any of its instrumentalists. Observance of all safety provisions shall be the 

obligation of the Contractor and nothing herein shall release him from full responsibility for 

damage or injury to persons or properties resulting from his use of these dangerous materials. 

 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may 

be prescribed, the Contractor and/or any member of his organization shall not in any case 

communicate to any person or entity and information connected with the performance of the 

Services or in carrying out the Works not make public any information for the purpose of 

publication or advertisement. The Contractor shall treat all matters related to the Contract as 

private and confidential. 

 

 

 

 

69.0. CONTRACTOR TO PROVIDE FACILITIES 



 

60 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN RAMPURHAT MUNICIPALITY  

UNDER WATER SUPPLY SCHEME 

 

The Contractor shall provide such labours, materials and other facilities that the Engineer or his 

Representative may require to assist them in carrying out normal tests and checks on materials 

and workmanship and in measurement of works. 

 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference 

to the use of existing facilities of any kind. 

 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his 

organization shall commit any act which may influence the judgment or decision of the Employer 

or the Engineer or any their agents, representatives, employees or members of their respective 

organization. Any breach of this provision shall constitute a breach of Contract on the part of the 

Contractor and apart from penal measures against the Contractor according to the law the 

Employer shall have the Authority to take action for the Contractor’s default in terms of the 

provisions of Clause 60 hereof. 

 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer or their 

duly authorized representatives, agents or employees for acts performed or discharged in the 

exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue 

of the provisions or scope of work contained in the Contract, if being understood that they are 

acting solely as agents and representatives of the Employer in good faith. 

 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful 

Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole 

arrangement between the parties entering into the Contract All previous correspondence, 

negotiations, representation, explanations statements, promises or guarantees (whether oral or 

written) as are not included with the Contract as executed, shall normally be excluded in the 

interpretation of the Contract. 

 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in original 

with 6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film 

approved by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the 

Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No 

extra payment will be made for it. The Completion drawings are to be got approved by the 

Employer and shall have to be submitted before the issue of certificate of final acceptance as in 

Clause C-57 (6). 

 

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition effective labour 

and materials, access, delivery, loading, unloading and storage for materials and removal of 

unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost 

of procurement, carriage, freight and other charges as also for any special difficulties and 

including incorporation any or all inconveniences, police restriction for transport etc for proper 

execution of work as indicated in the drawing. The successful Bidder will not be entitled to any 

claim of compensation for difficulties faced or for losses incurred on account of any condition 
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which existed before the commencement of the work or which in the opinion of the owner might 

be deemed to have reasonably been inferred to be so existing before commencement of work. 

 

 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 

and to the work and to the Regulations etc. of the Government and Local Authorities and of any 

company with whose system the structure is proposed to be connected. The contractor shall give 

all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to 

such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to 

have been included in his quoted rates, taking into account all liabilities for licenses, fees for 

footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities 

and shall defend all actions arising from such claims or liabilities. 

 

77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing 

materials. The shed should be of such construction that it must protect the materials against 

deterioration. A raised platform well above the highest flood level shall be made for stacking 

cement in such a way that the cement procured earlier can be consumed first so as to avoid 

deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the 

Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for 

better storing of materials that shall have to be carried out by the Contractor at his own cost. 

 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he 

may utilize portion of the land belonging to the Employer at such location as would not interfere to 

execute other co works. For all these, the Contractor shall have to obtain the requisite permission 

of the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a 

plan of the proposed layouts for the site facilities. The Engineer reserves the right to alter and 

modify the Contractor’s proposals as the Superintending Engineer of West Circle of Municipal 

Engineering Directorate may deem fit. 

 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 

1. The Contractor shall have to make his own arrangement for supply of water and for 

electrical power that may be required for or in connection with the works. No payment on this 

account will be entertained. However, Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have to 

make arrangement for supply of drinking water and water required for constructions works by 

sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during 

site inspection before submission of Bidders: No payment will be entertained on •this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously 

available due to various reasons including load shedding. In case of non- availability of electrical 

power the contractor will have to make his own arrangements for electrical power through 

generations. Contractor should include such aspects while quote his rate. No payment will be 

entertained on this account. When drawing power from the Municipality power point, the 

contractor shall have to bear the cost of electrical charges. The route of conveyance shall be 

subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

 

 

80.0 FIRST-AID FACILITIES 
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The Contractor shall arrange for medical attentions to be promptly available when necessary. He 

shall for this purpose provide a number of First-Aid stations at suitable locations within easy reach 

of the workmen and other staff engaged in the Works. Each First-Aid station shall be properly 

equipped and will remain in charge of a suitably qualified person. The Contractor shall also provide 

for transport of serious cases to the nearest hospital. All these arrangements shall be to the 

approval of the Superintending Engineer of West Circle of Municipal Engineering Directorate. 

 

 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this 

purpose he shall provide requisite number of Fire Extinguishers and adequate number of buckets, 

some of which are to be always filled with sand and some with water. This equipment shall be 

provided at suitable prominent and easily accessible places and shall be properly maintained. 

 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons entering or in 

the works and shall at his own expense and to the approval of the Superintending Engineer of 

West Circle of Municipal Engineering Directorate, take all measures necessary to ensure their 

safety. Such measures shall include the provisions of helmets (Specially where work at a height is 

involved), provision of gum-boots to workers engaged in cement concrete or other works, 

scaffolding or other measures required for working at a height, shall be strong and rigid and have 

to be provided with suitable and convenient access. Shoring required for deep excavation must be 

adequate and rigidly braced and strutted. The Contractor shall provide depending on the 

exigencies of the location and nature of work and other relevant factors, other safety measure 

that the Superintending Engineer of West Circle of Municipal Engineering Directorate may direct. 

 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day 

charge of the work and he should be authorized to receive instructions from the Engineer. He shall 

receive orders given by the Engineer from time to time and shall act on them promptly. The 

Contractor shall, during working hours, maintain engineer and supervisors of sufficient training 

and experience to supervise the various items and operations of the work. Orders and directions 

as given to such engineers and supervisors or other staff of the Contractor shall be deemed to 

have been given to the Contractor. The Engineer of the Contractor responsible for this work, by 

whatever designation he may be known, but who will be specified on award of the Contract shall 

at lowest once in a fortnight inspect the works and shall discuss with the Engineer the conduct and 

progress of the work. 

 

84.0   JOINT SURVEY 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are 

shown in the drawings or given in the specifications. Before starting the work he shall also carry 

out at his own cost, survey of the whole work site jointly with the representative(s) of the 

Authority. Discrepancies noticed between drawings and the joint survey shall be informed in 

writing to the Superintending Engineer of West Circle of Municipal Engineering Directorate and got 

set right before execution of works. Such deviations as may arise out of the joint survey shall not 

viable the provisions of contract or entitle the Contractor to any extras in any way. 

 

85.0 LAYOUT AND CHECKING 
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The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying 

out, as directed, survey, laying out, setting out, checking of works, taking measurements, testing 

hydraulic and other structures, without any extra payment. The Contractor shall also provide 

approach and access to all the works and stores without any extra cost. 

 

85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his 

authorized representative, permanent base lines, cross line and bench marks shall be established 

by the Contractor so as to serve as reference points and "Dimensional Control Basis" of works. He 

shall prepare and submit a plan showing such reference points with their full description. 

 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through other 

contractors. In the event of any such work the contractor shall have to work in full co-operation 

and in close co-ordination with other contractor/contractors. Any difficulty that may arise in this 

connection will have to be amicably settled by the contractors amongst themselves. If that be not 

possible, the matter shall be referred to the Superintending Engineer of West Circle of Municipal 

Engineering Directorate whose decision shall be final and binding on all the parties. 

 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any 

necessary access to others as it required is given. The contractor will be permitted to use only the 

access to the site as indicated on the site plan of Bidder Drawing. 

 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring prior 

approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in 

good time before the collection of such materials and equipment so as to permit inspection and 

testing. The samples shall be properly marked to show the name of the materials, name of the 

manufacturer and place of origin and item for which it is to be used. Only upon approval, the 

materials of approved quality shall be brought to site. Samples approved shall be on exhibition at 

all times, properly stores and prevented from deterioration for the purpose of comparison with the 

materials brought to site of work from time to time for use in work. 

 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions 

and positions of all permanent works (showing therein any approved deviation between the 

drawing and the work as actually executed), The information available from the records must be 

adequate and complete to enable preparation of "as- made" drawing by the Contractor from these 

records. 

 

 

 

89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show 

the progress of work or interesting features thereof. The time and the position where from a 

photograph is to be taken should be as per direction of the Engineer or his Representative, Three 

copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the 

CD/DVD, shall be supplied to the Superintending Engineer of West Circle of Municipal Engineering 

Directorate and these shall become the property of the Employer. Each photograph shall be 

suitably captioned with the date of the photograph, location and other relevant particulars, further 



 

64 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN RAMPURHAT MUNICIPALITY  

UNDER WATER SUPPLY SCHEME 

 

prints and CD of the photograph, location and other relevant particulars shall not be kept by the 

Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0 

Mega pixels should be used for taking photos. Restrictions to photography or security restrictions 

that may be applicable to any particular area must be carefully and rigidly observed. The number 

of photographs (each consisting of three prints and the CD/DVD as aforesaid) for the complete 

works is not expected to exceed 100 (one hundred), No photograph of the plant and other 

installations shall be taken without prior approval of the concerned officers. 

 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various 

items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form 

effective working parts of the whole plant as per satisfaction of the Superintending Engineer of 

West Circle of Municipal Engineering Directorate. Each sub- work will be considered as complete 

when it is completed as per specifications and put into commission, as per standards, as a 

successful component part of the whole plant.91.0 CHECKING QUALITY OF WORK 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the 

Contractor shall, at any time during continuance of the contract, offer sample of work done or if 

necessary pull down a reasonable part of the work enough for such inspection and testing as the 

Engineer may direct and the Contractor shall make good the same at his cost and to the 

satisfaction of the Engineer without any extra cost. 

 

92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in 

writing to the Engineer, about the work which is proposed to be covered or placed beyond the 

reach of measurements so that measurements may be taken before the work is covered, bar 

bending schedule is to be provided five days before the casting date. If any work is covered 

without such written notice, the same shall be uncovered at the cost of the Contractor and in 

default hereof no payment or allowances shall be made for such work. These requirements apply 

for all the component items executed for the sub-work for which lump sum price is quoted. 

 

93.0 SITE ORDER BOOKS 

1. For the purpose of quick communication between the Engineer or his Representative and 

the Contractor or his Agent or Representative, Site order Books shall be maintained at site in the 

manner described below. Any communication relating to the works may be conveyed through 

records in the Site Books. Such a communication from one party to the other shall be deemed to 

have been adequately served specified elsewhere in the General Conditions of Contract. Each Site 

Book shall have machine-numbered pages in triplicate and shall be carefully maintained and 

preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out so as 

to be readily available to the Engineer or his Representative. Any instruction or order which the 

Engineer or his Representative may like to issue to the Contractor may be recorded by him in the 

Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or 

Representative may similarly maintain separate Site Book for any communication he may like to 

send to the Engineer or his Representative. Two copies thereof when sent to the Engineer's 

Representative and receipt obtained thereof, will constitute adequate service of the 

communication to the Engineer. 

 

94.0 TECHNICAL ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel 

selected and sent by the ULB to the works of the Contractor. These engineers shall be given 
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special training in the shop and drawing office where the equipment will be designed and 

manufactured and where possible in any other plant where Contractor's manufactured equipment 

of similar type is under installation tests or maintenance, to enable them to become fully familiar 

with the equipment being supplied by the Contractor. The period of training shall be as decided by 

the ULB but in any case, shall not exceed six months for any individual. During the period of 

training the Contractor shall arrange for reasonable accommodation of the engineers and transport 

from the place of accommodation to the works or plant. The Contractor's supervisory personnel at 

site shall continuously and intensively instruct and train an adequate number of the ULB authority 

operating and maintenance personnel at site during erection and commissioning of the plant to 

enable them to take over the operation and maintenance of the plant after the maintenance 

period. No extra payment shall be made by ULB for the training of personnel under this clause.                                                                 
                                                                                                                                                                    

 

 

 

 

                                                                                                                                                                         The Chairperson 

                                                                                       Rampurhat Municipality 
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                                                          SECTION – D 
 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to 

the approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall 

comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or 

modified up-to the date one month prior to Tender date). British or American Standard 

Specifications shall be referred to in case any particular specification is not available in any of the 

aforesaid Specifications. For materials not specified in the aforesaid, direction of the Engineer-in-

Charge shall be followed. All disputes shall be referred to the Employer, whose decision shall be 

final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to 

the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in 

advance representative samples in quantities and in the manner as directed by the Engineer-in-

Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-

Charge do not conform to the approved sample, shall, if so directed by him, be removed by the 

Contractor from the Site and replaced by the materials of approved quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may 

subsequently reject the same if in his opinion the materials has since deteriorated due to long or 

defective storage or for any reason whatsoever and is thereby considered unfit for use in the 

permanent works. Any material thus rejected shall be immediately removed from the Site at 

Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as 

directed by the Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. 

The Contractor shall, at his cost and expenses, for this purpose supply requisite materials and 

render such assistance to the Engineer-in-Charge as he may require.  

1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by 

these Specifications or by other tender documents shall be carried out as per best practice 

according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS 

Specifications or in case of necessity British or American Standard Specifications shall be taken as 

guide for the purpose.  

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of 

all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong 

props, bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary 

for efficient execution of work.  

1.4  Ground Conditions  

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 

obstructions in the area and allow for extra expenses likely to be incurred due to any limitations 

whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre-bid 

meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. 

He is to provide all instruments and proper qualified staff required for checking the Contractor's 

work.  
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1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of 

accidents on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power-driven 

pumps and other plant and equipment to keep site excavated foundation pits and trenches free 

from surface as well as subsoil/leakage water from any other source thereof and continue to do so 

to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of 

dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed 

on this count.  

1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the 

area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the 

above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, 

all hutments and excess stores and remnants of building materials such brick bats, metal, sand, 

timber, steel etc.  

1.9  Bench Marks and Ground water Gauges  

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks 

and base line marks and base line marks from damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to 

be excavated.  

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced 

assistance capable of carrying out the work in accordance with the drawings and specification and 

to correct levels. The cost this establishment should be included in his rates.  

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per IS: 

1200.  

 

2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link 

manner without endangering the safety of the nearby Structures or works without causing any 

hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment, 

sewer lines, water lines, if any very close to the area of excavation should be given careful 

consideration while designing carrying out the excavation work. The excavation shall be done in 

such method as would technically be appropriate and befitting the site conditions subject to the 

approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width 

and depths shown on the approved drawing or to such ordered to the Contractor. The Contractor 

shall not undertake any earthwork without having obtained prior approval from the Engineer-in-

Charge to the methods he proposes to employ in order to execute the work in the most efficient 

manner. He shall not modify such methods without the approval of the Engineer-in-Charge. This 

approval, however, shall not in any way make the Engineer-in-Charge responsible for any 

consequent loss or damage.  
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2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in such 

excavation at his own cost with concrete as specified for foundations, well rammed in position until 

it is brought up to the specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or masonry 

shall be laid until the soil for each individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall provide 

arrangements for bailing and pumping or any special arrangements as required within his quoted 

prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with 

approved materials, which shall be suitably consolidated in layers to the satisfaction of the 

Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, 

ordinary springs, leakage from any other sources etc., or any other reason.  

2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, 

sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of 

compaction of foundation sub-base, removal and storage of excavated materials and back filling.  

2.3 Shoring  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and 

seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps 

between adjacent timber planks shall such would not allow any flow of soi1 particles, if necessary, 

the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts, 

walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. 

Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is 

found that it is not feasible to protect the structure by timber shoring only. The Tenderer is 

strongly advised to inspect the site before tendering and apprise himself of the requirement of any 

Sheet piling in addition to the timber shoring before submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris 

and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling shall 

be done in 200mm layers, each layer to be property moistened and well rammed. Excavated 

materials which is surplus or which is consolidated unsuitable for back filling shall have to be 

disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made 

for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this 

specification and any working drawing or instructions given from time to time to the Contractor.  

 

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of 

materials and concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person 

duly authorized by him. The Contractor's Engineer shall personally check that both the form work 

and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work 

preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final 

inspection and approval and for which purpose at lowest 24 hours’ notice shall be given by the 

Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such 

standards.  

3.2  CEMENT  
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Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 

Contractor's expense as and when directed. Cement, which has or practically set, shall not be 

used under any circumstances. The important structures should be constructed with the grade of 

cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or 

more grades available in departmental store. 

The brand of cement used for the work will selected & approve by the E.I.C in writing before 

execution of work.  

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or 

IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted free of charge 

in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and 

chemical analysis data for his approval. He will preserve approved samples for future reference. 

This approval will not in any way relieve the Contractor of his responsibility of producing of 

specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed 

black granite trap stone obtained from approved source and shall consist of uncoated, hard, 

strong dense and durable pieces of crushed stone, and be free from undesirable matters, viz. 

Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable 

matter or other deleterious substances. The aggregates shall be thoroughly washed with water 

and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the 

Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete   : 20 mm  

Thin R. C. C. Members 

With very narrow space  : 12 mm.  

Mat/Lean Concrete   : 20/40 mm.  

 

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes 

and shall be such as to produce a dense concrete of the specified proportions and or strength and 

consistency that will work readily in position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, 

having hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, 

soft or flaky particles or other deleterious substances. The amount of undesirable shall not exceed 

the percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by 

approved means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the 

Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS 

Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved 

sample. Fineness Modulus for sand should not be less than 2.5. 

 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 

Schedules in considerations of the approved drawings for all R.C. C. works for review and checking 

by the Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 
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All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 

immediately before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to 

placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly 

held in position while concrete is being cast. The correct clearance from the form shall be 

maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the 

Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 

16 to 18 SWG at every intersection so that reinforcement will not be displaced in the process of 

depositing concrete. The loops of binding wire should be tightened by pliers and welding of 

reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment will be 

made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, 

initial straightening and removing of loose rust, if necessary, cutting to requisite length, hooking 

and bending to correct shape, placing in proper position including supplying and binding with block 

annealed wire as stated in clause 3.4.3 above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before 

execution of work. 

 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As 

far as possible, the water is of such quality that it is potable. If any chemical analysis of water is 

necessary and ordered, the same shall be carried out at an approved laboratory at the 

Contractor’s cost and expenses.  

 

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform 

to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It 

should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in 

IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any 

reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-

cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout 

the length of the pile. 

 

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall 

not exceed following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the 

reinforcement, around embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of 

mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to 

be applied externally, the design of formwork and deposition of vibration shall receive special 

consideration to ensure efficient compaction and to avoid surface blemishes.  

 

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 

related codes. It should, however, be noted that for every 15 M3 of concrete placed or for every 
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one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for 

test purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the 

Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-

Charge. It is compulsory to test 3 (three) cubes in each case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean 

concrete where nominal mix concrete will be allowed.  

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than 

Grade of M20. The mix shall be designed to produce the grade of concrete having required 

workability and a Characteristic Strength not less than appropriate values given in IS: 456 - 2000. 

For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest 

amendments shall be adopted. As long as the quality of materials does not change a mix design 

done earlier may be considered adequate for later work. Batching mixing, sampling and Strength 

Test of concrete shall be carried out in compliance with the relevant clause of IS: 456-2000 and all 

other relevant Indian Standards recommended therein. Proper admixtures of reputed brand should 

be used to maintain workability and in making concrete for water retaining structures with prior 

approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of mix 

design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the 

responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him 

of his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design 

Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the 

Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by 

weight, where the weight of cement is determined on the basis of weight per bag a reasonable 

number of bags be weighed periodically to check the net weight or should be either weighed or 

measured by volume in calibrated tanks, all measuring equipment’s shall be maintained in a clean 

serviceable condition and shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing 

shall be determined by the Engineer-in-Charge. Where weight batching is not possible or 

practicable, the quantities of coarse and fine aggregates may be determined by volume but 

cement in any case shall be weighed by weight only. If fine aggregate and volume batching is 

adopted, allowance shall be made for bulking. The bulking shall be determined in accordance with 

IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of 

aggregate shall be determined as per IS: 2386 (Part-III) and the amount of water to be added 

shall be adjusted accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should 

be exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. 

Test strength of every sample shall be determined in accordance with the recommendations of IS: 

456-2000. If one out of ten consecutive test cubes shows a deficiency in strength up-to a 

maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of 

ten shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to be less 

satisfactory and a reduction of 1 % will be made on the cost of such concrete. If three out of ten 

test cubes show deficiency in strength up to a limit of 10%, a reduction of 5% will be made on the 

cost of such concrete. If more than three test cubes show a deficiency in strength up-to a limit of 

10% a reduction of 10% will be made on the cost of such concrete. If more than five shows a 

deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete 

work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the 
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Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant 

formwork and reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be 

made. In the course of dismantling, if any, damage is done to the embedded items or adjacent 

structures, the same shall also be made good free of charge by the Contractor to the satisfaction 

of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be 

made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes 

exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the 

deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on 

the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if the 

quantity of water has to be increased in special cases, cement shall also be increased 

proportionally to keep the ratio of water to cement same as adopted in trial mix design for each 

grade of concrete. No extra payment for additional cement will be made.  

 

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be 

provided.  

The work shall also include providing all necessary staging, centring, shuttering & formwork for 

placing concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. 

thick. Surface to be in contact with concrete are to be planed smooth. Alternatively, sufficiently 

rigid plywood shuttering or steel shuttering may be used. In every case, joints of the shuttering 

are to be such as to prevent the loss of liquid from the concrete. In timber shuttering the joints 

shall, therefore, be either tongued or grooved or the joints must be perfectly close and lined with 

draft paper polythene films or other types of approved materials. In case of plywood or steel 

shuttering also the joints are to be similarly lined. All shuttering and framing must be adequately 

stayed and braced to the satisfaction of the Engineer-in-Charge for properly supporting the 

concrete, during concreting and the period of hardening. It shall be so constructed that it may be 

removed without shock or vibration to the concrete. No through bolts are allowed for holding the 

shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust 

sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings, 

saw dust etc. shall be scrupulously removed from the interior of the forms before the concrete is 

poured. Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-

Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along 

with wire brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be 

treated with approved non-staining oil or composition. Care shall be taken that the oil or 

composition does not come in contact with reinforcing steel or existing concrete surface. They 

shall not be allowed to accumulate at the bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the 

Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the 

date in which the concrete is placed in each part of the work and the date on which the form work 

is removed there from and have this recorded checked and countersigned by the Engineer-in-

Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-

Charge may delay the time of removal if he considers it necessary. Any work showing signs of 
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damage through premature removal of formwork or loading shall be entirely reconstructed without 

any extra cost to the Employer.  

 

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and 

extreme temperature. Concrete placed below the ground level shall be protected from failing earth 

during and after placing. Concrete placed in ground containing deleterious substance shall be kept 

free from contact with such ground or, with water draining from such ground during placing of 

concrete and for a period of at lowest 3 (three) days or as otherwise directed by the Engineer-in-

Charge, the ground water around newly poured concrete shall be kept to an approved level by 

pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall 

be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be 

taken to project immature concrete from damage by debris, excessive loading, vibration, abrasion, 

mixing with earth or other deleterious materials, etc. that may impair the strength and durability 

of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be 

covered with Hessian, canvas, or similar materials and kept continuously wet for at lowest 7 

(seven) days after final setting. This period may be extended at the discretion of the Engineer-in-

Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water 

of minimum 25 mm depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the 

Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as 

soon as possible after the concrete has set. No extra payment is allowed on such count.  

 

3.11  CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, 

however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 

projecting parts by chipping and smoothening the surface with cement rendering at his own 

expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. The 

Contractor shall therefore take all precaution for avoiding the shutter marks.  

3.12  Contractor's Supervision  

The Contractor shall provide constant and strict supervision of all the items of construction during 

progress of work, including the proportioning and mixing of the concrete and bending and placing 

of reinforcement. Any important operation such as concreting or stripping of form work adequate 

notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be 

added just sufficient to make a stiff and workable paste. The mortar shall be used within half an 

hour of mixing.  

 

4.0 BRICK WORK  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more than 1 

meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend 

the full thickness of the brickwork. All joints shall be properly raked and the surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at lowest for a minimum period of six 

hours till they are completely soaked and only thoroughly soaked bricks shall be used in the work.  

4.3  The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The 

surface of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  
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                                   SECTION E 
 

ANNEXURES 

 

ANNEXURE –I 

Drawing of Pipeline network 

 
 

 

 

The copy of drawing can be had from the office of 

 

The Executive Engineer 

Birbhum Division, 

Municipal Engineering Directorate, 

Department of Municipal Affairs, 
 

 

 

The Chairperson 
Rampurhat Municipality 
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Drawing and Details of Profile of road 

restoration  
The copy of drawing can be had from the office of 

 

The Executive Engineer 

Birbhum Division, 

Municipal Engineering Directorate, 

Department of Municipal Affairs, 
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                                                                                                   The Chairperson 

                                                                                      Rampurhat Municipality         

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
N.B :-  The Reinforcement shall be used at site as per Oder No. 385 / ENC / 2021 dated 02.08.2021 and 

approval of the E.I
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