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                                                 e-mail ID : sewestcircle1@gmail.com 
Memo No. :- MED/SE(W)/538/W-267/2022 Pt.I       Dated:-07.02.2024 

NOTICE INVITING e-TENDER 

Notice Inviting e-Tender No: 23 of SE (WC)/MED/2023-24. 

 
 
The Superintending Engineer, West Circle, Municipal Engineering Directorate, Patal 

Bazar, 3rd Floor, Tinkonia, Purba Bardhaman, Pin 713101 invites sealed competitive Bid on 

Turnkey Basis (Two part System) from reliable and resourceful Companies / Firms / 

Contractors having experience and acumen in construction work as noted below the eligibility 

and depicted hereunder for participating in the e-Bid. 

 

1. Name of Work:  Supplying & Laying of distribution network for Zone II with different 

diameter D.I. (K-7) Pipes, OPVC Pipes, HDPE Pipes &. M.S. Pipes 

including all D.I., OPVC, and HDPE Specials valves, valve chambers 

including filling, hydro testing etc.  all complete works for Water 

Supply Scheme within Memari Municipality, District Purba Burdwan 

under AMRUT 2.0 Scheme. 

2. Scope of Work  Supply and delivery at site ISI Mark Socket and Spigot jointing system 
centrifugally cast DI (K7) Pipes conforming to IS 8329-2000 (Third 
revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint 
(rubber gasket) with internal cement mortar lining and  external 
protection by metallic zinc coating with finish layer  of epoxy coating 
of outside as per IS: 8329-2000 specification with necessary jointing 
material rubber gasket (IS: 5382:1985) including transportation, 
loading unloading and stacking at site including free supply of 
polyethylene sleeves, Supplying HDPE (Materials grade PE-100) pipes 

conforming to IS 4984-1995 with latest revision & amendments if any 

Pressure Rating: PN 06 with necessary HDPE specials, Supplying PVC-O 

pipes conforming to IS 16647-2017 with latest revision & 

amendments if any & Laying of D.I. (K-7) Pipes, OPVC Pipes, HDPE 

Pipes &. M.S. Pipes with all D.I. OPVC, and HDPE Specials & 

supplying, fitting & fixing of 10 mm th. M.S. Pipes with IS 3589 Fe 

410, including earth work in excavation in trenches, shoring (if 

necessary) of adequate width having minimum depth to keep the top 

surface of pipe 1.00M below of the existing ground level in any kind of 
soil mixed with boulder, metal crust, concrete pavement, any road 

sub-grade and its flank etc., dewatering the  trenches, preparing the 
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bottom surface of the trenches  for continuous bedding including sand 

filling (if necessary), Jack pushing work at PWD Crossing with M.S. 

Casing & carrier pipe and over ground installation to cross small 

ditches etc. supported with RCC pillars as & when necessary and 

fitting, fixing, jointing (all types of joints) valves, specials  etc. as per 

requirement, in  position, cutting, chamfering of pipes as required, 

carriage of materials from departmental store to work site, 

constructing sluice valve chambers including supply and fitting in 

position sluice valve of different dia. & supply and fitting in position 

D.I. Specials as per requirement, filling of the trenches with 

excavated materials, consolidating the same in layers,  guarding 

trenches with temporary bamboo railing for safety where necessary, 

emergency horizontal auger boring where necessary, removing the 

surplus materials from site including all labour charges, tools and 

plants, hydraulic pressure testing, cleaning and disinfection of pipes 

etc. complete in all respect as per IS 12288-1987 (latest edition) and 

excluding Permanent Roads Restoration and the instruction of E.I.C. 

(D.I. pipes, Specials, rubber gaskets and other materials like M.S 

Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, 

Mechanical Joints etc., where necessary, will be supplied by agency. 

The surplus and unused materials are to be removed and clean the 

sites at own cost.) Note: Some Quantity of DI (K7) PIPE will 

be supplied by ULB. 
 

 

Approximate quantity of Pipes to be laid 

ZONE -II 

1) HDPE Pipe Line: 

i) 110 mm dia.                 24,420.00 m 

ii) 125 mm dia. :-                  1910.00 m 

iii) 140 mm dia. :-                    190.00 m 

iv) 160 mm dia. :-                    845.00 m 

2) DI (K/7) Pipe Line: 

i) 100 mm dia :-           7560.00 m (Excluding DI 

pipe supply) 

ii) 150 mm dia :-          2454.00 m 

iii) 150 mm dia :-          2596.00 m (Excluding DI 

pipe supply) 

 
iv) 200 mm dia. :-        790.00 m  

 

 

v) 300 mm dia. :-          5.00 m 

vi) 300 mm dia. :-       55.00 m(Excluding DI pipe 

supply) 
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vii) 400 mm dia. :-          215.00 m 

viii) 450 mm dia. :-           80.00 m 

 

ix) OPVC Pipe Line: 

i) 200 mm dia. :-        930.00 m 

x) M. S. Pipe Line: 

i) 150 mm dia. :-             50.00 m 

ii) 200 mm dia. :-             7.50 m 

iii) 400 mm dia. :-             2.50 m 

 
Total=42,110.00 m. 

3. Location of 

Work: 

 Water Supply Scheme under AMRUT 2.0 within Memari Municipal area 

as per approved departmental drawing, Dist.- Purba Burdwan. 

4. Eligibility to 

participate in 

the Bid 

 Having experience and technical acumen in Supplying & Laying 

Ductile Iron/ HDPE / OPVC Pipes with specials & M.S. Pipes in single 

contract having quantity (in meter) not less than the 40 % of total 
given quantity in Tender document or at least 1.50 crore project value on 
similar nature whichever is higher during last five financial years prior to 

the date of issue of this Notice in any Government 

Department/Board/Semi-Govt./Corporation/Statutory Authority / 

Undertaking etc. 

                                            OR 

Having experience and technical acumen in Laying Ductile Iron/ HDPE 

/ OPVC / M.S. Pipes with specials in single contract having total 
Tendered Value not less than the 1.50 crore in Tender document 

during last five financial years prior to the date of issue of this Notice 

in any Government Department / Board / Semi-Govt. / Corporation / 

Statutory Authority / Undertaking etc. 

OR 
Intending tenderers should produce credentials of one single running 

work of similar nature as stated above which has been completed to 

the extent of 80% or more or at least 1.50 crore project value on similar 

nature whichever is higher and which is not less than the as stated 

above.  

Note: for running work, Quantity / Tender Value will be considered as 

80% of the allotted work which is due to be completed in future. 

OR 
Intending tenderers should produce credentials of 2 (two) similar 

nature of completed work as stated above, each of the minimum 30% 

Quantity / Tendered Value not less than the 1.10 crore during 5 (five) 

years prior to the date of issue of the tender notice. 

 

AND 
 

Having sufficient qualified technical personnel (to be employed under 

the firm for at lowest 2 consecutive years) with sound knowledge and 
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experience in execution of similar nature of works. 

AND 

 
Bank solvency of not less than Rs. 2.00 Crore by the Banker issued on and 

after 01.09.2023 and valid for 12 months or after the date of publication of 

the NIT for 12 months from RBI approved Bank. 

AND 

 

Having annual turnover of at lowest Rs. 2.00 Core or above in any 

one year of last three Financial years. 

AND 

 

Current GST Registration Certificates, PAN Card, up to date Income 

Tax Return receipts etc. 

 

   Note: 

a)  Only works of nature depicted above completed 

successfully will be treated as credential. 
   b) The bidder has no adverse report, on any account, against their 

organization for any project worked during last 5 (five) years or 

working at present. This clause will lead for rejection of application, 

even after fulfilment of other eligibility criteria. 

However, the tender inviting authority reserves the right to relax the 

eligibility criteria if felt necessary for the interest of fair competition. 
5. Documents to 

be produced in 

support of  

Credential for 

Bid   Part-I 

(Prequalification 

Documents) 

 A successful performance and completion certificate supplemented 

with work order along with payment certificate issued by the 

competent authority shall have to be furnished in support of credibility 

in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 4 

: Eligibility to participate in the Bid). Besides this, following 

documents shall have to be furnished: 

  a. Particulars of ownership/partnership or Board of Directors pertaining 

to the Organization/Company/Firm 

  b. Bank solvency of not less than Rs. 2.00 Crore by the Banker issued on and 

after 01.09.2023 and valid for 12 months or after the date of publication of 

the NIT for 12 months from RBI approved Bank. 

 

  c. Valid documents in support of annual Turnover Rs. 2.00 Core or above 

in any one year of last three Financial years. 

. 

  d. P.F, & E.S.I Registration Certificate 

  e. List of machines and equipment’s necessary for field as well as 

laboratory test for all materials. 

  f. Experience and address, fax & telephone nos., mobile no., & E-mail ID 

nos. of the firm. 

   All documents in original to be produced in due course of time 

as & when asked by the Bid inviting authority. 

    

6. Earnest Money  2% of the Quoted Bid price in two parts, vise 

  a. Rs. 4,00,000.00 (Rupees four Lakhs only) as an initial Earnest Money 

Deposit shall accompany with Bid Proposal and may be remitted by 

selecting from either of the following payments modes: - 

i) Net Banking (any of the banks listed in the ICICI Bank Payment 

gateway) in case of payment through ICICI Bank Payment Gateway. 

Bank Acknowledgement Slip to be uploaded during online bid 
submission;  

ii)  RTGS/NEFT in case of offline payment through bank account in 



 

NIT_LAYING_MEMARI_ZONE-II_AMRUT 2.0 Page 5 
 

any Bank and also to be documented through e-filling. 

  b. a) Earnest Money Deposit i.e. 2% of bid amount beyond Rs. 

4,00,000.00 (if any) shall have to be deposited after acceptance 

of Bid Proposal as demand draft in favour of Executive Engineer 

Burdwan Division, M.E.Dte. Payable at Burdwan and/or as per 

direction of TIA.  

 

7. 

 

 

 

8.    

Cost price of 

Bid documents 

 

 

Date and Time 

Schedule:- 

 

 

 NIL 
 

 
 

Sl. 

No. 
Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 

Documents online) (Publishing Date) 
07/02/2024 at 
06.00 p.m 

b) Documents download/sell start date 

(Online) 
07/02/2024 at 
06.30 p.m 

c) Date of Pre-Bid Meeting with the 

intending bidders in the office of the 

Superintending Engineer, West Circle, 

Municipal Engineering Directorate, 3rd 

floor, Patal Bazar Market, Purba 

Burdwan. 

 

 
19/02/2024 at 
1.00 p.m. 

d) Bid submission start date (On line) 08/02/2024 at 
10.00 a.m. 

e) Bid Submission closing (On line) 07/03/2024 at 
05.00 p.m 

f) Bid opening date for Technical Proposals 

(Online) 
11/03/2024 at 
10.00 a.m 

g) Date of uploading list for Technically 

Qualified Bidders (online) 
To be notified 

later 

h) Date and Place for opening of Financial 

Proposal (Online) 
To be notified 

during 

uploading of 

Technical 

Evaluation 

Sheet of 

Bidders 

i) Date of uploading of list of qualified 

bidders along with the offer rates 

through (on line), 

To be notified 

later. 

j) Also if necessary for further negotiation 

through offline for final rate. 
To be notified 

later. 
 

 

 

   

    
9.  Time of 

completion 

 Time of completion of the Contract is 12 (twelve) month from the 

date of issue of Work Order. 

10. Site inspection 

& general 

information 

 Intending Bidders are required to inspect the site of the Project with 

particular reference to location and infrastructure facilities. They are 

to make a careful study with regard to availability of materials and 

their sources and all relevant factors as might affect their rates and 

prices. They are also acquainted with relevant IS specifications with 

latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the 

Bid documents and to have fully acquainted with all details of work 
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front, communications, underground utility services,  seasonal 

weather and its variation, labours, water supply, existing & proposed 

site levels, position and diversion of transportation and barricading , if 

required, electricity and any other general information including 

topological condition & existing level and level pertaining to and 

needed for the work to be completed in time properly.  

11. Bid 

documents 

 A full set of Bid documents consists of 2 Parts. These are 

 

PART I :- Containing all documents in relation to the name of the 

firm applied for and credential possessed along with all documents as 

depicted in Sl. No. 4 along with this NIeB and its all corrigenda’s. 

 

And 

Section A: Description of the Project.             

Section B: Conditions & requirements for e-Bidding.                  

Section C: General conditions of the Contract.                 

Section D: General specifications of Workmanship and materials for 

                Civil Works.                

 

& 

Section E: ANNEXURES               

                 Annexure under Section I : 

i. Drawing of Pipeline network (Annexure I) 

& 

PART II :-Containing the Following Document. 

 

Bid Price / Price Schedule. (.xls format) 

 
12. Validity of Bid  

 
 

A Bid submitted shall remain valid for a period of 240 calendar days 

from the date set for opening of Bids. Any extension of this validity 

period if required will be subject to concurrence of the Bidders. 

13. Withdrawal of 

Bid 
 A Bid once submitted shall not be withdrawn within the validity 

period. If any Bidder/Bidders withdraw his/their Bid(s) within the 

validity period then Earnest Money as deposited by him/them will be 

forfeited. 

14. Acceptance of 

Bid 
 The "The Superintending Engineer, West Circle, M.E.Dte." will accept 

the Bid. He /She does not bind himself/herself to accept otherwise the 

lowest Bid and reserves to himself/herself the right to reject any or all 

of the Bids received without assigning any reason thereof. 

15. Intimation  The successful Bidder will be notified in writing of the acceptance of 

his Bid. The Bidder then becomes the “Contractor” and he shall 

forthwith take steps to execute Formal Contract Agreement in 

appropriate "The Superintending Engineer, West Circle, M.E.Dte.," and 

fulfil all his obligations as required by the Contract. 
16. Escalation of 

Cost 
 There will be no escalation in cost for materials or labour and the 

contract price mentioned in the contract stands valid till completion of 

the contract, and other obligation, if any. 

17. Name & 

address of 

Engineer-In-

Charge 

(EIC) of the 

Work 

 Executive Engineer, Burdwan Division, Municipal Engineering 

Directorate, Department of Municipal Affairs, Purta Bhavan (5th 

Floor), Dist: - Purba Burdwan, WEST BENGAL 

E-mail ID –eemedbwd@gmail.com 

18. Execution of 

Work 
 The Contractor is liable to execute the whole work as per direction 

and instruction of the Executive Engineer, Burdwan   Division of 

Municipal Engineering Directorate who is the "Engineer in Charge" of 
the work under the control of “Superintending Engineer, west Circle, 

Municipal Engineering Directorate.” 



 

NIT_LAYING_MEMARI_ZONE-II_AMRUT 2.0 Page 7 
 

19. Payment  Payment will be made to the successful Bidder by the Executive 

Engineer, Burdwan Division of Municipal Engineering Directorate.  

20. Influence  Any attempt to exercise undue influence in the matter of acceptance 

of Bid is strictly prohibited and any Bidder who resorts to this will 

render his Bid liable to rejection. 

 

Following clauses are to be adhering to by the concerned Bidder during the process of 

Bidding. 

 

21. In case office faces sudden closure owing to reason beyond the scope and control of "The  

Superintending Engineer, West Circle, M.E.Dte.", any of last date/dates as schedule in Sl. No 

8 may be extended up-to/to next and following working day without issuing further and 

separate notice should the "The Superintending Engineer, West Circle, M.E.Dte.", feels it to 

be necessary and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be considered 

lawfully becoming to be acting on and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 

Documents in the Bid document. However, if there is any variance between the contents of 

different documents, the provision of documents appearing earlier in the list shall prevail over 

the same provided in the contents coming later. 

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment 

shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor 

strictly. 

25. Bid Acceptance Authority is the "The Superintending Engineer, West Circle, M.E.Dte.". 

26. In case of any dispute arising from any clauses of similar nature between bid documents and 

Municipal Agreement Form the decision of the Superintending Engineer, west Circle, 3rd floor, 

Patal Bazar Market, Purba Burdwan will be final and binding. 

27. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as 

applicable will be made from the bills from time to time (please refer cl.57 of section C). 

28. No conditional Bid shall be entertained. 

29. In the event of e-Filing intending bidder may download the Bid document from the 

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate & 

necessary cost of Bid document (if any) may be remitted through online payment Gateway & 

same may be documented along with earnest money Deposit through e-Filling, (scanned 

copy to be submitted) (Details of which has been narrated in “Instruction to Bidders”). 

Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the 

Website http://etender.wb.nic.in. Bid document may be downloaded from website & 

submission of Technical Bid/Financial Bid as per Bid Schedule. 

30. The requisite cost of Bid documents and Earnest Money, as specified in this NIeB may be 

remitted by selecting from either of the following payments modes: - 

i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 

payment through ICICI Bank Payment Gateway;  

ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be 

documented through e-filling. 

Every such payment shall be made on or after the date of publish of NIeB. Any Bid without 

payment of requisite Earnest Money (Except exemption as per G.O.) shall be treated as 

informal and shall be automatically cancelled. 

31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 

site of works and its Surroundings and obtain all information that may be necessary for 

preparing the Bid and entering into a contract for the work as mentioned in the Notice 

inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic 

management and execution shall be the responsibility of the Agency at his/her/their risk and 

cost. 

32. Prospective applicants are advised to note carefully the minimum qualification criteria as 

Mentioned in ‘Instructions to Bidders’ before bidding. 

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential 

or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed 
to participate in the Bid and that application will be out rightly rejected without any prejudice. 

34. Before issuance of the work order, the Bid inviting authority may verify the Credential & other 
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documents with the original of the lowest bidder, if found necessary. After verification, if it is 

found that such documents submitted by the lowest bidder is either manufactured or false, in 

that case, L.O.A./ work order will not be issued in favour of the bidder under any 

circumstances. 

35. If any discrepancy arises between two similar clauses on different notifications, the decision 

of "Superintending Engineer, west Circle, M.E.Dte." is final & binding. 

36. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 

Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the 

notification thereof or any other laws relating thereto and the rules made and order issued 

there under from time to time. 

37. Where an individual person holds a digital certificate in his own name duly issued to him 

against the company or the firm of which he happens to be a director or partner, such 

individual person shall, while uploading any Bid for and on behalf of such company or firm, 

invariably upload a copy of registered power of attorney showing clear authorization in his 

favour, by the rest of the directors of such company or the partners of such firm, to upload 

such Bid. The power of attorney shall have to be registered in accordance with the provisions 

of the Registration Act,1908. 

38. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at 

Burdwan, Dist.-Purba Burdwan, West Bengal. 

39. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 

clarifications thereof or interpretation of any of the conditions of the Bid documents before 

the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such period no 

representation in that behalf will be entertained by the Bid Inviting Authority. 

40. The successful Bidder will remain liable for following with West Bengal Contract Labour 

(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be 

submitted within 07 (seven) days from the date of issue of work order, otherwise the work 

order will be cancelled. 

41. The participating bidder has to upload the drawing of respective zone showing diameter and 

location of Sluice valve (Sluice valve may be located at junction point and at the point where 

diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as 

mandatory document under technical bid. If not uploaded, the bidder will be not allowed to 

participate in financial bid. 

42. The successful bidder has to provide detailed estimate along with rate analysis (if any) and 

drawing of respective zone along with sectional drawing for each diameter of pipe (in 

reference of drawing uploaded under technical document of this bid) for all works against 

each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary 

break up elaborately for justification of rates if asked by the concerned authority before 

acceptance of bid which will be treated as part of contract and the working drawing will also 

be prepared on the basis of this document later and will be sent for approval to competent 

authority. The total estimated cost against total quantity of pipe will be represented by unit 

rate for each item of work. For preparation of estimate, the agency may consult PWD 

Schedule, PHE Schedule and approved market rate. 

43. Successful Bidder will have to submit requirement of all materials, work programme and 

Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe 

(on the basis of clause 41 of this section) after awarding work order by competent authority.  

44. The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity 

as given in sl no. 2 considering the actual site condition and scope of work.  

45. Payment will be made phase wise against each item of work as per clause 57 Of Section C of 

the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from 

each and every running bill. The entire amount of such 10% (ten percent) of Security Deposit 

(Initial 2% + additional 8%) will be refunded without any interest only after successful 

completion of the whole work in all respect as per clause 57 of section C after full satisfaction 

of E.I.C. 

46. Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The Security Deposit 

excluding operation and maintenance will be refunded as per PWD order No. 5784-PW/L&A/2M-175/2017  

Dated: 12.09.2017, wherein, Construction of new building / new bridge / new culvert, the Defect Liability Period of 

the work shall be five years from the actual date of completion of the work; 

For work with five years Defect Liability Period:  

i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of the 
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work;  

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 

completion of the work;  

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the 

actual date of completion of the work. 

 
 
 

                                                                                    The Superintending Engineer 
                                                                                  West Circle, M.E.Dte. 

 
 

 

 

 

 

INSTRUCTION TO BIDDERS/BIDDERS 
SECTION – A-I 

 

1. General guidance for e-Biding 

Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 

for assisting them to participate in e-Biding. 

 

2. Registration of Bidder 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 

registered with the Government e-procurement system, through logging on to 

https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the 

web portal. 

 

3. Digital Signature certificate (DSC) 

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 

submission of Bids, from the service provider of the National Information’s Centre (NIC) or 

any other bonafide service provider on payment of requisite amount. Details are available at 

the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

 

4. The contractor can search and download NIeB and Bid Documents 

Electronically from computer once he logs on to the website mentioned in Clause 2 using the 

Digital Signature Certificate. This is the only mode of collection of Bid Documents. 

 

5. Submission of Bids. 

General process of submission, Bids are to be submitted through online to the website stated 

in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 

Financial Proposal before the prescribed date and time using the Digital Signature Certificate 

(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 

documents will get encrypted (transformed into non-readable formats). 

 

 

A. Technical proposal 

The Technical proposal should contain scanned copies of the following further two covers 

(folders). 

 

A-1. Statutory Cover Containing 

 

1. Prequalification Document 

i. As per Sl. No. 4  

ii. Prequalification Application (Sec-B, Form – I) 

iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the 

NIeB against each of the serial of work.  
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2. NIeB (download and upload the same Digitally Signed) 

 

 

3. Technical Document   (To be filled, scanned & digitally signed) 

i. Financial Statement (Section – B, Form – II). 

ii. Affidavits (Ref:-Declaration Of The Bidder ) 

iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 

v. Declaration by the Bidder. 

  

     (The autocad drawing may be obtained from concerned divisional office after publishing of 

the bid document for showing locations of different items if required and sluice valve 

chambers and to be uploaded.)  

 

 

 

A-2. Non statutory Cover Containing/My Documents 

 

i. Registration Certificate under Company Act. (if any). 

 

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 

five years(year just preceding the current Financial Year will be considered as year – I) 

 

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 

Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ 

Co.-Opt.(S) 

 

vi. List of machineries possessed by own/arranged through lease deed along with 

authenticated documents of lease / sub-lease / hire basis etc. 

 

vii. List of laboratory Instrument. 

 

viii. List of technical staff along with structure and organization (Section – B, Form – III). 

 

 

 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 

A2) will render the Bid liable to be summarily rejected for both statutory andnon-statutory 

cover. 

 
Intending Bidders should upload Non-Statutory documents as per following folders in My 
Document: 
 
E-Bidding system of 

Government of West 

Bengal 

   

Bidder Document Sub 

Category 

Master 

   

Sl. No. Category Name Sub Category Name Sub Category 

Description 

    

A CERTIFICATES   

  A1. CERTIFICATES 1. GST Registration / ST 

Registration/ P.F/PAN / 
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P. Tax Clearance 

Certificate 

2. Income Tax 

Acknowledgement 

Receipt  

(Latest) 

3.E.S.I Registration 

Certificate. 

B COMPANY 

DETAILS 
  

  B1. COMPANY 

DETAILS 1 
1. Proprietorship Firm 

(Trade License). 

2. Registered Deed of 

partnership Firm 

3. Registration 

Certificate under 

Company 

Act. (if any). Ltd. 

Company (Incorporation 

Certificate , Trade 

License) 

4. Power of Attorney 

(For Partnership Firm/ 

Private Limited 

Company, if any) 

5. Society (Society 

Registration copy, Trade 

License) 

C CREDENTIAL   

  C1. CREDENTIAL1 Similar nature Work & 

Completion Certificates 

along with work order 

and payment certificate 

issued by competent 

authority (as per Sl No. 4 

of NIeB) 

D EQUIPMENT   

  D1.LABOURTARY 1. List of Machineries 

and equipment 

necessary for field as 

well as laboratory test of 

all materials as per NIeB 

  D2. CIVIL 

MACHINERIES 

  D2. ELECTRICAL 

MACHINERIES 

  D2. MECHNANICAL 

MACHINERIES 

   

  D2. MISCELLENEOUS 

MACHINERIES 

E FINANCIAL 

INFO 
 

  E1. P/L & BALANCE 

SHEET 2011- 

2012 

P/L & BALANCE 

SHEET (As per NIeB) 

    

  E2. PAYMENT 

CERTIFICATE 1 
Payment Certificate in 

support of valid 

credential only to be 

submitted(as per NIeB) 
  E3 PAYMENT 

CERTIFICATE 2 

F MANPOWER   

  F1. TECHNICAL 

PERSONNEL 
1. List of sufficiently 

qualified technical 

person 

(as per Sl No 4 of NIeB) 
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  F2. TECHNICAL 

PERSONNEL ON 

CONTRACT 

1. List of technical 

personnel employed 

under 

the organisation (or on 

contact basis ) in details 

with name, qualification, 

experience and, 

address with contact 

number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 

Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in 

support of annual 

(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 

additional document (if 

any). 

    

 
 
Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will 
render the Bid liable to summarily rejected for both statutory & non statutory cover. All 
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the contractor 
in the Declaration Folder of My Documents. 

 

B. Bid Evaluation 

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of 

relevant Government order needs to be furnished (applicable in case of Registered Labour 

Co-Operative Society). 

 

ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting 

Authority electronically from the website using his/ her Digital Signature Certificate. 

 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 

found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be 

opened. If there is any deficiency in the statutory documents the Bid will summarily be 

rejected. 

 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory 

cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of 

technical proposal and recommendation thereafter and processing of comparative statement 

for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 

Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 

appropriate authority depending on the value of the work as applicable as per existing norms 

and guidelines under AMRUT programme. 

 

v. Uploading of summary list of technically qualified bidders. 

 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 

Bidder and for which their proposal will be considered and uploaded in the web portals. 

 

vii. While evaluation, the committee may summon the bidders and seek clarification / 

information or additional documents or original hard copy of any of the documents already 

submitted and if these are not produced within the stipulated time frame, their proposals will 

be liable for rejection. 

 

 
C. Financial proposal 
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder. 
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6. Financial capacity of a Bidder will be judged on the basis of working capital and available 

bid capacity as mentioned in the NIeB to be derived from the information furnished in FORM-

I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an 

applicant feels that his/their Working Capital beyond own resource may be insufficient, 

he/they may include with the application a letter of guarantee issued by a first class Bank to 

supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/ 

Accepting Authority and should guarantee duly specifying the name of the project that in case 

of contract is awarded to the Bidder, the Bidder will be provided with a revolving line of credit 

Such revolving line of credit should be maintained until the works are taken over by the 

Authority. 

 

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 

submitted which must demonstrate the soundness of Bidder financial position, showing long 

term profitability including an estimated financial projection of the next two years. 

 
 
 

7. Penalty for suppression / distortion of facts 

Submission of false document by Bidder is strictly prohibited and in case of such act by the 

Bidder the same may be referred to the appropriate authority for prosecution as per relevant 

IT Act with forfeiture of earnest money forthwith. 

 
8. REJECTION OF BID 

 

 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 

and to cancel the Bidding processes and reject all Bids at any time prior to the award of 

Contract without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid 

accepting authority) action. 

 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 

Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will 

constitute the formation of the Contract. 

 

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 

addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same 

will be executed between the Bid Accepting Authority and the successful Bidder. 

 

 
 
 

                                                                                    The Superintending Engineer 
West Circle, M.E.Dte. 
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SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To  

The The Superintending Engineer, 

West Circle, M.E.Dte., 

Dist: -Purba Burdwan, 

West Bengal, 

 

Ref: - Bid for______________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 

_____________________________________________________________________________________NIeB 

No.: 
Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all the necessary 

information and relevant documents for evaluation. The application is made by me / us on behalf 

of___________________________________________ In the capacity 

___________________________________________________________________duly authorized to submit 

the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms 

for Application and for completion of the contract documents is attached herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of  

the contract bid under this project.  

(b) Bid Inviting and Accepting Authority  reserves the right to reject any  

application without assigning any reason.  

Enclo:- e-Filling:-  
 1. Statutory Documents  

 2. Non Statutory Documents  

  

Date: -                 Signature of applicant including title  

and capacity in which application is made.  
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SECTION – B 

Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial 

years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st Year  

(Rs. In 

lakh)  

2nd Year  

(Rs. In 

lakh)  

3rd Year  

(Rs. In 

lakh)  

4th Year  

(Rs. In 

lakh)  

5th Year  

(Rs. In 

lakh)  

a) Current Assets :  

(It should not include investment in any other firm)  

 

b) Current liabilities :  

(It should include bank over draft) 

 

c) Working capital :  

(a) – (b)  

 

d) Net worth :  

(Proprietors Capital or Partners Capital or Paid up 

Capital + Reserve and surplus )  

 

e) Bank loan/ Guarantee :  

(As per clause G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. Work order 

issued  

As on  

31.03.2024 

As on  

31.03.2023 

As on  

31.03.2022 

As on  

31.03.2021 

As on  

31.3.2020 

As on  

31.03.2019 

       

 

 

 

 

Signed by an authorized officer of the firm  

 

_________________________________________  

Title of the officer  

 

_________________________________________  

Name of the Firm with Seal  

 

 

Date________________  
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Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the 

Bid documents which is required to be submitted in time duly) 

 

I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by 

occupation …………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… have 

duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) 

circulated through Office memo bearing No --------------------------------dated ---------- 

and have made myself fully acquainted with the site conditions existing level/proposed 

level and local conditions in and around the site of work. I have also carefully and 

meticulously gone through the Bid documents. Bid of the above named Bidder is offered 

and submitted upon due consideration of all factors and if the same is accepted, I on and 

for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide 

by all the covenants, conditions and stipulations of the Contractual documents and to 

carry out, complete the works to the satisfaction of the Bid accepting Authority of the 

Work and abide by all instructions as may given by the Engineer in Charge of the work 

time to time. I also hereby undertake to abide by the provisions of Law including the 

provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, West 

Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the Contractor 

upon entering into formal Contract / agreement with the Bid Inviting/Accepting 

authority. 

 

3. That I declare that, no relevant information as required to be furnished by the 

Bidder has been suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 

 

 

Deponent 

Solemnly affirmed by the said 

………………………………………………… 

 

 

Before me.………………………………………………………………………………..(1st class Judicial 

Magistrate / Notary Public)     
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SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

 

A.1 Name of applicant : 

 

A.2 Office Address : 

 

 

 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

 

 

 

 

   Signature of applicant including title  

and capacity in which application is made
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SECTION - B 

FORM – IV 

 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): - 
 

 

(Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)  

Name of Machine / 

Instrument  

Make  Type  Capacity  Motor / 

Engine  

No.  

Machine  

No.  

Possession Status  Date of release If 

Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

 

    Signature of applicant including title  

and capacity in which application is made.  
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Memo No. :- MED/SE(W)/538/W-267/2022 Pt.I            Dated:-07.02.2024 

 

Copy forwarded for information to- 

1. The State Mission Director AMRUT, ILGUS Bhawan, HC Block, Sector-III,  

               Saltlake, Kol106. 

2. The District Magistrate, Purba Bardhaman. 

3. The Joint Secretary, UD&MA for wide circulation in a day by National News Paper in  

           Bengali, English and Hindi News Paper. 

4. The Chairman, Memari Municipality. 

5. The Chief Engineer (South), M.E.Dte., Bikash Bhawan, Saltlake, Kol-106. 

6. The Chief Engineer KMDA (E/M), Unnayan Bhawan, Saltlake Kolkata, 

7. The Superintendent Engineer KMDA (E/M), Saltlake Kolkata 

8. The Executive Engineer, M.E.Dte. Burdwan Division. 

9. The Executive Engineer(E/M), Bikash Bhawan, Salt lake Kol-106 

10. The Divisional Accountant, Municipal Engineering Directorate, Burdwan Division 

11. The Office Notice Board of Superintending Engineer, West Circle, for wide circulation. 

12. The Guard File. 

 

 

 

                                                                        The Superintending Engineer 
                                                             West Circle, M.E.Dte. 

 
             
                                                                                             

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – A 

DESCRIPTION OF THE PROJECT 
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1.0  GENERAL  

Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) 
Pipes conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for 
push-on joint (rubber gasket) with internal cement mortar lining and  external protection by 
metallic zinc coating with finish layer  of epoxy coating of outside as per IS: 8329-2000 
specification with necessary jointing material rubber gasket (IS: 5382:1985) including 
transportation, loading unloading and stacking at site including free supply of polyethylene 
sleeves, Supplying HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest 

revision & amendments if any Pressure Rating: PN 06 with necessary HDPE specials, Supplying 
PVC-O pipes conforming to IS 16647-2017 with latest revision & amendments  if any & Laying of 
D.I. (K-7) Pipes, OPVC Pipes, HDPE Pipes &. M.S. Pipes with all D.I. OPVC, and HDPE Specials & 
supplying, fitting & fixing of 10 mm th. M.S. Pipes with IS 3589 Fe 410, including earth work in 
excavation in trenches, shoring (if necessary) of adequate width having minimum depth to keep 
the top surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with 
boulder, metal crust, concrete pavement, any road sub-grade and its flank etc., dewatering the  
trenches, preparing the bottom surface of the trenches  for continuous bedding including sand 
filling (if necessary), Jack pushing work at PWD Crossing with M.S. Casing & carrier pipe and over 
ground installation to cross small ditches etc. supported with RCC pillars as & when necessary 
and fitting, fixing, jointing (all types of joints) valves, specials  etc. as per requirement, in  
position, cutting, chamfering of pipes as required, carriage of materials from departmental store 
to work site, constructing sluice valve chambers including supply and fitting in position sluice 
valve of different dia. & supply and fitting in position D.I. Specials as per requirement, filling of 
the trenches with excavated materials, consolidating the same in layers,  guarding trenches with 
temporary bamboo railing for safety where necessary, emergency horizontal auger boring 
where necessary, removing the surplus materials from site including all labour charges, tools 
and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all 
respect as per IS 12288-1987 (latest edition) and excluding Permanent Roads Restoration and 
the instruction of E.I.C. D.I. pipes, Specials, rubber gaskets and other materials like M.S Pipe, 
Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, 
will be supplied by agency. The surplus and unused materials are to be removed and clean the 
sites at own cost. 
 
2.0      LOCATION 
Water Supply Scheme under AMRUT 2.0 within at Zone II Memari Municipal area as per departmental drawing, 
Dist.- Purba Burdwan. 
 
3.0  DETAIL SCOPE OF WORKS 
 
I. Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes 
conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber 
gasket) with internal cement mortar lining and  external protection by metallic zinc coating with finish layer  of 
epoxy coating of outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS: 
5382:1985) including transportation, loading unloading and stacking at site including free supply of polyethylene 
sleeves for Water Supply Projects at Memari Municipality. (Approved make: Electrosteel /TATA /Jai Balaji / 

Rashmi/ Jindal) 

 

II. The agency has to quote the rate on the basis of quantity of laying as per approved drawing and existing 
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condition of the site as unit rate diameter wise. The participating agency has to carefully inspect the site with the 

attached drawing and collect all data for preparation of justified estimate and thereafter evaluation of unit rate 

against each item of BOQ. The participating agency also includes the cost of all such items in estimating the total 

cost which is required to complete the work complete in all respect. 

 

III. The work is to be executed as per related IS Specification, Municipal Agreement Form.7 and other specification 

laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only be supplied by this 

Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be supplied 

by agency and it should of reputed make and should be approved by the EIC. 

 
IV. The contract comprises of laying of Distribution pipe line (D.I.Pipes (k/7) & M.S. Pipes as required) including all 
D.I. Specials and laying, fitting, fixing, jointing and all other works incidental thereto as desired and set-forth in the 
specification. Bidders are advised to inspect the site before tendering, extra claims on the ground of insufficient 
data and absence of knowledge about conditions prevailing at site shall not be entertained. 
 
V. A network drawing is attached with the quotation in .pdf format. The agency has to collect the .dwg format 
(AutoCAD format) from the concerned division and plan everything on the drawing i.e., where additional work of 
shoring, BFS, RCC column, sand filling, Sluice valve and chambers etc. are required. The whole planning thereof will 
be uploaded in .pdf format in a folder under Technical bid. This will be one of criteria to judge the Technical ability 
of the participating agency. This will be the basis on which the successful bidder has to submit the details of 
estimate if asked for before acceptance of bid. The final drawing (6 copies) prepared on the basis of the above will 
be prepared after issuance of work order and will be approved by competent authority, if found correct. 
 
VI. The work has to be carried out on the basis of the approved drawing and part drawing has to be submitted 
along with each R.A bill submitted by the Contractor. 
 
VII. After completion of the work, a completion drawing (6 copies) in suitable scale with position of pipes (diameter 
wise and its length), specials/fittings, valves issued to him by Department or supplied by them have to be submit 
along with final bill. The final bill shall not be paid unless the said stipulation is complied with.  
 
VIII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless these drawings must 
be checked thoroughly by the tenderers’ who will be held responsible for satisfactory work of the pipe connection 
with all its details. Any discrepancy noticed should be pointed out before the work is commenced. Under all 
circumstances, the contractor will be held responsible for the satisfactory completion. In case of any discrepancy 
between the drawing and the schedule of tender, the decision of the Superintending Engineer will be final and 
binding. 
 
IX. The works are to be carried out strictly in accordance with approved drawing and specification supplemented by 
other detailed working drawings as the Engineer-in-Charge may sign, if necessary, from time to time. For any 
change, no extra claim will be entertained. 
 
X. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the vehicular traffic. The 

contractors are to obtain the information regarding the layout and precise position of the underground Electric 

Main, Telephone or other Cables. No responsibilities in this respect will be taken by the Directorate. The contractor 

will have to cut metal road or bituminous road of any thickness where suitable Road flank is not available and its 

cost is included in the relevant items of the work. 
 
XI. The trenches will have to be adequately protected against accidents continuously throughout day and night. 

Demonstrations of danger signals, red lamps and other signs as may be required at the vintage point and 

imperative upon the contractors in the interest of public safety.  
 
XII. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-Charge, all Building 
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Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, Drains, Ditches, Culverts, Water Sources, 
Water Mains and Other Pipes which may be or likely to be affected or endangered or disturbed by the works, being 
in the line thereof and continuous thereto. 
 
XIII. The contractors’ will be liable for and make good at their own expenses within a reasonable period of time to 
be fixed by the Engineer-in-Charge, all damages which may be occasioned to one or combination of items in 
building, walls, water mains and other pipes by or in consequence of the execution of the works or accident 
whatsoever, in the event of default (in lapse with respect to the time limit) it shall be lawful for the undersigned to 
employ other agency to make good the damages at the risk at cost of the contractors’ after a 24 hours written 
notice period has elapsed. The expenditure amount in above situation will be deducted from the bills of agency.  
 
XIV. In case of trenches in front of any holding so as to block its passage of communication, the contractors’ will 

have to make for temporary arrangements to remove the difficulties by provision of wooden planks or otherwise 

and removing the same after the trenches are filled up.  
 
XV. The tenderers will consider the conditions and adjust the extent of liabilities involved and quote their rate 

accordingly. Since no extra claims will be entertained separately on that account, inspection of sites prior to 

tendering, therefore, should be done by the tenderer.  
 
Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a minimum cover of one 
metre over the top of the pipe. 
 
XVI. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be done through any 

materials (e.g. – soil, premixed road surface, concrete to roads etc.) with shuttering and dewatering as may be 

required to protect the trenches and facilitate the works during execution. This also includes cutting and 

removing trunks and roots of trees upto 20mm dia.  
 
XVII. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where necessary), lowering 
and placing them along trenches including laying, fitting and jointing with rubber gasket and / or solvent cement 
joint and/or D.T. joint as the case may be. Filling the trenches in layers of 15 cm, each layer being adequately 
watered and consolidated. The filling has to be done after completion of the joints and after affecting the 
hydraulic test as per specification.  
 
XVIII. After removal of the surplus excavated materials (except road metal) after the trenches have been rammed 
to the satisfaction of the Engineer-in-charge, if any, serviceable materials such as bricks and stones, ballast and 
chips, stone-setting, asphalt etc. are available from roads and other road flanks along which the pipes have been 
laid for restoration of the same, contractor will arrange for stacking these materials properly and separately as per 
direction of Engineer-in-Charge for which, no extra payment will be entertained in this situation. 
 
XIX. The contractors’ rates for laying pipes will also include the cost of all the items of works mentioned with this 

Clause excepting that for which, a separate item has been provided in the schedule. 

 

XX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 metre cushion 

cannot be maintained anywhere to maintain the hydraulic gradient in the undulating terrain, (+/-) 10 % deviation 

in respect of such situation will be acceptable. 
 
XXI. The contractor will provide his own arrangement for every cost, charges or expenses which may be claimed or 

any person public or private or Government concerned, occurred to the property of life of any such concern or 

person (as the case may be) by or in consequence of the execution of the said work or in respect of any labour of 

work, entitled upon said work for which, no extra payment will be allowed.  
 
 
XXIII. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  

Foundation of trenches excavated as per drawing. The depth and width of trenches properly maintained during 
execution. The bed of trench is to be properly levelled and rammed. Any water accumulated in the trenches due to 
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sewage or rain water to be dewatered at the cost of contractor. The laying rate includes for excavation in whatever 
soil and stone, hard or soft, that may be found and breaking through any underground structure surface metalling, 
pegging and trimming and pumping, if necessary, for removal of water or muddy water, taking out mud keeping the 
top soil separately or unavailing of surplus materials, tapping and shoring excavated materials, matching temporary 
instalment and maintenance of surface and every other expense in strict conformity with the specification.  
 
The excavated areas around the foundation structure are to be filled up properly to the required levels with the 
earth obtained from excavation. The filling should be done properly consolidated with Iron Rammer and sprinkling 
water. The cost of filling up the trenches includes relevant items of work for which, no extra payment will be made.  
XIV. TECHNICAL SPECIFICATION AND GENERAL CONDITIONS OF DI PIPES 

1) While furnishing the prices, Bidders are requested to quote their prices for different categories of 
pipes diameter wise for class K9 / k7 as per BIS Standard and prices shall be including all taxes & duties 
and all cost of loading, unloading and transportation at site within Burdwan Municipal town of West 
Bengal. 

2) Centrifugally Cast (Spun) Ductile Iron Pressure Pipes (Class K9/ k7) for Water Supply Application with 
Socket and Spigot ends conforming to IS: 8329/2000 with latest Amendment. 

3) D I Pipes should conform to ISI Marked embossed on the pipes D.I. Pipes Manufacturers should have 
valid BIS registration. 

4) D.I. Pipes Manufacturers should furnish the name of the State where factory is situated. 
5) Inspection may be carried out by Third Party Inspection (TPI) Agency as stipulated through 

RITES/MECON/EIL/PDIL. 
6) Each pipe shall have to be cast or stamped or legibly painted on it with the approved mark as per 

relevant BIS specification (IS: 8329/2000) as follows. 

a) The Manufacturer’s name of Trade Mark. 
b) The nominal diameter of pipe. 
c) Class of pipe. 
d) I.S.I. Certification mark. 

7) Internal surface should quoted with cement mortar lining and external surface should have the 
protection by metallic zinc coating with finish layer of epoxy coating of outside as per IS 8329-2000 

8) Rubber Gasket should be conforming to IS 5382: 1985. 
9) Length of each pipe should be more than 4.0 m 
10) Each pipe shall have to be cast or stamped or legibly and indelibly painted on it with the approved mark as 

per relevant IS specification (IS : 8329-2000) as follows : 

i) Name of trade mark 

ii) The nominal diameter of pipe 

iii) Batch Number 

iv) Class of pipe 

iv) ISI certification mark 

vi) The last two digits of the year of manufacturer 

12) Materials supplied without inspection and stamping shall not be accepted and the same shall have to be 
replaced by the supplier at their risk and cost within seven (7) days from the date of receipt of such 
intimation. 

 
XXVI.TIME OF COMPLETION:  

 



 

NIT_LAYING_MEMARI_ZONE-II_AMRUT 2.0 Page 24 
 

The works for pipe line shall be completed in all respect by the contractors’ within 08 (eight) months.  
 

In the event of work being not completed within this stipulated period, the contractors’ will be liable to pay a 
penalty as Clauses of Municipal Agreement Form. through which the tender will be accepted.  
 
The contractor will show satisfactory cause for delay in starting work if the works are not started within 10(ten) 
days from the date of issue of work order. Otherwise, the contract will be terminated. The contractor will 
accordingly, prepare a time bound programme of execution with regard to all the items of work set-forth in a 

schedule and submit the same to the undersigned within 7(seven) days’ from the date of work order.  
 
For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the works out of 
the contractors’ and to get the balance works done through any other agency at the risk and cost of the 
contractors’. 
 

In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to rescind the 
contract and to impose such penalties as have been specified in the Municipal Agreement Form.. The contractor 
may further be debarred from tendering for works under this Directorate.  
 
Before starting the work, the contractor shall submit a target of progress schedule showing the different portions 

of work, he expects to complete against stages of time.  
 
XXVII. SITE ORDER BOOK:  

 
The contractor will produce Site order book at site before commencement of the work duly numbering the page 
herein shall be recorded the orders, instructing comments, sketches etc. as may be issued at site by the 

undersigned / Engineer-in-Charge or his authorized representative from time to time. The contractor also will 
comply with such order, instruction, sketches etc. and will maintain the site order book till the contract is fulfilled 
and will be required to produce the same on demand by the Engineer-in-Charge.  
 
The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked two pages in 
each unit of three should have perforation beside, so as to be easily detachable.  

 
The contractors’ or authorized representative (to be categorical named by the contractors’) must sign any such 
orders, instructions, comments and sketches issued as a token acceptance in all three pages of the Site Order 
Book.  
 
XXVIII. ACCIDENT OR INJURY TO WORKMEN:  

 
The Employer shall not liable for or in respect of any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workman or other; person in the employment of the Contractor or 
any sub-contractor, have and except any accident or injury resulting from any act or default of the employer, his 
agents, or servants. The Contractor shall indemnify and keep indemnified the Employer against all such 
damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 
 
 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED 

 
 

a) Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes 
conforming to IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber 
gasket) with internal cement mortar lining and  external protection by metallic zinc coating with finish layer  of 
epoxy coating of outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS: 
5382:1985) including transportation, loading unloading and stacking at site including free supply of polyethylene 
sleeves for Water Supply Projects at Memari Municipality. (Approved make: Electrosteel /TATA /Jai Balaji / 

Rashmi/ Jindal) 
 
 Laying of D.I. pipes (K/7) with specials & supplying ,fitting & fixing of M.S. Pipes including earth work in 
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excavation in of adequate width as per relevant IS Code having minimum depth to keep the top surface of pipe 
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, 

road  sub-grade and its flank etc., in  position and carriage of materials from departmental store to work site, 
filling of the trenches with excavated materials, consolidating the same in layers, removing the surplus materials 
from site including all labour, tools and plants etc. 
 
Supplying HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest revision & 
amendments if any with necessary HDPE specials (excluding cost of CIDF valves) including labour charges for 

earth work in excavation in any kind of soil including mixed soil with boulder, road sub-grade and aits flank but 
excluding moorum laterite or sand stone / hard rock cutting with chisel required including cutting road flank/ 
brick pavement etc. without damaging the exisiting telephone/electrical cable line etc.(in case of damage of any 
type of cable line by the agency at the time of execution necessary damage charge as applicable by the 
respective authority will have to be brone by the agency at his own cost) upto the depth (av.) so as to maintain 
1.10m.earth cushion from top of the pipe upto G.L. including loading unloading carrying lowering laying fitting 

fixing carefully pipes, valves and specials with the all types of jointing materials in trenches maintaining proper 
levels and alignment jointing the pipes and specials by butt welding/ adopting suitable method (But weld jointing 
with help of hydraulic tack and trimming machines, Hitter etc. for reaching at 
necessary melting point of HDPE pipe so that joint can be monolithic) so as to facilitate the maintenance of pipe 
line locally as per conventional 

method in future. 
 
Pressure Rating : PN 6 
b) Laying of M.S. / D.I pipes & specials over brick or concrete pillar or wall upto height of 2m above ground level 

aligning assembling etc. all complete including cost of all  sal-ballah staging, bamboo scaffolding tools & plants 
specials for hoisting and positioning etc. all complete as per specification and direction of E.I.C. 

 
c)Cutting M.S./D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it suitable for 

rubber gasket/ rubber ring etc. complete as per direction of EIC.  (for old line only). 
 
d) Chamfering the spigot end of the M.S./D.I pipes for using in Tyton joints line or otherwise by means of electric 

grinder set at site as per direction of  E.I.C 

 
e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with water & 

subsequently disinfection of the same pipe line by flushing again with water containing bleaching powder 
resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such filling including laboratory testing of 
water sample obtained from disinfected pipe line & disposal of water from the pipe line after completion of the 
work. The rate is including of cost of requisite water to be arranged by the Contractor. 
 
f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI marked), with latest 
amendment, including stacking and inclusive of Departmental inspection, packing charges, all taxes and duties 
as applicable and payable, Flanged drilled as per IS 1538-1993 with latest amendment all complete along with 
installation of the same  as per direction of EIC. 
(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay) 
Class PN 1.0 with cap. (Sluice Valve to be supplied by agency) 
 
g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools & plants, 
labour etc as per specification and instruction of E.I.C. 
 
h) Hydraulically testing of different types of pipes in sections for a head of water not less than 1/2 (Half ) the 
pressure recommended by I.S or corresponding pipe materials  whether the gauge pressure will remain static 
for 30 minutes by filling water including supply of necessary equipment’s such as generator sets, pumps gauges 
etc. All complete as per specification and instruction of E.I.C. [Water have to be arranged by the bidder himself 
and whole testing procedure will be accordance with as per IS : 3114 - 1965] 
 
i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved timber / 
bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir ropes and boring holes for 
posts in any soil/ concrete surface / Bituminous surface packing the sides etc. including cost of restoration to the 
damages of the ground to its original condition as per direction  of EIC after removing barricade. 75 mm dia 
bamboo railing and 100 mm dia bamboo posts @1.4 mtr apart. railing with 3 rows. 
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j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at site and 
removing rubbish as directed within a lead of 75m in ground floor including roof.  
 
k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & other sub-
grade materials by means of chisels/Hammer other equipments ( for trenches & laying of pipe line.) 
 
l) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and jointing, making 

barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia to 500 mm dia pipes 
(including PWD Road). Horizontal road crossing by Jack pushing method including boring charge, pipe laying 
and jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C for 100 mm dia 
to 500 mm dia pipes (Including National Highways and Railways crossing). 
 
m) Construction of sluice valve chamber as per drawing supplied by concerned division or standard drawing 
given by contractor and approved by E.I.C with brick work in cement mortar (6:1) over 15 cm. of WCC (6:3:1) 
with supply of approved quality (Heavy type) C.I surface box embedded in 100mm thick removable slab in 
(4:2:1) including fitting, fixing and overhauling and instruction of  E.I.C (Valves will be supplied by Agency). 
 
n) Installation  of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to date including 
all taxes & other incidental charges what so ever, carriage, loading unloading & stacking at working site. 
 
o) Hire and labour charges for shuttering with centring and necessary staging upto 4 mtr. using approved stout 
props for and thick hardwood planks of approved thickness with required bracing for concrete slabs , beams and 
columns ,lintels curved or straight including fitting , fixing and striking out after completion of works (upto roof of 
g.f), as per drawing, specification & direction of E.I.C.  
 
p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size) excluding shuttering 
and reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 
 
q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution bars, stirrups, 
binders etc. including supplying of rods, initial straightening and removal of rust (if necessary), cutting to 
requisite length, hooking & bending to correct shape ( if necessary) placing in proper position & binding with 16 
gauge black annealed wire at every intersection etc. complete as per drawing & specification including cost of 
wire. 
 
r) Ordinary cement concrete ( mix 1:1.5:3)  with graded stone chips (20 mm nominal size ) excluding shuttering 

and reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 
 
s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level & filling 
joints with powder earth or local sand. 
 
t) Jack pushing work: 
    
i) Preparation of Drawing & Design for Entry Pit and Exit Pit for HDD work under National Highway/ Railway at 
desired depth and other necessary paper correspondence as per requirement of the concerned Authority and 
getting the approval of the same by the competent authority for the proposed HDD work. 
 
 ii) Construction of a Entry Pit and Exit Pit at desired depth for each and one valve chamber for HDD as per 
approved drawing of the concerned authority including excavation of earthwork and filling, reinforcement, 
Concreting (M 25), as per specification and direction of Engineer in Charge and all complete in all respect. 
 
iii) Removing of rust with brushing and cleaning the external surface of MS carrier & casing Pipes of 200 mm, 
250mm internal dia. & 300mm, 350mm internal dia. respectively and other as required applying one coat of 
approved primer over it and providing 2 coats of anti corrosive, non-toxic paint to all pipes and specials inside as 
per IS Specification & direction of Engineer in Charge. 
 
 iv) Fabrication of MS Specials viz. reducer, enlarger, tees, bends, puddles, bell mouth out of 10 mm thick MS 
barrel / MS spirally welded pipe including cutting of the barrel/spirally welded pipe to exact size & shape 



 

NIT_LAYING_MEMARI_ZONE-II_AMRUT 2.0 Page 27 
 

including supply of 10 mm plate from SAIL / TISCO as per direction of Engineer in Charge. 
   
v) Supplying and laying of MS carrier & casing Pipes of 200 mm, 250mm internal dia. & 300mm, 350mm internal 
dia. respectively and other as required pipe including lowering, inserting and jointing the same MS conduit as 
per the level and slope as shown in the drawing and as per the direction of the Engineer in Charge and 
complete in all respect (length of MS Pipe line at NH Road is approx. 66m. Final length are finalised as per 
direction and approval of EIC and approved drawing during execution of work.) 
 
Vi) Filling of steel pipes & D.I. Pipes and specials with water by contractor and testing hydraulically the same 
under a head of pressure as per specification including supply of water and necessary equipments such as 
blank flanges, gauges, pump etc. required for the testing including providing suitable end thrust block and 
dismantling and removal of the same after completion of the testing, fixing special type of end cap, blank flanges 
and removal of the same after completion of the testing, welding, jointing, gas cutting etc. as necessary 
including of jointing materials, disposal of water after testing etc. all complete as per specification and direction 
of the Engineer in Charge. 
 
vii) Supply, fitting & fixing 200 mm dia & 250 mm dia.CI Sluice Valve & 100 mm dia CI Air Valve as per 
requirement with necessary fittings and fixture including cost of 100 mm internal dia seamless steel pipe for as 
length not exceeding 10 M. 
 
 
u) Permanent Restoration works of all roads to be done as per approved drawing and as per direction   
    and satisfaction of E.I.C. 

 

4.0 Limit of Contract  
 
The limit of contract starts from preparation of complete drawing of respective zone showing diameter and 
length of pipe, Valves etc. and after approval of same by competent authority proper execution according 
to specification and after completion of the job preparation of final drawing and submission of the same to 
competent authority. In between the above, all the works required for successful completion of the 
component are in the scope of the above work. 

 
 
 
 
 

                                                                                          The Superintending Engineer 
West Circle, M.E.Dte. 

 
 



 

 

SECTION – B 
 

CONDITIONS & REQUIREMENTS FOR BIDDING 
 
1. Submission of eBid document will not be allowed beyond the schedule time indicated in the eBidding. 

 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet after digitally 

signed super scribing the name of the work, name & address of the bidder, NIB No and date of submission of the 

eBid. 

 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the authorized 

signatory. 

 

4. No eBid proposal will be entertained without the earnest money being submitted as indicated in the NIB. 

No interest will be allowed for the said earnest money and the Bid issuing authority will hold the same till 

finalization of the eBid. 

 

5. Any conditional eBid will be liable for rejection. 

 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior to the date 

notified for submission of the eBid or also to extend the time mentioned in the NIB under intimation to the Bidders. 

 

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the date set for opening 

of eBids. Any extension of this validity period if required will be subject to concurrence of the Bidders. 

 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking 

clarifications thereof or interpretation of any of the conditions of the eBid documents before the Bid Inviting 

Authority by uploading his/her doubt within a period of Forty eight hours before the date of Pre bid meeting as per 

schedule. 

 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in pursuance to the 

representation made by the intending Bidders under Clause 10 above shall be final and binding on the Bidders and 

shall form a part of the eBid documents. Bid Inviting Authority however, reserves the right to have pre Bid 

conference with the intending Bidders if deemed necessary. Any point or irregularities pr questions could not be 

raised after expiry of pre bid meeting. 

 

10. Intending Bidders are required to inspect the site of the Project with particular reference to location and 

infrastructure facilities. They are to make a careful study with regard to availability of materials and their sources and 

all relevant factors as might affect their rates and prices. The Bidders must be acquainted with existing ground level 

(EGL), Highest flood level (HFL), Finished ground level (FGL)/Proposed ground level (PGL), and other required 

levels. 

 

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the eBid shall 

be borne by the Bidders. 

 

12. Extra claim or any concession on the ground of insufficient data or information and absence of knowledge 

of conditions prevailing at the site or situation arising during the execution of the work shall not be entertained. 

 

13. eBid, which have been considered valid on the result of general examination (Prequalification stage) at the 

time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding the general examination carried 

out earlier, the Bid Inviting authority reserves the right of rejection of any eBid, which may be found to be defective 

during the detail scrutiny. 



 

 

 

14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the eBidder” in the 

pro-forma set out in the eBid documents is to be filed separately with the eBid documents in the form of Affidavit to 

be affirmed by the same person signing the Bid documents. 

 

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid received or to split up 

the work in groups or to relax any clause without assigning any reason thereof. 

 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the eBidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d.         Municipal Tender Form. 

 

 

 

 

                                                                        The Superintending Engineer 
                                                       West Circle, M.E.Dte. 

 

 

SECTION – C 

General Conditions of Contract 

1.0 DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to be meanings 

hereby assigned to them, except where the context otherwise requires: 

(a) "Approved" means approved in writing, including subsequent written confirmation of previous verbal approval 

and "approval" means approval in writing, including as aforesaid. "However, in spite of approval from Competent 

Authority contractor is   solely responsible for design-cum-execution of the whole project as it is turnkey job" 

(b) Authority means the “The Superintending Engineer, West Circle, M.E.Dte.” or his Authorized representative and 

the “directorate” means Municipal Engineering Directorate or its authorized representatives. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty-four hours extending from midnight to midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any bank or 

treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the contract for the 

performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such additions there to 

or deductions therefore as may be made under the provisions of the contract documents and accepted by the 

Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the execution or 

maintenance of the works but do not include materials or other things intended to form or forming part of the 

permanent works. 

(i)     "District" or Burdwan Municipal Area means the area described as such in Schedule-I of The Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of such drawings 

approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from time to time. 

(k) "Employer" means “ The Superintending Engineer, West Circle, M.E.Dte.” 

(l) "Engineer in Charge” means the Executive Engineer, Purba Burdwan Division of Municipal Engineering 

Directorate. 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any Technical 

Personnel of works appointed from time to time by the Employer or the Engineer to perform the duties set forth in 

Clause 2 hereof, whose authority shall be notified in writing to the Contractor by the Engineer-in Charge. 



 

 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the ground, road or 

pavement free from extraneous materials and High Flood Level(HFL) or Finished Ground Level(FGL) is the referred 

top most point of the nearby road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments Act, 1881 or 

such other day on which the office of the Authority remains closed for the day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other authority legally 

entitled to the control or manage local funds but also includes the West Bengal State Electricity Distribution 

Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, erected and 

maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a person 

authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or Temporary 

Works are to be executed and any other lands and places provided or arranged by the employer for working space or 

any other purpose as may be specifically designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any modification thereof or addition 

thereto as may from time to time be furnished or approved in writing by the “Superintendent Engineer, West Circle 

Municipal Engineering Directorate, Further specification laid down in the P.W.D Schedule of Govt. Of West Bengal 

& all relevant IS codes with latest amendments will be implied after due approval from S.E (SC). In case of any 

ambiguity or completion of different schedule the decision of S.E (SC), will be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. maintained by the 

Authority) or where supply of any material for the construction or any work has been undertaken by any authorized 

agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the execution or 

maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by 

subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the work 

contemplated either directly or through a duly authorized representative; 

(aa)"The Act" West Bengal Municipal Act, 1975. 

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to conveyor 

distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including preparation, 

construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa where the 

context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be deemed to be 

part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing the work order. 

 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out such duties 

in issuing decisions, certificates and orders as are specified in the Contract. Fixation and acceptance of rates for 

altered or substituted items of work or for additional items of work or their deletion shall however always rest with 

the same authority (by designation) as had accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise the Works 

and to test and examine any materials to be used or workmanship employed in connection with the works. He shall 

have no authority to relieve the Contractor of any of his duties or obligations under the Contract, not, accept as 

expressly provided hereunder or elsewhere in the Contract, to order any work involving delay or any extra payment 

by the Employer, nor to make any variation of or in the Works. 



 

 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the power 

of the Superintendent Engineer, West Circle Municipal Engineering Directorate, thereafter to disapprove such work 

or materials and to order the pulling down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall be 

entitled to refer the matter to the Superintendent Engineer, West Circle Municipal Engineering Directorate, who shall 

thereupon confirm, reverse or vary such decision. 

 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there under, 

otherwise than a change in the Contractor's bankers of any money due or to become due under this contract, without 

the prior written consent of the EIC. 

 

4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the 

Contractor shall not sublet any part of the Works without the prior written consent of the Superintendent Engineer, 

West Circle, Municipal Engineering Directorate, which shall not be unreasonably withhold and such consent, if 

given, shall not relieve the Contractor form any liability or obligation under the Contract and he shall be responsible 

for the acts, defaults and neglects of the said sub-contractor including his agents, servants or workmen as fully as if 

they were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided always that the 

provision' of labours on a piece-work basis shall not be deemed to be a subletting under this clause. 

 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence, orders, 

notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is to be 

construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be taken as mutually 

explanatory of one another but in case of ambiguities or discrepancies the same shall be explained and adjusted by 

the Superintendent Engineer, West Circle Municipal Engineering Directorate, in terms of the provisions in Clause B-

2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor 

instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any such instructions 

shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy could not reasonably 

have been foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as may be 

reasonable to cover such costs with recommendation of the Superintendent Engineer, West Circle Municipal 

Engineering Directorate. 

 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive Engineer, 

Purba Burdwan Division, Municipal Engineering Directorate, but one copy thereof shall be furnished to the 

Contractor free of charge. The Contactor shall provide and make at his own expenses any further copies required by 

him. At the Completion of the Contract, the Contractor shall return to the Executive Engineer, Purba Burdwan 

Division, Municipal Engineering Directorate, Govt. of West Bengal all drawings as provided under the Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the Contractor 

as aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable times be available for 

inspection and use by the Engineer, and his Representatives and by any other persons authorized by the Engineer in 

writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or progress of 

the works is likely to be delayed or disrupted unless any further approval of drawing or order, including a direction 

instruction or approval is issued by Superintendent Engineer, west Circle Municipal Engineering Directorate, on 

recommendation of Executive Engineer Purba Burdwan Division, Municipal Engineering Directorate within a 

reasonable time. The notice shall include details of the drawing or order required, and of why and by whom it is 

required and of any delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If required by 

Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the design shall be submitted in 

latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft copies (in CD). 

 



 

 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to time, during 

the progress of the Works, such further drawings as shall be necessary for the purpose of the proper and adequate 

execution and maintenance of the Works. The Contractor shall carry out and be bound by the same. Adequacy as 

determined by the EIC shall be final and binding on the Contractor. 

 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and with due 

care and diligence, execute and maintain the Works and supply all labour, including the supervision thereof, 

materials, equipment, Constructional Plant and machinery, tools and all other things whether of a temporary or 

permanent nature, required for such execution and maintenance, so far as necessary for providing the same is 

specified in or is reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the 

adequacy, stability, safety & security or all Site operations and methods of construction, erection etc. During trial run 

and annual maintenance period the contractor has to assured safety and security of the whole plant by providing 

necessary guard/watchmen at his own cost. 

 

 

 

9.0. CONTRACT AGREEMENT 

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared and 

completed in the form annexed with such modification as may be necessary. 

 

10.0. GUARANTEE 

The contractor shall stand guarantee for successful operation of the plant for 12 months from the date of successful 

commissioning of the pump and shall within the O&M period, after 3 months trial run remove/rectify/ make good 

any such deficiency forthwith at his own cost. During the guarantee period (after the trial run period) the firm's 

representative shall visit the site once in a month and advice in writing the Superintendent Engineer, West Circle 

Municipal Engineering Directorate, about the condition, state of health, and operation & maintenance procedure of 

the equipment. 

The successful Bidder shall also give the following guarantee in respect of the equipment supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the components, materials and/or 

workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than guaranteed 

values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the EIC until 

all the work done by the contractor has satisfactorily passed all tests required and run for a reasonable period to his 

satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the material thereof must 

satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace all such 

equipment etc. in a condition which will meet the guaranteed performance and be up to the specification, in both 

material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the opinion of the 

Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance with the contract 

and/or to the neglect or failure on the part of the contractor to comply with any obligation expressed or implied on 

the contractor's part under the contract. If the contractor shall fail to do any such work as  per aforesaid requirement 

of the Engineer-in-Charge, the EIC shall be entitled to have such work carried out by its own workman, or by others 

hired for the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor should 

have carried out at the contractor's own cost, the department shall be entitled to recover from the contractor the 

supervision cost deemed fit together with the cost increased for the purpose and may deduct the same from any 

money due to or that may become due to the Contractor. 

 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is finally accepted by the 

Department in keeping with the terms and condition of this contract and associated specifications the responsibility 

for proper storage, testing, maintenance and efficient of the same shall be that of the contractor. Prior to start-up 



 

 

contractor shall be required to service of the equipment and during start-up render such assistance as may be 

necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be provided and the 

manufacturer recommendations for installation of the same shall be strictly adhered to and any defects developing 

due to faulty installation transportation and / or erection during start-up or during a period of one year from the date 

of commissioning shall be rectified, remedied or made good by the contractor through manufacturer, if considered by 

the Department, at his own cost. When the equipment has manufactured by the bidder himself, rectification within 

similar period is compulsory. 

 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its location, distance from 

fixed point including the layout drawing and location of the primary grid point, level drawing data the source of 

filling the reservoir and the Bid shall be deemed to have been based on such data. But the Bidder shall be responsible 

for his own interpretation thereof. The Bidder may also undertake investigations at his own cost on such levels or 

any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and information 

available in connection therewith and to have satisfied himself, so far as is practicable, before submitting his Bid; as 

to the form and nature thereof, including the sub-surface conditions, topography together in the level, the 

hydrological and  climatic conditions, the extent  and  nature of work and  materials necessary for the completion of 

the Works, the means of access to the Site and the accommodation he may require and, in general shall be deemed to 

have obtained all necessary information, subject as above mentioned, as to risks, contingencies and all other 

circumstances which may influence or affect his Bid. 

 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and sufficiency of his Bid 

for the Works and of the rates and prices quoted in the Schedule of prices, which Bid rates and prices shall, except in 

so far as it is otherwise provided in the Contract, cover all his obligations under the Contract and all matters and 

things necessary for the proper execution and maintenance of the Works. If, however, during the execution of its 

Works the Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or artificial 

obstructions, which conditions or obstructions could, in his opinion, not have been reasonably foreseen by an 

experienced contractor, the Contractor shall forthwith give written notice thereof to the Engineer and if, in the 

opinion of the Engineer, such conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall pay the 

additional cost to which the Contractor shall have been put by reason of such conditions, including the proper and 

reasonable cost with due recommendation of Superintendent Engineer, West Circle Municipal Engineering 

Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent Engineer west 

Circle Municipal Engineering Directorate, which the Contractor may take in the absence of specific instructions from 

the EIC as a result of such conditions or obstructions encountered. 

 

 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the Works in 

strict accordance with the Contract to the satisfaction of the EIC and shall comply with and adhere strictly to the 

EIC’s instructions and directions on any matter whether mentioned in the Contract or not touching or concerning the 

Works. 

 

14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of his 

Bid, submit to the EIC for his approval a program showing the order of procedure in which he proposes to carry out 

the Works. The Contractor shall, whenever required by the EIC, also provide in writing for his information, general 

description of the arrangements and methods, which the Contractor proposes to adopt for the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does not conform to the 

approved program referred in sub-clause (1) of this Clause, the Contractor shall produce, at the request of the EIC, a 



 

 

revised program showing the modifications to the approved program necessary to ensure completion of the Works 

within the time for completion as defined in Clause 42 hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of such particulars shall not 

relieve the Contractor of any of his duties or responsibilities under the Contract. 

 

15.0. CONTRACTOR'S SUPERINTENDENCE 

The Contractor shall give or provide all necessary superintendence during the execution of the Works and as long 

thereafter as the Superintendent Engineer, West Circle Municipal Engineering Directorate, may consider necessary 

for the proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent and 

authorized agent or representative approved of in writing by the Chairperson, which approval may at any time be 

withdrawn, is to be constantly on the Works and shall give his whole time to the Superintendence of the same. If 

such approval be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 

Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as hereinafter 

mentioned after receiving written notice of such withdraw, remove the agent from the works and shall not thereafter 

employ him again on the Works in any capacity and shall replace him by another agent approved by the 

Superintendent Engineer, West Circle Municipal Engineering Directorate,. Such authorized agent or representative 

shall receive, on behalf of the Contractor, direction and instruction from the Superintendent Engineer, West Circle 

Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's Representative. 

The agent or representative of the Contractor must be able to speak and communicate in English/Bengali. In the 

absence of the Contractor's designated agent or representative for a particular operation on any site of the works the 

Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive and carry out any 

instruction or direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering 

Directorate,  or the EIC. 

 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the 

execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. electrician shall be provided 

at the time of operation of the plant and guarding arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-agents, 

foreman and leading hands as arc competent to give proper supervision to the work they are required to supervise, 

and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 

maintenance of the Works. 

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the Work 

any person employed by the Contractor in or about the execution or maintenance of the Works who, in the opinion of 

the Executive Engineer, Purba Burdwan Division, misconducts himself, or is incompetent or negligent in the proper 

performance of his duties, or whose employment is otherwise considered by the Executive Engineer to be 

undesirable and such person shall not be again employed upon the Works without the written permission of the 

Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible by a competent 

substitute approved by the Executive Engineer. 

 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original points, 

lines and levels of reference given by the Engineer in writing and for the correctness, subject as above mentioned, of 

the position levels, dimensions and alignment of all parts of the Works and for the provision of all necessary 

instruments, appliances/and labour in connection therewith. If, at any time during the progress of the Works, any 

error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 

required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify such error to the 

satisfaction of the Engineer or the Engineer's Representative, unless such error is based on incorrect data supplied in 

writing by the Engineer, in which case the expense of rectifying the same shall be borne by the Employer. The 

checking of any setting-out or of any line or level by the Engineer or the Engineer's Representative shall not in any 

way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall carefully protect 

and reserve all bench-marks, sigh trails pegs and other things used in setting out the Works. 

 

18.0. WATCHING AND LIGHTING 



 

 

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, fencing, as 

and when/where necessary or as required by the EIC or the Engineer's Representative, for the protection of the 

works, contractor's employees, and employee’s supervisor or for any other reason deemed fit by the Engineer. 

 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of Completion 

for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full responsibility for the care 

thereof. Provided that if the EIC shall issue a Certificate of Completion in respect of any part of the Permanent 

Works, the Contractor shall cease to be liable for the care of that part of the Permanent Works (O&M not counted) 

from the date stated in the Certificate of Completion in respect of that part and the responsibility for the care of that 

part shall pass to the EIC provided further that the Contractor shall take full responsibility for the care of any 

outstanding work which he shall have undertaken to finish during the period to Maintenance until such outstanding 

work is completed. In case any damage, loss or injury shall happen to the Works, or to any part thereof, from any 

cause whatsoever, save and except the expected risks as defined in sub-clause (2) of this Clause, while the Contractor 

shall be responsible for the care thereof the Contractor shall, at his Own cost, repair and make good the same, so that 

at completion the permanent Works shall be in good order and condition and in conformity in every respect with the 

requirements of the Contract and the EIC instructions. In the event of any such damage, loss or injury happening 

from any of the excepted risks, the Contractor shall, if and to the  extent required by the EIC and  subject always  to 

the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost of the Employer. The 

Contractor shall also be liable for any damage to the Works occasioned by him in the Course of any operations 

carried out by him for the purpose of completing any outstanding works or complying with his obligations under 

Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, rebellion, 

revolution insurrection or military or usurped power, civil war or unless solely restricted to employees of the 

Contractor or of his sub- contractors and arising from the conduct of his workers, riot commotion or use or 

occupation by the EIC of any part of the Permanent. Works, or a cause solely due to the Engineer's design of the 

Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or from any nuclear waste 

from the combustion of nuclear fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, 

nuclear assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices travelling at 

sonic or supersonic speeds, or any such operation of the force of nature as an experienced contractor could not 

foresee, or reasonably make provision for or insure against all of which are herein collectively recurred to as "the 

expected risks." 

 

20.0. INSURANCE OF WORKS, ETC. 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in the names 

of the Employer and the Contractor against all loss or damage from whatever cause arising, other than the expected 

risks, for which he is responsible under the terms of the Contract and in such manner that the Employer and 

Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered during the Period of 

Guarantee for loss or damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, 

and for any loss or damage occasioned by the Contractor in the course of any operations carried out by him for the 

purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof together with the 

materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement value of 

such Constructional Plant and other things. These shall include materials belonging to the EIC but issued to or 

intended to be issued to the Contractor for use in the Works. Such insurance shall be affected with an insurer and in 

terms approved by the Employer, which approval shall not be unreasonably withheld, and the Contractor shall 

whenever require, produce to the EIC or the Engineer's Representative the policy or policies of insurance and the 

receipts for payment of the current premiums. 

 

21.0. DAMAGES 

(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract provides 

otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage to any person or material 

or physical damage to any property whatsoever which may arise out of or in consequence of the execution, operation 

and maintenance of the Works and against all claims, proceedings, damages, costs, charges and expenses whatsoever 

in respect of or in relation thereto except any compensation or damages for or with respect to : 



 

 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation or 

maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents, 

servants or other contractors, not being employed by the Contractor, or for or in respect of any claims, proceedings, 

damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the Contractor, his servants or agents such part of the compensation as may be just and equitable 

having regard to the extent of the responsibility of the EIC, his servant or agents or other contractors for the damage 

or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, damages, costs 

charges and expenses in respect of the matters referred to the provision to sub-clause (1) of this Clause. 

 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but without limiting 

his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any material or 

physical damage, loss or injury which may occur to any property, including that of the EIC, or to any person, 

including any employee of the EIC, by or arising out to the execution of the Works or in the carrying out of the 

Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) hereof. 

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer and in terms 

approved by the EIC, which approval shall not be unreasonably withheld, and for a lowest the amount started in the 

Appendix to the Bid. The Contractor shall, whenever required, produce to the EIC or the Engineer's Representative 

the policy or policies or insurance and the receipts for payment of the current premium. However, the Bidder should 

insure for an amount commensurate with the risk involved subject to the minimum amount prescribed elsewhere in 

the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of any claim in 

respect of which the Contractor would be entitled to receive lt identify under the policy being brought or made 

against the The Superintending Engineer, West Circle, M.E.Dte. the insurer will indemnify the Employer against 

such claims and any costs, charges and expenses in respect thereof. 

 

23.0. ACCIDENT, INJURIES 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to any workman or other person 

in the employment of the Contractor or any subcontractor, save and except an accident or injury resulting from any 

act or default of the EIC, his agents, or servants. The Contractor shall indemnify and keep indemnified the EIC 

against all such damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability with an 

insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall continue such insurance 

during the whole of the time that any person is employed by him on the works and shall, when required, produce to 

the EIC or the Engineer's Representative such policy of insurance and the receipts for payment of the current 

premium. Provided always that, in respect of any person employed by any sub-contractor, the Contractor's obligation 

to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the 

liability in respect of such persons in such manner that the EIC is indemnified under the policy, but the Contractor 

shall require such sub-contractor to produce to the EIC when required, such policy of insurance and the receipt for 

the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the insurance 

referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance are required to 

be notified and the Contractor shall indemnify and keep indemnified the EIC against  all losses, claims, demands, 

proceedings, costs, charges and expenses whatsoever arising out of or resulting from any default by the Contractor in 

complying with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 

otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates. 

 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 



 

 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or any 

other insurance which he may be required to effect under the terms of the Contract, then and in any such case the 

EIC may effect and keep in force any such insurance and pay such premium or premiums including fines as may be 

necessary for that purpose and from time to time and deduct double the amount so paid by the employer as aforesaid 

from any moneys due or which may become due to the Contractor or recover the same as a debt due from the 

Contractor. 

 

25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State Statute, 

ordinance, or other law, or any rules regulation, or bye-law of any local or other duly constituted authority 111 

relation to the execution of the Works and by the rules and regulations of all public bodies and companies whose 

property or rights are affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the provisions of 

any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or any local or other duly 

constituted authority which may be applicable to the Works and with such rules and regulations of public bodies and 

companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and liability of every kind for 

breach of any such Statute, ordinance of Law, regulation of bye law. 

 

26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and other remains or 

things of geological or archaeological interest discovered on the site of the Works shall as between the Employer and 

the Contractor be deemed to be the absolute property of the Employer and shall be handed over to the owner. 

 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and proceedings for or on 

account of infringement of any patent, rights, design Trade mark or name or other protected right in respect of any 

Constructional Plant, machine works, or material used for or in connection with the Works or any of them and from 

and against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof in relation 

thereto. Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 

payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or equipment required for 

the works or any of them. 

 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the requirements of the 

Contract permits, be carried on so as not to interfere unnecessarily or improperly with the convenience of the existing 

plant workers, member of the public, or the access to use and occupation of public or private roads, railways and 

footpaths to or of properties whether in the possession of the EIC or of any other person or local authority. 

 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the highways, 

railways or bridges communicating with or on the routes to the Site from being damaged or injured by any traffic of 

the Contractor or any of this sub-contractors and, shall select routes, choose and use vehicles and restrict and 

distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of plant and material 

from and to the Site shall be limited, as far as reasonably possible, and so that no unnecessary damage or injury may 

be occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of Constructional 

plant, machinery or pre-constructed units or parts of units of work over part of a highway, railway or bridge, the 

moving whereof is likely to damage any highway, railway or bridge unless special protection or strengthening is 

carried out, then the Contractor shall before moving the load on to such highway, railway or bridge give notice to the 

EIC or Engineer's Representative or the local authority of the weight and other particulars of' the load to be moved 

and his proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at his own cost 

and expenses shall carry out such proposals, including any modifications thereto that the Engineer or the local 

authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or injury to 

railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant machinery or pre-

constructed units or parts of units of work, the Employer shall conduct the necessary investigation for the purpose of 



 

 

determining the Contractor's liability. If the damage is due to failure on the part of the Contractor to observe and 

perform his obligations under sub-clause (1) and (2) of this Clause then the restoration / repair of the damaged 

portion of road or structure certified by the Engineer or local authority to be due to such failure shall be undertaken 

by or be chargeable against the Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the Contractor of water-

borne transport the foregoing provisions of this Clause shall be construed as though "highway" included a lock, dock, 

sea wall or other structure related to a waterway and "vehicle" included craft, and shall have effect accordingly. 

 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected area of existing water 

works. The existing rules and regulation related to ingress and egress of labour and material shall have to be 

followed strictly in consultation with and as per direction of the EIC or the local authority as the case may be. No 

labour, Supervisor or Engineer of the contractor shall enter inside the treatment plant, pump house or any other 

existing installations without prior permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements of the EIC, 

afford all reasonable opportunities for carrying out their work to any other contractors employed by the Employer 

and their workmen and to the workmen of the employer and of any other duly constituted authorities who may be 

employed in the execution on or near the Site of any work not included in the Contract or of any contract which the 

Employer may enter into in connection with or ancillary to the Works. If, however, the Contractor shall, on the 

written request of the EIC or the Engineer's Representative, make available to any such other contractor, or to the 

Employer or any such authority, any roads or ways for the maintenance of which the Contractor is responsible, or 

permit the use by any such of the Contractor's scaffolding or other plant on the Site, or provide any other service of 

whatsoever nature, the Employer shall pay to the Contractor in respect of such use or service such sum or sums if at 

all as shall, in the opinion of the Engineer, be reasonable. 

 

31.0. CONTRACTOR TO KEEP SITE CLEAR 

During the progress of the works the Contractor shall keep the site reasonable free from all necessary obstruction and 

shall store or dispose of any Constructional Plant and surplus materials and clear away and remove from the Site any 

wreckage, rubbish or Temporary Works no longer required. 

 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all Constructional Plant, 

surplus materials, rubbish and Temporary Works of every kind, and leave the whole of the Site and Works clean and 

in a workmanlike condition to the satisfaction of the Superintending Engineer, West Circle, Municipal Engineering 

Directorate. 

 

 

 

 

33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement of all labour, 

local or otherwise, and save in so far as the Contract otherwise provides, for the transport, housing, feeding and 

payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local conditions, 

provide on the Site, to the satisfaction of the EIC representative, an adequate supply of drinking and other water for 

the use of the Contractor's staff and work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be under the 

influence of any drug/narcotics or Alcoholic liquor within the vicinity of the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any person or 

persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his employment have 

due regard to all recognized festivals days of rest and religious or other customs. 



 

 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with  

and  carry  out  such  regulations,  orders  and requirements as may be made by the Government, or the local medical 

or sanitary authorities for the purpose of dealing with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to prevent any 

unlawful, riotous or disorderly conduct by or amongst his employees or workers and for the preservation of peace 

and protection of persons and property in the neighbourhood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, employment, 

transport, payment, feeding, housing and working conditions of labour and all matters connected there with the 

Contractor shall at all times during the continuance of the Contract, comply in all respects with and carry out all 

obligations imposed on him by the provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under 

(West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time. 

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the 

Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 including 

modifications thereto the Rules and Regulations framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any local 

or other duly constituted authority which may be applicable, including any such Law, Regulation or Order that may 

be passed or ordered from time to time and come into force during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant Employees 

Provident Fund Act or Rules in force in the State along with the provisions of all rules and Regulations made there 

under from time to time, and shall in particular be responsible for the payment of all contributions as laid down under 

the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him in and for 

performance of the Contract to be members of registered Trade Unions and shall not in any manner prevent or 

discourage any such workman from becoming a member of a registered Trade Union or discriminate against any 

workmen who is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the performance of 

the Contract pay rates of wages and observe the conditions of employment not less favourable than those provided 

under the relevant labour law as applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or Local 

Authorities Concerned, adequate medical attendance for his employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence of any accident at 

or about the site or in connection with the execution of the Work, report such an accident to the Engineer. The 

Contractor shall also report such accident to the competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the Labour 

Commissioner or of the Assistant Commissioner of the State such returns as may be called for from time to time in 

respect of labour employed by the Contractor and by his subcontractors in the execution of the Contract. If so 

required, the Contractor shall furnish the names and address of all subcontractors to the Labour Commissioner. 

Statutory provisions in these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing provision of 

sub-clause (1) to (15) of this Clause 33. 

 

34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such form and at 

such intervals as the EIC may prescribe showing the supervisory staff and the number of the several classes of labour 

from time to time employed by the Contractor on the Site and such information respecting Constructional Plant as 

the Superintending Engineer, West Circle, Municipal Engineering Directorate or his Representative may require. 

 

35.0. MATERIALS AND WORKMANSHIP 
(1) All materials and workmanship shall be of the respective kinds described in the Contract and in accordance 

with the Engineer's instructions and shall be subjected from time to time to such tests as the Engineer may direct at 

the place of manufacture or fabrication, or on the Site or at such other place or places as may be specified in the 

Contract, or at all or any of such places. The Contractor shall provide such assistance, instruments, machines, labour 

and materials as are normally required for examining, measuring and testing any work and the quality, weight or 



 

 

quantity of any material used and shall supply samples or materials before incorporation in the Works for testing as 

may be selected and required by the EIC, be it at site or at the manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of materials as may 

be required by the EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly intended by 

or provided for in the Contract and in the cases only of a test under load or of a test to ascertain whether the design of 

any furnished or partially finished work in appropriate for the purpose which it was intended to fulfil is particularized 

is the Contract in sufficient detail to enable to Contractor to price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent person or 

organization at any place other than the Site or the place of manufacture or fabrication of the materials tested, then 

the cost of such test shall be borne by the Contractor, if the tests shows the workmanship or materials not to be in 

accordance with the provisions of the Contract or the Engineer's instruction, but otherwise the cost shall be borne by 

the Employer. 

 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works and to all workshops 

stores and places where work is being prepared or from where material manufactured articles or machinery are being 

obtained for the Works and the Contractor shall afford every facility for and every assistance in or in obtaining the 

right to such access. 

 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or view without the 

approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate or the his authorized 

Representative and the Contractor shall afford full opportunity for the EIC or the Engineer's Representative to 

examine and measure any work which is about to be covered up or put out of view and to examine foundations 

before permanent work is placed thereon. The Contractor shall give due notice to the Engineer's Representative 

where any such work or foundations is or are ready or about to be ready for examinations and the Engineer's 

Representative shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor 

accordingly attend for the purpose of examining and measuring such work or of examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the Works or make 

opening in or through the same as the Engineer may from time to time direct and shall reinstate and make good such 

part or parts to the satisfaction of the Superintending Engineer, West Circle, Municipal Engineer Directorate or his 

authorized Representative. If any such part or parts have been recovered up or put out of view after compliance with 

the requirement of sub- clause (I) of this Clause and are found to be executed in accordance with the Contract, the 

expenses of uncovering, making openings in or through, reinstating and making good the same shall be, borne by the 

Employer, but in any other case all costs shall be borne by the Contractor. 

 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the works have power to 

order in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, of any materials, 

which in the opinion of the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 

therefore, of any work which in respect of materials or workmanship is not in the opinion of the Engineer, in 

accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying out such 

order, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be 

deducted by the Employer from any sum due or' which may become due to the Contractor. 

 

39.0. SUSPENSION 



 

 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the progress of the 

works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and 

shall during such suspension properly protect and secure the work, so far as is necessary in the opinion of the 

Engineer. The extra cost incurred by the Contractor in giving effect to the Engineer's instruction under this Clause 

shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part thereof in 

so far as such necessity does not arise from any act or default by the Engineer or the Employer or from any of the 

expected risks defined in Clause 19 hereof provided that the Contractor shall not be entitled to recover any such extra 

cost unless he gives written notice of his intention to claim to the Employer within twenty-eight days of the 

Engineer's order. The EIC shall settle and determine such extra payment and/or extension of time under Clause 43 

hereof to be made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and 

reasonable. 

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is suspended on the 

written order of the EIC and if permission to resume Work is not given by the EIC within a period of ninety days 

from the date of suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of 

this Clause, the Contractor may serve a written notice on the Employer requiring permission within twenty eight 

days from the receipt thereof to proceed with the Works, or that part thereof in regard in which progress is suspended 

and, if such permission is not granted within that time, the Contractor by a further written notice so served may, but 

is not bound to, elect or treat the suspension where it affects part only of the Works as an omission of such part under 

Clause 50 hereof, or where it affects the whole Works as an abandonment of the Contract by the Employer. 

 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the period named in the 

Appendix to the Bid after the receipt by him of a written order to this effect from the Engineer and shall proceed with 

the same with due expedition and without delay, except as may be expressly sanctioned or ordered by the Engineer, 

or be wholly beyond the Contractor’s Control.The successful contractor shall within four weeks from the date of 

issue of Letter of Intent furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of hooks at the 

under site of the operating platform stating the maximum load required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site of which 

the Contractor is to be given possession from time to time and the order in which such portions shall be made 

available to him and subject to any requirement in the Contract as to the order in which the Works shall be executed, 

the Employer will, with the Engineer's written order to commence the Works, give to the Contractor possession of so 

much of the Site as may be required to enable the Contractor to commence and proceed with the execution of the 

Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with 

such reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time 

to time as the Works proceed, give to the Contractor possession of such further portions of the Site as may be 

required to enable the Contractor to proceed with the execution of the Works with due dispatch in accordance with 

the said Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost for failure on 

the part of the Employer to give possession in accordance with the terms of this Clause, the Employer shall grant an 

extension of time for the completion of the Works and certify such sum as, in his opinion, shall be fair to cover the 

cost incurred, which sum shall be paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way leaves 

required by him in connection with access to the Site. The Contractor shall also provide at his own cost any 

additional accommodation outside the site required by him for the purpose of the works. 

 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform to the approved Work 

Programmed in terms of Clauses 14 hereof, and subject to any requirement in the contract as the completion of any 



 

 

section of the Works before completion of the whole, the whole of the Works shall be completed, in accordance with 

the provisions of Clause 47 hereof, within the time stated in the Contract calculated from last days of the period 

named in the Appendix to the Bid as that within which the Works are to be commenced, or such extended time as 

may be allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the approved program 

and continues at any stage to fail behind his schedule by as much as twenty percent (20%) of the said approved work 

programmed, within thirty (30) days from receipt by him of a written notice from the Engineer, or if in the opinion of 

the Engineer the delay will substantially affect operation activities or execution of a major work item and it is 

ascertained by the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 

Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full authority to 

undertake measures to recover from such adverse condition in terms of the provisions of Clause 62 thereof. 

 

43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to in these Conditions, or 

other special circumstances of any kind whatsoever which may occur, other than through a default of the Contractor, 

be such as fairly to entitle the Contractor to an extension of time for the completion of the works, the EIC on 

recommendation of Engineer shall determine the period of such extension and shall notify the Employer and the 

Contractor accordingly. Provided that the Engineer is not bound to take into account any extra or additional work or 

other special circumstances unless the Contractor has within twenty-eight days after such work has been 

commenced, or such circumstances have arisen or as soon as is practicable, submitted to the Engineer full and 

detailed particulars of any extension of time to which he may consider himself entitled in order that such submission 

may be investigated at the time. 

 

44.0. NO NIGHT OR SUNDAY WORK 

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall, save as 

hereinafter provided, be carried on during the night or on Sundays, if locally recognized as days of rest, or other 

locally recognized equivalent without the permission in writing of the Engineer, except when the works is 

unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which case 

the Contractor shall immediately advise the Engineer, provided always that the provisions of the Clause shall not be 

applicable in the case of any work which it is customary to carry out by rotary of shifts. 

 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the Works or 

any section is at any time, in the opinion of the Engineer, too slow to ensure completion by the prescribed time or 

extended time for completion, the EIC on recommendation of the Engineer shall so notify the Contractor in writing 

and the Contractor shall thereupon take such steps as are necessary and the Engineer may approve to expedite 

progress as to complete the Works or such section by the prescribed time or extended time. The Contractor shall not 

be entitled to any additional payment for taking such steps. If as a result of any notice given by the EIC under this 

Clause, the Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally recognized as 

days of rest, or their locally recognized equivalent, such permission shall not be unreasonable refused. When work at 

night has to be carried out, the Contractor shall, at his own cost and expense, make adequate arrangements for 

lighting and provide necessary facilities for safety etc. and comply with all stipulations as may have been imposed by 

the EIC in granting permission for night work. 

 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works within the 

time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum stated in the Contract as 

liquidated damages for such default and not as a penalty for every day of part of a day which shall elapse between 

the time prescribed by Clause 42 hereof and the date of certified completion of the Works, the Employer may 

without prejudice to any other method of recovery, deduct the amount of such damages from any money in his 

hands, due or which may become due to the Contractor. The payment or deduction of such damages shall not relieve 

the Contractor form his obligation to complete the Works, or from any other of his obligations and liabilities under 

the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part or section of 

the Works has been certified by the Engineer as completed, pursuant to Clause 47 hereof, and occupied or used by 

the Employer, the liquidated damages for delay shall, for any period of delay after such certificate and in the absence 



 

 

of alterative provision in the contract be reduced in the proportion which the value of the part or section so certified 

bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of each day 

or part thereof, shall be at the rate of one percent (l %) or such smaller amount as the Employer may decide, or the 

total value of the Contract Price excluding the value of such part or section of the works as may have been covered 

by certificate of completion in terms of the provisions of sub-clause (2) above, Provided however that in no case 

shall be total amount of  liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-clause (1) to 

(3) above, shall be considered as reasonable compensation to the applied to the use of the Employer without 

reference to the actual loss or damage sustained and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus for early 

completion of the Works. 

 

47.0. CERTIFICATION OF COMPLETION OF WORK 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been completed where 

equipment in question is placed in position undergoes all necessary tests such as those for alignment, verticality, leak 

proof, insulation etc. as may be specified elsewhere in the Bid documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is certified by the 

Employer. The date shall only be indicative for the purpose of reckoning the period of Maintenance Period and shall 

not be co-related with the release of any payment provided that non-continuous of sporadic functioning shall not be 

deemed as commissioning and also provided that non-commissioning of minor works, the decision on determination 

of major or minor works resting with the employer, shall not nullify the act of completion for the aforesaid purpose. 

An item shall be considered as minor work where its non-completion may not in the opinion of the employer, stand 

in the way of commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load operation of 8 hours 

at a stretch operation of all equipment as per specification and to the satisfaction of Engineer-in-Charge. 

 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the date of certified 

commissioning i.e. after successful trial runs of 3 months. The Contractor shall provide spare parts at his cost 

required during the maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the Contractor at his own 

expense if the necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or workmanship 

not in accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with any 

obligation, expressed or implied, on the Contractor's part under the Contract. If, in the opinion of the Engineer, such 

necessity shall be• due to any other cause, the value of such work shall be ascertained and paid for as if it was an 

additional work. 

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any such work as 

aforesaid requirement by the Engineer, the Employer shall be entitled to employ and pay other persons to carry out 

the same, which in the opinion of the Employer, the Contractor was liable to do at his own expense under the 

Contract. In the said event, all expenses consequent thereon or incidental thereto shall be recoverable from the 

Contractor by the Employer, or may be deducted by the Employer from any sum due or which may become due to 

the Contractor. 

 

49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for the cause of 

any defect, imperfection or fault appearing during the progress of the Works or in the period of Maintenance. Unless 

such defect, imperfection or fault shall be one for which the contractor is liable under the contract, the cost of the 

work carried out by the contractor in searching as aforesaid shall be borne by the Employer. If such defect, 

imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the work carried out in 

searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make good such 

defect, imperfection or fault at his Own expense in accordance with the provisions of Clause 48 hereof to the 

satisfaction of the Engineer. 

 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 



 

 

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or any part 

thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his opinion, 

be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for deriving 

satisfaction of the Employer. It is expressly providedthat no such variation shall, in any way vitiate or invalidate the 

Contract, but the value, if any, of all such variations shall be taken into account in ascertaining the amount of the 

Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an order in 

writing from the Employer. Provided that no order in writing shall be required for insignificant increase or decrease 

in the quantity of any work where such increase or decrease is not the result of an order given under this Clause, but 

is the result of the quantities exceeding or being less than those stated in the Schedule of prices. Provided also that if 

for any reason the Employer shall consider it desirable to give any such order verbally, the Contractor shall comply 

with such order and any confirmation in writing of such verbal order given by the Employer whether before or after 

the carrying out of the order, shall be deemed to be an order in writing within the meaning of this Clause. Provided 

further that in the event of non-receipt of written confirmation from the Employer, the Contractor shall, within eleven 

days, confirm the same from his end in writing to the Employer, and If such confirmation is not contradicted in 

writing within fourteen days by the employer, it shall be deemed to be an order in writing by the Employer. 

 

51.0. VALUATION 

(1) Valuation of variations: All extra or additional work done or work omitted or substituted by order of the 

Employer shall be valued at the rates and prices set out in the Contract if, in the opinion of the Employer, the same 

shall be applicable as it is or with addition to or subtraction from an accepted item, if the contract does not contain 

any rates or prices applicable to the extra or additional work, then the rates or prices shall be obtained from the 

Applicable Circle, Public Works Department schedule of rates as was in vogue on the date of submission of the Bid. 

The same being escalated to an extent determined by comparing the cost of a similar item appearing in the Schedule 

of Prices with those in PWD schedule. Where such rates are not available in P.W.D. Schedule of Rates, the market-

analysed rate as approved by the Employer shall be final and binding. In case of such analysed rates, 10% profit 

including overhead consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or other expenses 

shall be taken into account shall be considered to be inclusive of contractors profit. 

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be found that a 

reduction or increase greater than twenty percent (20%) of the sum named in the Letter of Acceptance, excluding all 

fixed sums, provisional sums if any, results from 

a) The aggregate effect of all Variation Orders, and 

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices excluding 

all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not from any other clause, of the 

Contract Price shall be adjusted by such sum as may be agreed between the Contractor and the Employer or, failing 

agreement, fixed by the Employer having regard to all material and relevant factors, including the Contractor's site 

and general overhead costs. 

(3) Claims: The Contractor shall send to the EIC once in every month an account giving particulars, as full and 

detailed as possible, of all claims for any additional payment to which the Contractor may consider himself entitled 

and of all extra or additional work ordered by the Employer which he has executed during the preceding month. No 

final or interim claim for payment for any such work or expense will be considered which has not been included in 

such particulars. Provided always that the Employer shall at his discretion be entitled to authorize payment to be 

made for any such working expense, notwithstanding the Contractor's failure to comply with this condition, that the 

Contractor has, at the earlier practicable opportunity, notified the Employer in writing that he intends to make a 

claim for such work, provided always that a release of payment shall be preceded by the claim and valuation of 

variation, in that order. 

 

52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials provided 

by the Contractor shall, when brought to the Site be deemed to be exclusively intended for the execution of the 

Works and the Contractor shall not remove the same or any part thereof, except for the purpose of moving it from 



 

 

one part of the Site to another, without the consent, in writing, of the Engineer which shall not be unreasonably 

withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site all the said 

Constructional Plant and Temporary Works remaining thereon and any unused material provided by the Contractor 

to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for the loss of or 

damage to any of the said Constructional Plant, Temporary Works or materials same as mentioned in Clause 19 and 

62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, VAT, Cess, 

Work Contract Tax and all other taxes, duties and charges as may be applicable from time to time in respect of 

materials purchased by him or plants and equipment brought to Site. No separate payment shall be made for all these 

and they shall be deemed to have been covered within the Contractor's rates for the finished items of work. 

5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary works, the 

contractor shall submit to the Engineer for approval complete drawings of all temporary works he may require for 

the execution of the Works. He shall, so required by the Engineer, submit his calculations relating to the strength of 

the temporary works proposed. Modifications that the Engineer may require shall be made by the Contractor at the 

latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent 

(25%) in excess of the stress normally allowed for permanent structures may be permitted in the design of temporary 

works. Notwithstanding the approval by the Engineer of any of the temporary works, the contractor shall remain 

wholly responsible for their adequacy, safety, proper maintenance and of all obligations in regard to such works 

specified or implied in the Contract, until the removal of such works. 

 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the materials or 

other matters referred to therein shall not interfere with rejection of any such materials at any time by the Engineer. 

 

54.0. MEASUREMENT 

For measurement, the metric system should be used. 

 

55.0. WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of the 

Contract of work done in accordance with the Contract. He shall, when he requires any part or parts of the works to 

be measured, give notice to the Contractor's authorized agent or representative, who shall forthwith attend or send a 

qualified agent to assist the Engineer or the Engineer's Representative in making such measurement, and shall 

furnish all particulars required by either of them. Should the Contractor not attend, or neglect or omit to send his 

agent on two consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the 

Engineer, which shall be taken to be the correct measurement of the work. For the purpose of measurement such 

permanent work as is to be measured by records and drawings at suitable intervals of such work and the Contractor, 

as and when called upon to do so in writing shall, within fourteen days, attend to examine and agree upon such 

records and drawings, with the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 

Contractor does not so attend to examine and agree upon such records and drawings on two consecutive occasions 

they shall be taken to be correct. If, after examination of such records and drawings, the Contractor does not agree 

with the same or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the 

Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer, a notice in 

writing giving details of the respects in which such records and drawings are claimed by him to be incorrect together 

with reasons thereof. 

 

56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except where 

otherwise specifically described or prescribed in the Contract. 

 

 

 

 



 

 

57.0. PAYMENT TERM 

Terms of Payment : Item wise break up 
1 Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7) Pipes conforming to 

IS 8329-2000 (Third revision) in standard length 4 m, 5 m, 5.50 m, 6 m for push-on joint (rubber gasket) with 
internal cement mortar lining and  external protection by metallic zinc coating with finish layer  of epoxy coating of 
outside as per IS: 8329-2000 specification with necessary jointing material rubber gasket (IS: 5382:1985) including 

transportation, loading unloading and stacking at site including free supply of polyethylene sleeves, Supplying 

HDPE (Materials grade PE-100) pipes conforming to IS 4984-1995 with latest revision & 

amendments if any 
Pressure Rating: PN 06 with necessary HDPE specials, Supplying PVC-O pipes conforming to IS 

16647-2017 with latest revision & amendments if any & Laying of D.I. (K-7) Pipes, OPVC 

Pipes, HDPE Pipes &. M.S. Pipes with all D.I. OPVC, and HDPE Specials & supplying, fitting & 

fixing of 10 mm th. M.S. Pipes with IS 3589 Fe 410, including earth work in excavation in 

trenches, shoring (if necessary) of adequate width having minimum depth to keep the top 

surface of pipe 1.00M below of the existing ground level in any kind of soil mixed with 

boulder, metal crust, concrete pavement, any road sub-grade and its flank etc., dewatering 

the  trenches, preparing the bottom surface of the trenches  for continuous bedding 

including sand filling (if necessary), Jack pushing work at PWD Crossing with M.S. Casing & 

carrier pipe and over ground installation to cross small ditches etc. supported with RCC 

pillars as & when necessary and fitting, fixing, jointing (all types of joints) valves, specials  

etc. as per requirement, in  position, cutting, chamfering of pipes as required, carriage of 

materials from departmental store to work site, constructing sluice valve chambers including 

supply and fitting in position sluice valve of different dia. & supply and fitting in position D.I. 

Specials as per requirement, filling of the trenches with excavated materials, consolidating 

the same in layers,  guarding trenches with temporary bamboo railing for safety where 

necessary, emergency horizontal auger boring where necessary, removing the surplus 

materials from site including all labour charges, tools and plants, hydraulic pressure testing, 

cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-1987 (latest 

edition) and excluding Permanent Roads Restoration and the instruction of E.I.C. (D.I. pipes, 

Specials, rubber gaskets and other materials like M.S Pipe, Sluice valve, Air Release valve, 

Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be supplied by 

agency. The surplus and unused materials are to be removed and clean the sites at own 

cost.) Note: Some DI (K7) PIPE will be supplied by ULB. 

 

Approximate quantity of Pipes to be laid 

ZONE -II 

3) HDPE Pipe Line: 

v) 110 mm dia.                 24,420.00 m 

vi) 125 mm dia. :-                  1910.00 m 

vii) 140 mm dia. :-                    190.00 m 

viii) 160 mm dia. :-                    845.00 m 

4) DI (K/7) Pipe Line: 

xi) 100 mm dia :-           7560.00 m (Excluding DI pipe supply) 

xii) 150 mm dia :-          2454.00 m 



 

 

xiii) 150 mm dia :-          2596.00 m (Excluding DI pipe supply) 

 
xiv) 200 mm dia. :-        790.00 m  

 

 

xv) 300 mm dia. :-          5.00 m 

xvi) 300 mm dia. :-          55.00 m(Excluding DI pipe supply) 

xvii) 400 mm dia. :-          215.00 m 

xviii) 450 mm dia. :-           80.00 m 

 

xix) OPVC Pipe Line: 

ii) 200 mm dia. :-        930.00 m 

xx) M. S. Pipe Line: 

iv) 150 mm dia. :-             50.00 m 

v) 200 mm dia. :-             7.50 m 

vi) 400 mm dia. :-             2.50 m 

 

Total=42,110.00 m. 

  Break up (diameter wise):     

A 
Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7)/HDPE/OPVC/MS 
Pipes 

40% 

 
B 

Supply and delivery at site ISI Mark Socket and Spigot jointing system centrifugally cast DI (K7)/HDPE/OPVC/MS 
Specials  

10% 

 
C 

After completion of D.I./ HDPE/OPVC/ MS Pipe laying work with specials including filing all respect (diameter 
wise). 

35% 
  

D After hydro-Testing of the Pipeline in accordance with  IS : 3114 - 1965 5% 

 
E 

After water charge from OHR and completion of whole work complete in all respect with necessary valves and 
valves chambers etc. 

10% 
  

  Total = 100%   

        

Note: a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the Contract and 
8% of security deposit, will be recovered from each running account bill. 

  
b) The 100% of Security deposit or Retention money will be returned after successful completion of the whole 
awarded work without any interest as per prevailing Government Rules. 

  

c) For work with five years Defect Liability Period:  

i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of the work;  

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 

completion of the work;  

iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of five years from the actual 
date of completion of the work. 

 



 

 

 

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 
No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be deemed to constitute 

final approval of the Works. 

 

59.0. MAINTENANCE CERTIFICATE 

(1) The Maintenance Certificate stating that the Works have been completed and maintained to the satisfaction of the 

Engineer, shall be issued by him within twenty eight days after the expiration of the period of Maintenance, or if 

different periods of maintenance shall become applicable to different sections or parts of the Works, the expiration of 

the latest such period, or as Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 

hereof (shall have been completed to the Satisfaction of the Engineer). With regard to defects that may arise during 

the Period of Maintenance, the Contractor shall be responsible to carry out restoration/rectification of damages as are 

attributable to defects in works carried out under this Contract. The decision of the Employer in the regard shall be 

final and binding on the contractors. 

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any matters or 

thing arising out of or in connection with the Contractor for any matters or thing arising out of or in connection with 

the Contract or the execution of the Works, unless the Contractor shall have made a claim in writing in respect 

thereof before the delivery of the Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and, 

subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for the fulfilment of any obligation 

incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains 

imperforated at the time such Certificate is issued and for the purpose of determine the nature and extent of any such 

obligation, the Contract shall be deemed to remain in force between the parties hereto. 

 

60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving  order made against him, 

or shall present his petition in bankruptcy, or shall made an arrangement with or assignment in favour of his 

creditors, or shall age to carry out the Contract under a committee of inspection of his creditors or, being a 

corporation, shall go into liquidation (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction), or if the Contractor shall assign the Contract, without the consent in writing of the Employer first 

obtained, or shall have an execution levied on his goods, or if the Engineer shall certify in goods, or if  the Engineer 

shall certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the Works 

for twenty eight days after receiving from the Engineer written notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days after 

receiving from the Engineer written notice that the said materials or work had been condemned and/or rejected by 

the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with the 

Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the contrary, 

sublet any part of the Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the Site and the 

Works and expel the Contractor therefore without thereby avoiding the Contract, or releasing the Contractor from 

any of his obligations or liabilities under the Contract, or affecting the rights and powers conferred on the Employer 

or the Engineer by the Contract, and may himself complete the Works or may employ any other contractor or agency 

to complete the Works. The Employer or such other contractor may use for such completion so much of the 

Constructional Plant, Temporary Works and materials, which have been deemed to be reserved exclusively for the 

execution of the Works, under the provisions of the Contract, as he or they may think proper and the Employer may, 

at any time, sell any of the said Constructional Plant, Temporary Works used and unused materials and apply the 

proceeds of sale in or towards the satisfaction of any sums due or which may become due to him from the Contractor 

under the Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any such entry and 

expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or after such 



 

 

investigation or enquiries as he may think fit to make or institute and shall certify what amount, if any, had at the 

time of such entry and expulsion been reasonably earned by or would reasonably accrue to the Contractor in respect 

of work then actually done by him under the Contract and the value of any of the said unused or partially used 

materials, and Constructional Plant and any Temporary Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on account of the 

Contract until the expiration of the Period of Maintenance and thereafter until the costs of execution and 

maintenance, damages for delay in completion, if any and all other expenses incurred by the Employer have been 

ascertained and the amount thereof certified by the Engineer. The Contractor shall then be entitled to receive only 

such sums or sums, if any, as the Engineer may certify would have been payable to him upon due completion by him 

after deducting the said amount. If such amount shall exceed the sum which would have been payable to the 

Contractor on due completion by him, then the Contractor shall, upon demand, pay to the Employer the amount of 

such excess and it shall be deemed a debt due by the Contractor to the Employer and shall be recoverable 

accordingly. 

 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works, or any part 

thereof, either during the execution of the Works, or during the period of Maintenance, any remedial or other work or 

repair shall, in the opinion of the Engineer or the Engineer's Representative, be urgently necessary for the safety of 

the Works and the Contractor in unable or unwilling at once to do such work or repair, the Employer may employ 

and pay other persons to carry out such work or repair as the Engineer or the Engineer's Representative may consider 

necessary. If the work or repair so done by the Employer is work which in the opinion of the Engineer, the 

Contractor was liable to do at his own expense under the Contract, all expenses properly incurred by the Employer in 

so doing shall be recoverable from the Contractor by the Employer, or may be deducted by the Employer from any 

sums due or which may become due to the Contractor. The Engineer or the Engineer's Representative, as the case 

may be, shall, as soon after the occurrence of any such emergency as may be reasonably practicable, notify the 

Contractor thereof in writing. 

 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by way of 

identity or otherwise for or in respect of destruction of or damage to the Works, same to work condemned under the 

provision of Clause 38 hereof prior to the occurrence of any special risk hereinafter mentioned, or to property 

whether of the Employer or third parties, or for or in respect of injury or loss of life which is the consequence of any 

special risk as hereinafter defined The employer shall indemnify and save harmless to Contractor against and from 

the same and against and from the same and against and from all claims, proceedings, damages, costs, charges and 

expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to the Site, or 

any other property of the Contractor used or intended to be used for the purposes of the Works, shall sustain 

destruction of damage by reason or any of the said special risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  may be required by the 

Engineer, or as may be necessary for the completion of the  Works, or the basis of cost plus such profit as the 

Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor used or intended to be used for 

the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or impact 

whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, or 

explosive of war, shall be deemed to be a consequence of the said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any increased cost of or 

incidental to the execution of the Works, other than such as may be attributable to the cost of reconstructing work 

condemned under the provisions of Clause 38 hereof, prior to the' occurrence of any special risk, which is howsoever 

attributable to or consequent on or the result of or in any way whatsoever connected with the said special risks, 

subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, but the 

'Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the 

Superintending Engineer, West Circle, Municipal Engineering Directorate thereof in writing. 



 

 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign enemies, 

the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it relates to the country in which 

the works are being or are to be executed or maintained, rebellion, revolution, insurrection, military or usurped 

power, civil war, or unless solely restricted to the employees of the Contractor or of his Sub-Contractor and arising 

from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether war is 

declared or not, in any part of the world which, whether financially or otherwise, materially affects the execution of 

the works, the Contractor shall, unless and until the Contract is terminated under the provisions of this Clause, 

continue to use his best endeavours to complete the execution of the Works. Provided always that the Employer shall 

be entitled at any time after such outbreak of war to terminate the Contract by giving written notice to the Contractor 

and upon such notice being given, this Contract shall, except as to the rights of the parties under this Clause and to 

the operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in respect of any 

antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the last 

proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all constructional 

Plant and shall give similar facilities to his Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor shall be paid 

by the Employer, in so far as such amounts or items shall not have already been covered by payments on account 

made to the Contractor, for all work executed prior to the date of termination at the rates and prices provided in the 

Contract and in addition 

a) The amounts payable in respect of any preliminary items, so far as the work carried out or performed, and a 

proper proportion as certified by the Engineer of any such items, the work or service comprised in which has been 

partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the 

Contractor or of which the Contractor is legally liable to accept delivery such materials or goods becoming the 

property of the Employer upon such payments being made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the 

Contractor in the expectation of completing the whole of the Works in so far as such expenditure shall not have been 

covered by the payments in this sub-clause before mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 

Provided always that against any payments due from the Employer under this sub- clause, the Employer shall be 

entitled to be credited with any outstanding balances due from the contractor for advances in respect of 

Constructional Plant and materials and any other sums which at the date of termination were recoverable by the 

Employer from the Contractor under the terms of the Contract and provided that if the termination be made in 

exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d). 

 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, arises after the 

Contract is made so that either party is prevent from fulfilling his contractual obligations, or under the law governing 

the Contract, the parties are released from further performance, then the sum payable by the Employer to the 

Contractor in respect of the work executed shall be the same as would have been payable under Clause 62 hereof if 

the Contract had been terminated under the provisions of Clause 62 thereof. 

 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the Employer and the 

Contractor or the Engineer and the Contractor in connection with, or arising out of the Contract, of the execution of 

the Works, whether during the progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract, it shall be settled in the court of law having jurisdiction 

provided that such a recourse shall not be resorted to without exhausting all other reasonable avenues of redresser. 

 

65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a local office at or 

near the Site of Work full address thereof shall be intimated by the Contractor or his authorized Agent to the 

Employer as well as to the Engineer. All Certificates notice or written orders to be given by the Employer or by the 

Engineer to the Contractor under the terms of the Contract shall deemed to have been served by sending by post to or 

delivering the same to the Contractor's local office. 



 

 

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the Contract shall 

be served by sending by Registered post or delivering the same to the address given below: 

WEST CIRCLE, M.E.DTE. 

P.O. - Burdwan, Dist. - Purba Burdwan 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated address to 

another address by prior written notice to the other two and in that event shall resume receiving of communication 28 

days after delivery of such notice. 

 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated Contract 

period or extension thereof and no price adjustment shall be allowed. 

 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For this 

purpose the taxes and duties prevailing on the last date of submission of the technical bid (or revised price bid, if 

applicable) shall be taken as the base. Such taxes and duties for different bought out items shall be specified by the 

contractor, falling which the assessment of the Employer shall be final and binding. Changes in price of Petrol, 

Diesel Lubricants, and Electricity etc. shall not be considered. 

 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials intended for the 

Works shall be conveyed, stored and used by the Contractor and his sub-contractors In accordance with all laws, 

decrees, instruments, orders and regulations imposed by the Government or any of its instrumentalists. Observance 

of all safety provisions shall be the obligation of the Contractor and nothing herein shall release him from full 

responsibility for damage or injury to persons or properties resulting from his use of these dangerous materials. 

 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may be prescribed, the 

Contractor and/or any member of his organization shall not in any case communicate to any person or entity and 

information connected with the performance of the Services or in carrying out the Works not make public any 

information for the purpose of publication or advertisement. The Contractor shall treat all matters related to the 

Contract as private and confidential. 

 

 

 

 

69.0. CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labours, materials and other facilities that the Engineer or his Representative may 

require to assist them in carrying out normal tests and checks on materials and workmanship and in measurement of 

works. 

 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of 

existing facilities of any kind. 

 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall 

commit any act which may influence the judgment or decision of the Employer or the Engineer or any their agents, 

representatives, employees or members of their respective organization. Any breach of this provision shall constitute 

a breach of Contract on the part of the Contractor and apart from penal measures against the Contractor according to 

the law the Employer shall have the Authority to take action for the Contractor’s default in terms of the provisions of 

Clause 60 hereof. 

 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly authorized 

representatives, agents or employees for acts performed or discharged in the exercise of their authorized duties or 



 

 

responsibilities or in carrying out their obligations by virtue of the provisions or scope of work contained in the 

Contract, if being understood that they are acting solely as agents and representatives of the Employer in good faith. 

 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 
The Contract becomes effective immediately on Issue of the letter of acceptance to the successful Bidder. The 

Contract (with annexure if any) as subsequently executed embodies the whole arrangement between the parties 

entering into the Contract All previous correspondence, negotiations, representation, explanations statements, 

promises or guarantees (whether oral or written) as are not included with the Contract as executed, shall normally be 

excluded in the interpretation of the Contract. 

 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six) 

copies of prints of each. The original drawings shall be drawn on thick polyester film approved by the Engineer-in-

Charge. Scale and size of drawings shall also be as specified by the Engineer-in-Charge. Soft copy of drawing copied 

in CD/DVD should be submitted in addition. No extra payment will be made for it. The Completion drawings are to 

be got approved by the Employer and shall have to be submitted before the issue of certificate of final acceptance as 

in Clause C-57 (6). 

 

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition, nature and 

requirements of the works, facilities of transport condition effective labour and materials, access, delivery, loading, 

unloading and storage for materials and removal of unsuitable materials. The Bidder shall deemed to be incorporate 

in their Bidder quotation for cost of procurement, carriage, freight and other charges as also for any special 

difficulties and including incorporation any or all inconveniences, police restriction for transport etc for proper 

execution of work as indicated in the drawing. The successful Bidder will not be entitled to any claim of 

compensation for difficulties faced or for losses incurred on account of any condition which existed before the 

commencement of the work or which in the opinion of the owner might be deemed to have reasonably been inferred 

to be so existing before commencement of work. 

 

 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the work 

and to the Regulations etc. of the Government and Local Authorities and of any company with whose system the 

structure is proposed to be connected. The contractor shall give all notices required by said Act, Rules, Regulations 

and Bye-laws etc. and pay all fees payable to such authority/authorities for execution of the work involved. The cost, 

if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees 

for footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities and shall 

defend all actions arising from such claims or liabilities. 

 

77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The shed should 

be of such construction that it must protect the materials against deterioration. A raised platform well above the 

highest flood level shall be made for stacking cement in such a way that the cement procured earlier can be 

consumed first so as to avoid deterioration due to prolonged stacking. Any modifications to the store shed in 

suggested by the Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for 

better storing of materials that shall have to be carried out by the Contractor at his own cost. 

 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may utilize portion 

of the land belonging to the Employer at such location as would not interfere to execute other co works. For all these, 

the Contractor shall have to obtain the requisite permission of the Engineer. The Contractor shall for this purpose 

submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. The Engineer reserves 

the right to alter and modify the Contractor’s proposals as the Superintending Engineer of West Circle of Municipal 

Engineering Directorate may deem fit. 

 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 



 

 

1. The Contractor shall have to make his own arrangement for supply of water and for electrical power that 

may be required for or in connection with the works. No payment on this account will be entertained. However, 

Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have to make arrangement 

for supply of drinking water and water required for constructions works by sinking tube wells or other suitable 

alternatives. The Bidders shall investigate this matter during site inspection before submission of Bidders: No 

payment will be entertained on •this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously available due to various 

reasons including load shedding. In case of non- availability of electrical power the contractor will have to make his 

own arrangements for electrical power through generations. Contractor should include such aspects while quote his 

rate. No payment will be entertained on this account. When drawing power from the Municipality power point, the 

contractor shall have to bear the cost of electrical charges. The route of conveyance shall be subject to approval by 

the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

 

 

80.0 FIRST-AID FACILITIES 

The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall for this 

purpose provide a number of First-Aid stations at suitable locations within easy reach of the workmen and other staff 

engaged in the Works. Each First-Aid station shall be properly equipped and will remain in charge of a suitably 

qualified person. The Contractor shall also provide for transport of serious cases to the nearest hospital. All these 

arrangements shall be to the approval of the Superintending Engineer of West Circle of Municipal Engineering 

Directorate. 

 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall 

provide requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be always 

filled with sand and some with water. This equipment shall be provided at suitable prominent and easily accessible 

places and shall be properly maintained. 

 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and 

shall at his own expense and to the approval of the Superintending Engineer of West Circle of Municipal 

Engineering Directorate, take all measures necessary to ensure their safety. Such measures shall include the 

provisions of helmets (Specially where work at a height is involved), provision of gum-boots to workers engaged in 

cement concrete or other works, scaffolding or other measures required for working at a height, shall be strong and 

rigid and have to be provided with suitable and convenient access. Shoring required for deep excavation must be 

adequate and rigidly braced and strutted. The Contractor shall provide depending on the exigencies of the location 

and nature of work and other relevant factors, other safety measure that the Superintending Engineer of West Circle 

of Municipal Engineering Directorate may direct. 

 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of the work and 

he should be authorized to receive instructions from the Engineer. He shall receive orders given by the Engineer 

from time to time and shall act on them promptly. The Contractor shall, during working hours, maintain engineer and 

supervisors of sufficient training and experience to supervise the various items and operations of the work. Orders 

and directions as given to such engineers and supervisors or other staff of the Contractor shall be deemed to have 

been given to the Contractor. The Engineer of the Contractor responsible for this work, by whatever designation he 

may be known, but who will be specified on award of the Contract shall at lowest once in a fortnight inspect the 

works and shall discuss with the Engineer the conduct and progress of the work. 

 

84.0   JOINT SURVEY 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in the drawings 

or given in the specifications. Before starting the work he shall also carry out at his own cost, survey of the whole 

work site jointly with the representative(s) of the Authority. Discrepancies noticed between drawings and the joint 

survey shall be informed in writing to the Superintending Engineer of West Circle of Municipal Engineering 



 

 

Directorate and got set right before execution of works. Such deviations as may arise out of the joint survey shall not 

viable the provisions of contract or entitle the Contractor to any extras in any way. 

 

85.0 LAYOUT AND CHECKING 

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out, as directed, 

survey, laying out, setting out, checking of works, taking measurements, testing hydraulic and other structures, 

without any extra payment. The Contractor shall also provide approach and access to all the works and stores without 

any extra cost. 

 

85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized representative, 

permanent base lines, cross line and bench marks shall be established by the Contractor so as to serve as reference 

points and "Dimensional Control Basis" of works. He shall prepare and submit a plan showing such reference points 

with their full description. 

 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through other contractors. In the event 

of any such work the contractor shall have to work in full co-operation and in close co-ordination with other 

contractor/contractors. Any difficulty that may arise in this connection will have to be amicably settled by the 

contractors amongst themselves. If that be not possible, the matter shall be referred to the Superintending Engineer of 

West Circle of Municipal Engineering Directorate whose decision shall be final and binding on all the parties. 

 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any necessary access to 

others as it required is given. The contractor will be permitted to use only the access to the site as indicated on the 

site plan of Bidder Drawing. 

 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval shall be 

furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good time before the collection of 

such materials and equipment so as to permit inspection and testing. The samples shall be properly marked to show 

the name of the materials, name of the manufacturer and place of origin and item for which it is to be used. Only 

upon approval, the materials of approved quality shall be brought to site. Samples approved shall be on exhibition at 

all times, properly stores and prevented from deterioration for the purpose of comparison with the materials brought 

to site of work from time to time for use in work. 

 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and positions of all 

permanent works (showing therein any approved deviation between the drawing and the work as actually executed), 

The information available from the records must be adequate and complete to enable preparation of "as- made" 

drawing by the Contractor from these records. 

 

 

 

89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the progress of work 

or interesting features thereof. The time and the position where from a photograph is to be taken should be as per 

direction of the Engineer or his Representative, Three copies of each of these photographs to an enlarged size of 

about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the Superintending Engineer of West Circle of 

Municipal Engineering Directorate and these shall become the property of the Employer. Each photograph shall be 

suitably captioned with the date of the photograph, location and other relevant particulars, further prints and CD of 

the photograph, location and other relevant particulars shall not be kept by the Contractor or reproduced without 

written permission of the Employer. Digital Camera with 9.0 Mega pixels should be used for taking photos. 

Restrictions to photography or security restrictions that may be applicable to any particular area must be carefully 

and rigidly observed. The number of photographs (each consisting of three prints and the CD/DVD as aforesaid) for 

the complete works is not expected to exceed 100 (one hundred), No photograph of the plant and other installations 

shall be taken without prior approval of the concerned officers. 



 

 

 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of the sub-

work are to fit in perfectly in the whole plant in every respect so as to form effective working parts of the whole plant 

as per satisfaction of the Superintending Engineer of West Circle of Municipal Engineering Directorate. Each sub- 

work will be considered as complete when it is completed as per specifications and put into commission, as per 

standards, as a successful component part of the whole plant. 

 

91.0 CHECKING QUALITY OF WORK 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor shall, at any 

time during continuance of the contract, offer sample of work done or if necessary pull down a reasonable part of the 

work enough for such inspection and testing as the Engineer may direct and the Contractor shall make good the same 

at his cost and to the satisfaction of the Engineer without any extra cost. 

 

92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in writing to the 

Engineer, about the work which is proposed to be covered or placed beyond the reach of measurements so that 

measurements may be taken before the work is covered, bar bending schedule is to be provided five days before the 

casting date. If any work is covered without such written notice, the same shall be uncovered at the cost of the 

Contractor and in default hereof no payment or allowances shall be made for such work. These requirements apply 

for all the component items executed for the sub-work for which lump sum price is quoted. 

 

93.0 SITE ORDER BOOKS 

1. For the purpose of quick communication between the Engineer or his Representative and the Contractor or 

his Agent or Representative, Site order Books shall be maintained at site in the manner described below. Any 

communication relating to the works may be conveyed through records in the Site Books. Such a communication 

from one party to the other shall be deemed to have been adequately served specified elsewhere in the General 

Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate and shall be carefully 

maintained and preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be readily 

available to the Engineer or his Representative. Any instruction or order which the Engineer or his Representative 

may like to issue to the Contractor may be recorded by him in the Site Book and two copies thereof taken by him for 

his record. The Contractor or his Agent or Representative may similarly maintain separate Site Book for any 

communication he may like to send to the Engineer or his Representative. Two copies thereof when sent to the 

Engineer's Representative and receipt obtained thereof, will constitute adequate service of the communication to the 

Engineer. 

 

94.0 TECHNICAL ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel selected and sent 

by the ULB to the works of the Contractor. These engineers shall be given special training in the shop and drawing 

office where the equipment will be designed and manufactured and where possible in any other plant where 

Contractor's manufactured equipment of similar type is under installation tests or maintenance, to enable them to 

become fully familiar with the equipment being supplied by the Contractor. The period of training shall be as 

decided by the ULB but in any case, shall not exceed six months for any individual. During the period of training the 

Contractor shall arrange for reasonable accommodation of the engineers and transport from the place of 

accommodation to the works or plant. The Contractor's supervisory personnel at site shall continuously and 

intensively instruct and train an adequate number of the ULB authority operating and maintenance personnel at site 

during erection and commissioning of the plant to enable them to take over the operation and maintenance of the 

plant after the maintenance period. No extra payment shall be made by ULB for the training of personnel under this 

clause.                                                                              The Superintending Engineer 
West Circle, M.E.Dte. 

 

SECTION – D 

 



 

 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to the approval of the 

Engineer-in-Charge. Any material not covered by these Specifications, shall comply with the relevant latest 

Indian Standard Specifications (Referred to as IS as revised or modified up-to the date one month prior to 

Tender date). British or American Standard Specifications shall be referred to in case any particular 

specification is not available in any of the aforesaid Specifications. For materials not specified in the 

aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be referred to the 

Employer, whose decision shall be final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior approval 

of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance representative samples 

in quantities and in the manner as directed by the Engineer-in-Charge for his approval. Materials brought to 

the Site, which in the option of the Engineer-in-Charge do not conform to the approved sample, shall, if so 

directed by him, be removed by the Contractor from the Site and replaced by the materials of approved 

quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may subsequently 

reject the same if in his opinion the materials has since deteriorated due to long or defective storage or for 

any reason whatsoever and is thereby considered unfit for use in the permanent works. Any material thus 

rejected shall be immediately removed from the Site at Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as directed by the 

Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. The Contractor 

shall, at his cost and expenses, for this purpose supply requisite materials and render such assistance to the 

Engineer-in-Charge as he may require.  

1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by these Specifications 

or by other tender documents shall be carried out as per best practice according to the direction of the Engineer-in-

Charge and to his satisfaction. The relevant IS Specifications or in case of necessity British or American Standard 

Specifications shall be taken as guide for the purpose.  

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all materials, 

labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, bamboos, ropes, templates, 

pages and all appliances and operations whatsoever necessary for efficient execution of work.  

1.4  Ground Conditions  

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in the area and 

allow for extra expenses likely to be incurred due to any limitations whatsoever. The Finished ground level (FGL) 

have to obtained by the bidder prior to pre-bid meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is to provide 

all instruments and proper qualified staff required for checking the Contractor's work.  

1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of accidents on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power-driven pumps and other plant 

and equipment to keep site excavated foundation pits and trenches free from surface as well as subsoil/leakage water 

from any other source thereof and continue to do so to the complete satisfaction of the Engineer-in-Charge till the 

site is handed over. Method of dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever 

is allowed on this count.  

1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area indicated to 

the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, all hutments and 

excess stores and remnants of building materials such brick bats, metal, sand, timber, steel etc.  

1.9  Bench Marks and Ground water Gauges  



 

 

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks and base line marks 

and base line marks from damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be excavated.  

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance capable of 

carrying out the work in accordance with the drawings and specification and to correct levels. The cost this 

establishment should be included in his rates.  

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per IS: 1200.  

 

2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner without 

endangering the safety of the nearby Structures or works without causing any hindrance to other activities in the area. 

The existence of old buildings, boundary walls, hutment, sewer lines, water lines, if any very close to the area of 

excavation should be given careful consideration while designing carrying out the excavation work. The excavation 

shall be done in such method as would technically be appropriate and befitting the site conditions subject to the 

approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width and depths shown 

on the approved drawing or to such ordered to the Contractor. The Contractor shall not undertake any earthwork 

without having obtained prior approval from the Engineer-in-Charge to the methods he proposes to employ in order 

to execute the work in the most efficient manner. He shall not modify such methods without the approval of the 

Engineer-in-Charge. This approval, however, shall not in any way make the Engineer-in-Charge responsible for any 

consequent loss or damage.  

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in such excavation at his 

own cost with concrete as specified for foundations, well rammed in position until it is brought up to the 

specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or masonry shall be laid until 

the soil for each individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall provide arrangements for 

bailing and pumping or any special arrangements as required within his quoted prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with approved materials, 

which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary springs, 

leakage from any other sources etc., or any other reason.  

2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting, bracing and 

sheet pilling (if required). The quotation shall also include the cost of compaction of foundation sub-base, 

removal and storage of excavated materials and back filling.  

2.3 Shoring  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and seasoned timber 

planks of sufficient length driven side-by-side to the required depth. The gaps between adjacent timber planks shall 

such would not allow any flow of soi1 particles, if necessary, the sides of the planks shall be planed smooth to ensure 

this. Sufficient numbers of bracing struts, walling etc. are to be provided to make the shoring rigid and non-yielding 

by earth pressure. Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is 

found that it is not feasible to protect the structure by timber shoring only. The Tenderer is strongly advised to 

inspect the site before tendering and apprise himself of the requirement of any Sheet piling in addition to the timber 

shoring before submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and filled with 

approved excavated earth, all clods being broken up to the finished G.I. Filling shall be done in 200mm layers, each 

layer to be property moistened and well rammed. Excavated materials which is surplus or which is consolidated 

unsuitable for back filling shall have to be disposed of in spoil dumps as directed by the Engineer-in-Charge. No 

extra payment will be made for this.  

3.0  CONCRETE  



 

 

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this specification and 

any working drawing or instructions given from time to time to the Contractor.  

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of materials and 

concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly authorized by 

him. The Contractor's Engineer shall personally check that both the form work and reinforcement have been 

correctly placed and fixed, and shall satisfy himself that all work preparatory to the casting is completely 

ready, before informing the Engineer-in-Charge for final inspection and approval and for which purpose at 

lowest 24 hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such standards.  

3.2  CEMENT  

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at Contractor's expense as and 

when directed. Cement, which has or practically set, shall not be used under any circumstances. The important 

structures should be constructed with the grade of cement not below 53 (Grade-53). No extra payment will be made 

for using Grade-53 cement or more grades available in departmental store. 

The brand of cement used for the work will selected & approve by the E.I.C in writing before execution of work.  

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 5l5. Samples of 

aggregates, proposed to be used in the work shall be submitted free of charge in sufficient quantities to the Engineer-

in-Charge with sieve analysis and other physical and chemical analysis data for his approval. He will preserve 

approved samples for future reference. This approval will not in any way relieve the Contractor of his responsibility 

of producing of specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black granite trap 

stone obtained from approved source and shall consist of uncoated, hard, strong dense and durable pieces of crushed 

stone, and be free from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or laminated 

pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be thoroughly washed 

with water and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete   : 20 mm  

Thin R. C. C. Members 

With very narrow space  : 12 mm.  

Mat/Lean Concrete   : 20/40 mm.  

 

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall be such as 

to produce a dense concrete of the specified proportions and or strength and consistency that will work readily in 

position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, having hard, strong, 

durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky particles or other deleterious 

substances. The amount of undesirable shall not exceed the percentage limits by weights as specified in relevant IS 

Codes. Washing of aggregates by approved means shall be carried out, if desired by the Engineer-in-Charge, at no 

extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. Fineness 

Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. Fineness Modulus for 

sand should not be less than 2.5. 

 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in 

considerations of the approved drawings for all R.C. C. works for review and checking by the Engineer-in-

Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 



 

 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters immediately 

before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing and all bars 

must be bent cold. The Steel shall be placed in such a way that it is rigidly held in position while concrete is 

being cast. The correct clearance from the form shall be maintained by either pre-cast mortar blocks or by 

metal supporting chairs to be supplied by the Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 18 

SWG at every intersection so that reinforcement will not be displaced in the process of depositing concrete. 

The loops of binding wire should be tightened by pliers and welding of reinforcement for lapping & binding 

should be done if desired by E.I.C. No extra payment will be made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial straightening 

and removing of loose rust, if necessary, cutting to requisite length, hooking and bending to correct shape, 

placing in proper position including supplying and binding with block annealed wire as stated in clause 

3.4.3 above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before execution of work. 

 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as possible, 

the water is of such quality that it is potable. If any chemical analysis of water is necessary and ordered, the same 

shall be carried out at an approved laboratory at the Contractor’s cost and expenses.  

 

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 456 & IS: 

3370. The quality and character of concrete shall be governed by IS: 10262. It should be sampled and 

analysed as per IS: 1199. The concrete should stand the test specified in IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any reinforcement 

of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast piles. Suitable spacer 

blocks shall be provided at intervals not exceeding 1.2 m. throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall not exceed 

following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the reinforcement, around 

embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical 

vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to be applied externally, 

the design of formwork and deposition of vibration shall receive special consideration to ensure efficient 

compaction and to avoid surface blemishes.  

 

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. It 

should, however, be noted that for every 15 M3 of concrete placed or for every one day's volume of 

concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at the 

Contractor's cost and expenses at a Laboratory as approved by the Authority. The number of test cubes may, 

however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each 

case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean concrete 

where nominal mix concrete will be allowed.  

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade of 

M20. The mix shall be designed to produce the grade of concrete having required workability and a 

Characteristic Strength not less than appropriate values given in IS: 456 - 2000. For mix design, procedure 

given in Indian Standard recommendation i.e., IS: 10262 with latest amendments shall be adopted. As long 

as the quality of materials does not change a mix design done earlier may be considered adequate for later 

work. Batching mixing, sampling and Strength Test of concrete shall be carried out in compliance with the 



 

 

relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended therein. Proper 

admixtures of reputed brand should be used to maintain workability and in making concrete for water 

retaining structures with prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of mix design and 

written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the responsibility of the 

Contractor and any approval by the Engineer-in-Charge shall not relieve him of his responsibility in respect 

thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design Test 

result and supply copies of such Calculations, tabulations, Graphs etc. required by the Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, where 

the weight of cement is determined on the basis of weight per bag a reasonable number of bags be weighed 

periodically to check the net weight or should be either weighed or measured by volume in calibrated tanks, 

all measuring equipment’s shall be maintained in a clean serviceable condition and shall periodically 

checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall be 

determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the quantities 

of coarse and fine aggregates may be determined by volume but cement in any case shall be weighed by 

weight only. If fine aggregate and volume batching is adopted, allowance shall be made for bulking. The 

bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate 

shall be determined as per IS: 2386 (Part-III) and the amount of water to be added shall be adjusted 

accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should be 

exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test 

strength of every sample shall be determined in accordance with the recommendations of IS: 456-2000. If 

one out of ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%, the 

concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to 

a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be made on 

the cost of such concrete. If three out of ten test cubes show deficiency in strength up to a limit of 10%, a 

reduction of 5% will be made on the cost of such concrete. If more than three test cubes show a deficiency 

in strength up-to a limit of 10% a reduction of 10% will be made on the cost of such concrete. If more than 

five shows a deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected 

concrete work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the 

Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant formwork 

and reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of 

dismantling, if any, damage is done to the embedded items or adjacent structures, the same shall also be 

made good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on the 

cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% limit, a 

reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three out of ten 

test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if the quantity of 

water has to be increased in special cases, cement shall also be increased proportionally to keep the ratio of 

water to cement same as adopted in trial mix design for each grade of concrete. No extra payment for 

additional cement will be made.  

 

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.  

The work shall also include providing all necessary staging, centring, shuttering & formwork for placing 

concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick. Surface to 

be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood shuttering or 

steel shuttering may be used. In every case, joints of the shuttering are to be such as to prevent the loss of 

liquid from the concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved or the 

joints must be perfectly close and lined with draft paper polythene films or other types of approved 

materials. In case of plywood or steel shuttering also the joints are to be similarly lined. All shuttering and 

framing must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for properly 



 

 

supporting the concrete, during concreting and the period of hardening. It shall be so constructed that it may 

be removed without shock or vibration to the concrete. No through bolts are allowed for holding the 

shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to 

them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall be 

scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall not be 

used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with wire 

brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be treated with 

approved non-staining oil or composition. Care shall be taken that the oil or composition does not come in 

contact with reinforcing steel or existing concrete surface. They shall not be allowed to accumulate at the 

bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the Engineer-in-

Charge. The Contractor shall record on the drawings or in other approved manner, the date in which the 

concrete is placed in each part of the work and the date on which the form work is removed there from and 

have this recorded checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge may 

delay the time of removal if he considers it necessary. Any work showing signs of damage through 

premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the 

Employer.  

 

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme temperature. 

Concrete placed below the ground level shall be protected from failing earth during and after placing. Concrete 

placed in ground containing deleterious substance shall be kept free from contact with such ground or, with water 

draining from such ground during placing of concrete and for a period of at lowest 3 (three) days or as otherwise 

directed by the Engineer-in-Charge, the ground water around newly poured concrete shall be kept to an approved 

level by pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall be taken to 

prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be taken to project immature 

concrete from damage by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious 

materials, etc. that may impair the strength and durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with Hessian, 

canvas, or similar materials and kept continuously wet for at lowest 7 (seven) days after final setting. This period 

may be extended at the discretion of the Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors 

shall be cured by flooding with water of minimum 25 mm depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-Charge. 

Such compound shall be applied to all exposed surface of the concrete as soon as possible after the concrete has set. 

No extra payment is allowed on such count.  

 

3.11  CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, the surfaces is 

not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts by chipping and 

smoothening the surface with cement rendering at his own expenses. The shutter marks shall invariably be removed 

by rubbing with carborandum stone. The Contractor shall therefore take all precaution for avoiding the shutter 

marks.  

3.12  Contractor's Supervision  

The Contractor shall provide constant and strict supervision of all the items of construction during progress of work, 

including the proportioning and mixing of the concrete and bending and placing of reinforcement. Any important 

operation such as concreting or stripping of form work adequate notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added just 

sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of mixing.  

 

4.0 BRICK WORK  



 

 

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more than 1 meter above 

another at a time. The joints shall not exceed 12 mm. in thickness and should extend the full thickness of the 

brickwork. All joints shall be properly raked and the surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at lowest for a minimum period of six hours till they are 

completely soaked and only thoroughly soaked bricks shall be used in the work.  

4.3  The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The surface of 

unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  

 
                                                                        The Superintending Engineer 

                                                              West Circle, M.E.Dte. 
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ANNEXURE –I 
Drawing of Pipeline network 

 

 

 



 

 

 

The copy of drawing is to be collected from the office of: - 

 

 

The Executive Engineer 

Burdwan Division, Purta Bhavan 

Municipal Engineering Directorate, 

Department of Municipal Affairs, 

Dist: - Purba Burdwan, 

West Bengal,           

 

 

 
                                           The Superintending Engineer 

                                                                    West Circle, M.E.Dte. 
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