



GOVERNMENT OF WEST BENGAL
OFFICE OF THE EXECUTIVE ENGINEER
SALT LAKE CONSTRUCTION DIVISION
URBAN DEVELOPMENT DEPARTMENT
SECH BHAWAN, BIDHANNAGAR, KOL-91

2nd (Second) Corrigendum Notice

of N.I.T. No. 03/SE of Executive Engineer, Salt Lake Construction Division

[N.I.T. Circulated vide Memo No.2173(39), Dated:20.12.12]

[1st Corrigendum Notice Circulated vide Memo No. 30(14), Dated:04.01.13]

(i) It is for information to all concerned that in unavoidable circumstances following changes have been incorporated in the above mentioned N.I.T for the work "Modification and Development of Bituminous Road with restoration of footpath works in Salt Lake Project from NBA to Indian Oil Petrol Pump at DD Block, Hotel Sonnet to Bidhannagar State General Hospital, Indira Bhawan to Alliya University & Lalkuthi Island to CRP Camp extended up to canal side road"

SUBJECT	Last Date of application	Date of Interview	Last Date of Purchase	Date of Dropping	Date of Opening
Previously mentioned as:	07.01.13 (Up to 16.00 hrs.)	09.01.13 (11.30 hrs. onwards)	17.01.13 (Up to 16.00 hrs.)	21.01.13 (Up to 16.00 hrs.)	22.01.13 (At 14.00 hrs)
(As per 1 st corrigendum)	16.01.13 (Up to 16.00 hrs.)	18.01.13 (11.30 hrs. onwards)	22.01.13 (Up to 16.00 hrs.)	29.01.13 (Up to 16.00 hrs.)	30.01.13 (At 14.00 hrs)
<u>AS PER THIS SECOND CORRIGENDUM:</u>	22.01.2013	24.01.13 (11.30 hrs. onwards)	30.01.13 (Up to 16.00 hrs.)	05.02.13 (Up to 16.00 hrs.)	06.02.13 (Up to 14.00 hrs.)

(ii) All other terms and condition will be unaltered.

(iii) All concerned are requested to offer their rates as per modified condition and this corrigendum will form part of the agreement of contract.

Executive Engineer
Salt Lake Construction Division

Memo No. 80(14), Date: 11/01/2013

Copy forwarded for information to :

- 1) The Principal Secretary, Urban Development Department, Govt. of West Bengal, Nagarayan, Salt Lake, Kolkata-64.
- 2) The Chief Engineering Advisor, Urban Development Department (Salt Lake Project), Sech Bhavan, Salt Lake, Kolkata-91.
- 3) The Special Engineer, Salt Lake Reclamation & Development Circle, Urban Development Department, Salt Lake, Kolkata-91.
- 4) The Executive Engineer, Salt Lake Reclamation Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 5) The Executive Engineer, Bidhannagar Municipal Services Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 6) The Executive Engineer, Central Mechanical Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 7) The Executive Engineer, Suburban Drainage Division, I & W Dte., Jalasampad Bhawan, with a request to kindly arrange for dropping and purchase of tender at his office as per date mentioned above, which will be collected from your office in due course.
- 8) The Executive Engineer, Howrah Irrigation Division, I & W Dte.11A, Mirza Galib Street, Kolkata-700087, with a request to kindly arrange for dropping and purchase of tender at his office as per date mentioned above, which will be collected from your office in due course.
- 9) -11) The SDO, Salt Lake Water Supply Sub-Division/ Salt Lake Sewerage Sub-Division / Salt Lake Roads Sub-Division
- 12) Office Notice Board.
- 13) To The Divisional Accounts officer

Executive Engineer
Salt Lake Construction Division