
 
                 P.O. & DIST. – MEMARI, PURBA BURDWAN 

PIN: -713146, WEST BENGAL 
 

 

 
Memo No.:-936/XVI/9      Dated:06.07.2020 
 

 
NOTICE INVITING e-BID(2nd. Call) 

BID NO :-. WBMAD/MEMARI/WSP/NIeB-04of 2019-20(2nd call) ,Dated 06/07/2020) 

Chairperson Board of Administrator  Memari Municipality, on and for behalf of the Board of 
Administrator of Memari Municipality invites sealed competitive Bid on Turnkey Basis (Two part 
System) from reliable and resourceful Companies/Firms/Contractors  having experience and acumen 
in construction work as noted below the eligibility and depicted hereunder for participating in the 
e-Bid. 

 
1. Name of Work:  1) Construction of R.C.C Over Head Reservoir (OHR) of 1000 CUM capacity in 

zone-I with 20 m Staging height over Pile Foundation as per enclosed 
departmental design, drawing & specification etc.Within Memari Municipality 
under Water Supply Project. 

 &  
2) Construction of R.C.C Over Head Reservoir (OHR) 950 CUM capacity in 
zone-III with 20 m Staging height over Pile Foundation as per enclosed 
departmental design, drawing & specification etc. Within Memari Municipality 
under Water Supply Project. 
 

2. Scope of Work  Construction of R.C.C Over Head Reservoir(OHR) of different capacity with 20 
m Staging height over Pile Foundation as per enclosed departmental design, 
drawing & specification etc. along with head works including supply of all 
materials as required complete in all respect of proposed Water Supply Scheme 
within Memari Municipality under the for Water Supply Project in different zones 
as stated below 
1) Zone I -  of Capacity 1000 m3  
2) Zone III -  of Capacity 950 m3 
(See Annexure A-I) 

3. Location of 
Work: 

 See Annexure-(A-I) for location of site. 

4. Eligibility to 
participate in 
the Bid 

 Having experience and technical acumen in Executing, Construction & 
Completion of RCC Over Head Reservoir of capacity as mentioned in Annexure 
A-I over Pile foundation during last five financial years prior to the date of issue 
of this Notice in any Government 
Department/Board/Semi-Govt./Corporation/Statutory Authority/Undertaking 
etc. 

AND 



 
Having sufficient qualified technical personnel (to be employed under the firm 
for at least 2 consecutive years) with sound knowledge and experience in 
execution of similar nature of works. 

AND 
 
Having annual turnover as per Annexure-(A-II & A-III)  in any one year of last 
five Financial years. 
 

AND 
 
Up to date GST, Up to date P. Tax clearance Certificates, PAN Card, up to date 
Income Tax Return receipt etc. 
 

   Note: 
a)  Only works of nature depicted above completed successfully/2no of 250 cum 
R.C.C OHR over pile foundation work completed / 75% of successful completion of 
ongoing work of R.C.C OHR having capacity 400 cum over pile foundation in 
single contract. In case of running work the intending tenderer will submit the 
satisfactory certificate of running work from the concerned Executive Engineer or 
appropriate authority, will be treated as credential. 

   b) The bidder should have no adverse report, on any account, against their 
organization for any project worked during last 5 (five) years or working at present. 
This clause will lead for rejection of application, even after fulfilment of other 
eligibility criteria. 
 

5. Documents to 
be produced in 
support of  
Credential for 
Bid   Part-I 
(Prequalificatio
n Documents) 

 A successful performance and completion certificate supplemented with work 
order along with payment certificate issued by the competent authority shall 
have to be furnished in support of credibility in terms with eligibility criteria 
depicted in this Notice (Ref:Sl. No. 4 :Eligibility to participate in the Bid). 
Besides this, following documents shall have to be furnished: 

  a
. 

Particulars of ownership/partnership or Board of Directors pertaining to the 
Organization/Company/Firm 

  b
. 

Bank solvency Certificate is not less than 50.00lakhs  

  c. Valid documents in support of annual Turnover. 
  d

. 
P.F. & E.S.I Registration Certificate 

  e
. 

List of machines and equipment necessary for field as well as laboratory test for 
all materials. 

  f. Experience and address, fax & telephone nos. , mobile no., & E-mail ID nos. of 
the firm. 

   All documents in original to be produced in due course of time as & 
when asked by the Bid inviting authority. 

    
6. Earnest Money  2% of the Quoted Bid price in two parts- wise 
  a

. 
Amount mentioned in Annexure-I will be submitted as an initial Earnest Money 
Deposit shall accompany with Bid Proposal and may be remitted by selecting 
from either of the following payments modes: - 



i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in 
case of payment through ICICI Bank Payment Gateway. Bank 
Acknowledgement Slip to be uploaded during online bid submission; 
ii)  RTGS/NEFT in case of off line payment through bank account in any Bank 
and also to be documented through e-filling. 

  b
. 

Earnest Money Deposit i.e. 2% of bid amount beyond the initial earnest money 
(if any) shall have to be deposited after acceptance of Bid Proposal as demand 
draft in favour of The Chairperson, Memari  Municipality. 
 

7. 
 
 
8.   

Cost price of 
Bid documents 
 
Date and Time 
Schedule :- 
 
 

 NIL 
 
 
Sl. 
No
. 

Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 
Documents online) (Publishing Date) 

13/07/2020 10:00 AM 

b) Documents download/sell start date 
(Online) 

13/07/2020 10:00 AM 

c) Date of Pre Bid Meeting with the 
intending bidders In the office of the 
Superintending Engineer, West Circle, 
Municipal Engineering Directorate, Patal 
Bazar, Purba Bardhaman. 

20/07/2020 1:00 PM 

d) Bid submission start date (On line) 13/07/2020 10:00AM 

e) Bid Submission closing (On line) 11/08/2020 5:00 PM 

f) Bid opening date for Technical Proposals 
(Online) 

14/08/2020 12:00 PM 

g) Date of uploading list for Technically 
Qualified Bidders (online) 

To be notified later 

h) Date and Place for opening of Financial 
Proposal (Online) 

To be notified during uploading 
of 
Technical Evaluation Sheet of 
Bidders 

i) Date of uploading of list of qualified 
bidders along with the offer rates 
through (on line), 

To be notified later. 

j) Also if necessary for further negotiation 
through off line for final rate. 

To be notified later. 

 

    
9.  Time of 

completion 
 As per Annexure –(A)  



10
. 

Site inspection 
& general 
information 

 Intending Bidders are required to inspect the site of the Project with particular 
reference to location and infrastructure facilities. They are to make a careful 
study with regard to availability of materials and their sources and all relevant 
factors as might affect their rates and prices. They are also acquainted with 
relevant IS specifications with latest amendments, IE Rules, CPHEEO manuals, 
Clauses & Sub Clauses of the Bid documents and to have fully acquainted with 
all details of work front, communications, underground utility services,  
seasonal weather and its variation, labours, water supply, existing & proposed 
site levels, position and diversion of transportation and barricading , if required, 
electricity and any other general information including topological condition & 
existing level and level pertaining to and needed for the work to be completed in 
time properly.  
 

11
. 

Bid documents  A full set of Bid documents consists of 2 Parts. These are 
 
PART- I :-Containing all documents in relation to the name of the firm applied for and 
credential possessed along with all documents as depicted in Sl. No. 4 along with 

this NIeB and its all corrigenda’s. 
And 

Section A: Description of the Project.             
Section B: Conditions & requirements for Bidding.                  
Section C: General conditions of the Contract.                 
Section D: General specifications of Workmanship and materials for 
           Civil Works.                
Section E:  ANNEXURES               
            Annexure under Section I : 

 Site Plan 
 Drawing for Over Head Reservoirs 

PART- II :-Containing the Following Document. 
 
Bid Price / Price Schedule.(.xls format) 

12
. 

Validity of Bid  
 
 

A Bid submitted shall remain valid for a period of 120 calendar days from the date 
set for opening of Bids. Any extension of this validity period if required will be 
subject to concurrence of the Bidders. 

13
. 

Withdrawal of 
Bid 

 A Bid once submitted shall not be withdrawn within the validity period. If any 
Bidder/Bidders withdraw his/their Bid(s) within the validity period then Earnest 
Money as deposited by him/them will be forfeited. 

14
. 

Acceptance of 
Bid 

 The "Administrator/Chairperson, Memari Municipality" will accept the 
Bid. He /She does not bind himself/herself to accept otherwise the lowest Bid 
and reserves to himself/herself the right to reject any or all of the Bids received 
without assigning any reason thereof. 

15
. 

Intimation  The successful Bidder will be notified in writing of the acceptance of his Bid. The 
Bidder then becomes the “Contractor” and he shall forthwith take steps to execute 
Formal Contract Agreement in appropriate “MUNICIPAL 'K' /2911(II) FORM “ 
with the "The Administrator/Chairperson, Memari Municipality," and fulfil 
all his obligations as required by the Contract. 

16
. 

Escalation of 
Cost 

 There will be no escalation in cost for materials or labour and the contract price 
mentioned in the contract stands valid till completion of the contract, and other 
obligation, if any. 

17
. 

Name & 
address of 
Engineer-In-Ch
arge 

 The Executive Engineer, Burdwan Division, Municipal Engineering Directorate, 
Department of Municipal Affairs,  
 5th Floor, Purta Bhawan, P.O.-Sreepally, Dist :- PURBA BURDWAN, WEST 
BENGAL,  PIN- 713103 .   



(EIC) of the 
Work 

Phone: (0342) 2645119 
e-mail ID – eemedbwd@gmail.com 

18
. 

Execution of 
Work 

 The Contractor is liable to execute the whole work as per direction and 
instruction of the Executive Engineer, Burdwan  Division of Municipal 
Engineering Directorate/who is the "Engineer in Charge" of the work under the 
control  of “Superintending Engineer, West 
Circle, M.E. Directorate” 

19
. 

Payment  Payment will be made to the successful Bidder by the "Chairperson, Memari 
Municipality" periodically only on receipt of written recommendation (Pay 
Order) from the Executive Engineer, Burdwan Division of Municipal Engineering 
Directorate.  

20
. 

Influence  Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly 
prohibited and any Bidder who resorts to this will render his Bid liable to rejection. 

 
Following clauses are to be adhering to by the concerned Bidder during the process of 
Bidding. 
 
21
. 

In case office faces sudden closure owing to reason beyond the scope and control of "The 
Chairperson, Memari Municipality", any of last date/dates as schedule in Sl. No 8 may be 
extended up-to/to next and following working day without issuing further and separate notice 
should the "The Administrator/Chairperson, Memari Municipality", feels it to be necessary and 
exigent. 

22
. 

Persons having authenticated and having registered Power of Attorney may be considered 
lawfully becoming to be acting on and for behalf of the Bidder. 

23
. 

Sufficient care has been taken to avoid variance in between the contents of the listed 
Documents in the Bid document. However, if there is any variance between the contents of 
different documents, the provision of documents appearing earlier in the list shall prevail over 
the same provided in the contents coming later. 

24
. 

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be 
considered as a part of the contract and to be adhering to by the Bidder/Contractor strictly. 

25
. 

Bid Acceptance Authority is the "The Administrator/Chairperson, Memari Municipality". 

26
. 

In case of any dispute arising from any clause of similar nature between bid documents and 
W.B.. form no.2911(ii)(LATEST AMMENDMENT) the decision of the Superintending Engineer, 
West Circle, M.E. Directorate, Burdwan will be final and binding. 

27
. 

All usual deductions for taxes as applicable i.e. ST, IT, and  Labour welfare cess etc. as 
applicable will be made from the bills from time to time (please refer cl.57 of section C). 

28
. 

No conditional Bid shall be entertained. 

29
. 

In the event of e-Filing intending bidder may download the Bid document from the website 
http://wb.tender.gov.in directly by the help of Digital Signature Certificate & necessary cost of Bid 
document (at no cost)  

30
. 

Any Demand Draft /pay order shall be drawn on or after finalization of bid in favour of The 
Administrator/Chairperson, Memari Municipality by lowest successful bidder. 

31
. 

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of 
works and its Surroundings and obtain all information that may be necessary for preparing the Bid 
and entering into a contract for the work as mentioned in the Notice inviting Bid, the cost of visiting 
the site shall be at the Bidder’s own expense. Traffic management and execution shall be the 
responsibility of the Agency at his/her/their risk and cost. 

32
. 

Prospective applicants are advised to note carefully the minimum qualification criteria as 
Mentioned in ‘Instructions to Bidders’ before bidding. 

33
. 

During scrutiny, if it is come to the notice to Bid inviting authority that the credential 
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed to 



participate in the Bid and that application will be out rightly rejected without any prejudice. 
34
. 

Before issuance of the work order, the Bid inviting authority may verify the Credential & other 
documents with the original of the lowest bidder if found necessary. After verification, if it is found 
that such documents submitted by the lowest bidder is either manufacture or false, in that case, 
L.O.A./ work order will not be issued in favour of the bidder under any circumstances. 

35
. 

If any discrepancy arises between two similar clauses on different notifications, the decision of "The 
Superintending Engineer, West Circle, M.E.Dte., Burdwan" is final & binding. 

36
. 

Contractor shall have to comply with the provisions of (a) the contract labour(Regulation Abolition) 
Act. 1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or 
any other laws relating thereto and the rules made 
and order issued there under from time to time. 

37
. 

Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such individual 
person shall, while uploading any Bid for and on behalf of such company or firm, invariably upload 
a copy of registered power of attorney showing clear authorization in his favour, by the rest of the 
directors of such company or the partners of such firm, to upload such Bid. The power of attorney 
shall have to be registered in accordance with the provisions of the Registration Act,1908. 

73
8. 

Additional Security Deposit @ 8% (eight percent) will be deducted from each and every Running 
Account Bill. The entire amount of such 10% (ten percent) as Security Deposit (Initial 2% + 
additional 8%) excluding for operation and maintenance will be refunded without any interest only 
after successful completion of the whole work in all respect as per clause 57 of section C after full 
satisfaction of E.I.C. 

39
. 

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Memari, 
Dist.-Purba Burdwan, West Bengal. 

40
. 

Bidder would be at liberty to point out any ambiguity, contradiction ,omission etc. seeking 
clarifications there of or interpretation of any of the condition of the Bid documents before the Bid 
Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period no representation 
in that behalf will be entertained by the Bid Inviting Authority. 

41
. 

The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation 
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 
07 (seven) days from the date of issue of work order, otherwise the work order will be cancelled. 

42
. 

The successful  bidder has to provide detailed estimate along with rate analysis(if any) for all works 
against each item as per the clause 57 of Section C with all necessary break up elaborately for 
justification of rate if asked by the concerned authority which will be treated as part of contract. 

43
. 

Successful Bidder will have to submit the break-up supported with analysis of the cost 
of Civil Works (viz. Foundations, Sub Structures, Super structures, Finishing etc.), 
as %wise against each item of work on the basis of clause 57 of Section C and clause 42 of this 
section in order to assess the value of Work done and make payment thereof after acceptance of bid 
against each item of work. In case of any dispute arising in the breakup and analysis thereof, 
decision of the Superintending Engineer, West circle, M.E. Dte., Burdwan will be binding and final. 
 

 
  

                                                                             
ANNEXURE: A-I).          

       

Sl 
No. 

ZONE 
OHR CAPACITY  

(in cubic 
metre) 

MOUZA Locality 
Minimum 
Credential 
Required 

EMD 
(Rs. In Lakh) 

Date of 
completion 

1 I 1000 
J.L.NO.-151, 

KHANRO Ward No.- 1 300 m3 2.00 365 days 



2 III 950 
J.L.NO.-153, 
JOANPUR. 

Ward No.- 9 285 m3 2.00 365 days 

A-II).Credential & Annual Turn over will be as per below table   
 For applying in One Zone For applying in two Zones 

Annual 
turn over 

Rs. 0.70 crore  Rs. 1.3 crore 

Credential Completion of RCC Over 
Head Reservoir of capacity 
300 / 285 cum over Pile 
foundation in a single 
contract within last 5 years. 
/2no of 250 / 237 cum R.C.C 
OHR over pile foundation 
work completed within last 5 
years/75% successful 
completion of ongoing work 
of R.C.C OHR having 
capacity 400 cum over pile 
foundation in single contract. 
In case of running work the 
intending tenderer will 
submit the satisfactory 
certificate of running work 
from the concerned 
Executive Engineer or 
appropriate authority in a 
single contract within last 5 
years 

Completion of RCC Over 
Head Reservoir of capacity 
500 cum over Pile 
foundation in a single 
contract within last 5 years. / 
2no of 400 cum R.C.C OHR 
over pile foundation work 
completed within last 5 
years/ 75% successful 
completion of ongoing work 
of R.C.C OHR having 
capacity 700 cum over pile 
foundation in single contract. 
In case of running work the 
intending tenderer will 
submit the satisfactory 
certificate of running work 
from the concerned 
Executive Engineer or 
appropriate authority in a 
single contract within last 5 
years. 

A-III)Bank solvency certificate will be as per below table   
 For applying in 

One  Zone 
For applying in two 
Zones 

Declaration of priority list should be given as per 
choice of bidder during uploading for application 
in Multiple zone)  

Bank 
Solvency 
Certificate 

Rs. 0.50 crore Rs. 1.00 crore 

Bank solvency should be issued during 1(one) year prior to the date of issue of the tender notice.                                     

Note :I) Bidder intending to participate in more than one work shall have to furnish annual turnover 
and Bank solvency in cumulative manner as mentioned above.  
II) In case of participation of  insufficient bidders, relaxation in Annual Turn Over may be consider as 
per discretion of TIA.)  
 

44. Other terms and conditions of the Credentials: 

i) Payment certificate will not be treated as credential. 



ii) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a 
State/Central Government, State/Central Government undertaking, Statutory/ Autonomous bodies constituted 
under the Central/State statute, on the executed value of completed/runing work will be taken as credential. 

No credential will be considered as valid unless it is supported by work order, price schedule or BOQ of work and 
completion certificate mentioning the date of completion issued by competent authority not below the rank of 
Executive Engineer or equivalent or competent authority of a State/ Central Government undertaking, 
Statutory/ Autonomous bodies constituted under the Central/State Statute. The completion certificate should 
indicate the value of the work(equal the book expenditure). 

N.B. : The Credential certificate for completed works should contain a) Name of work b) Estimated Amount c) 
Tendered Amount d) Value of Executed work e) Date of completion of project along with telephone number & 
detail address for communication of client must be indicated in the credential certificate ( Non Statutory 
Documents). 

iii) The prospective bidders will have in their full time engaugement  experienced technical personnel, the 
minimum being one Civil Engineering Degree holder, one Civil Engineering Diploma holder ( Authenticated 
documents in respect of qualification and engaugement for this work will have to be furnished for Technical 
Evaluation). 

45.      Defects Liability Period : 

         The percent (10%) of the cost of all works shall be retained by the Department for The 
Security Deposit excluding operation and maintenance will be refunded after expiry of  the Defect 
Liability Period  from the actual date of completion of the work which are as follows: 

i) No security deposit shall be re funded to the contractor for 1st 3 years from the actual date of 
completion of the work; 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the 
actual date of completion of the work; 

iii) The balance 70% o f the security deposit shall be re funded to t he contractor on expiry of five years 
from the actual date of completion of the work. 

 
 
 

 
  
 

 
 
 



 
 
 
 
 
 
 
 
 
 
 
 

INSTRUCTION TO BIDDERS/BIDDERS 
SECTION – A-I 

 
1. General guidance for e-Biding 
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 
for assisting them to participate in e-Biding. 
 
2. Registration of Bidder 
Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 
registered with the Government e-procurement system, through logging on to 
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the 
web portal. 
 
3. Digital Signature certificate (DSC) 
Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 
submission of Bids, from the service provider of the National Information’s Centre (NIC) or 
any other bona fide service provider on payment of requisite amount. Details are available at 
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 
 
4. The contractor can search and download NIeB and Bid Documents 
Electronically from computer once he logs on to the website mentioned in Clause 2 using the 
Digital Signature Certificate. This is the only mode of collection of Bid Documents. 
 
5. Submission of Bids. 
General process of submission, Bids are to be submitted through online to the website stated 
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 
Financial Proposal before the prescribed date and time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 
documents will get encrypted (transformed into non readable formats). 
 
 
A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers 
(folders). 
 
A-1. Statutory Cover Containing 



 
1. Prequalification Document 
i. As per Sl. No. 4  
ii. Prequalification Application (Sec-B, Form – I) 
 
2. NIeB(download and upload the same Digitally Signed) 
 
 
 
 
 
3. Technical Document   (To be filled, scanned & digitally signed) 
i.  Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Bidder ) 
iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
v. Declaration by the Bidder. 
 
A-2. Non statutory Cover Containing/My Documents 
 
i. Registration Certificate under Company Act. (if any). 
 
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum up to latest 
amendment  in  form 2911(ii). 
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)  up to latest 
amendment  in  form 2911(ii). 
 
iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 
five years(year just preceding the current Financial Year will be considered as year – I) 
 
v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 
Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) 
Engineers’ Co.-Opt.(S) 
 
vi. List of machineries possessed by own/arranged through lease deed along with 
authenticated documents of lease / sub-lease / hire basis etc. 
 
vii. List of laboratory Instrument. 
 
viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 
 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 
A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory 
cover. 
 
 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Intending Bidders should upload Non-Statutory documents as per following folders in My 
 Document: 
 

E-Bidding system of 
Government of West 
Bengal 

   

Bidder Document Sub 
Category 
Master 

   

Sl. No. Category Name Sub Category Name Sub Category 
Description 

    
A CERTIFICATES   

  A1. CERTIFICATES 1. West Bengal GST 
Registration  
/ P.F/PAN / P. Tax 
Clearance Certificate 
2. Income Tax 
Acknowledgement 
Receipt  
(Latest) 
3.E.S.I/P.F Registration 
Certificate. 

B COMPANY 
DETAILS   



  B1. COMPANY DETAILS 1 1. Proprietorship Firm 
(Trade License). 
2. Registered Deed of 
partnership Firm 
3. Registration Certificate 
under Company 
Act. (if any). Ltd. 
Company (Incorporation 
Certificate , Trade 
License) 
4. Power of Attorney (For 
Partnership Firm/ 
Private Limited Company, 
if any) 
5. Society (Society 
Registration copy, Trade 
License) 

C CREDENTIAL   

  C1. CREDENTIAL1 Similar nature Work & 
Completion Certificates 
along with work order and 
payment certificate issued 
by competent 
authority (as per Sl No. 4 
of NIeB) 

D EQUIPMENT   

  D1.LABOURTARY 1. List of Machineries and 
equipment 
necessary for field as well 
as laboratory test of 
all materials as per NIeB 

  D2. CIVIL MACHINERIES 

  D2. ELECTRICAL 
MACHINERIES 

  D2.  MECHNANICAL 
MACHINERIES 

   
  D2. MISCELLENEOUS 

MACHINERIES 

E FINANCIAL 
INFO  

  E1.   P/L & BALANCE 
SHEET 2016-2020 

P/L & BALANCE 
SHEET (As per NIeB) 

    
  E2.    PAYMENT 

CERTIFICATE 1 
Payment Certificate in 
support of valid 
credential only to be 
submitted(as per NIeB)   E3. PAYMENT 

CERTIFICATE 2 

F MANPOWER   
  F1. TECHNICAL 

PERSONNEL 
1. List of sufficiently 
qualified technical 
person 
(as per Sl No 4 of 
NIeB) 

  F2. TECHNICAL 
PERSONNEL ON 

1. List of technical 



CONTRACT personnel employed 
under 
the organisation (or on 
contact basis ) in details 
with name, 
qualification, 
experience and, 
address with contact 
number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 
Certificate (As per 
NIeB) 

  DECLARATION 2 2. Valid Document in 
support of annual 
(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 
additional document (if 
any). 

    
 
 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) will 
render the Bid liable to summarily rejected for both statutory & non statutory cover. All Corrigendum & 
Addendum Notices, if any, have to be digitally signed & uploaded by the contractor in the Declaration Folder of 
My Documents. 
 
B. Bid Evaluation 
i. Opening and evaluation of Bid :- If any Bidder is exempted from 
payment of EMD, copy of relevant Government order needs to be furnished. 
 
ii. Opening of Technical proposal :- Technical proposals will be opened by the 
The Bid Inviting Authority electronically from the website using his/ her Digital 
Signature Certificate. 
 
iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be 
opened first and if found in order, cover (Folder) for non-statutory documents (vide 
Cl. No. – 5.A-2) will be opened. If there is any deficiency in the statutory 
documents the Bid will summarily be rejected. 
 
iv. Decrypted (transformed in to readable formats) documents of the non statutory 
cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical 
proposal and recommendation thereafter and processing of comparative statement for 
acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 
Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 
appropriate authority depending on the value of the work as applicable as per existing norms and 
guidelines. 
v. Uploading of summary list of technically qualified bidders. 
vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 
Bidder and for which their proposal will be considered and uploaded in the web portals. 
vii. While evaluation, the committee may summon the bidders and seek 
clarification / information or additional documents or original hard copy of any of 
the documents already submitted and if these are not produced within the 



stipulated time frame, their proposals will be liable for rejection. 
 
C. Financial proposal 
As per Sl. 11 , Bid Price / Price Schedule. To be uploaded Digitally signed by the Bidder. 
6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid 
capacity as mentioned in the NIeB to be derived from the information furnished in FORM-I and 
II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant 
feels that his/their Working Capital beyond own resource may be insufficient, he/they may 
include with the application a letter of guarantee issued by a first class Bank to supplement the 
applicant. This letter of guarantee should be addressed to the Bid Inviting/ Accepting Authority 
and should guarantee duly specifying the name of the project that in case of contract is awarded 
to the Bidder, the Bidder will be provided with a revolving line of credit Such revolving line of 
credit should be maintained until the works are taken over by the Authority. 
The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted 
which must demonstrate the soundness of Bidder financial position, showing long term 
profitability including an estimated financial projection of the next two years. 
 
7. Penalty for suppression / distortion of facts 
Submission of false document by Bidder is strictly prohibited and in case of such 
act by the Bidder the same may be referred to the appropriate authority for 
prosecution as per relevant IT Act with forfeiture of earnest money forthwith. 
 
8. REJECTION OF BID 
 
 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid and 
to cancel the Bidding processes and reject all Bids at any time prior to the award of Contract 
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform 
the affected Bidder or Bidders of the ground for Employer’s (Bid accepting authority) action. 
 
The Bidder whose Bid has been accepted will be notified by the Bid Inviting 
and Accepting Authority through acceptance letter/ Letter of Acceptance 
The Letter of Acceptance will constitute the formation of the Contract. 
 
The Agreement in Printed Bid Form will incorporate all necessary documents 
e.g. NIeB., all addenda-corrigendum, different filled-up forms (Section –B), Price 
Schedule and the same will be executed between the Bid Accepting Authority 
and the successful Bidder. 

 
 
 

Administrator/Chairperson 
Memari Municipality 

 
 
 

 
 
 
 
 



 
                                                                                                
                                                              SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To  
The Administrator / Chairperson, 
Memari Municipality, 
PO:-Memari, Dist:- Purba Burdwan, 
West Bengal, 
 

Ref: - Bid for______________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 
_____________________________________________________________________________________NIeB 
No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all the necessary 
information and relevant documents for evaluation. The application is made by me / us on behalf 
of___________________________________________ In the capacity 
___________________________________________________________________duly authorized to submit the 
order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms for 
Application and for completion of the contract documents is attached herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of  

the contract bid under this project.  

(b) Bid Inviting and Accepting Authority  reserves the right to reject any  

application without assigning any reason.  

Enclo:- e-Filling:-  

 1. Statutory Documents  
 2. Non Statutory Documents  
                                                                                       Signature of 

applicant including title  
    Date:                                                                                       capacity in which 

application is made.  



                                              SECTION – B 

Form - II 

FINANCIAL STATEMENT 

B.1 Name of Applicant : 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five financial years. 

(Attach copies of the audited financial statement of the last five financial years)  

 1st Year 
(Rs.in lakh)  

2nd Year  
(Rs. in lakh)  

3rd Year 
 (Rs. in 
lakh)  

4th Year  
(Rs. in lakh)  

5` Year  
(Rs. in lakh)  

a) Current Assets :  
(It should not include investment 
in any other firm)  

 

b) Current liabilities :  
(It should include bank over draft) 

 

c) Working capital :  
(a) – (b)  

 

d) Net worth :  
(Proprietors Capital or Partners 
Capital or Paid up Capital + 
Reserve and surplus )  

 

e) Bank loan/ Guarantee :  
(As per clause G.2. with all sub 
clauses) 

 

 

B.3 Annual value of construction works undertaken :  

Work in hand i.e. 
Work order 
issued  

As on  

31.03.2020 

As on  

31.03.2019 

As on  

31.03.2018 

As on  

31.03.2017 

As on  

31.3.2016 

      

Signed by an authorized officer of the firm  
 
____________________________________________  
Title of the officer  
 
___________________________________________  
Name of the Firm with Seal  
Date________________ 



 

                                         Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 
documents which is required to be submitted in time duly) 
 
I, ……………………………………………………………………………………………, son of …………………………………. 

……………………………………………………………, aged about ……………………………… years by occupation 

…………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… have duly 

authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated through 

Office memo bearing No --------------------------------dated ---------- and have made myself fully 

acquainted with the site conditions existing level/proposed level and local conditions in and around 

the site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the 

above named Bidder is offered and submitted upon due consideration of all factors and if the same is 

accepted, I on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to 

abide by all the covenants, conditions and stipulations of the Contractual documents and to carry out, 

complete the works to the satisfaction of the Bid accepting Authority of the Work and abide by all 

instructions as may given by the Engineer in Charge of the work time to time. I also hereby undertake 

to abide by the provisions of Law including the provisions of Contract Labour (Regulation & Abolition) 

Act, Apprentice Act 1961, West Bengal Sales Tax Act, GST Act, Income Tax Act as would be applicable 

to the Contractor upon entering into formal Contract / agreement with the Bid Inviting/Accepting 

authority. 

 

3. That I declare that, no relevant information as required to be furnished by the Bidder has been 

suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 

 
 
Deponent 
Solemnly affirmed by the said 
………………………………………………… 
 
before me. 
………………………………………………………………………………. 
(1st class Judicial Magistrate / Notary Public)     



 

SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

 

 

 

 

Signature of applicant including title  

and capacity in which application is made.  

 

 

 

 



 

SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

 

 

 

(Original document of own possession arranged through lease deed to be annexed)  

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of Machineries.)  

Name of 
Machine / 
Instrument  

Make  Type  Capacity  Motor / 
Engine  

No.  

Machine  

No.  

Possession Status  Date of 
release If 
Engaged  

Idle Engaged 

 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

 

Signature of applicant including title  

and capacity in which application is made.  

 

 

 



 

Memo. No. 936(9)/XVI/9         Dated:06/07/2020 

 

Copy forwarded for information to- 

I) The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

II) The Director, SUDA, ILGUS Bhawan, Salt Lake City, Kolkata. 

III) The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

IV) The Additional Chief Engineer (South), M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata 

V) The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division 

VI) The Executive Engineer, Burdwan Division, M.E.Dte. 

VII) The Executive Officer, Memari Municipality. 

VIII) The Finance Officer, Memari Municipality. 

IX)  Notice Board. 

 

 
  
 
 

                                                
 Chairperson  

Board of Administrator                               
 Memari Municipality 

 
 

 

 

 
 

 



SECTION – A 
DESCRIPTION OF THE PROJECT 

1.0  GENERAL  

The tender is invited for construction 2 no. R.C.C Over Head Reservoirs (OHR) (As per ANNEXURE-A) with 20 m 
Staging height over Pile Foundation at zone- I & III, as per enclosed departmental design, drawing & specification 
etc. along with head works including supply of all materials as required complete in all respect for individual 
zone of proposed Water Supply Scheme within Memari Municipality under the Water supply Project. 
 
2.0  LOCATION 

The sites of the O.H.R’s  at Memari Municipal area as per Annexure-A-I 

3.0  Description of the Project 

The whole work has to carry by the agency for OHR in respect of the drawing attached as Annexure-B in 
following terms and conditions of bid documents. The work has to be carried out on the basis of approved 
drawing available in the office of the concerned Executive Engineer after due approval from the Superintending 
Engineering, West circle. The agency may obtain a copy of soil report from divisional office before quoting the 
rate. The participating agency is also instructed to obtain Finished Ground Level (FGL) of the site before quoting 
the rate from concerned divisional office. 

 
4.0 Limit of Contract  

The limit of contract starts from 5 m ahead of periphery of the boundary wall of OHR by making connection of 
Inlet pipe with department’s laid raw water reservoir along with installation of valve and valve chamber and up 
to 5 m beyond periphery of the boundary wall by making connection to department’s laid distribution pipe along 
with installation of valve and valve chamber. In between the above two, all the works required for successful 
completion of the completion of the component are in the scope of the above work. 

 

 
 
 

 



 

 

SECTION - B 
CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of e-Bid document will not be allowed beyond the schedule time indicated in the 
e-Bidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet after 
digitally signed super scribing the name of the work, name & address of the bidder, NIB No and date of 
submission of the e-Bid. 

3. Each page of the e-Bid documents, drawing etc. has to be digitally signed / initiated by the 
authorized signatory. 

4. No e-Bid proposal will be entertained without the earnest money being submitted as indicated 
in the NIB. No interest will be allowed for the said earnest money and the Bid issuing authority will 
hold the same till finalization of the e-Bid. 

5. Any conditional e-Bid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the e-Bid documents prior to 
the date notified for submission of the e-Bid or also to extend the time mentioned in the NIB under 
intimation to the Bidders. 

7. e-Bid once offered cannot be withdrawn within a period of 120 calendar days from the date set 
for opening of e-Bids. Any extension of this validity period if required will be subject to concurrence of 
the Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. seeking 
clarifications thereof or interpretation of any of the conditions of the e-Bid documents before the Bid 
Inviting Authority by uploading his/her doubt within a period of Forty eight hours before the date of 
Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 
pursuance to the representation made by the intending Bidders under Clause 10 above shall be final 
and binding on the Bidders and shall form a part of the e-Bid documents. Bid Inviting Authority 
however, reserves the right to have pre Bid conference with the intending Bidders if deemed 



necessary. Any point or irregularities pr questions could not be raised after expiry of pre bid meeting. 

10. Intending Bidders are required to inspect the site of the Project with particular reference to 
location and infrastructure facilities. They are to make a careful study with regard to availability of 
materials and their sources and all relevant factors as might affect their rates and prices. The Bidders 
must be acquainted with existing ground level(EGL), Highest flood level(HFL), Finished ground 
level(FGL)/Proposed ground level(PGL), and other required levels. 

 

11. If expenses incurred for site inspection and all activities in the preparation and uploading of the 
e-Bid shall be borne by the Bidders. 

12. Extra claim or any concession on the ground of insufficient data or information and absence of 
knowledge of conditions prevailing at the site or situation arising during the execution of the work shall 
not be entertained. 

13. e-Bid, which have been considered valid on the result of general examination (Prequalification 
stage) at the time of opening, shall be subjected to subsequent detail scrutiny. Notwithstanding the 
general examination carried out earlier, the Bid Inviting authority reserves the right of rejection of any 
e-Bid, which may be found to be defective during the detail scrutiny. 

14. Bidders before uploading the e-Bid documents shall have to ensure that “Declaration by the 
e-Bidder” in the pro-forma set out in the e-Bid documents is to be filed separately with the e-Bid 
documents in the form of Affidavit to be affirmed by the same person signing the Bid documents. 

15. The Bid inviting authority reserves the right to accept or reject any or all of the e-Bid received or 
to split up the work in groups or to relax any clause without assigning any reason thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the e-Bidder. 

c Main Bid Documents consists of PART I & PART II (Technical) &financial (.xls format) 

d.    Municipal Tender Form/2911(ii). 

 

 

 



SECTION – C 
General Conditions of Contract 

1.0  DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall have to be meanings 
hereby assigned to them, except where the context otherwise requires: 

/approval and "approval" means approval in writing, including as aforesaid. "However in spite of approval from 
Competent Authority contractor is   solely responsible for design-cum-execution of the whole project as it is 
turnkey job" 

(b) Authority means the “The Administrator/Chairperson, Memari Municipality” or his Authorized 
representative. 

(c) "Bank" means the "State Bank of India" or any other Nationalized/Scheduled Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any bank or 
treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the contract for the 
performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such additions 
there to or deductions therefore as may be made under the provisions of the contract documents and accepted 
by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the 
execution or maintenance of the works but do not include materials or other things intended to form or forming 
part of the permanent works. 

(i)     "District" or Memari Municipal Area means the area described as such in Schedule-I of The Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any modification of such drawings 
approved in writing by the “The Superintending Engineer, West Circle, M.E.Dte.” or his representatives of 
Municipal Engineering Directorate from time to time. 

(k) "Employer" means “The Administrator/Chairperson, Memari Municipality” 

(l) "Engineer in Charge” means “The Executive Engineer, Burdwan Division, Municipal Engineering 
Directorate”. 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any Technical 
Personnel of works appointed from time to time by the Employer or the Engineer to perform the duties set forth 



in Clause 2 hereof, whose authority shall be notified in writing to the Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the ground, road or 
pavement free from extraneous materials and High Flood Level(HFL) or Finished Ground Level(FGL) is the 
referred top most point of the nearby road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments Act, 1881 
or such other day on which the office of the Authority remains closed for the day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other authority 
legally entitled to the control or manage local funds but also includes the West Bengal State Electricity 
Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed, erected 
and maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a person 
authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or 
Temporary Works are to be executed and any other lands and places provided or arranged by the employer for 
working space or any other purpose as may be specifically designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any modification thereof or addition 
thereto as may from time to time be furnished or approved in writing by the “Superintendent Engineer, West 
Circle, Municipal Engineering Directorate,. Further specification laid down in the P.W.D Schedule of Govt. Of 
West Bengal & all relevant IS codes with latest amendments will be implied after due approval from S.E (SC). In 
case of any ambiguity or completion of different schedule the decision of S.E (SC), will be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. maintained by 
the Authority) or where supply of any material for the construction or any work has been undertaken by any 
authorized agent, by such agent within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the execution or 
maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by 
subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the work 
contemplated either directly or through a duly authorized representative; 

(aa)"The Act" West Bengal Municipal Act, 1975. 



(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to conveyor 
distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents including preparation, 
construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa where the 
context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be deemed to 
be part thereof or be taken into consideration in the interpretation or construction thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing the work 
order. 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out such 
duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation and acceptance of 
rates for altered or substituted items of work or for additional items of work or their deletion shall however 
always rest with the same authority (by designation) as had accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise the 
Works and to test and examine any materials to be used or workmanship employed in connection with the 
works. He shall have no authority to relieve the Contractor of any of his duties or obligations under the Contract, 
not, accept as expressly provided hereunder or elsewhere in the Contract, to order any work involving delay or 
any extra payment by the Employer, nor to make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice the 
power of the Superintendent Engineer, West Circle Municipal Engineering Directorate, , thereafter to disapprove 
such work or materials and to order the pulling down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he shall 
be entitled to refer the matter to the Superintendent Engineer, West Circle Municipal Engineering Directorate, , 
who shall thereupon confirm, reverse or vary such decision. 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or there 



under, otherwise than a change in the Contractor's bankers of any money due or to become due under this 
contract, without the prior written consent of the EIC. 

4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the Contract, the 
Contractor shall not sublet any part of the Works without the prior written consent of the Superintendent 
Engineer, West Circle, Municipal Engineering Directorate, which shall not be unreasonably withhold and such 
consent, if given, shall not relieve the Contractor form any liability or obligation under the Contract and he shall 
be responsible for the acts, defaults and neglects of the said sub-contractor including his agents, servants or 
workmen as fully as if they were the acts, defaults or neglects of the Contractor, his agents, servants or 
workmen, provided always that the provision' of labours on a piece-work basis shall not be deemed to be a 
subletting under this clause. 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence, orders, 
notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is to be 
construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to be taken as mutually 
explanatory of one another but in case of ambiguities or discrepancies the same shall be explained and adjusted 
by the Superintendent Engineer, West Circle Municipal Engineering Directorate, in terms of the provisions in 
Clause B-2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter issue to the 
Contractor instructions thereon. Provided always that if, in the opinion of the Engineer, compliance with any 
such instructions shall involve the Contractor in any cost, which by reason of such ambiguity or discrepancy 
could not reasonably have been foreseen by the Contractor, the Engineer shall certify and shall pay such 
additional sum as may be reasonable to cover such costs with recommendation of the Superintendent Engineer, 
West Circle Municipal Engineering Directorate,. 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive 
Engineer, Burdwan Division, Municipal Engineering Directorate, but one copy thereof shall be furnished to the 
Contractor free of charge. The Contactor shall provide and make at his own expenses any further copies 
required by him. At the Completion of the Contract, the Contractor shall return to the Executive Engineer, 
Burdwan Division, Municipal Engineering Directorate, Govt. of West Bengal all drawings as provided under the 
Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the 
Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable times be 
available for inspection and use by the Engineer, and his Representatives and by any other persons authorized 
by the Engineer in writing. 



(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or progress of 
the works is likely to be delayed or disrupted unless any further approval of drawing or order, including a 
direction instruction or approval is issued by Superintendent Engineer, West Circle Municipal Engineering 
Directorate, on recommendation of the Executive Engineer Burdwan Division, Municipal Engineering Directorate 
within a reasonable time. The notice shall include details of the drawing or order required, and of why and by 
whom it is required and of any delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If required by 
Superintendent Engineer, West Circle Municipal Engineering Directorate, Burdwan / E.I.C the design shall be 
submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft copies (in 
CD). 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to time, 
during the progress of the Works, such further drawings as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works. The Contractor shall carry out and be bound by the same. 
Adequacy as determined by the EIC shall be final and binding on the Contractor. 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and with 
due care and diligence, execute and maintain the Works and supply all labour, including the supervision thereof, 
materials, equipment, Constructional Plant and machinery, tools and all other things whether of a temporary or 
permanent nature, required for such execution and maintenance, so far as necessary for providing the same is 
specified in or is reasonably to be inferred from the Contract. The Contractor shall take full responsibility for the 
adequacy, stability, safety & security or all Site operations and methods of construction, erection etc. During 
trial run and annual maintenance period the contractor has to assured safety and security of the whole plant by 
providing necessary guard/watchmen at his own cost. 

9.0. CONTRACT AGREEMENT 

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be prepared 
and completed in the form annexed with such modification as may be necessary. 

10.0. GUARANTEE 

The contractor shall stand guarantee for successful operation of the plant for 12 months from the date of 
successful commissioning of the pump and shall within the O&M period, after 3 months trial run 
remove/rectify/ make good any such deficiency forthwith at his own cost. During the guarantee period (after 
the trial run period) the firm's representative shall visit the site once in a month and advice in writing the 
Superintendent Engineer, West Circle Municipal Engineering Directorate, about the condition, state of health, 
and operation & maintenance procedure of the equipment. 

The successful Bidder shall also give the following guarantee in respect of the equipment supplied by him. 



i) All equipment shall be free from any defects due to faulty design of the components, materials and/or 
workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than 
guaranteed values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be made by the EIC 
until all the work done by the contractor has satisfactorily passed all tests required and run for a reasonable 
period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the material thereof must 
satisfy in respect of meeting the specification guaranteed or otherwise the Contractor shall replace all such 
equipment etc. in a condition which will meet the guaranteed performance and be up to the specification, in 
both material and workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work shall, in the opinion of the 
Engineer-in-Charge, be necessary due to the use of materials or workmanship not in accordance with the 
contract and/or to the neglect or failure on the part of the contractor to comply with any obligation expressed 
or implied on the contractor's part under the contract. If the contractor shall fail to do any such work as  per 
aforesaid requirement of the Engineer-in-Charge, the EIC shall be entitled to have such work carried out by its 
own workman, or by others hired for the purpose, and if such work is in the opinion of the Engineer-in-Charge 
for which the contractor should have carried out at the contractor's own cost, the department shall be entitled 
to recover from the contractor the supervision cost deemed fit together with the cost increased for the purpose 
and may deduct the same from any money due to or that may become due to the Contractor. 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is finally accepted by the 
Department in keeping with the terms and condition of this contract and associated specifications the 
responsibility for proper storage, testing, maintenance and efficient of the same shall be that of the contractor. 
Prior to start-up contractor shall be required to service of the equipment and during start-up render such 
assistance as may be necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be provided and 
the manufacturer recommendations for installation of the same shall be strictly adhered to and any defects 
developing due to faulty installation transportation and / or erection during start-up or during a period of one 
year from the date of commissioning shall be rectified, remedied or made good by the contractor through 
manufacturer, if considered by the Department, at his own cost. When the equipment has manufactured by the 
bidder himself, rectification within similar period is compulsory. 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its location, distance from 
fixed point including the layout drawing and location of the primary grid point, level drawing data the source of 
filling the reservoir and the Bid shall be deemed to have been based on such data. But the Bidder shall be 



responsible for his own interpretation thereof. The Bidder may also undertake investigations at his own cost on 
such levels or any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and information 
available in connection therewith and to have satisfied himself, so far as is practicable, before submitting his Bid; 
as to the form and nature thereof, including the sub-surface conditions, topography together in the level, the 
hydrological and  climatic conditions, the extent  and  nature of work and  materials necessary for the 
completion of the Works, the means of access to the Site and the accommodation he may require and, in 
general shall be deemed to have obtained all necessary information, subject as above mentioned, as to risks, 
contingencies and all other circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and sufficiency of his 
Bid for the Works and of the rates and prices quoted in the Schedule of prices, which Bid rates and prices shall, 
except in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract and all 
matters and things necessary for the proper execution and maintenance of the Works. If, however, during the 
execution of its Works the Contractor shall encounter physical conditions, other than Climatic conditions on the 
Site, or artificial obstructions, which conditions or obstructions could, in his opinion, not have been reasonably 
foreseen by an experienced contractor, the Contractor shall forthwith give written notice thereof to the 
Engineer and if, in the opinion of the Engineer, such conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall pay the 
additional cost to which the Contractor shall have been put by reason of such conditions, including the proper 
and reasonable cost with due recommendation of Superintendent Engineer, West Circle Municipal Engineering 
Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection therewith, 
and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent Engineer 
West Circle Municipal Engineering Directorate, which the Contractor may take in the absence of specific 
instructions from the EIC as a result of such conditions or obstructions encountered. 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the Works in 
strict accordance with the Contract to the satisfaction of the EIC and shall comply with and adhere strictly to the 
EIC’s instructions and directions on any matter whether mentioned in the Contract or not touching or 
concerning the Works. 

14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the acceptance of 
his Bid, submit to the EIC for his approval a program showing the order of procedure in which he proposes to 



carry out the Works. The Contractor shall, whenever required by the EIC, also provide in writing for his 
information, general description of the arrangements and methods, which the Contractor proposes to adopt for 
the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does not conform to the 
approved program referred in sub-clause (1) of this Clause, the Contractor shall produce, at the request of the 
EIC, a revised program showing the modifications to the approved program necessary to ensure completion of 
the Works within the time for completion as defined in Clause 42 hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of such particulars shall not 
relieve the Contractor of any of his duties or responsibilities under the Contract. 

15.0. CONTRACTOR'S SUPERINTENDENCE 

The Contractor shall give or provide all necessary superintendence during the execution of the Works and as 
long thereafter as the Superintendent Engineer, West Circle Municipal Engineering Directorate, may consider 
necessary for the proper fulfilling of the Contractor's obligations under the Contract. The Contractor or a 
competent and authorized agent or representative approved of in writing by the Chairperson, which approval 
may at any time be withdrawn, is to be constantly on the Works and shall give his whole time to the 
Superintendence of the same. If such approval be withdrawn by the Superintendent Engineer, Circle Municipal 
Engineering Directorate, the Contractor shall, as soon as is practicable, having regard to the requirement of 
replacing him as hereinafter mentioned after receiving written notice of such withdraw, remove the agent from 
the works and shall not thereafter employ him again on the Works in any capacity and shall replace him by 
another agent approved by the Superintendent Engineer, West Circle Municipal Engineering Directorate,. Such 
authorized agent or representative shall receive, on behalf of the Contractor, direction and instruction from the 
Superintendent Engineer, West Circle Municipal Engineering Directorate, or, subject to the limitations of Clause 
2 hereof the Engineer's Representative. The agent or representative of the Contractor must be able to speak and 
communicate in English/Bengali. In the absence of the Contractor's designated agent or representative for a 
particular operation on any site of the works the Contractor's supervisory staff or sub-agent or leading hands 
shall be instructed to receive and carry out any instruction or direction issued or given by the Superintendent 
Engineer, West Circle Municipal Engineering Directorate,  or the EIC. 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection with the 
execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. electrician shall be 
provided at the time of operation of the plant and guarding arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-agents, 
foreman and leading hands as arc competent to give proper supervision to the work they are required to 
supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely execution and 
maintenance of the Works. 



c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by the 
EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from the 
Work any person employed by the Contractor in or about the execution or maintenance of the Works who, in 
the opinion of the Executive Engineer, Burdwan Division, misconducts himself, or is incompetent or negligent in 
the proper performance of his duties, or whose employment is otherwise considered by the Executive Engineer 
to be undesirable and such person shall not be again employed upon the Works without the written permission 
of the Executive Engineer. Any person so removed from the Works shall be replaced as soon as possible by a 
competent substitute approved by the Executive Engineer. 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to original 
points, lines and levels of reference given by the Engineer in writing and for the correctness, subject as above 
mentioned, of the position levels, dimensions and alignment of all parts of the Works and for the provision of all 
necessary instruments, appliances/and labour in connection therewith. If, at any time during the progress of the 
Works, any error shall appear or arise in the position, levels, dimensions or alignment of any part of the Works, 
the Contractor required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify 
such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is based on 
incorrect data supplied in writing by the Engineer, in which case the expense of rectifying the same shall be 
borne by the Employer. The checking of any setting-out or of any line or level by the Engineer or the Engineer's 
Representative shall not in any way relieve the Contractor of his responsibility for the correctness thereof and 
the Contractor shall carefully protect and reserve all bench-marks, sigh trails pegs and other things used in 
setting out the Works. 

18.0. WATCHING AND LIGHTING 

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards, 
fencing, as and when/where necessary or as required by the EIC or the 

Engineer's Representative, for the protection of the works, contractor's employees, and employee’s supervisor 
or for any other reason deemed fit by the Engineer. 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the Certificate of 
Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take full 
responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of Completion in respect of 
any part of the Permanent Works, the Contractor shall cease to be liable for the care of that part of the 
Permanent Works (O&M not counted) from the date stated in the Certificate of Completion in respect of that 
part and the responsibility for the care of that part shall pass to the EIC provided further that the Contractor 
shall take full responsibility for the care of any outstanding work which he shall have undertaken to finish during 
the period to Maintenance until such outstanding work is completed. In case any damage, loss or injury shall 



happen to the Works, or to any part thereof, from any cause whatsoever, save and except the expected risks as 
defined in sub-clause (2) of this Clause, while the Contractor shall be responsible for the care thereof the 
Contractor shall, at his Own cost, repair and make good the same, so that at completion the permanent Works 
shall be in good order and condition and in conformity in every respect with the requirements of the Contract 
and the EIC instructions. In the event of any such damage, loss or injury happening from any of the excepted 
risks, the Contractor shall, if and to the  extent required by the EIC and  subject always  to the provisions of 
Clause 62 hereof, repair and make good the same as aforesaid at the cost of the Employer. The Contractor shall 
also be liable for any damage to the Works occasioned by him in the Course of any operations carried out by him 
for the purpose of completing any outstanding works or complying with his obligations under Clause 48 or 49 
hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, rebellion, 
revolution insurrection or military or usurped power, civil war or unless solely restricted to employees of the 
Contractor or of his sub- contractors and arising from the conduct of his workers, riot commotion or use or 
occupation by the EIC of any part of the Permanent. Works, or a cause solely due to the Engineer's design of the 
Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or from any nuclear waste 
from the combustion of nuclear fuel, radio-active toxic  explosive,  or other hazardous properties of any 
explosive, nuclear assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial 
devices travelling at sonic or supersonic speeds, or any such operation of the force of nature as an experienced 
contractor could not foresee, or reasonably make provision for or insure against all of which are herein 
collectively recurred to as "the expected risks." 

20.0. INSURANCE OF WORKS, ETC. 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in the 
names of the Employer and the Contractor against all loss or damage from whatever cause arising, other than 
the expected risks, for which he is responsible under the terms of the Contract and in such manner that the 
Employer and Contractor are covered for the period stipulated in Clause 19(1) hereof and are also covered 
during the Period of Guarantee for loss or damage arising from a cause, occurring prior to the commencement 
of the Period of Guarantee, and for any loss or damage occasioned by the Contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value thereof together with 
the materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to the replacement 
value of such Constructional Plant and other things. These shall include materials belonging to the EIC but issued 
to or intended to be issued to the Contractor for use in the Works. Such insurance shall be affected with an 
insurer and in terms approved by the Employer, which approval shall not be unreasonably withheld, and the 
Contractor shall whenever required, produce to the EIC or the Engineer's Representative the policy or policies of 
insurance and the receipts for payment of the current premiums. 

21.0. DAMAGES 



(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract provides 
otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage to any person or 
material or physical damage to any property whatsoever which may arise out of or in consequence of the 
execution, operation and maintenance of the Works and against all claims, proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto except any compensation or damages for or with 
respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the execution, operation 
or maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his agents, 
servants or other contractors, not being employed by the Contractor, or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury 
or damage was contributed to by the Contractor, his servants or agents such part of the compensation as may 
be just and equitable having regard to the extent of the responsibility of the EIC, his servant or agents or other 
contractors for the damage or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, damages, costs 
charges and expenses in respect of the matters referred to the provision to sub-clause (1) of this Clause. 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but without 
limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his liability for any 
material or physical damage, loss or injury which may occur to any property, including that of the EIC, or to any 
person, including any employee of the EIC, by or arising out to the execution of the Works or in the carrying out 
of the Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) hereof. 

(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer and in terms 
approved by the EIC, which approval shall not be unreasonably withheld, and for a least the amount started in 
the Appendix to the Bid. The Contractor shall, whenever required, produce to the EIC or the Engineer's 
Representative the policy or policies or insurance and the receipts for payment of the current premium. 
However, the Bidder should insure for an amount commensurate with the risk involved subject to the minimum 
amount prescribed elsewhere in the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of any 
claim in respect of which the Contractor would be entitled to receive lt identify under the policy being brought 
or made against the Chairperson, Memari Municipality the insurer will indemnify the Employer against such 
claims and any costs, charges and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES 



(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or injury to any workman or other 
person in the employment of the Contractor or any subcontractor, save and except an accident or injury 
resulting from any act or default of the EIC, his agents, or servants. The Contractor shall indemnify and keep 
indemnified the EIC against all such damages and compensation, save and except as aforesaid, and against all 
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability with an 
insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall continue such 
insurance during the whole of the time that any person is employed by him on the works and shall, when 
required, produce to the EIC or the Engineer's Representative such policy of insurance and the receipts for 
payment of the current premium. Provided always that, in respect of any person employed by any 
sub-contractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the 
sub-contractor shall have insured against the liability in respect of such persons in such manner that the EIC is 
indemnified under the policy, but the Contractor shall require such sub-contractor to produce to the EIC when 
required, such policy of insurance and the receipt for the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of the 
insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such insurance 
are required to be notified and the Contractor shall indemnify and keep indemnified the EIC against  all losses, 
claims, demands, proceedings, costs, charges and expenses whatsoever arising out of or resulting from any 
default by the Contractor in complying with the requirements of this sub-clause whether as a result of the 
avoidance of such insurance or otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 

23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23 hereof, or 
any other insurance which he may be required to effect under the terms of the Contract, then and in any such 
case the EIC may effect and keep in force any such insurance and pay such premium or premiums including fines 
as may be necessary for that purpose and from time to time and deduct double the amount so paid by the 
employer as aforesaid from any moneys due or which may become due to the Contractor or recover the same as 
a debt due from the Contractor. 

25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State 
Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other duly constituted 
authority 111 relation to the execution of the Works and by the rules and regulations of all public bodies and 
companies whose property or rights are affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the provisions 



of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or any local or other 
duly constituted authority which may be applicable to the Works and with such rules and regulations of public 
bodies and companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and liability of 
every kind for breach of any such Statute, ordinance of Law, regulation of bye law. 

26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and other remains or 
things of geological or archaeological interest discovered on the site of the Works shall as between the Employer 
and the Contractor be deemed to be the absolute property of the Employer and shall be handed over to the 
owner. 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and proceedings for or on 
account of infringement of any patent, rights, design Trade mark or name or other protected right in respect of 
any Constructional Plant, machine works, or material used for or in connection with the Works or any of them 
and from and against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect 
thereof in relation thereto. Except where otherwise specified, the Contractor shall pay all tonnage and other 
royalties, rent and other payments or compensations, if any, for getting stone, sand, gravel, clay or other 
materials or equipment required for the works or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the requirements of the 
Contract permits, be carried on so as not to interfere unnecessarily or improperly with the convenience of the 
existing plant workers, member of the public, or the access to use and occupation of public or private roads, 
railways and footpaths to or of properties whether in the possession of the EIC or of any other person or local 
authority. 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the highways, 
railways or bridges communicating with or on the routes to the Site from being damaged or injured by any 
traffic of the Contractor or any of this sub-contractors and, shall select routes, choose and use vehicles and 
restrict and distribute loads so that any such extraordinary traffic as will inevitably arise from the moving of 
plant and material from and to the Site shall be limited, as far as reasonably possible, and so that no 
unnecessary damage or injury may be occasioned to such highways, railways and bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of 
Constructional plant, machinery or pre-constructed units or parts of units of work over part of a highway, 
railway or bridge, the moving whereof is likely to damage any highway, railway or bridge unless special 
protection or strengthening is carried out, then the Contractor shall before moving the load on to such highway, 
railway or bridge give notice to the EIC or Engineer's Representative or the local authority of the weight and 
other particulars of' the load to be moved and his proposals for protecting or strengthening the said highway, 



railway or bridge. The Contractor at his own cost and expenses shall carry out such proposals, including any 
modifications thereto that the Engineer or the local authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or injury to 
railways, railway or bridge occurs due to moving of one or more loads of Constructional Plant machinery or 
pre-constructed units or parts of units of work, the Employer shall conduct the necessary investigation for the 
purpose of determining the Contractor's liability. If the damage is due to failure on the part of the Contractor to 
observe and perform his obligations under sub-clause (1) and (2) of this Clause then the restoration / repair of 
the damaged portion of road or structure certified by the Engineer or local authority to be due to such failure 
shall be undertaken by or be chargeable against the Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the Contractor of 
water-borne transport the foregoing provisions of this Clause shall be construed as though "highway" included a 
lock, dock, sea wall or other structure related to a waterway and "vehicle" included craft, and shall have effect 
accordingly. 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected area of existing 
water works. The existing rules and regulation related to ingress and egress of labour and material shall have to 
be followed strictly in consultation with and as per direction of the EIC or the local authority as the case may be. 
No labour, Supervisor or Engineer of the contractor shall enter inside the treatment plant, pump house or any 
other existing installations without prior permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements of the 
EIC, afford all reasonable opportunities for carrying out their work to any other contractors employed by the 
Employer and their workmen and to the workmen of the employer and of any other duly constituted authorities 
who may be employed in the execution on or near the Site of any work not included in the Contract or of any 
contract which the Employer may enter into in connection with or ancillary to the Works. If, however, the 
Contractor shall, on the written request of the EIC or the Engineer's Representative, make available to any such 
other contractor, or to the Employer or any such authority, any roads or ways for the maintenance of which the 
Contractor is responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the 
Site, or provide any other service of whatsoever nature, the Employer shall pay to the Contractor in respect of 
such use or service such sum or sums if at all as shall, in the opinion of the Engineer, be reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR 

During the progress of the works the Contractor shall keep the site reasonable free from all necessary 
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away and 
remove from the Site any wreckage, rubbish or Temporary Works no longer required. 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site all Constructional 
Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the whole of the Site and Works 



clean and in a workmanlike condition to the satisfaction of the Superintending Engineer, South Circle, Municipal 
Engineering Directorate. 

33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement of all 
labour, local or otherwise, and save in so far as the Contract otherwise provides, for the transport, housing, 
feeding and payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local 
conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate supply of drinking and 
other water for the use of the Contractor's staff and work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be under 
the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any person or 
persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his employment have 
due regard to all recognized festivals days of rest and religious or other customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor  shall  comply  
with  and  carry  out  such  regulations,  orders  and requirements as may be made by the 
Government, or the local medical or sanitary authorities for the purpose of dealing with and overcoming the 
same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst his employees or workers and for the preservation of 
peace and protection of persons and property in the neighbour hood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, employment, 
transport, payment, feeding, housing and working conditions of labour and all matters connected there with the 
Contractor shall at all times during the continuance of the Contract, comply in all respects with and carry out all 
obligations imposed on him by the provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from time to 
time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there under 
(West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time. 

 

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 1938, the 
Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance Act 1948 including 



modifications thereto the Rules and Regulations framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-law of any 
local or other duly constituted authority which may be applicable, including any such Law, Regulation or Order 
that may be passed or ordered from time to time and come into force during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant Employees 
Provident Fund Act or Rules in force in the State along with the provisions of all rules and Regulations made 
there under from time to time, and shall in particular be responsible for the payment of all contributions as laid 
down under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed by him in and 
for performance of the Contract to be members of registered Trade Unions and shall not in any manner prevent 
or discourage any such workman from becoming a member of a registered Trade Union or discriminate against 
any workmen who is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the performance 
of the Contract pay rates of wages and observe the conditions of employment not less favourable than those 
provided under the relevant labour law as applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or Local 
Authorities Concerned, adequate medical attendance for his employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the occurrence of any 
accident at or about the site or in connection with the execution of the Work, report such an accident to the 
Engineer. The Contractor shall also report such accident to the competent authority whenever law requires such 
a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of the Labour 
Commissioner or of the Assistant Commissioner of the State such returns as may be called for from time to time 
in respect of labour employed by the Contractor and by his subcontractors in the execution of the Contract. If so 
required, the Contractor shall furnish the names and address of all subcontractors to the Labour Commissioner. 
Statutory provisions in these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing provision of 
sub-clause (1) to (15) of this Clause 33. 

34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such form and 
at such intervals as the EIC may prescribe showing the supervisory staff and the number of the several classes of 
labour from time to time employed by the Contractor on the Site and such information respecting 
Constructional Plant as the Superintending Engineer, West Circle, Municipal Engineering Directorate or his 



Representative may require. 

35.0. MATERIALS AND WORKMANSHIP 

(1) All materials and workmanship shall be of the respective kinds described in the Contract and in 
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as the 
Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other place or places as 
may be specified in the Contract, or at all or any of such places. The Contractor shall provide such assistance, 
instruments, machines, labour and materials as are normally required for examining, measuring and testing any 
work and the quality, weight or quantity of any material used and shall supply samples or materials before 
incorporation in the Works for testing as may be selected and required by the EIC, be it at site or at the 
manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of materials as 
may be required by the EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly intended 
by or provided for in the Contract and in the cases only of a test under load or of a test to ascertain whether the 
design of any furnished or partially finished work in appropriate for the purpose which it was intended to fulfil is 
particularized is the Contract in sufficient detail to enable to Contractor to price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by an independent 
person or organization at any place other than the Site or the place of manufacture or fabrication of the 
materials tested, then the cost of such test shall be borne by the Contractor, if the tests shows the workmanship 
or materials not to be in accordance with the provisions of the Contract or the Engineer's instruction, but 
otherwise the cost shall be borne by the Employer. 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works and to all workshops 
stores and places where work is being prepared or from where material manufactured articles or machinery are 
being obtained for the Works and the Contractor shall afford every facility for and every assistance in or in 
obtaining the right to such access. 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or view without the 
approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate or the his authorized 
Representative and the Contractor shall afford full opportunity for the EIC or the Engineer's Representative to 
examine and measure any work which is about to be covered up or put out of view and to examine foundations 



before permanent work is placed thereon. The Contractor shall give due notice to the Engineer's Representative 
where any such work or foundations is or are ready or about to be ready for examinations and the Engineer's 
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises the Contractor 
accordingly attend for the purpose of examining and measuring such work or of examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the Works or make 
opening in or through the same as the Engineer may from time to time direct and shall reinstate and make good 
such  part or parts to  the satisfaction of the Superintending Engineer, West Circle, Municipal Engineer 
Directorate or the his authorized Representative. If any such part or parts have been recovered up or put out of 
view after compliance with the requirement of sub- clause (I) of this Clause and are found to be executed in 
accordance with the Contract, the expenses of uncovering, making openings in or through, reinstating and 
making good the same shall be, borne by the Employer, but in any other case all costs shall be borne by the 
Contractor. 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the works have power to 
order in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the order, of any materials, 
which in the opinion of the Engineer, are not in accordance with the Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim payment 
therefore, of any work which in respect of materials or workmanship is not in the opinion of the Engineer, in 
accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying out such 
order, the Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 
consequent thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be 
deducted by the Employer from any sum due or' which may become due to the Contractor. 

39.0. SUSPENSION 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the progress of 
the works or any part thereof for such time or times and in such manner as the Engineer may consider necessary 
and shall during such suspension properly protect and secure the work, so far as is necessary in the opinion of 
the Engineer. The extra cost incurred by the Contractor in giving effect to the Engineer's instruction under this 
Clause shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 



d) Necessary for the proper execution of the work or for the safety of workmen or Works of any part 
thereof in so far as such necessity does not arise from any act or default by the Engineer or the Employer or 
from any of the expected risks defined in Clause 19 hereof provided that the Contractor shall not be entitled to 
recover any such extra cost unless he gives written notice of his intention to claim to the Employer within 
twenty-eight days of the Engineer's order. The EIC shall settle and determine such extra payment and/or 
extension of time under Clause 43 hereof to be made to the Contractor in respect of such claim as shall in the 
opinion of the Employer be fair and reasonable. 

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is suspended on 
the written order of the EIC and if permission to resume Work is not given by the EIC within a period of ninety 
days from the date of suspension then, unless such suspension is within paragraph (a), (b), (c) or (d) of 
sub-clause (1) of this Clause, the Contractor may serve a written notice on the Employer requiring permission 
within twenty eight days from the receipt thereof to proceed with the Works, or that part thereof in regard in 
which progress is suspended and, if such permission is not granted within that time, the Contractor by a further 
written notice so served may, but is not bound to, elect or treat the suspension where it affects part only of the 
Works as an omission of such part under Clause 50 hereof, or where it affects the whole Works as an 
abandonment of the Contract by the Employer. 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the period named in the 
Appendix to the Bid after the receipt by him of a written order to this effect from the Engineer and shall proceed 
with the same with due expedition and without delay, except as may be expressly sanctioned or ordered by the 
Engineer, or be wholly beyond the Contractor’s Control.The successful contractor shall within four weeks from 
the date of issue of Letter of Intent furnish one or more drawing stating and showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of hooks at 
the under site of the operating platform stating the maximum load required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site of 
which the Contractor is to be given possession from time to time and the order in which such portions shall be 
made available to him and subject to any requirement in the Contract as to the order in which the Works shall 
be executed, the Employer will, with the Engineer's written order to commence the Works, give to the 
Contractor possession of so much of the Site as may be required to enable the Contractor to commence and 
proceed with the execution of the Works in accordance with the Programmed referred to in Clause 14 hereof, if 
any, and otherwise in accordance with such reasonable proposals, of the Contractor as he shall, by written 
notice to the Engineer, make and will, from time to time as the Works proceed, give to the Contractor 
possession of such further portions of the Site as may be required to enable the Contractor to proceed with the 



execution of the Works with due dispatch in accordance with the said Programmed or proposals, as the case 
may be. If the Contractor suffers delays or incurs cost for failure on the part of the Employer to give possession 
in accordance with the terms of this Clause, the Employer shall grant an extension of time for the completion of 
the Works and certify such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be 
paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way leaves 
required by him in connection with access to the Site. The Contractor shall also provide at his own cost any 
additional accommodation outside the site required by him for the purpose of the works. 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform to the approved 
Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the contract as the 
completion of any section of the Works before completion of the whole, the whole of the Works shall be 
completed, in accordance with the provisions of Clause 47 hereof, within the time stated in the Contract 
calculated from last days of the period named in the Appendix to the Bid as that within which the Works are to 
be commenced, or such extended time as may be allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the approved 
program and continues at any stage to fail behind his schedule by as much as twenty percent (20%) of the said 
approved work programmed, within thirty (30) days from receipt by him of a written notice from the Engineer, 
or if in the opinion of the Engineer the delay will substantially affect operation activities or execution of a major 
work item and it is ascertained by the Engineer that the Contractor cannot remedy the occasion within the 
stipulated time, the Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have 
full authority to undertake measures to recover from such adverse condition in terms of the provisions of Clause 
62 thereof. 

43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to in these Conditions, 
or other special circumstances of any kind whatsoever which may occur, other than through a default of the 
Contractor, be such as fairly to entitle the Contractor to an extension of time for the completion of the works, 
the EIC on recommendation of Engineer shall determine the period of such extension and shall notify the 
Employer and the Contractor accordingly. Provided that the Engineer is not bound to take into account any extra 
or additional work or other special circumstances unless the Contractor has within twenty-eight days after such 
work has been commenced, or such circumstances have arisen or as soon as is practicable, submitted to the 
Engineer full and detailed particulars of any extension of time to which he may consider himself entitled in order 
that such submission may be investigated at the time. 

44.0. NO NIGHT OR SUNDAY WORK 

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall, save as 
hereinafter provided, be carried on during the night or on Sundays, if locally recognized as days of rest, or other 



locally recognized equivalent without the permission in writing of the Engineer, except when the works is 
unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which 
case the Contractor shall immediately advise the Engineer, provided always that the provisions of the Clause 
shall not be applicable in the case of any work which it is customary to carry out by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of progress of the 
Works or any section is at any time, in the opinion of the Engineer, too slow to ensure completion by the 
prescribed time or extended time for completion, the EIC on recommendation of the Engineer shall so notify the 
Contractor in writing and the Contractor shall thereupon take such steps as are necessary and the Engineer may 
approve to expedite progress as to complete the Works or such section by the prescribed time or extended 
time. The Contractor shall not be entitled to any additional payment for taking such steps. If as a result of any 
notice given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work at night or 
on Sundays, If locally recognized as days of rest, or their locally recognized equivalent, such permission shall not 
be unreasonable refused. When work at night has to be carried out, the Contractor shall, at his own cost and 
expense, make adequate arrangements for lighting and provide necessary facilities for safety etc. and comply 
with all stipulations as may have been imposed by the EIC in granting permission for night work. 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works within the 
time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum stated in the 
Contract as liquidated damages for such default and not as a penalty for every day of part of a day which shall 
elapse between the time prescribed by Clause 42 hereof and the date of certified completion of the Works, the 
Employer may without prejudice to any other method of recovery, deduct the amount of such damages from 
any money in his hands, due or which may become due to the Contractor. The payment or deduction of such 
damages shall not relieve the Contractor form his obligation to complete the Works, or from any other of his 
obligations and liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part or 
section of the Works has been certified by the Engineer as completed, pursuant to Clause 47 hereof, and 
occupied or used by the Employer, the liquidated damages for delay shall, for any period of delay after such 
certificate and in the absence of alterative provision in the contract be reduced in the proportion which the 
value of the part or section so certified bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of each 
day or part thereof, shall be at the rate of one percent (l %) or such smaller amount as the Employer may decide, 
or the total value of the Contract Price excluding the value of such part or section of the works as may have 
been covered by certificate of completion in terms of the provisions of sub-clause (2) above, Provided however 
that in no case shall be total amount of  liquidated damages exceed ten percent (10%) of the total Contract 
Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-clause (1) 



to (3) above, shall be considered as reasonable compensation to the applied to the use of the Employer without 
reference to the actual loss or damage sustained and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus for early 
completion of the Works. 

47.0. CERTIFICATION OF COMPLETION OF WORK 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been completed 
where equipment in question is placed in position undergoes all necessary tests such as those for alignment, 
verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid documents and put to operation. 

 

(2) Completion: Completion is a stage when the equipment and the structure as a whole is certified by the 
Employer. The date shall only be indicative for the purpose of reckoning the period of Maintenance Period and 
shall not be co-related with the release of any payment provided that non-continuous of sporadic functioning 
shall not be deemed as commissioning and also provided that non-commissioning of minor works, the decision 
on determination of major or minor works resting with the employer, shall not nullify the act of completion for 
the aforesaid purpose. An item shall be considered as minor work where its non-completion may not in the 
opinion of the employer, stand in the way of commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load operation of 8 
hours at a stretch operation of all equipment as per specification and to the satisfaction of Engineer-in-Charge. 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the date of 
certified commissioning i.e. after successful trial runs of 3 months. The Contractor shall provide spare parts at 
his cost required during the maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the Contractor at his 
own expense if the necessity thereof shall, in the opinion of the Engineer, be due to the use of materials or 
workmanship not in accordance with the Contract, or to neglect or failure on the part of the Contractor to 
comply with any obligation, expressed or implied, on the Contractor's part under the Contract. If, in the opinion 
of the Engineer, such necessity shall be• due to any other cause, the value of such work shall be ascertained and 
paid for as if it was an additional work. 

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any such 
work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ and pay other persons 
to carry out the same, which in the opinion of the Employer, the Contractor was liable to do at his own expense 
under the Contract. In the said event, all expenses consequent thereon or incidental thereto shall be 
recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sum due or 
which may become due to the Contractor. 



49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, for the cause 
of any defect, imperfection or fault appearing during the progress of the Works or in the period of Maintenance. 
Unless such defect, imperfection or fault shall be one for which the contractor is liable under the contract, the 
cost of the work carried out by the contractor in searching as aforesaid shall be borne by the Employer. If such 
defect, imperfection or fault shall be one for which the contractor is liable as aforesaid, the cost of the work 
carried out in searching as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and 
make good such defect, imperfection or fault at his Own expense in accordance with the provisions of Clause 48 
hereof to the satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 

(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works or any 
part thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason it shall, in his 
opinion, be desirable, he shall have power to order the Contractor to do and the Contractor shall do any of the 
following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the works or for 
deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in any way vitiate or 
invalidate the Contract, but the value, if any, of all such variations shall be taken into account in ascertaining the 
amount of the Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such variations without an order in 
writing from the Employer. Provided that no order in writing shall be required for insignificant increase or 
decrease in the quantity of any work where such increase or decrease is not the result of an order given under 
this Clause, but is the result of the quantities exceeding or being less than those stated in the Schedule of prices. 
Provided also that if for any reason the Employer shall consider it desirable to give any such order verbally, the 
Contractor shall comply with such order and any confirmation in writing of such verbal order given by the 
Employer whether before or after the carrying out of the order, shall be deemed to be an order in writing within 
the meaning of this Clause. Provided further that in the event of non-receipt of written confirmation from the 
Employer, the Contractor shall, within eleven days, confirm the same from his end in writing to the Employer, 
and If such confirmation is not contradicted in writing within fourteen days by the employer, it shall be deemed 
to be an order in writing by the Employer. 

51.Valuation: It will be govern by the contract. 



52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials 
provided by the Contractor shall, when brought to the Site be deemed to be exclusively intended for the 
execution of the Works and the Contractor shall not remove the same or any part thereof, except for the 
purpose of moving it from one part of the Site to another, without the consent, in writing, of the Engineer which 
shall not be unreasonably withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site all the 
said Constructional Plant and Temporary Works remaining thereon and any unused material provided by the 
Contractor to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for the loss of 
or damage to any of or damage to any of the said Constructional Plant, Temporary Works or materials same as 
mentioned in Clause 19 and 62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, VAT, Cess, 
Work Contract Tax and all other taxes, duties and charges as may be applicable from time to time in respect of 
materials purchased by him or plants and equipment brought to Site. No separate payment shall be made for all 
these and they shall be deemed to have been covered within the Contractor's rates for the finished items of 
work. 

5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary works, the 
contractor shall submit to the Engineer for approval complete drawings of all temporary works he may require 
for the execution of the Works. He shall, so required by the Engineer, submit his calculations relating to the 
strength of the temporary works proposed. Modifications that the Engineer may require shall be made by the 
Contractor at the latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a maximum 
of twenty five percent (25%) in excess of the stress normally allowed for permanent structures may be 
permitted in the design of temporary works. Notwithstanding the approval by the Engineer of any of the 
temporary works, the contractor shall remain wholly responsible for their adequacy, safety, proper maintenance 
and of all obligations in regard to such works specified or implied in the Contract, until the removal of such 
works. 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the materials or 
other matters referred to therein shall not interfere with rejection of any such materials at any time by the 
Engineer. 

54.0. MEASUREMENT 

For measurement, the metric /S.I. system should be used. 

55.0. WORKS TO BE MEASURED 



The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in terms of 
the Contract of work done in accordance with the Contract. He shall, when he requires any part or parts of the 
works to be measured, give notice to the Contractor's authorized agent or representative, who shall forthwith 
attend or send a qualified agent to assist the Engineer or the Engineer's Representative in making such 
measurement, and shall furnish all particulars required by either of them. Should the Contractor not attend, or 
neglect or omit to send his agent on two consecutive occasions, then in the third occasion the measurement 
shall be made unilaterally by the Engineer, which shall be taken to be the correct measurement of the work. For 
the purpose of measurement such permanent work as is to be measured by records and drawings at suitable 
intervals of such work and the Contractor, as and when called upon to do so in writing shall, within fourteen 
days, attend to examine and agree upon such records and drawings, with the Engineer or Engineer's 
Representative and shall sign the same when so agreed. If the Contractor does not so attend to examine and 
agree upon such records and drawings on two consecutive occasions they shall be taken to be correct. If, after 
examination of such records and drawings, the Contractor does not agree with the same or does not sign the 
same as agreed, they shall never the less be taken to be correct, unless the Contractor shall, within fourteen 
days of such examination, lodge with the for decision by the Engineer, a notice in writing giving details of the 
respects in which such records and drawings are claimed by him to be incorrect together with reasons thereof. 

56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except where otherwise 
specifically described or prescribed in the Contract 

57.0. PAYMENT TERM 

Sl No. Description of items 
Percentage of payment to be 
made w.r.t. tendered amount 

1 
 

On completion of construction of R.R.C. piles and pile 
caps as per specifications and drawings and as per 
direction of E.I.C 

20% 

2 On completion of R.C.C. columns and bracings up to 
bottom of heel beam as per specifications and 
drawings and as per direction of E.I.C 

25% 
 

3 On completion of R.C.C. heel beam, tank, top dome 
and lantern as per specifications and drawings and as 
per direction of E.I.C 

30% 



4 On completion of all allied works like, R.C.C. stair 
case, M.S. ladders, G.I. railings, plastering works, 
non-toxic water proofing coating, painting works, 
lightning conductors with earthing, mechanical water 
level indicator , bituminous coating on the top of 
dome, supplying, erection ,fitting, fixing of down 
pipes from OHR, valves with chambers,flooring and 
drain etc. as per specifications and drawings and as 
per direction of E.I.C 

20% 

5  On completion of water tightness test, disinfection 
of OHR, site clearance including necessary dressing as 
per specifications and drawings and as per direction 
of E.I.C 

5% 

 

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be deemed to 
constitute final approval of the Works. 

59.0. MAINTENANCE CERTIFICATE 

(1) The Maintenance Certificate stating that the Works have been completed and maintained to the satisfaction 
of the Engineer, shall be issued by him within twenty eight days after the expiration of the period of 
Maintenance, or if different periods of maintenance shall become applicable to different sections or parts of the 
Works, the expiration of the latest such period, or as Soon thereafter as any works ordered during such period, 
pursuant to Clauses 4) and 48 hereof (shall have been completed to the Satisfaction of the Engineer-in-Charge). 
With regard to defects that may arise during the Period of Maintenance, the Contractor shall be responsible to 
carry out restoration/rectification of damages as are attributable to defects in works carried out under this 
Contract. The decision of the Employer in the regard shall be final and binding on the contractors. 

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any matters or 
thing arising out of or in connection with the Contractor for any matters or thing arising out of or in connection 
with the Contract or the execution of the Works, unless the Contractor shall have made a claim in writing in 
respect thereof before the delivery of the Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and, 
subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for the fulfilment of any obligation 
incurred under the provisions of the Contract prior to the issue of the Maintenance Certificate which remains 
imperforated at the time such Certificate is issued and for the purpose of determine the nature and extent of 
any such obligation, the Contract shall be deemed to remain in force between the parties hereto. 



60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving 

order made against him, or shall present his petition in bankruptcy, or shall made an arrangement with or 
assignment in favour of his creditors, or shall age to carry out the Contract under a committee of inspection of 
his creditors or, being a corporation, shall go into liquidation (other than a voluntary liquidation for the purpose 
of amalgamation or reconstruction), or if the Contractor shall assign the Contract, without the consent in writing 
of the Employer first obtained, or shall have an execution levied on his goods, or if the Engineer shall certify in 
goods, or if  the Engineer shall certify in writing to the Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of the 
Works for twenty eight days after receiving from the Engineer written notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight days 
after receiving from the Engineer written notice that the said materials or work had been condemned and/or 
rejected by the Engineer under these conditions, or 

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance with the 
Contract, or is persistently or flagrantly neglecting to carry out his obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the contrary, 
sublet any part of the Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the Site and 
the Works and expel the Contractor therefore without thereby avoiding the Contract, or releasing the 
Contractor from any of his obligations or liabilities under the Contract, or affecting the rights and powers 
conferred on the Employer or the Engineer by the Contract, and may himself complete the Works or may 
employ any other contractor or agency to complete the Works. The Employer or such other contractor may use 
for such completion so much of the Constructional Plant, Temporary Works and materials, which have been 
deemed to be reserved exclusively for the execution of the Works, under the provisions of the Contract, as he or 
they may think proper and the Employer may, at any time, sell any of the said Constructional Plant, Temporary 
Works used and unused materials and apply the proceeds of sale in or towards the satisfaction of any sums due 
or which may become due to him from the Contractor under the Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any such entry 
and expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or after such 
investigation or enquiries as he may think fit to make or institute and shall certify what amount, if any, had at 
the time of such entry and expulsion been reasonably earned by or would reasonably accrue to the Contractor 
in respect of work then actually done by him under the Contract and the value of any of the said unused or 
partially used materials, and Constructional Plant and any Temporary Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on account of 



the Contract until the expiration of the Period of Maintenance and thereafter until the costs of execution and 
maintenance, damages for delay in completion, if any and all other expenses incurred by the Employer have 
been ascertained and the amount thereof certified by the Engineer. The Contractor shall then be entitled to 
receive only such sums or sums, if any, as the Engineer may certify would have been payable to him upon due 
completion by him after deducting the said amount. If such amount shall exceed the sum which would have 
been payable to the Contractor on due completion by him, then the Contractor shall, upon demand, pay to the 
Employer the amount of such excess and it shall be deemed a debt due by the Contractor to the Employer and 
shall be recoverable accordingly. 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works, or any 
part thereof, either during the execution of the Works, or during the period of Maintenance, any remedial or 
other work or repair shall, in the opinion of the Engineer or the Engineer's Representative, be urgently necessary 
for the safety of the Works and the Contractor in unable or unwilling at once to do such work or repair, the 
Employer may employ and pay other persons to carry out such work or repair as the Engineer or the Engineer's 
Representative may consider necessary. If the work or repair so done by the Employer is work which in the 
opinion of the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses 
properly incurred by the Employer in so doing shall be recoverable from the Contractor by the Employer, or may 
be deducted by the Employer from any sums due or which may become due to the Contractor. The Engineer or 
the Engineer's Representative, as the case may be, shall, as soon after the occurrence of any such emergency as 
may be reasonably practicable, notify the Contractor thereof in writing. 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by way of 
identity or otherwise for or in respect of destruction of or damage to the Works, same to work condemned 
under the provision of Clause 38 hereof prior to the occurrence of any special risk hereinafter mentioned, or to 
property whether of the Employer or third parties, or for or in respect of injury or loss of life which is the 
consequence of any special risk as hereinafter defined The employer shall indemnify and save harmless to 
Contractor against and from the same and against and from the same and against and from all claims, 
proceedings, damages, costs, charges and expenses whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to the Site, 
or any other property of the Contractor used or intended to be used for the purposes of the Works, shall sustain 
destruction of damage by reason or any of the said special risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so far as  may be required by 
the Engineer, or as may be necessary for the completion of the  Works, or the basis of cost plus such profit as 
the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 



c) Replacing or making good such materials or other property of the Contractor used or intended to be 
used for the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or impact 
whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile, ammunition, 
or explosive of war, shall be deemed to be a consequence of the said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any increased cost of 
or incidental to the execution of the Works, other than such as may be attributable to the cost of reconstructing 
work condemned under the provisions of Clause 38 hereof, prior to the' occurrence of any special risk, which is 
howsoever attributable to or consequent on or the result of or in any way whatsoever connected with the said 
special risks, subject however to the provisions in this Clause hereinafter contained in regard to outbreak of war, 
but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge forthwith notify the 
Superintending Engineer, West Circle, Municipal Engineering Directorate thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign 
enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it relates to the 
country in which the works are being or are to be executed or maintained, rebellion, revolution, insurrection, 
military or usurped power, civil war, or unless solely restricted to the employees of the Contractor or of his 
Sub-Contractor and arising from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, whether war 
is declared or not, in any part of the world which, whether financially or otherwise, materially affects the 
execution of the works, the Contractor shall, unless and until the Contract is terminated under the provisions of 
this Clause, continue to use his best endeavours to complete the execution of the Works. Provided always that 
the Employer shall be entitled at any time after such outbreak of war to terminate the Contract by giving written 
notice to the Contractor and upon such notice being given, this Contract shall, except as to the rights of the 
parties under this Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights 
of either party in respect of any antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the last 
proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all constructional 
Plant and shall give similar facilities to his Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor shall be 
paid by the Employer, in so far as such amounts or items shall not have already been covered by payments on 
account made to the Contractor, for all work executed prior to the date of termination at the rates and prices 
provided in the Contract and in addition 

a) The amounts payable in respect of any preliminary items, so far as the work carried out or performed, 
and a proper proportion as certified by the Engineer of any such items, the work or service comprised in which 
has been partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have been delivered to the 



Contractor or of which the Contractor is legally liable to accept delivery such materials or goods becoming the 
property of the Employer upon such payments being made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred by the 
Contractor in the expectation of completing the whole of the Works in  so far as such  expenditure shall  not 
have been covered by  the payments in this sub-clause before mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 

Provided always that against any payments due from the Employer under this sub- clause, the Employer shall be 
entitled to be credited with any outstanding balances due from the contractor for advances in respect of 
Constructional Plant and materials and any other sums which at the date of termination were recoverable by 
the Employer from the Contractor under the terms of the Contract and provided that if the termination be made 
in exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both parties, arises after 
the Contract is made so that either party is prevent from fulfilling his contractual obligations, or under the law 
governing the Contract, the parties are released from further performance, then the sum payable by the 
Employer to the Contractor in respect of the work executed shall be the same as would have been payable 
under Clause 62 hereof if the Contract had been terminated under the provisions of Clause 62 thereof. 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the Employer 
and the Contractor or the Engineer and the Contractor in connection with, or arising out of the Contract, of the 
execution of the Works, whether during the progress of the Works or after their completion and whether before 
or after the termination, abandonment or breach of the Contract, it shall be settled in the court of law having 
jurisdiction provided that such a recourse shall not be resorted to without exhausting all other reasonable 
avenues of redresser. 

65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall have a local office at 
or near the Site of Work full address thereof shall be intimated by the Contractor or his authorized Agent to the 
Employer as well as to the Engineer. All Certificates notice or written orders to be given by the Employer or by 
the Engineer to the Contractor under the terms of the Contract shall deemed to have been served by sending by 
post to or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the Contract 
shall be served by sending by Registered post or delivering the same to the address given below: 

The Administrator/Chairperson, Memari  Municiplaity, Dist- Purba Burdwan, PIN-713101 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated address to 



another address by prior written notice to the other two and in that event shall resume receiving of 
communication 28 days after delivery of such notice. 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the stipulated 
Contract period or extension thereof and no price adjustment shall be allowed. 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into account. For 
this purpose the taxes and duties prevailing on the last date of submission of the technical bid (or revised price 
bid, if applicable) shall be taken as the base. Such taxes and duties for different bought out items shall be 
specified by the contractor, falling which the assessment of the Employer shall be final and binding. Changes in 
price of Petrol, Diesel Lubricants, and Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials intended for the 
Works shall be conveyed, stored and used by the Contractor and his sub-contractors In accordance with all laws, 
decrees, instruments, orders and regulations imposed by the Government or any of its instrumentalists. 
Observance of all safety provisions shall be the obligation of the Contractor and nothing herein shall release him 
from full responsibility for damage or injury to persons or properties resulting from his use of these dangerous 
materials. 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions as may be prescribed, 
the Contractor and/or any member of his organization shall not in any case communicate to any person or entity 
and information connected with the performance of the Services or in carrying out the Works not make public 
any information for the purpose of publication or advertisement. The Contractor shall treat all matters related 
to the Contract as private and confidential. 

 

69.0. CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labours, materials and other facilities that the Engineer or his Representative 
may require to assist them in carrying out normal tests and checks on materials and workmanship and in 
measurement of works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of interference to the use of 
existing facilities of any kind. 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of his organization shall 



commit any act which may influence the judgment or decision of the Employer or the Engineer or any their 
agents, representatives, employees or members of their respective organization. Any breach of this provision 
shall constitute a breach of Contract on the part of the Contractor and apart from penal measures against the 
Contractor according to the law the Employer shall have the Authority to take action for the Contractor’s default 
in terms of the provisions of Clause 60 hereof. 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer or their duly 
authorized representatives, agents or employees for acts performed or discharged in the exercise of their 
authorized duties or responsibilities or in carrying out their obligations by virtue of the provisions or scope of 
work contained in the Contract, if being understood that they are acting solely as agents and representatives of 
the Employer in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful Bidder. The 
Contract (with annexure if any) as subsequently executed embodies the whole arrangement between the 
parties entering into the Contract All previous correspondence, negotiations, representation, explanations 
statements, promises or guarantees (whether oral or written) as are not included with the Contract as executed, 
shall normally be excluded in the interpretation of the Contract. 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in original with 6 (six) 
copies of prints of each. The original drawings shall be drawn on thick polyester film approved by the 
Engineer-in-Charge. Scale and size of drawings shall also be as specified by the Engineer-in-Charge. Soft copy of 
drawing copied in CD/DVD should be submitted in addition. No extra payment will be made for it.  

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition, nature 
and requirements of the works, facilities of transport condition effective labour and materials, access, delivery, 
loading, unloading and storage for materials and removal of unsuitable materials. The Bidder shall deemed to be 
incorporate in their Bidder quotation for cost of procurement, carriage, freight and other charges as also for any 
special difficulties and including incorporation any or all inconveniences, police restriction for transport etc for 
proper execution of work as indicated in the drawing. The successful Bidder will not be entitled to any claim of 
compensation for difficulties faced or for losses incurred on account of any condition which existed before the 
commencement of the work or which in the opinion of the owner might be deemed to have reasonably been 
inferred to be so existing before commencement of work. 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to the work 
and to the Regulations etc. of the Government and Local Authorities and of any company with whose system the 



structure is proposed to be connected. The contractor shall give all notices required by said Act, Rules, 
Regulations and Bye-laws etc. and pay all fees payable to such authority/authorities for execution of the work 
involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into account all 
liabilities for licenses, fees for footpath encroachment and restorations etc. and shall indemnify the owner 
against such liabilities and shall defend all actions arising from such claims or liabilities. 

77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The shed 
should be of such construction that it must protect the materials against deterioration. A raised platform well 
above the highest flood level shall be made for stacking cement in such a way that the cement procured earlier 
can be consumed first so as to avoid deterioration due to prolonged stacking. Any modifications to the store 
shed in suggested by the Superintending Engineer of West Circle of Municipal Engineering Directorate 
recommendation for better storing of materials that shall have to be carried out by the Contractor at his own 
cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may utilize 
portion of the land belonging to the Employer at such location as would not interfere to execute other co works. 
For all these, the Contractor shall have to obtain the requisite permission of the Engineer. The Contractor shall 
for this purpose submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. The 
Engineer reserves the right to alter and modify the Contractor’s proposals as the Superintending Engineer of 
West Circle of Municipal Engineering Directorate may deem fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 

1. The Contractor shall have to make his own arrangement for supply of water and for electrical power 
that may be required for or in connection with the works. No payment on this account will be entertained. 
However, Municipality may assist in getting power. 

2. Arrangement for supply of piped water may not be possible. The Contractor will have to make 
arrangement for supply of drinking water and water required for constructions works by sinking tube wells or 
other suitable alternatives. The Bidders shall investigate this matter during site inspection before submission of 
Bidders: No payment will be entertained on •this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously available due to 
various reasons including load shedding. In case of non- availability of electrical power the contractor will have 
to make his own arrangements for electrical power through generations. Contractor should include such aspects 
while quote his rate. No payment will be entertained on this account. When drawing power from the 
Municipality power point, the contractor shall have to bear the cost of electrical charges. The route of 
conveyance shall be subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. 
Rules. 

80.0 FIRST-AID FACILITIES 



The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall for this 
purpose provide a number of First-Aid stations at suitable locations within easy reach of the workmen and other 
staff engaged in the Works. Each First-Aid station shall be properly equipped and will remain in charge of a 
suitably qualified person. The Contractor shall also provide for transport of serious cases to the nearest hospital. 
All these arrangements shall be to the approval of the Superintending Engineer of West Circle of Municipal 
Engineering Directorate. 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose he shall 
provide requisite number of Fire Extinguishers and adequate number of buckets, some of which are to be always 
filled with sand and some with water. This equipment shall be provided at suitable prominent and easily 
accessible places and shall be properly maintained. 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the works and 
shall at his own expense and to the approval of the Superintending Engineer of West Circle of Municipal 
Engineering Directorate, take all measures necessary to ensure their safety. Such measures shall include the 
provisions of helmets (Specially where work at a height is involved), provision of gum-boots to workers engaged 
in cement concrete or other works, scaffolding or other measures required for working at a height, shall be 
strong and rigid and have to be provided with suitable and convenient access. Shoring required for deep 
excavation must be adequate and rigidly braced and strutted. The Contractor shall provide depending on the 
exigencies of the location and nature of work and other relevant factors, other safety measure that the 
Superintending Engineer of West Circle of Municipal Engineering Directorate may direct. 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of the work 
and he should be authorized to receive instructions from the Engineer. He shall receive orders given by the 
Engineer from time to time and shall act on them promptly. The Contractor shall, during working hours, 
maintain engineer and supervisors of sufficient training and experience to supervise the various items and 
operations of the work. Orders and directions as given to such engineers and supervisors or other staff of the 
Contractor shall be deemed to have been given to the Contractor. The Engineer of the Contractor responsible 
for this work, by whatever designation he may be known, but who will be specified on award of the Contract 
shall at least once in a fortnight inspect the works and shall discuss with the Engineer the conduct and progress 
of the work. 

84.0   JOINT SURVEY 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in the 
drawings or given in the specifications. Before starting the work he shall also carry out at his own cost, survey of 
the whole work site jointly with the representative(s) of the Authority. Discrepancies noticed between drawings 
and the joint survey shall be informed in writing to the Superintending Engineer of West Circle of Municipal 



Engineering Directorate and got set right before execution of works. Such deviations as may arise out of the 
joint survey shall not viable the provisions of contract or entitle the Contractor to any extras in any way. 

85.0 LAYOUT AND CHECKING 

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out, as 
directed, survey, laying out, setting out, checking of works, taking measurements, testing hydraulic and other 
structures, without any extra payment. The Contractor shall also provide approach and access to all the works 
and stores without any extra cost. 

85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his authorized 
representative, permanent base lines, cross line and bench marks shall be established by the Contractor so as to 
serve as reference points and "Dimensional Control Basis" of works. He shall prepare and submit a plan showing 
such reference points with their full description. 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through other contractors. In the 
event of any such work the contractor shall have to work in full co-operation and in close co-ordination with 
other contractor/contractors. Any difficulty that may arise in this connection will have to be amicably settled by 
the contractors amongst themselves. If that be not possible, the matter shall be referred to the Superintending 
Engineer of West Circle of Municipal Engineering Directorate whose decision shall be final and binding on all the 
parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any necessary 
access to others as it required is given. The contractor will be permitted to use only the access to the site as 
indicated on the site plan of Bidder Drawing. 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval shall be 
furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good time before the collection of 
such materials and equipment so as to permit inspection and testing. The samples shall be properly marked to 
show the name of the materials, name of the manufacturer and place of origin and item for which it is to be 
used. Only upon approval, the materials of approved quality shall be brought to site. Samples approved shall be 
on exhibition at all times, properly stores and prevented from deterioration for the purpose of comparison with 
the materials brought to site of work from time to time for use in work. 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and positions of 
all permanent works (showing therein any approved deviation between the drawing and the work as actually 
executed), The information available from the records must be adequate and complete to enable preparation of 



"as- made" drawing by the Contractor from these records. 

89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the progress of 
work or interesting features thereof. The time and the position where from a photograph is to be taken should 
be as per direction of the Engineer or his Representative, Three copies of each of these photographs to an 
enlarged size of about 25 cm x 20 cm together with the CD/DVD, shall be supplied to the Superintending 
Engineer of west Circle of Municipal Engineering Directorate and these shall become the property of the 
Employer. Each photograph shall be suitably captioned with the date of the photograph, location and other 
relevant particulars, further prints and CD of the photograph, location and other relevant particulars shall not be 
kept by the Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0 
Mega pixels should be used for taking photos. Restrictions to photography or security restrictions that may be 
applicable to any particular area must be carefully and rigidly observed. The number of photographs (each 
consisting of three prints and the CD/DVD as aforesaid) for the complete works is not expected to exceed 100 
(one hundred), No photograph of the plant and other installations shall be taken without prior approval of the 
concerned officers 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of the 
sub-work are to fit in perfectly in the whole plant in every respect so as to form effective working parts of the 
whole plant as per satisfaction of the Superintending Engineer of West Circle of Municipal Engineering 
Directorate. Each sub- work will be considered as complete when it is completed as per specifications and put 
into commission, as per standards, as a successful component part of the whole plant. 

 

91.0 CHECKING QUALITY OF WORK 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor shall, at 
any time during continuance of the contract, offer sample of work done or if necessary pull down a reasonable 
part of the work enough for such inspection and testing as the Engineer may direct and the Contractor shall 
make good the same at his cost and to the satisfaction of the Engineer without any extra cost. 

92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in writing to the Engineer, 
about the work which is proposed to be covered or placed beyond the reach of measurements so that measurements may 
be taken before the work is covered, bar bending schedule is to be provided five days before the casting date. If any work is 
covered without such written notice, the same shall be uncovered at the cost of the Contractor and in default hereof no 
payment or allowances shall be made for such work. These requirements apply for all the component items executed for 
the sub-work for which lump sum price is quoted 

93.0 SITE ORDER BOOKS 



1. For the purpose of quick communication between the Engineer or his Representative and the Contractor or his 
Agent or Representative, Site order Books shall be maintained at site in the manner described below. Any communication 
relating to the works may be conveyed through records in the Site Books. Such a communication from one party to the 
other shall be deemed to have been adequately served specified elsewhere in the General Conditions of Contract. Each Site 
Book shall have machine-numbered pages in triplicate and shall be carefully maintained and preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be readily available to 
the Engineer or his Representative. Any instruction or order which the Engineer or his Representative may like to issue to 
the Contractor may be recorded by him in the Site Book and two copies thereof taken by him for his record. The Contractor 
or his Agent or Representative may similarly maintain separate Site Book for any communication he may like to send to the 
Engineer or his Representative. Two copies thereof when sent to the Engineer's Representative and receipt obtained 
thereof, will constitute adequate service of the communication to the Engineer. 

94.0 TECHNICAL  ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel selected and sent by the 
ULB to the works of the Contractor. These engineers shall be given special training in the shop and drawing office where the 
equipment will be designed and manufactured and where possible in any other plant where Contractor's manufactured 
equipment of similar type is under installation tests or maintenance, to enable them to become fully familiar with the 
equipment being supplied by the Contractor. The period of training shall be as decided by the ULB but in any case shall not 
exceed six months for any individual. During the period of training the Contractor shall arrange for reasonable 
accommodation of the engineers and transport from the place of accommodation to the works or plant. The Contractor's 
supervisory personnel at site shall continuously and intensively instruct and train an adequate number of the ULB authority 
operating and maintenance personnel at site during erection and commissioning of the plant to enable them to take over 
the operation and maintenance of the plant after the maintenance period. No extra payment shall be made by ULB for the 
training of personnel under this clause. 

 

 
Administrator/Chairperson 

     Memari Municipality 
 

 

 



 

 

 

SECTION – D 
 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to the approval of 
the Engineer-in-Charge. Any material not covered by these Specifications, shall comply with the relevant 
latest Indian Standard Specifications (Referred to as IS as revised or modified up-to the date one month 
prior to Tender date). British or American Standard Specifications shall be referred to in case any 
particular specification is not available in any of the aforesaid Specifications. For materials not specified 
in the aforesaid, direction of the Engineer-in-Charge shall be followed. All disputes shall be referred to 
the Employer, whose decision shall be final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to the prior 
approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in advance 
representative samples in quantities and in the manner as directed by the Engineer-in-Charge for his 
approval. Materials brought to the Site, which in the option of the Engineer-in-Charge do not conform to 
the approved sample, shall, if so directed by him, be removed by the Contractor from the Site and 
replaced by the materials of approved quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may subsequently 
reject the same if in his opinion the materials has since deteriorated due to long or defective storage or 
for any reason whatsoever and is thereby considered unfit for use in the permanent works. Any material 
thus rejected shall be immediately removed from the Site at Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as directed by the 
Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. The Contractor 
shall, at his cost and expenses, for this purpose supply requisite materials and render such assistance to 
the Engineer-in-Charge as he may require.  



1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered by these 
Specifications or by other tender documents shall be carried out as per best practice according to the direction 
of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in case of necessity British or 
American Standard Specifications shall be taken as guide for the purpose.  

 

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all materials, 
labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props, bamboos, ropes, 
templates, pages and all appliances and operations whatsoever necessary for efficient execution of work.  

1.4  Ground Conditions  

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in the area 
and allow for extra expenses likely to be incurred due to any limitations whatsoever. The Finished ground level 
(FGL) have to obtained by the bidder prior to pre bid meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is to 
provide all instruments and proper qualified staff required for checking the Contractor's work.  

1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of accidents on the 
site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and other 
plant and equipment to keep site excavated foundation pits and trenches free from surface as well as 
subsoil/leakage water from any other source thereof and continue to do so to the complete satisfaction of the 
Engineer-in-Charge till the site is handed over. Method of dewatering shall need approval of the 
Engineer-in-Charge but no payment whatsoever is allowed on this count.  

1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area indicated 
to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, all hutments 
and excess stores and remnants of building materials such brick bats, metal, sand, timber, steel etc.  



1.9  Bench Marks and Ground water Gauges  

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and base line 
marks and base line marks from damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be excavated.  

 

 

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance capable 
of carrying out the work in accordance with the drawings and specification and to correct levels. The cost this 
establishment should be included in his rates.  

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per IS: 1200.  

1.13 Specifications Referred to  

1.13.1  The specifications contained herein are not exhaustive and for such items of works which may arise and 
which are not covered by these specifications, the provisions in the relevant Indian Standard (Latest 
Edition) shall apply.  

1.13.2  A list of some Indian Standards is given herein.  

1.13.3  Wherever reference to the Indian Standard mentioned below or otherwise appears in the specification, 
it shall be taken as reference to the latest version of the Standard.  

IS Code No Description 

IS: 1200 Method of measurement of building and Civil Engineering works.  

IS: 1542 Sand for plaster. 

IS: 383 Aggregates-Coarse and fine, from natural source for Concrete. 

IS: 515 Aggregates for use in Mass Concrete, natural and manufactured. 

IS: 456 Code of Practice for Plain and Reinforced Concrete for General Building construction. 

IS: 3370 Code of Practice for Concrete Structures for the Storage of Liquids.  

IS: 12269 Specification for 53 Grade Ordinary Portland cement. 



IS: 1786 Specification for High Strength for Differed steel bar & wires for concrete reinforcement. 

IS: 1077 Common Burnt Clay Buildll1g Bricks. 

IS: 1235 Flooring Tiles, Cement Concrete, Floor Finish 

IS: 1443 Cement Concrete, Flooring Tiles, Laying and finishing. 

IS: 1661 Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings. 

IS: 226  Structural Steel (Revised) Iron Work 

IS: 800 Code of Practice for use of Structural Steel in General Building Construction. 

IS: 1893      Workability of Concrete 

 

2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Execution of Piling works  

The piling work shall be carried out strictly in accordance with this specification and working drawing or 
instructions given from time to time to the Contractor maintaining all relevant latest IS codes of practices. 

 The Tenderer is strongly advised to inspect the site before tendering and apprise himself of the site before 
submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and filled 
with approved excavated earth, all clods being broken up to the finished G.I. Filling shall be done in 200mm 
layers, each layer to be property moistened and well rammed. Excavated materials which is surplus or which is 
consolidated unsuitable for back filling shall have to be disposed of in spoil dumps as directed by the 
Engineer-in-Charge. No extra payment will be made for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this specification 
and any working drawing or instructions given from time to time to the Contractor.  



3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of materials and 
concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly authorized 
by him. The Contractor's Engineer shall personally check that both the form work and reinforcement 
have been correctly placed and fixed, and shall satisfy himself that all work preparatory to the casting is 
completely ready, before informing the Engineer-in-Charge for final inspection and approval and for 
which purpose at least 24 hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such standards.  

3.2  CEMENT  

The Portland pozzolana cement /Slag Cement confirming to IS 1489(Part 1):1991 & IS 1489(Part 2):1991 
of premium grade shall be used for the construction. Cement tests shall have to be carried out at 
Contractor's expense as and when directed. Cement, which has or practically set, shall not be used 
under any circumstances. The brand of cement used for the work will selected & approved by the E.I.C 
in writing before execution of work.  

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 5l5. 
Samples of aggregates, proposed to be used in the work shall be submitted free of charge in sufficient quantities 
to the Engineer-in-Charge with sieve analysis and other physical and chemical analysis data for his approval. He 
will preserve approved samples for future reference. This approval will not in any way relieve the Contractor of 
his responsibility of producing of specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black granite 
trap stone obtained from approved source and shall consist of uncoated, hard, strong dense and durable pieces 
of crushed stone, and be free from undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or 
laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates shall be 
thoroughly washed with water and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra 
cost of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete                  : 20 mm  

Thin R. C. C. Members 

With very narrow space  : 12 mm.  



 

Mat/Lean Concrete   : 20/40 mm.  

 

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall be such 
as to produce a dense concrete of the specified proportions and or strength and consistency that will work 
readily in position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous material, having hard, 
strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky particles or other 
deleterious substances. The amount of undesirable shall not exceed the percentage limits by weights as 
specified in relevant IS Codes. Washing of aggregates by approved means shall be carried out, if desired by the 
Engineer-in-Charge, at no extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code. Fineness 
Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample. Fineness Modulus 
for sand should not be less than 2.5. 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in 
considerations of the approved drawings for all R.C. C. works for review and checking by the 
Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-2008 of TATA/SAIL/RINL make. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 
immediately before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing and all 
bars must be bent cold. The Steel shall be placed in such a way that it is rigidly held in position while 
concrete is being cast. The correct clearance from the form shall be maintained by either pre-cast 
mortar blocks or by metal supporting chairs to be supplied by the Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable with No. 16 to 
18 SWG at every intersection so that reinforcement will not be displaced in the process of depositing 
concrete. The loops of binding wire should be tightened by pliers and welding of reinforcement for 
lapping & binding should be done if desired by E.I.C. No extra payment will be made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial 
straightening and removing of loose rust, if necessary, cutting to requisite length, hooking and bending 



to correct shape, placing in proper position including supplying and binding with block annealed wire as 
stated in clause 3.4.3 above.  

3.4.5  The brand of steel used for the work will be selected & approved by the E.I.C in writing before execution 
of work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as 
possible, the water is of such quality that it is potable. If any chemical analysis of water is necessary and 
ordered, the same shall be carried out at an approved laboratory at the Contractor’s cost and expenses.  

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform to IS: 456 & 
IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It should be sampled and 
analysed as per IS: 1199. The concrete should stand the test specified in IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any 
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-cast 
piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout the length of 
the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall abide by 
provision made as per IS 456_2000.  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the reinforcement, around 
embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of mechanical 
vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to be applied 
externally, the design of formwork and deposition of vibration shall receive special consideration to 
ensure efficient compaction and to avoid surface blemishes.  

3.6.5  Test for Water Tightness of Structures / Pipes  

For liquid retaining structures including inlet chambers etc. shall be deemed to be satisfactory water 
tight as per relevant clause of IS: 3370. The Contractor at his own expenses, if necessary, shall undertake 
approved corrective measures.  

As regards the pipelines, the tests shall be performed for the Hydrostatic Pressure of 10 Kg./Sq. cm in 
case of S.W.D., D.I. Pipes and 2 Kg./Sq. cm. for P. S. C. respectively. The tests shall be carried out as per 
relevant IS Codes and pipes shall be considered satisfactory if the tests results satisfy the requirements 
of the relevant clauses of the Codes. The Contractor shall give all these Hydraulic Tests by making his 
own arrangements for water supply and filling and disposing the water after the tests. The Contractor 
shall rectify the defects noticed and carry out the tests again and repeat the testing operation till 



successful result is obtained and accepted by the Engineer. The rates Quoted for the work shall be 
considered as inclusive of cost of all Labours, materials and equipment required to give successful tests 
for Water tightness.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related codes. It 
should, however, be noted that for every 15 M3 of concrete placed or for every one day's volume of 
concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test purpose, and tested at 
the Contractor's cost and expenses at a Laboratory as approved by the Authority. The number of test 
cubes may, however, be altered at discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) 
cubes in each case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean concrete 
where nominal mix concrete will be allowed. The mix design report for the concrete of grade M-25 and 
M-30 shall be submitted from any Govt. Institute prior to start of the work and should be get approved 
from E.I.C. 

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than Grade of 
M25 for works other than water retaining structure & for water retaining structure (RCC) Grade will be 
M30 and higher as per IS 3370. 

The mix shall be designed to produce the grade of concrete having required workability and a 
Characteristic Strength not less than appropriate values given in IS: 456 - 2000. For mix design, 
procedure given in Indian Standard recommendation i.e., IS: 10262 with latest amendments shall be 
adopted. As long as the quality of materials does not change a mix design done earlier may be 
considered adequate for later work. Batching mixing, sampling and Strength Test of concrete shall be 
carried out in compliance with the relevant clause of IS: 456-2000 and all other relevant Indian 
Standards recommended therein. Proper admixtures of reputed brand should be used to maintain 
workability and in making concrete for water retaining structures with prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of mix design and 
written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the responsibility of the 
Contractor and any approval by the Engineer-in-Charge shall not relieve him of his responsibility in 
respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design Test 
result and supply copies of such Calculations, tabulations, Graphs etc. required by the 
Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined by weight, 
where the weight of cement is determined on the basis of weight per bag a reasonable number of bags 
be weighed periodically to check the net weight or should be either weighed or measured by volume in 



calibrated tanks, All measuring equipment’s shall be maintained in a clean serviceable condition and 
shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing shall be 
determined by the Engineer-in-Charge. Where weight batching is not possible or practicable, the 
quantities of coarse and fine aggregates may be determined by volume but cement in any case shall be 
weighed by weight only. If fine aggregate and volume batching is adopted, allowance shall be made for 
bulking. The bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of aggregate 
shall be determined as per IS: 2386 (Part-III) and the amount of water to be added shall be adjusted 
accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control should be 
exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. Test 
strength of every sample shall be determined in accordance with the recommendations of IS: 456-2000. 
If one out of ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 10%, 
the concrete will be deemed satisfactory. If two of the test cubes out of ten shows a deficiency in 
strength up to a limit of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % 
will be made on the cost of such concrete. If three out of ten test cubes show deficiency in strength up 
to a limit of 10%, a reduction of 5% will be made on the cost of such concrete. If more than three test 
cubes show a deficiency in strength up-to a limit of 10% a reduction of 10% will be made on the cost of 
such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the concrete shall be 
rejected. Such rejected concrete work shall have to be dismantled and replaced to the satisfaction of the 
Engineer-in-Charge by the Contractor free of cost to the Employer. No payment for the dismantled 
concrete, the relevant formwork and reinforcement, embedded fixtures etc. wasted in the dismantled 
portion, shall be made. In the course of dismantling, if any, damage is done to the embedded items or 
adjacent structures, the same shall also be made good free of charge by the Contractor to the 
satisfaction of the Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be made on 
the cost of such concrete. if the deficiency in strength to two out of ten test cubes exceeds the 10% 
limit, a reduction of 10% will be made on the cost of such concrete. If the deficiency in strength of three 
out of ten test cubes exceeds the 10% limit, a deduction of 20% on the cost of such concrete will be 
made.  

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the quantity 
of water has to be increased in special cases, cement shall also be increased proportionally to keep the 
ratio of water to cement same as adopted in trial mix design for each grade of concrete. No extra 
payment for additional cement will be made.  

3.8  PRE-CAST CONCRETE  

Pre-cast Concrete items shall conform to relevant IS Specifications. Pre-cast items shall be suitably 



marked with the date of casting identification marks and shall show the right way up as may be 
required. The arrangements to be made by the Contractor for Site manufacture and handling of pre-cast 
items shall be done to the approval of the Engineer-In-Charge. Each pre-cast unit shall be cast in one 
operation and no construction joints shall be permitted. No damaged or defective units shall be built 
into the works and units shall be so stored that they are not over' stressed.  

Pre-cast units shall be provided in places as shown in the approved drawings. The pre-cast units shall be 
cast at site strictly following the Specifications of Pre-cast Concrete work. Proper care shall be taken to 
ensure that the units are obtained from the moulds without any damage. Before erecting in position the 
units shall be cured adequately by keeping units immersed in water.  

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.  

The work shall also include providing all necessary staging, centring, shuttering & formwork for placing 
concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. thick. Surface 
to be in contact with concrete are to be planed smooth. Alternatively, sufficiently rigid plywood 
shuttering or steel shuttering may be used. In every case, joints of the shuttering are to be such as to 
prevent the loss of liquid from the concrete. In timber shuttering the joints shall, therefore, be either 
tongued or grooved or the joints must be perfectly close and lined with draft paper polythene films or 
other types of approved materials. In case of plywood or steel shuttering also the joints are to be 
similarly lined. All shuttering and framing must be adequately stayed and braced to the satisfaction of 
the Engineer-in-Charge for properly supporting the concrete, during concreting and the period of 
hardening. It shall be so constructed that it may be removed without shock or vibration to the concrete. 
No through bolts are allowed for holding the shuttering in water retaining structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to 
them before they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. shall 
be scrupulously removed from the interior of the forms before the concrete is poured. Formwork shall 
not be used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  

If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along with 
wire brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall be treated 
with approved non-staining oil or composition. Care shall be taken that the oil or composition does not 
come in contact with reinforcing steel or existing concrete surface. They shall not be allowed to 
accumulate at the bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the 
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the date 
in which the concrete is placed in each part of the work and the date on which the form work is 



removed there from and have this recorded checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-Charge 
may delay the time of removal if he considers it necessary. Any work showing signs of damage through 
premature removal of formwork or loading shall be entirely reconstructed without any extra cost to the 
Employer.  

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme 
temperature. Concrete placed below the ground level shall be protected from failing earth during and 
after placing. Concrete placed in ground containing deleterious substance shall be kept free from 
contact with such ground or, with water draining from such ground during placing of concrete and for a 
period of at least 3 (three) days or as otherwise directed by the Engineer-in-Charge, the ground water 
around newly poured concrete shall be kept to an approved level by pumping or other approved means 
of drainage at the cost of the Contractor. Adequate steps shall be taken to prevent flotation or flooding. 
Steps, as approved by the Engineer-in-Charge, shall be taken to project immature concrete from damage 
by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious materials, etc. 
that may impair the strength and durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with 
Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after final 
setting. This period may be extended at the discretion of the Engineer-in-Charge, up-to 14 (fourteen) 
days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm depth for the 
period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of the 
Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as soon as 
possible after the concrete has set. No extra payment is allowed on such count.  

3.11  CONCRETE FINISH  

     The Concrete surface on removal of form work shall be such that no finish is necessary, If, 
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 
projecting parts by chipping and smoothening the surface with cement rendering at his own expenses. 
The shutter marks shall invariably be removed by rubbing with carborandum stone. The Contractor shall 
therefore take all precaution for avoiding the shutter marks.  

3.12  Contractor's Supervision  

      The Contractor shall provide constant and strict supervision of all the items of construction 
during progress of work, including the proportioning and mixing of the concrete and bending and 
placing of reinforcement. Any important operation such as concreting or stripping of form work 
adequate notice shall be given in advance. 



     The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be 
added just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of 
mixing.  

4.0 BRICK WORK  

4.1        The Contractor shall build all brickwork uniformly no one portion being raised more than 1 
meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend the 
full thickness of the brickwork. All joints shall be properly raked and the surface washed down.  

4.2        All the bricks shall be kept fully immersed in water at least for a minimum period of six hours till 
they are completely soaked and only thoroughly soaked bricks shall be used in the work.  

4.3       The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The surface of 
unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  

5.0  PLASTERING, PAINTING AND SURFACE TREATMENT  

5.1  Cement Plaster  

5.1.1        The plastering work shall be governed by IS: 1661. Unless otherwise specified cement plaster 
shall be composed of 1 part of cement and 6 parts of sand. For ceiling plaster, the composition shall be 1 
part of cement and 4 parts of sand. The thickness of ceiling plaster shall be 6 mm. The thickness of 
plaster to the fair faces of brickwork shall be 19 mm. The thickness mentioned shall be minimum 
thickness. The Contractor shall allow in his rate for any rubbing out due to inequalities of brickwork. 

5.1.2        The rate shall also include for forming of any moulding drip course etc., and for extra thickness 
due to corbelling of brick work in parapet or at any other place.  All internal angles shall be rounded off 
as per drawing or as directed by the Engineer-in-Charge without any extra charges- if required. 

5.1.3        Cement and sand shall be measured and mixed dry thoroughly to a uniform colour on a platform 
specially constructed for the purpose. Care should be taken to see that no foreign matters get mixed 
with the mixture. Only enough water shall be mixed to make the mixture workable. The mix shall then 
be turned over and again to a uniform colour and texture number more cement mortar shall be mixed 
at a time than cannot be used within thirty (30) minutes of mixing.  

5.1.4       Surface to be plastered are to be brushed clean, wetted for 24 hours before the plaster is put in 
and the joints of the brick work raked out 12 mm. deep minimum. The concrete faces to be plastered 
shall be chipped, roughened and soaked with water for achieving required bond with the plaster 
without any extra cost.  

5.1.5       The surface of the plaster shall be finished absolutely in one plane. The Contractor shall rub down 
any unevenness with carborandum stones at his cost and expenses. Care shall be taken to see that no 
mark remains at the junction of plastering done at different times. If necessary, the junctions shall be 
rubbed with carborandum stones to eliminate such undesirable marks. The Contractor may be required 



to use normal sprinkling of thin cement slurry on the surface for satisfactory finishing of the plastering 
work for which no extra payment shall be made.  

5.1.6       Plaster shall be protected and cured by keeping it thoroughly wet with sprinkling of water for 10 
(ten) days continuously.  

5.1.7      The cost of plastering work shall also include the cost of necessary scaffolding, staging etc. as 
would be required for the work.  

6.0  SURFACE FINISHING  

6.1 General   

     The cost of all the items of work under this section should include the cost of necessary 
scaffolding, staging, preparing sub base, removing stains from the floor, skirting, wood work, glass etc. 
caused through execution of the work.  

6.2  White Washing  

6.2.1        White washing shall be done with 5(five) parts of stone lime and I (one) part of shell lime with 
necessary gum (about 2 Kg per m3 of lime) using a small quantity of blue as per direction of 
Engineer-in-Charge. The lime shall be brought to the site un slaked and shall be slaked at site with an 
excess of water and allowed to remain under water for (two) days. To the mixture fresh water may be 
added to bring the consistency to that of a thin cream. When thoroughly mixed, the mix is to be strained 
through coarse cloth. The surface of the wall is to be brushed thoroughly cleaned before the white 
washing is applied. Each coat of white wash has to be laid on with brushes. Each coat of White Wash 
means one continuous strike of brush with the prepared wash from top downwards. Another similar 
strike bottom upward over first strike followed by another similar strike from right to left and another 
from left to right over the right application of brush before it dries. Each coat must be perfectly uniform 
when finished and free from brush mark etc.  

6.2.2        Three coats of white wash will mean a minimum of 3 (three) coats to produce on opaque white 
surface to the entire satisfaction of the Engineer-in-Charge. If the surface is blotchy or otherwise 
unsatisfactory, number of coats shall be applied till the desired effect is produced to the satisfaction of 
the Engineer-in-Charge without any additional cost.  

6.3  Weather Guard / Weather Shield / Weather Coat with Primer 

6.3.1          Where specified, external surface shall be finished with two coats of 'Weather Guard / 
Weather Shield / Weather Coat with Primer' of approved colour, shade and manufacture. The surface 
shall have to be finished it to be previously cleaned down to remove loose dust or dirt by use of stiff 
wire brush. All inequalities to be rubbed down and defects rectified. The surface to be wetted well with 
water and the surface water is to be allowed to run off. The 'Weather Guard / Weather Shield / Weather 
Coat with Primer' or equivalent to be mixed will be strictly as per manufacturer's specification. The 
mixed 'Weather Guard / Weather Shield / Weather Coat with Primer' or equivalent shall have to be 



applied to the surface with a brush of a good quality. The first coat should be well brushed into the 
surface to form a good bond. Second coat should be applied carefully to give a good finished 
appearance may be applied by brushing or spraying. Each 'Weather Guard / Weather Shield / Weather 
Coat with Primer' or equivalent application shall be wetted at the end of the day with a fine water spray. 
Necessary primer has to be applied before coating of Weather Guard / Weather Shield / Weather Coat 
with primer. 

6.4  Painting to Steel Works  

6.4.1         Any shop coat of paint shall not be considered as a coat of paint for the purpose of 
specification.  

6.4.2          Ready mixed synthetic enamel paint of 'Jenson & Nicholson' 'British Paints', 'Shalimar Paints 
or similar other approved make and approved colour and shade shall only be used. The primer shall be 
red oxide zinc chromate primer (1S: 2074) or any other anticorrosive primer as approved and directed 
by the Engineer-in-Charge. The Contractor shall furnish the details of paints to the Engineer-in-Charge 
for approval of paints before commencement of painting work.  

6.4.3         The surface to be painted shall be properly cleaned, de-rusted, all loose scales removed and 
smoothened with emery papers. Then a coat of anticorrosive priming shall be evenly applied. After this 
has dried up, two successive coats of best quality ready mixed synthetic enamel paint shall be given to 
the entire satisfaction of the Engineer-in-Charge. Brushes of approved size and make shall only be used 
for application of paint and use of cloth is definitely prohibited.  

7.0  DAMP PROORING WORK  

7.1         Unless otherwise specified, damp proof course shall be 25-mm thick cement concrete (1:2:4) 
with stone chips graded 10 mm to 3 mm with 3% Cico or similar approved water proofing compound 
conforming of IS: 2645 by weight of cement. The proportioning, laying etc., shall be done is conformity 
with specification for cement concrete work. The damp proof course shall be used for all brick walls of 
the building.  

8.0  ROOF WATER PROOFING TREATMENT  

8.1          Both flat and curved roofs, whether accessible or inaccessible, shall provide with polyurethane 
based water proofing paint.  

Specification for Roof Water Proof Treatment with Polyurethane based Water Proof Paint  

8.2  Preparation of Surface   

       The top surface of the roof shall be chipped off where necessary and all loose particles, dust 
impurities, are to be removed by rubbing the entire roof surface with wire brush and by application of 
High Pressure Compressed Heated Air to have a complete dust free and moisture free surface.  

      The roof surface, receiving polyurethane based Water Proofing paint, shall be provided with 



cement punning having smooth finish. A cross slope of 1 in 300 shall be provided in the roof of Building 
to allow proper drainage of rainwater.  

8.3  Specification of Materials  

       The polyurethane based paint is essentially an elastic and water proof film having a good 
adhesion to concrete; water and abrasion resistant properties and shall have long term weather proof 
characteristics. The paint / film material shall be of two components which is to be mixed and processed 
as per manufacturer's specification. The mixture shall be homogeneous before applications, as it has 
tendency to settle.  

      The polyurethane based water proofing system shall be manufactured by reputed 
manufacturers of proven recorded and shall be approved by the South Building Research Institute 
(CBRI)/ National Chemical Laboratory (NCL)/ The Council of Scientific and Industrial Research/New Delhi 
(CSRI)/ National Test House, Kolkata or similar such Government/ Public Sector Undertakings.  

     The materials are to be inspected/ approved by the Engineer-in-Charge as per procedure to be 
mutually agreed upon the agency and in charge of the work.  

8.4        Since the product has a very short self-life, the materials are to be used in the work shall not be 
older than four (4) months from the date of manufacture (i.e. the date of bottling).  

       Necessary Test Certificate of CBRI/NCL/CSIR/National House etc. are to be furnished by the 
contractor or the Department, for the materials procured for the water proofing work.  

8.5  Application  

       The two components of polyurethane based water proofing system should be mixed as per 
manufacturer's specification before application. The tack coat should be applied by brushing or roller to 
the entire surface in normal temperature and 406 hours setting time should be allowed before 
application of the second coat. The record and final coat of polyurethane based mixed waterproofing 
sealing over the priming coat to be applied at normal temperature and curing time between 36 to 48 
hours should be allowed.  

The application to be made by technically trained and approved applicators duly certified by the 
manufacturers.  

8.6  Guarantee Period  

         The entire waterproofing job shall be covered with a written guarantee of leak proof 
performance for a minimum period of 10 (ten) years.  

8.7  Defects Liability Period  

         The percent (10%) of the cost of all works shall be retained by the Department for The Security 
Deposit excluding operation and maintenance will be refunded the Defect Liability Period of the work shall be 



three years from the actual date of completion of the work; 

For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of completion of 
the work; 

ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the actual date of 
completion of the work; 

iii) The balance 70% o f t he security deposit shall be refunded to the contractor on expiry of five years from the 
actual date of completion of the work. 

9.0  FLOORING 

9.1           Patent Stone Floorings shall be 25mm. thick in M25 grade concrete with 10mm. to 6mm. 
stone ships laid in rectangular panel with diagonal length not exceeding 3.00M and finished smooth with 
neat comment punning 1.5mm thick. After finishing, the surface shall be left undisturbed for two hours 
and then with wet bags and after 24 hours cured by flooding with water and kept wet for at least 7 
(seven) days. Required Camber or Slope should be provided in floor draining wash water, if necessary.  

9.2           Cast-in-Situ Mosaic in floor shall be 25mm.thick (finished) laid in panels as directed with 
necessary underlay of cement concrete (1:2:4) with stone chips with 12mm. thick terrazzo topping 
finished to 9 mm. after final grinding with 0 to 10 mm. size Mosaic chips highly polished etc. - complete 
as per specification of IS; 2114-1962. Cast-in-situ Mosaic in Skirting and Dado shall be 12mm. thick. The 
Mosaic work shall be of approved colour and to the entire satisfaction of the Engineer-in-Charge.  

9.3          'Ferro site' or 'Ironite' Flooring shall be 50 mm. Thick to be laid in two layers. First a layer of 
25mm. thick patent stone flooring shall be laid in M25 grade concrete and allowed to dry. Then the 
second layer of 25mm.thick flooring of M25 grade concrete with 10mm.to 6mm. stone chips using at 
least 1Kg./Sq.m. of floor hardening compound of approved quality and make shall be laid and cured. The 
flooring shall be laid in rectangular panel with diagonal length not exceeding 3.0 meters. 

10.0  IRON MONGERY  

10.1          The rain Water pipe of the materials and of size as specified shall be of approved manufacture 
end jointed as follow:  

10.1.1    For heavy cast iron pipes with gasket and lead properly caulked.  

10.1.2          Where required these are to be run in chase left out in walls, columns, slabs and to be 
encased in cement concrete 1:2:4 (1 Cement, 2Sand 4 washed Stone Chips 19mm. down) with metal 
wrapping or with M.S: loops placed at approximately 325mm center to center or as directed by the 
Engineer-in-Charge. All pipes encased in walls, columns or under floors must be heavy cast iron with 
lead caulked joints. For exposed lengths of pipes, these are to be neatly secured clear from the finished 
wall face with nails and bobbing in the case of cast iron pipes, nails or screwed to hard wood tapping 



pugs embedded in wall.  

10.1.3             All cast iron rain water pipes shall be painted two coats inside with approved 
anticorrosive paint. The exposed cast iron pipes shall be painted outside with two coats of ready mixed 
Synthetic Enamel Paints of approved makes, shade and colour over a coat of priming of approved make.  

10.1.4          The mouth of rain water pipes shall be fixed with C.I grating and the pipe jammed in position 
in 1:2:4 cement concrete with stone chips and neat finish on the surface.  

10.1.5          The work shall include all supply, fitting and fixture of materials cutting, making chases, 
encasing, painting, jointing, etc. complete in all respect. The work shall include supplying, fitting, fixing, 
and jointing of all the specials required for the completed work.  

10.1.6          Rain water Spouts shall be of C.I pipes cut to exact length as per approved drawing or 
direction of the Engineer-in-Charge and laid in position in 1:2:4 cement concrete with stone chips, 
adjoining roof being finished in neat cement. The interior faces shall be painted two coats with 
anticorrosive paint and the faces shall be painted with two coats of ready mixed Synthetic Enamel paint 
of approved make, shade and colour over a coat of priming of approved make.  

10.2  Metal Casement  

10.2.1            Unless specified otherwise, all doors, windows and ventilation in general should be of mild 
steel casement with sections as per IS: 1038. They shall be of approved make. The Contractor will submit 
the name and address of the manufacturer whose metal casements he intends to use for approval of 
the Engineer-in-Charge. The workmanship shall be of high quality and shall be up to the entire 
satisfaction of the Engineer-in-Charge.  

10.2.2           All the steel doors and windows sashes shall be given a shop coat of Red Oxide Zinc 
Chromate Primer IS: 2070 after these are thoroughly cleaned off dust, dirt, scales etc., and passed after 
inspection by the Engineer-in-Charge.  

10.2.3          Windows are to be prepared for puffy glazing from the outside and for opening outwards 
unless otherwise mentioned. All steel sashes shall have holes drilled at suitable places for inserting 
glazing clips which shall also be supplied by the Contractor All glazing shall be fixed to the shutters or 
frames in addition to glazing clips with quality putty of Shalimar or equivalent make. Glass must not be 
placed directly against the metal. A thin layer of putty must be evenly spread over the glazing rebate 
and the glass pressed firmly against it.  

10.2.4         Ventilators shall be constructed from solid rolled universal casement section being double 
weathered at all points to ensure water tightness and bedded in mastic and screwed to the sashes.  

10.2.5         The fitting shall be of heavy pattern bronze oxidized brass and of approved quality, side hung 
casement will have two point locking handle and casement fasteners. The hung windows shall have 
200mm. long adjustable casement stay, arrange to lock the windows from inside horizontally at the 
canter, hung windows shall have spring catch designed for hand cord or pole operation as approved by 



the Engineer-in-Charge. The fittings to be fitted either by screwing to the window sections or to steel 
bracket welded to the window section as approved by the Engineer-in-Charge.  

10.2.6  Galvanized weather bars shall be provided to sills of all windows.  

10.2.7           Metal casement is on no account to build in at the time the walls are constructed. Holes to 
accommodate the fixing lugs are to be left or cut and the casement fixed after all rough masonry plaster 
works have been finished. The lugs of the casement shall be jammed in 1:2:4 cement concrete with 
stone chips after holding the casement in proper position, line or level.  

10.2.8            Glazing for windows and ventilators shall weight not less than 8.0 Kg./Sq.m for doors, 
6mm. thick wire net reinforced glazing shall be used as approved by the Engineer-in-Charge. The glasses 
shall be cut to size accurately to suit all openings to glaze with slight margin of about 1.50mm. on all 
sides or as directed. These shall be securely fixed in position in the manner described earlier. On 
completion of the building, the Contractor shall clean all the glass and leave the same perfectly in a tidy 
condition.  

10.2.9           The cost of marginal doors, windows and ventilations shall include supplying fixing, fitting, 
glazing cleaning, necessary scaffolding, staging etc. and shall be for the complete work in all respects to 
the satisfaction of the Engineer-in-Charge.  

10.2.10          The Contractor shall without any extra charge, submit three sets of shop drawings from the   
manufacture showing full details of each type of doors, windows and ventilators including section, 
position of all fittings and fixtures for the approval of the Engineer-in-Charge before manufacture and 
finally six sets of approved final drawings with notes on the method of fixing.  

10.2.11         Where specified, mosquito fly proof brass wire screen of approved gauge and mesh shall 
have to be used in combination with windows. The screen shall be fixed to the inside of the frames and 
the windows to be opened outside and be fitted with 'Follow operator' for opening to any position and 
closing. Additional intermediate members be fixed to the frames to receive the fly screen so that the 
clear span of the screen does not exceed 300 m or as approved by the Engineer-in-Charge.  

10.2.12        All windows shall be provided with grills of approved design made of 25 mm x 6 rum M.S. Flats 
and the other clean openings not exceeding 100 mm.  

10.2.13        The work for metal casements shall also include the cost of painting with 2 coats of ready 
mixed synthetic enamel paint of approved made, quality colour and shade over a coat of approved 
anticorrosive primer.  

10.3  Steel Gate  

         The M.S gates (6.0X3.0 m), architecturally designed will be obtained from manufacturer as 
approved by the Engineer-in-Charge. These shall include M.S gate of jail type as per approved design 
made of strong M.S form work, intermediate stiffeners, and round/square bars or angles of M.S 
Sheet(not less than 14 gauge), gusset cleat, etc. including necessary reverting, bolting, welding, locking 



& hanging, arrangement, fitting, fixing etc. complete in all respect as per direction of E.I.C. The both the 
shutters will have rolling arrangement with a single open able gate in one shutter. The gates shall be 
fixed in position, de-rusted, discalced and painted with 2 coats of approved ready mixed paint over a 
coat of approved anticorrosive primer.  

10.4  Rolling Shutter  

10.4.1           The M.S. roller shutter shall be obtained from manufacturer as approved by the 
Engineer-in-Charge. The roller shutter shall be of 18 G x 75 mm galvanized mild steel lath of convex 
corrugation complete with one piece construction. These shall be fitted with pressed side guides and 
pressed bottom rail, brackets, door suspension shafts, top rolling springs (of strong English Continental 
Spring Steel Wire) with a four lever concealed lock as also separate locking arrangements for padlocks, 
pulling hooks, handles and top cover. The roller shutters shall be fixed in position with all accessories 
and the workmanship shall be to the entire satisfaction of the Engineer-in-Charge. This shall be finished 
with two coats of approved read/ mixed paint over a coat of approved anti corrosive primer. 

11.0  CABLE TRENCHES  

11.1         The cable trenches should normally be of dimension 760mm x 460 mm (D x W) with insert 
plates made of M.S. of dimension 100 mm x 75 mm x 12 mm (W x D x th) are to be provided on the wall 
side of the cable trench 600 mm apart all along with cable tray.  

11.2          The Cable Trenches shall be covered with pre-cast concrete slabs of dimension 650 x 600   
adequate thickness to withstand a load of 500 Kg/m2 are to be provided as covers of trench all along. 
For easy access of cable from room to room, the design of the tie beam and level of the rooms may be 
adjusted to avoid bend in the cable.  

11.3           The cable trenches shall be absolutely free from any obstructions as to allow the cables to be 
lowered in the trenches from top only during laying. The space inside the trenches throughout the entire 
lengths shall in no case be encroached by any beam or columns.  

12.0  POCKETS & HOLDING DOWN BOLTS  

                           Provision has also to be kept for pockets and holding down bolts as per 
requirement of the electrical and mechanical equipments at no extra cost. The exact details of such 
pockets and holding down bolts will be supplied to the Contractor as per specifications of the suppliers 
of the equipment after award of the contract. It is contemplated that M.S. hangers shall be provided 
from the underside of slab/beam of the operating floor, and is to be executed in a separate contract. 
However, for the above arrangement suitable pockets and holding down bolts are to be left.  

13.0  CHEQUERED  PLATES ETC.  

                           These shall be manufactured from structural steel conforming to IS: 226. They 
shall be of the specified size, thickness and pattern as per relevant drawings or as directed by the 
Engineer-in-Charge. Cover plates will generally be of chequered plates with or without stiffeners as 



detailed in the drawings. Floor convenience, the Contractor shall prepare detailed floor plans of the 
layout of cover plates for floors and platforms so as to include all openings, cuts etc. and so as to match 
the patterns of adjacent cover plates/gratings. Where necessary, the floor will have to be made leak 
proof by properly welding cover plates. If necessary, packing shall 'be welded to the bottom of cover 
plates to raise the cover plates on sides, so as to provide necessary slopes as shown in the drawings or 
as directed by the Engineer-in-Charge in the floors and platforms to drain away any liquid failing on the 
floors and platform. Necessary gutters at the ends of platforms shall be provided for sloping floors and 
platforms as shown in the approved drawings or as directed by the Engineer-in-Charge. Krebs of flats 
shall be provided where necessary, around openings and cuts in order to prevent liquids falling to lower 
floors or platforms.  

14.0  TIMBER DOOR  

                        The timber door shall be of 1st Class CP Teak Wood for both frame (100 mm x 
100 mm) and shutters (49 mm thick). All such doors shall be fully panelled. All timber shall be of best' 
quality, well-seasoned and/or well treated for prevention and protection against decay etc. It shall be 
uniform in substance, straight in fibres, free from large or dead knots, sap, flaws, sub cracks, shakes, or 
blemishes of any kind. Any insect damage or spoils across the grain shall not be permissible. The colour 
of the timber shall be uniform throughout, firm and shining with a silky lustre when placed and shall not 
emit dull sound when struck. The doors shall be made as per approved drawings and as directed by the 
Engineer-in-Charge and the timber shall be sawn in direction of the grains and shall be straight and 
square. The door fittings shall be highly polished as per direction of the Engineer-in-Charge. 

 

15.0         M.S. Ladder:  

 

15.1  M.S. Ladder: This type of ladder shall be of 450 mm wide. The frame of the ladder shall be made of 2 
nos. ISA 60x40x8 mm thick. Steps of ladder shall made of 2 nos. 12 mm Dia. M.S. square bar as step 
placed @ 300 mm c/c. The steps shall be secured with the main frame by 5 mm thick continuous fillet 
welding. The edge of the steps shall be grounded properly to have smooth finish.  

 
15.2  This type of ladder shall be provided with both side hand railing consisting of 2 rows  of 32 mm  

dia. G.1 pipe (TATA medium quality) run parallel through 40 mm face of 40 x 40 x 6 mm ISA post. The 
length of the post shall be 450 mm. placed and secured with main frame by continuous fillet welding 
as mentioned earlier, @ 600mm  c/c. The ends of the G.I pipes shall be properly welded with M.S. 
angle support to secure it position as per drawing.  

15.3  The total assembly shall be finished with two coats of high gloss synthetic enamel (I.C.I / Asian/Berger 
/ Jonson & Nicholson make) over a coat of red lead primer (Murarka Brand or equivalent)  after 
necessary cleaning and dressing of all the components complete as per drawing & direction of E.I.C.  



15.4  The ladder shall be secured with R.C.C. floor by providing 200mm x 200mm thick M.S. base plate built 
in floor with four nos. 75mm long & 12mm dia holding down bolts.  

 
15.5   M.S. Cat Ladder:  The Cat ladder shall be 450 mm wide.   The frame of ladder shall be made of 2 

nos ISA 60 x 40 x 8 mm.  Two nos. of 12 mm dia M.S square bar placed @ 300 mm c/c and integrated 
with ladder frame by suitable fillet welding shall serve as steps of the ladder. For that purpose suitable 
holes shall be made in the ISA post for Penetration of the 12mm dia. Bars. Minimum 5 mm thick fillet 
welding all round the M.S. bar shall be made conforming to the specification of relevant I.S. Code.  

15.6           Where the Cat ladder is essential to be provided with handrail, it shall be in two side of the 
ladder as directed by E.I.C. The handrail shall be made of 32 mm dia G.I. pipe ISA posts placed @ 600 
mm c/c.  The post shall be secured both with the frame of the ladder and G.I. handrail by continuous 
fillet welding.  

15.7           The ladder shall be built with landing slab either by using 200 mm x 200 mm thick base 
plates  with 12mm dia holding down bolts or embedding itself in the concrete floor as specified by 
E.I.C. The ladder shall be stiff opted or tied with Necessary stays/props built in floor or adjacent wall 
using specified size of M.S. and where required as per direction of the E.I.C.     

 
15.8         Finally ladder shall be finished with two coats of high gloss synthetic enamel painting over a 

coat of red lead primer of approved make, as stated earlier, after necessary cleaning and removing of 
rust and dust etc. all complete.  

 
15.9         Hand Railing: All R.C.C. stairs etc. shall have to be provided with railing on the open side(s) 

throughout. The height of the railings shall be 1200 mm. The post of the railing shall be made of 
32mm dia. G.I pipe (TATA medium quality) placed @ maximum 400 mm c/c, or as specified in the 
drawing and fixed with the walkway/platform/floor.  

15.10         The railing shall be provided with two rows of G.I. pipe (TATA medium quality) run parallel 
and integrated / secured with the G.I. post by suitable welding of minimum 5mm thick at a every 
junction and intersection. The top row shall be provided with 32 mm dia. G.1. pipe and middle row 
shall be provided with 32 mm dia. G.I. pipe. The end of the GI railing shall be secured with the post 
firmly by suitable welding.  

 
15.11         The railing shall be finished with applying two coats of high gloss synthetic enamel paints of 

approved make and said over a coat of red led primer.  

15.12          The G.1. post shall be embedded in the floor up to a minimum depth of 80mm all welding  
surfaces shall be grounded to have smooth finish. Finally the total assembly shall be finished with two 
coats of synthetic enamel painting to all the exposed surfaces of G. I. pipes.  

 
15.13 Plastering to wall , ceiling etc.:  



15.14 Preparation of Mortar : The materials shall be at first mixed dry thoroughly in suitable proportion as 
stated in the schedule till uniform colour reaches and then shall be mixed wet adding water slowly and 
gradually for at least four times to give a uniform paste. The mix as prepared shall be used within 30 
minutes. Wherever plasticizer is required to use, the quantity of water shall be reduced in such a 
proportion that required consistency is achieved.  

 
15.15 Preparation of Surface: The surface of wall shall be brushed, cleaned, washed, watered and wetted 

with water before plastering. All the projections extending more than 13 mm from the general face of 
the masonry should be knocked off so as to maintain thinner plaster layer. All the joints in masonry 
should be raked for a depth of about 20 mm. In case of plastering on concrete surfaces, the face 
should be roughened by chipping of about 5 mm. Oily, greasy and efflorescence spots should be 
removed either by brushing, scrapping or both.  Necessary water proofing compound of approved 
make (Sica/Cico) to be added as per manufacturer’s specification as per usual norms.   

 

15.16                   Embedding of C.I./ M.S. Fittings: The C.I. / M.S. fittings to be embedded shall be 
thoroughly cleaned and tar coating, if any, shall be removed completely. Such type of fittings having 
puddle at one end shall be placed at the centre of concrete section, plumbed, aligned and levelled 
perfectly ensuring throat of pipe or fitting to be integrated. The surrounding of the fitting to be 
embedded shall be provided with diagonal reinforcement in layer/layers. The inside and outside shall 
be projected at least 150 mm from the finished faces of the wall.                              
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 SECTION E 
ANNEXURES 

ANNEXURE –I 

Site Plans 

 

The site plans for the OHR site are attached herewith for general understanding of scope of 
works. 
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Aneexure–II 

Drawing for Over Head Reservoir 

A set of complete department drawings are attached herewith on the basis 
of which the whole work to be executed by the successful bidder. The bidder may 
obtained a more clear version and size of file (if required) in .pdf format from the 
Office of the Executive Engineer, Burdwan  Division, M.E.Dte. free of cost after 
publication of Tender. 
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