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MEMARI MUNICIPALITY 
PURBA BURDWAN 

   Notice Inviting e-Bid (2nd. Call)   The Chairman: Phone: 0342 2250825 
Email Id – memarimunicipality@gmail.com 

Enquiry Section: Phone:0342 2250825  

                 
Memo No. 40/XVI/9                                                                  Date :08/01/2020 

 
Notice Inviting e-Quotation No: WBMED/MEMARI/WSP/NieB-02 of 2019-2020(2 nd Call)  
       

                                                                                                                                              
The Chairman, Memari Municipality, on and for behalf of the Board of Councillors of Memari 
Municipality invites sealed competitive Bid on Item rate Basis (Two-part System) from 
reliable and resourceful Companies/Firms/Contractors having experience and acumen in 
construction & Laying works of Ductile Iron Pipes as noted below the eligibility and depicted 
hereunder for participating in the e-Bid. 

 
1. Name of Work:  Laying of Distribution pipe line with D.I. Pipes (K7) (all types & Classes) 

for Water Supply Scheme in different zones (viz. I, II, III, IV & V) 
within Memari Municipality area, dist.- Burdwan under Water Supply 
Scheme.(Please see Annexure-A)(For Zone - I, II, III, IV & V). 

2. Scope of Work  Laying of D.I. pipes (K-7)with all D.I. Specials, valves including earth 
work in excavation in trenches, shoring (if necessary) of adequate 
width having minimum depth to keep the top surface of pipe 1.00M 
below of the existing ground level in any kind of soil mixed with 
boulder, metal crust, concrete pavement, any road sub-grade and its 
flank etc., dewatering the trenches, preparing the bottom surface of 
the trenches  for continuous bedding including sand filling (if 
necessary), and over ground installation to cross small ditches etc. 
supported with RCC pillars as & when necessary and fitting, fixing, 
jointing (all types of joints) valves, specials  etc. as per requirement, 
in  position, cutting, chamfering of pipes as required, carriage of 
materials from departmental store to work site, constructing sluice 
valve chambers including supply and fitting in position sluice valve of 
different dia. & supply and fitting in position D.I. Specials as per 
requirement , filling of the trenches with excavated materials, 
consolidating the same in layers,  guarding trenches with temporary 
bamboo railing for safety where necessary, emergency horizontal 
auger boring ( for roads other than NH and Rail way) where 
necessary, removing the surplus materials from site including all 
labour charges, tools and plants, hydraulic pressure testing, cleaning 
and disinfection of pipes etc. complete in all respect as per IS 12288-
1987 (latest edition) and Permanent Roads Restoration as per 
enclosed drawing and the instruction of E.I.C. complete.  
(Only the D.I. pipes and rubber gaskets will be supplied from 
Municipal store departmentally. Other materials like Sluice valve, Air 
Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 
necessary, will be supplied by agency. The surplus and unused 
materials are to be returned to Municipal store at own cost.) 
 
Approximate quantity of Pipes to be laid (As per ANNEXURE –A) 
 

3. Location of 
Work: 

 Water Supply Scheme within Memari Municipal area as per approved 
departmental drawing, Dist.- Purba Burdwan. 

4. Eligibility to 
participate in 

the Bid 

 Having experience and technical acumen in Laying Ductile Iron Pipes 
in single contract having quantity (in meter) not less than the 30 % 
of total given quantity in Tender document during last five financial 
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years prior to the date of issue of this Notice in any Government 
Department/Board/Semi-Govt./Corporation/Statutory Authority / 
Undertaking etc. 

 
AND 

 
 

Having sufficient qualified technical personnel (to be employed under 
the firm for at lowest 2 consecutive years) with sound knowledge and 

experience in execution of similar nature of works. 
AND 

 
Having annual turnover as furnished in Annexure-A at page-9 or 

above in any one year of last three Financial years. 
AND 

 
Current GST Registration Certificates, PAN Card, up to date Income 

Tax Return receipts etc. 
 

   Note: 
a)  Only works of nature depicted above completed successfully will be 

treated as credential. 
   b) The bidder has no adverse report, on any account, against their 

organization for any project worked during last 5 (five) years or 
working at present. This clause will lead for rejection of application, 

even after fulfilment of other eligibility criteria. 
However, the tender inviting authority reserves the right to relax the 
eligibility criteria if felt necessary for the interest of fair competition. 

5. Documents to 
be produced in 

support of  
Credential for 
Bid   Part-I 

(Prequalification 
Documents) 

 A successful performance and completion certificate supplemented 
with work order along with payment certificate issued by the 

competent authority shall have to be furnished in support of credibility 
in terms with eligibility criteria depicted in this Notice (Ref: Sl. No. 4 

: Eligibility to participate in the Bid). Besides this, following 
documents shall have to be furnished: 

  a. Particulars of ownership/partnership or Board of Directors pertaining 
to the Organization/Company/Firm 

  b. Bank solvency Certificate not less than Rs.0.7crore for single 
application and for multiple application refer in Annexure-B.    

  c. Valid documents in support of annual Turnover. 
  d. P.F, & E.S.I Registration Certificate 
  e. List of machines and equipment’s necessary for field as well as 

laboratory test for all materials. 
  f. Experience and address, fax & telephone nos., mobile no., & E-mail ID 

nos. of the firm. 
   All documents in original to be produced in due course of time as & 

when asked by the Bid inviting authority. 
    

6. Earnest Money  2% of the Quoted Bid price in two parts, vise 
  a. Amount mentioned in Annexure-I will be submitted as an initial 

Earnest Money Deposit shall accompany with Bid Proposal and may be 
remitted by selecting from either of the following payments modes: - 
i) Net Banking (any of the banks listed in the ICICI Bank Payment 
gateway) in case of payment through ICICI Bank Payment Gateway. 

Bank Acknowledgement Slip to be uploaded during online bid 
submission;  

ii)  RTGS/NEFT in case of offline payment through bank account in 
any Bank and also to be documented through e-filling. 

  b. Earnest Money Deposit i.e. 2% of bid amount beyond the initial 
earnest money (if any) shall have to be deposited after acceptance of 

Bid Proposal as demand draft in favour of Memari Municipality. 
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7. 
 
 
 
 
 

8.    

Cost price of 
Bid documents 

 
 
 
 

Date and Time 
Schedule:- 

 
 

 NIL 
 
 
 
 
 

Sl. 
No. 

Particulars Date and Time 

a) Date of uploading of NIeB. and Bid 
Documents online) (Publishing Date) 

13/01/2020 
11:00Hrs 

b) Documents download/sell start date 
(Online) 

13/01/2020 
12:00Hrs 

c) Date of Pre-Bid Meeting with the 
intending bidders in the office of the 
Memari municipality , in present of 

Superintending Engineer, West Circle, 
Municipal Engineering Directorate, 3 rd 

floor, Patal Bazar Market, Purba 
Burdwan. 

 
 

30/01/2020 
13:Hrs 

d) Bid submission start date (On line) 14/01/2020 
11:00Hrs 

e) Bid Submission closing (On line) 11/02/2020 
17:00 Hrs 

f) Bid opening date for Technical Proposals 
(Online) 

14/02/2020 
12:00Hrs 

g) Date of uploading list for Technically 
Qualified Bidders (online) 

To be notified 
later 

h) Date and Place for opening of Financial 
Proposal (Online) 

To be notified 
during 

uploading of 
Technical 
Evaluation 
Sheet of 
Bidders 

i) Date of uploading of list of qualified 
bidders along with the offer rates 

through (on line), 

To be notified 
later. 

j) Also if necessary for further negotiation 
through offline for final rate. 

To be notified 
later. 

 

   
  

   
 

 
 

 

 

 
 

   

    
9.  Time of 

completion 
 Time of completion of the Contract will be taken from the date of 

issue of Work Order as per Annexure-A. 
10. Site inspection 

& general 
information 

 Intending Bidders are required to inspect the site of the Project with 
particular reference to location and infrastructure facilities. They are 
to make a careful study with regard to availability of materials and 
their sources and all relevant factors as might affect their rates and 
prices. They are also acquainted with relevant IS specifications with 
latest amendments, CPHEEO manuals, Clauses & Sub Clauses of the 
Bid documents and to have fully acquainted with all details of work 
front, communications, underground utility services,  seasonal 
weather and its variation, labours, water supply, existing & proposed 
site levels, position and diversion of transportation and barricading , if 
required, electricity and any other general information including 
topological condition & existing level and level pertaining to and 
needed for the work to be completed in time properly.  

11. Bid documents  A full set of Bid documents consists of 2 Parts. These are 
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PART I :- Containing all documents in relation to the name of the 
firm applied for and credential possessed along with all documents as 
depicted in Sl. No. 4 along with this NIeB and its all corrigenda’s. 
 
And 
Section A: Description of the Project.             
Section B: Conditions & requirements for e-Bidding.                  
Section C: General conditions of the Contract.                 
Section D: General specifications of Workmanship and materials for 
                Civil Works.                
 
                                       & 
Section E: ANNEXURES               
                 Annexure under Section I : 

Drawing of Pipeline network (Annexure I) 
                                     & 
PART II :-Containing the Following Document. 
 
Bid Price / Price Schedule. (.xls format) 
 

12. Validity of Bid  
 
 

A Bid submitted shall remain valid for a period of 240 calendar days 
from the date set for opening of Bids. Any extension of this validity 
period if required will be subject to concurrence of the Bidders. 

13. Withdrawal of 
Bid 

 A Bid once submitted shall not be withdrawn within the validity 
period. If any Bidder/Bidders withdraw his/their Bid(s) within the 
validity period then Earnest Money as deposited by him/them will be 
forfeited. 

14. Acceptance of 
Bid 

 The "The Chairman, Memari Municipality" will accept the Bid. He /She 
does not bind himself/herself to accept otherwise the lowest Bid and 
reserves to himself/herself the right to reject any or all of the Bids 
received without assigning any reason thereof. 

15. Intimation  The successful Bidder will be notified in writing of the acceptance of 
his Bid. The Bidder then becomes the “Contractor” and he shall 
forthwith take steps to execute Formal Contract Agreement in 
appropriate “MUNICIPAL 'K' FORM “with the "The The Chairman, Memari 
Municipality," and fulfil all his obligations as required by the Contract. 

16. Escalation of 
Cost 

 There will be no escalation in cost for materials or labour and the 
contract price mentioned in the contract stands valid till completion of 
the contract, and other obligation, if any. 

17. Name & 
address of 
Engineer-In-
Charge 
(EIC) of the 
Work 

 Executive Engineer, Burdwan Division, Municipal Engineering 
Directorate, Department of Municipal Affairs, Purta Bhavan (5th 
Floor), Dist: - Purba Burdwan, WEST BENGAL 
E-mail ID –eemedbwd@gmail.com 

18. Execution of 
Work 

 The Contractor is liable to execute the whole work as per direction 
and instruction of the Executive Engineer, Burdwan   Division of 
Municipal Engineering Directorate who is the "Engineer in Charge" of 
the work under the control of “Superintending Engineer, west Circle, 
Municipal Engineering Directorate.” 

19. Payment  Payment will be made to the successful Bidder by the "The Chairman, 
Memari Municipality" periodically only on receipt of written 
recommendation from the Executive Engineer, Burdwan Division of 
Municipal Engineering Directorate.  

20. Influence  Any attempt to exercise undue influence in the matter of acceptance 
of Bid is strictly prohibited and any Bidder who resorts to this will 
render his Bid liable to rejection. 

 
Following clauses are to be adhering to by the concerned Bidder during the process of Bidding. 
 
21. In case office faces sudden closure owing to reason beyond the scope and control of "The 

mailto:–eemedbwd@gmail.com
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Chairman, Memari Municipality", any of last date/dates as schedule in Sl. No 8 may be 
extended up-to/to next and following working day without issuing further and separate notice 
should the "The Chairman, Memari Municipality", feels it to be necessary and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be considered 
lawfully becoming to be acting on and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 
Documents in the Bid document. However, if there is any variance between the contents of 
different documents, the provision of documents appearing earlier in the list shall prevail over 
the same provided in the contents coming later. 

24. Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment 
shall be considered as a part of the contract and to be adhering to by the Bidder/Contractor 
strictly. 

25. Bid Acceptance Authority is the "The Chairman, Memari Municipality". 
26. In case of any dispute arising from any clauses of similar nature between bid documents and 

Municipal Form "K", the decision of the Superintending Engineer, west Circle, 3rd floor, Patal 
Bazar Market, Purba Burdwan will be final and binding. 

27. All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as 
applicable will be made from the bills from time to time (please refer cl.57 of section C). 

28. No conditional Bid shall be entertained. 
29. In the event of e-Filing intending bidder may download the Bid document from the 

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate & 
necessary cost of Bid document (if any) may be remitted through online payment Gateway & 
same may be documented along with earnest money Deposit through e-Filling, (scanned 
copy to be submitted) (Details of which has been narrated in “Instruction to Bidders”). 
Technical Bid & Financial Bid both will be submitted concurrently duly digitally signed in the 
Website http://etender.wb.nic.in. Bid document may be downloaded from website & 
submission of Technical Bid/Financial Bid as per Bid Schedule. 

30. The requisite cost of Bid documents and Earnest Money, as specified in this NIeB may be 
remitted by selecting from either of the following payments modes: - 
i) Net Banking (any of the banks listed in the ICICI Bank Payment gateway) in case of 
payment through ICICI Bank Payment Gateway;  
ii) RTGS/NEFT in case of offline payment through bank account in any Bank and also to be 
documented through e-filling. 
Every such payment shall be made on or after the date of publish of NIeB. Any Bid without 
payment of requisite Earnest Money (Except exemption as per G.O.) shall be treated as 
informal and shall be automatically cancelled. 

31. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the 
site of works and its Surroundings and obtain all information that may be necessary for 
preparing the Bid and entering into a contract for the work as mentioned in the Notice 
inviting Bid, the cost of visiting the site shall be at the Bidder’s own expense. Traffic 
management and execution shall be the responsibility of the Agency at his/her/their risk and 
cost. 

32. Prospective applicants are advised to note carefully the minimum qualification criteria as 
Mentioned in ‘Instructions to Bidders’ before bidding. 

33. During scrutiny, if it is come to the notice to Bid inviting authority that the credential 
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed 
to participate in the Bid and that application will be out rightly rejected without any prejudice. 

34. Before issuance of the work order, the Bid inviting authority may verify the Credential & other 
documents with the original of the lowest bidder, if found necessary. After verification, if it is 
found that such documents submitted by the lowest bidder is either manufactured or false, in 
that case, L.O.A./ work order will not be issued in favour of the bidder under any 
circumstances. 

35. If any discrepancy arises between two similar clauses on different notifications, the decision 
of "Superintending Engineer, west Circle, M.E.Dte." is final & binding. 

36. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 
Abolition) Act. 1970, (b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the 
notification thereof or any other laws relating thereto and the rules made and order issued 
there under from time to time. 

37. Where an individual person holds a digital certificate in his own name duly issued to him 
against the company or the firm of which he happens to be a director or partner, such 
individual person shall, while uploading any Bid for and on behalf of such company or firm, 
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invariably upload a copy of registered power of attorney showing clear authorization in his 
favour, by the rest of the directors of such company or the partners of such firm, to upload 
such Bid. The power of attorney shall have to be registered in accordance with the provisions 
of the Registration Act,1908. 

38. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at 
Burdwan, Dist.-Purba Burdwan, West Bengal. 

39. Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking 
clarifications thereof or interpretation of any of the conditions of the Bid documents before 
the Bid Inviting Authority in writing 48 hours prior to Pre-Bid Meeting, beyond such period no 
representation in that behalf will be entertained by the Bid Inviting Authority. 

40. The successful Bidder will remain liable for following with West Bengal Contract Labour 
(Regulation & Abolition) Act 1970 and necessary certificates from appropriate authority to be 
submitted within 07 (seven) days from the date of issue of work order, otherwise the work 
order will be cancelled. 

41. The participating bidder has to upload the drawing of respective zone showing diameter and 
location of Sluice valve (Sluice valve may be located at junction point and at the point where 
diameter of the pipe changes as per standard norms) and its chamber, end cap etc. as 
mandatory document under technical bid. If not uploaded, the bidder will be not allowed to 
participate in financial bid. 

42. The successful bidder has to provide detailed estimate along with rate analysis (if any) and 
drawing of respective zone along with sectional drawing for each diameter of pipe (in 
reference of drawing uploaded under technical document of this bid) for all works against 
each item as per the clause 4.0 of Section A & Items in BOQ(.xls format) with all necessary 
break up elaborately for justification of rates if asked by the concerned authority before 
acceptance of bid which will be treated as part of contract and the working drawing will also 
be prepared on the basis of this document later and will be sent for approval to competent 
authority. The total estimated cost against total quantity of pipe will be represented by unit 
rate for each item of work. For preparation of estimate, the agency may consult PWD 
Schedule, PHE Schedule and approved market rate. 

43. Successful Bidder will have to submit requirement of all materials, work programme and 
Working drawing for laying and sectional drawing as per IS Specification for each dia. of pipe 
(on the basis of clause 41 of this section) after awarding work order by competent authority.  

44. The Approximate quantity of Pipes to be laid may deviate by (+/-) 10 % of the total quantity 
as given in sl no. 2 considering the actual site condition and scope of work.  

45. Payment will be made phase wise against each item of work as per clause 57 Of Section C of 
the bid document. Additional Security Deposit @ 8% (eight percent) will be deducted from 
each and every running bill. The entire amount of such 10% (ten percent) of Security Deposit 
(Initial 2% + additional 8%) will be refunded without any interest only after successful 
completion of the whole work in all respect as per clause 57 of section C after full satisfaction 
of E.I.C. 

46. Security Deposit @ 8% (eight percent) will be deducted from each and every running bill. The 
Security Deposit excluding operation and maintenance will be refunded the Defect Liability 
Period of the work shall be three years from the actual date of completion of the work; 
For work with five years Defect Liability Period: 
i) No security deposit shall be re funded to the contractor for 1s t 3 years from the 
actual date of completion of the work; 
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four 
years from the actual date of completion of the work; 
iii) The balance 70% o f t he security deposit shall be re funded to t he contractor 
on expiry of five years from the actual date of completion of the work; 

47. For Participating in several groups the bidders should have multiplied credential as appended 
in Sl No.4. 

                                                                                   
 
 

                                                                    The Chairman 
                                                                                     Memari Municipality 
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                                                       ANNEXURE-A* 
   

 
 

Sl. 
No
. 

 
 
 

             Name of Work 

 
Dia of 

DI 
pipes 
(mm) 

 
 
 
400 

 
 
 

350 

 
 
 
300 

 
 
 

250 

 
 
 

200 

 
 
 

150 

 
 
 

100 

 

Group- 
wise 
Total 

Length 
(metr) 

 

Initia 
Earnest 
Money 
( Rs.in 
lakh) 

 
Time 

of 
Compl-
etion 

(days) 

Annual 
Turnover 
For each     

zone* 
    (Rs.in 

Crore) 
 
1 

Laying of Distribution pipe line (D.I. Pipes all 
types & Classes) for Water Supply Scheme in 
Zone-I within Memari Municipality area, dist.- 
Burdwan under WATER SUPPLY SCHEME 

 
 

Zone-1 
 
0 

 
11 

 
54 

 
11 

 
  3413 

 
  2800 

 
  15912 

 
  22201 

 
1.5 

 
365 

 
1.5 

 
2 

Laying of Distribution pipe line (D.I. Pipes all 
types & Classes) for Water Supply Scheme in 
Zone-II within Memari Municipality area, dist.- 
Burdwan under WATER SUPPLY SCHEME 

 
Zone-2 

 
0 

 
7 

 
60 

 
  164 

 
  2271 

 
  1521 

 
  11629 

 
 15652 

 
1.5 

 
365 

 
1.0 

 
3 

 
Laying of Distribution pipe line (D.I. Pipes all 
types & Classes) for Water Supply Scheme in 
Zone-III within Memari Municipality area, dist.- 
Burdwan under WATER SUPPLY SCHEME 

 
Zone-3 

 
0 

 
76 

 
0 

 
 1246 

 
777 

 
  2987 

 
  18913 

 
 23999 

 
   1.5 

 
365 

 
1.5 

 
4 

Laying of Distribution pipe line (D.I. Pipes all 
types & Classes) for Water Supply Scheme in 
Zone-IV  within Memari Municipality area, dist.- 
Burdwan under WATER SUPPLY SCHEME 

 
 Zone-4 

 
0 

 
545 

 
151 

 
  502 

 
  3136 

 
  3569 

 
  17697 

 
  25600 

 
   1.5 

 
365 

 
1.8 

 
5 

Laying of Distribution pipe line (D.I. Pipes all 
types & Classes) for Water Supply Scheme in 
Zone-  V within Memari Municipality area, dist.- 
Burdwan under WATER SUPPLY SCHEME 

 
Zone-5 

 
26 

 
0 

 
0 

 
  749 

 
  1811 

 
  4960 

 
  22765 

 
  30311 

 
  1.5 

 
365 

 
2.0 
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                                                                     ANNEXURE-B 
 * Application for more than one zone must have credential & Annual Turn over  as given 
below - 

 
     

Applied  for Credential Solvency Turn over 

Multiple application up 
to Three Zones  

25% of total cumulative length of 
zones for which applied for in a 

single contract within last 5 years 

Rs. 1.15 Crore. Rs. 4.5 Crore 

Multiple application up 
to Five Zones 

20% of total cumulative length of 
zones for which applied for in a 

single contract within last 5 years. 

Rs.1.80 Crore. Rs. 7.5 Crore. 
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INSTRUCTION TO BIDDERS/BIDDERS 
SECTION – A-I 

 
1. General guidance for e-Biding 
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed 
for assisting them to participate in e-Biding. 
 
2. Registration of Bidder 
Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 
registered with the Government e-procurement system, through logging on to 
https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the web 
portal. 
 
3. Digital Signature certificate (DSC) 
Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) for 
submission of Bids, from the service provider of the National Information’s Centre (NIC) or 
any other bonafide service provider on payment of requisite amount. Details are available at 
the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 
 
4. The contractor can search and download NIeB and Bid Documents 
Electronically from computer once he logs on to the website mentioned in Clause 2 using the 
Digital Signature Certificate. This is the only mode of collection of Bid Documents. 
 
5. Submission of Bids. 
General process of submission, Bids are to be submitted through online to the website stated 
in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 
Financial Proposal before the prescribed date and time using the Digital Signature Certificate 
(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 
documents will get encrypted (transformed into non-readable formats). 
 
 
A. Technical proposal 
The Technical proposal should contain scanned copies of the following further two covers 
(folders). 
 
A-1. Statutory Cover Containing 
 
1. Prequalification Document 
i. As per Sl. No. 4  
ii. Prequalification Application (Sec-B, Form – I) 
iii. Scanned Copy of online bank challan towards earnest money (EMD) as prescribed in the 
NIeB against each of the serial of work.  
 
2. NIeB (download and upload the same Digitally Signed) 
 
 
3. Technical Document   (To be filled, scanned & digitally signed) 
i. Financial Statement (Section – B, Form – II). 
ii. Affidavits (Ref:-Declaration Of The Bidder) 
iii. Bank Solvency Certificate. 
iv. Form III & IV Of Section B. 
v. Declaration by the Bidder. 
  
     (The autocad drawing may be obtained from concerned divisional office after publishing of 
the bid document for showing locations of different items if required and sluice valve 
chambers and to be uploaded.)  
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A-2. Non statutory Cover Containing/My Documents 
 
i. Registration Certificate under Company Act. (if any). 
 
ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 
 
iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
 
iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last 
five years(year just preceding the current Financial Year will be considered as year – I) 
 
v. Clearance Certificate for the Current Year issued by the Assistant Registrar of 
Co-Op(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ 
Co.-Opt.(S) 
 
vi. List of machineries possessed by own/arranged through lease deed along with 
authenticated documents of lease / sub-lease / hire basis etc. 
 
vii. List of laboratory Instrument. 
 
viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 
 
 
Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and 
A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory 
cover. 
 
Intending Bidders should upload Non-Statutory documents as per following folders in My 
Document: 
 
E-Bidding system of 
Government of West 
Bengal 

   

Bidder Document Sub 
Category 
Master 

   

Sl. No. Category Name Sub Category Name Sub Category 
Description 

    
A CERTIFICATES   
  A1. CERTIFICATES 1. GST Registration 

/ ST 
Registration/ 
P.F/PAN / P. Tax 
Clearance 
Certificate 
2. Income Tax 
Acknowledgement 
Receipt  
(Latest) 
3. E.S.I 
Registration 
Certificate. 
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B COMPANY 
DETAILS 

  

  B1. COMPANY 
DETAILS 1 

1. Proprietorship 
Firm (Trade 
License). 
2. Registered Deed 
of partnership Firm 
3. Registration 
Certificate under 
Company 
Act. (if any). Ltd. 
Company 
(Incorporation 
Certificate , Trade 
License) 
4. Power of 
Attorney (For 
Partnership Firm/ 
Private Limited 
Company, if any) 
5. Society (Society 
Registration copy, 
Trade 
License) 

C CREDENTIAL   
  C1. CREDENTIAL1 Similar nature Work 

& Completion 
Certificates along 
with work order and 
payment certificate 
issued by 
competent 
authority (as per Sl 
No. 4 of NIeB) 

D EQUIPMENT   
  D1.LABOURTARY 1. List of 

Machineries and 
equipment 
necessary for field 
as well as 
laboratory test of 
all materials as per 
NIeB 

  D2. CIVIL 
MACHINERIES 

  D2. ELECTRICAL 
MACHINERIES 

  D2. MECHNANICAL 
MACHINERIES 

   
  D2. 

MISCELLENEOUS 
MACHINERIES 

E FINANCIAL 
INFO 

 

  E1. P/L & BALANCE 
SHEET 2011- 
2012 

P/L & BALANCE 
SHEET (As per 
NIeB) 

    
  E2. PAYMENT 

CERTIFICATE 1 
Payment Certificate 
in support of valid 
credential only to 
be submitted(as per 
NIeB) 

  E3 PAYMENT 
CERTIFICATE 2 
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F MANPOWER   
  F1. TECHNICAL 

PERSONNEL 
1. List of sufficiently 
qualified technical 
person 
(as per Sl No 4 of 
NIeB) 

  F2. TECHNICAL 
PERSONNEL ON 
CONTRACT 

1. List of technical 
personnel employed 
under 
the organisation (or 
on contact basis ) 
in details 
with name, 
qualification, 
experience and, 
address with 
contact number. 

G DECLARATION DECLARATION 1 1. Bank Solvency 
Certificate (As per 

NIeB) 
  DECLARATION 2 2. Valid Document 

in support of annual 
(As per NIeB) 

  DECLARATION 3 3. Corrigendum and 
additional 

document (if 
any). 

    
 
 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & A2) 
will render the Bid liable to summarily rejected for both statutory & non statutory cover. All 
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the 
contractor in the Declaration Folder of My Documents. 
 
B. Bid Evaluation 
i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of 
relevant Government order needs to be furnished (applicable in case of Registered Labour 
Co-Operative Society). 
 
ii. Opening of Technical proposal :- Technical proposals will be opened by the Bid Inviting 
Authority electronically from the website using his/ her Digital Signature Certificate. 
 
iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 
found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be 
opened. If there is any deficiency in the statutory documents the Bid will summarily be 
rejected. 
 
iv. Decrypted (transformed in to readable formats) documents of the non-statutory 
cover will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of 
technical proposal and recommendation thereafter and processing of comparative statement 
for acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 
Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 
appropriate authority depending on the value of the work as applicable as per existing norms 
and guidelines under AMRUT programme. 
 
v. Uploading of summary list of technically qualified bidders. 
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vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible 
Bidder and for which their proposal will be considered and uploaded in the web portals. 
 
vii. While evaluation, the committee may summon the bidders and seek clarification / 
information or additional documents or original hard copy of any of the documents already 
submitted and if these are not produced within the stipulated time frame, their proposals will 
be liable for rejection. 
 
 
 
C. Financial proposal 
As per Sl. 11, Bid Price / Price Schedule to be uploaded Digitally signed by the Bidder. 

 
6. Financial capacity of a Bidder will be judged on the basis of working capital and available 
bid capacity as mentioned in the NIeB to be derived from the information furnished in FORM-I 
and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an 
applicant feels that his/their Working Capital beyond own resource may be insufficient, 
he/they may include with the application a letter of guarantee issued by a first class Bank to 
supplement the applicant. This letter of guarantee should be addressed to the Bid Inviting/ Accepting 
Authority and should guarantee duly specifying the name of the project that in case of contract is awarded 
to the Bidder, the Bidder will be provided with a revolving line of credit Such revolving line of credit 
should be maintained until the works are taken over by the Authority. 
 
The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 
submitted which must demonstrate the soundness of Bidder financial position, showing long 
term profitability including an estimated financial projection of the next two years. 
 
 
 
7. Penalty for suppression / distortion of facts 
Submission of false document by Bidder is strictly prohibited and in case of such act by the 
Bidder the same may be referred to the appropriate authority for prosecution as per relevant 
IT Act with forfeiture of earnest money forthwith. 
 
8. REJECTION OF BID 
 
 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 
and to cancel the Bidding processes and reject all Bids at any time prior to the award of 
Contract without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid 
accepting authority) action. 
 
The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 
Authority through acceptance letter/ Letter of Acceptance. The Letter of Acceptance will 
constitute the formation of the Contract. 
 
The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 
addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same 
will be executed between the Bid Accepting Authority and the successful Bidder. 
                                                              The Chairman 

Memari Municipality 
 
 
 
 



 

16 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY   
UNDER WATER SUPPLY SCHEME 

 
 
 

 
 
 
 

 
 
 
 

SECTION – B 
FORM –I 

PRE-QUALIFICATION APPLICATION 
To  
The The Chairman, 
Memari Municipality, 
Dist: -Purba Burdwan, 
West Bengal, 

Ref: - Bid  
 

for________________________________________________________________________
______________________________________________ (Name of work) 
__________________________________________________________________________
_______________________________________NIeB No.: 
Dear Sir,  
Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 
the necessary information and relevant documents for evaluation. The application is made by 
me / us on behalf of___________________________________________ In the capacity 
___________________________________________________________________duly 
authorized to submit the order.  
The necessary evidence admissible by law in respect of authority assigned to us on behalf of 
the group of firms for Application and for completion of the contract documents is attached 
herewith.  
We are interested in bidding for the work(s) given in Enclosure to this letter.  
We understand that:  
(a) Bid Inviting and Accepting Authority can amend the scope and value of  
the contract bid under this project.  
(b) Bid Inviting and Accepting Authority  reserves the right to reject any  
application without assigning any reason.  
Enclo:- e-Filling:-  
1. Statutory Documents  
2. Non Statutory Documents  
 
Date: -                 Signature of applicant including title  
                                                             and capacity in which application is made.  
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                                                    SECTION – B 
Form - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant : 
B.2 Summary of assets and liabilities on the basis of the audited financial statement of the 
last five financial years. 

(Attach copies of the audited financial statement of the last five financial years)  
 1st Year  

(Rs. In 
lakh)  

2nd 
Year  

(Rs. In 
lakh)  

3rd 
Year  

(Rs. In 
lakh)  

4th 
Year  

(Rs. In 
lakh)  

5th 
Year  

(Rs. In 
lakh)  

a) Current Assets :  
(It should not include investment in any 

other firm)  

 

b) Current liabilities :  
(It should include bank over draft) 

 

c) Working capital :  
(a) – (b)  

 

d) Net worth :  
(Proprietors Capital or Partners Capital or 
Paid up Capital + Reserve and surplus )  

 

e) Bank loan/ Guarantee :  
(As per clause G.2. with all sub clauses) 

 

 
B.3 Annual value of construction works undertaken :  

Work in hand i.e. Work 
order issued  

As on  
31.03.2019 

As on  
31.03.2018 

As on  
31.03.2017 

As on  
31.03.2016 

As on  
31.3.2015 

      

 
 
 
 

Signed by an authorized officer of the firm  
 
_________________________________________  
Title of the officer  
 
_________________________________________  
Name of the Firm with Seal  
 
 
Date________________  
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                              Declaration of the Bidder 
(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 
documents which is required to be submitted in time duly) 
 
I, ……………………………………………………………………………………………, son of …………………………………. 
……………………………………………………………, aged about ……………………………… years by occupation 
…………………………………………. do hereby solemnly affirm and confirm as follow: 
1. That, I am the ……………………………………………………. Of ……………………………………… have 
duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 
 
2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated 
through Office memo bearing No --------------------------------dated ---------- and have made 
myself fully acquainted with the site conditions existing level/proposed level and local 
conditions in and around the site of work. I have also carefully and meticulously gone through 
the Bid documents. Bid of the above named Bidder is offered and submitted upon due 
consideration of all factors and if the same is accepted, I on and for behalf of the aforesaid 
Bidder, being lawfully and duly authorized, promise to abide by all the covenants, conditions 
and stipulations of the Contractual documents and to carry out, complete the works to the 
satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may 
given by the Engineer in Charge of the work time to time. I also hereby undertake to abide 
by the provisions of Law including the provisions of Contract Labour (Regulation & Abolition) 
Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax Act as would be 
applicable to the Contractor upon entering into formal Contract / agreement with the Bid 
Inviting/Accepting authority. 
 
3. That I declare that, no relevant information as required to be furnished by the Bidder 
has been suppressed in the Bid documents. 
 
4. That the statement above made by me is true to my knowledge. 
 
 
Deponent 
Solemnly affirmed by the said 
………………………………………………… 
 
 
Before me.………………………………………………………………………………..(1st class Judicial Magistrate / 
Notary Public)     
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                                                    SECTION - B 

FORM- III 
STRUCTURE AND ORGANISATION 

 
A.1 Name of applicant : 
 
A.2 Office Address : 
 
 
 
Telephone No. and Cell Phone No. :  
Fax No. :  
E mail : 
 
A.3 Attach an organization chart showing the structure of the company with names of  
Key personnel and technical staff with Bio-data. :  
 
 
Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  
 
 
 
 
 
 
                                                                            Signature of applicant including title  
                                                                           and capacity in which application is made
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SECTION - B 
FORM – IV 

 
C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee): - 

 
 

(Original document of own possession arranged through lease deed to be annexed)  
(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release 

of Machineries.)  
Name of 
Machine / 

Instrument  

Make  Type  Capacity  Motor / 
Engine  

No.  

Machine  
No.  

Possession Status  Date of 
release If 
Engaged  

Idle Engaged 

 
 

For each item of equipment the application should attach copies of  
(i) Document showing proof of full payment, (ii) Receipt of Delivery,  
(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 
 
 
 
 

                                                                  Signature of applicant including title  
                                                                                 and capacity in which application is made.  
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                                           Date:-08/01/2020 

Memo No. 40(9)/XVI/9                                                                   

Copy forwarded for information to- 

I) The Director, SUDA, ILGUS Bhawan, Salt Lake City, Kolkata 

II) The Secretary, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

III) The Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata. 

 IV) The Additional Chief Engineer, M.E. Directorate, Bikash Bhawan, Salt Lake City, Kolkata 

 V) The Superintending Engineer (West Circle), M.E.Dte., Purba Burdwan Division 

VI) The Executive Engineer, Burdwan Division, M.E.Dte. 

VII) The Executive Officer, Memari Municipality. 

VIII) The Finance Officer, Memari Municipality. 

IX)  Notice Board. 

 
 
 

                                                                                                    
The Chairman 

                                                                                             Memari Municipality 
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                                                   SECTION – A 
DESCRIPTION OF THE PROJECT 

1.0  GENERAL  
Laying of D.I. (K-7) pipes with all D.I. Specials, including earth work in excavation in trenches, 
shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe 
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, 
concrete pavement, any road sub-grade and its flank etc., dewatering the   trenches, preparing 
the bottom surface of the trenches  for continuous bedding including sand filling (if necessary), 
and over ground installation to cross small ditches etc. supported with RCC pillars as & when 
necessary and fitting, fixing, jointing (all types of joints) valves, specials  etc. as per requirement, 
in  position, cutting, chamfering of pipes as required, carriage of materials from departmental 
store to work site, constructing sluice valve chambers including supply and fitting in position sluice 
valve of different dia. & supply and fitting in position D.I. Specials as per requirement , filling of 
the trenches with excavated materials, consolidating the same in layers,  guarding trenches with 
temporary bamboo railing for safety where necessary, emergency horizontal auger boring ( for 
roads other than NH and Rail way) where necessary, removing the surplus materials from site 
including all labour charges, tools and plants, hydraulic pressure testing, cleaning and disinfection 
of pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and Permanent Roads 
Restoration as per drawing and the instruction of E.I.C.. 
(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like M.S 
Pipe, Sluice valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where 
necessary, will be supplied by agency. The surplus and unused materials are to be returned to 
Municipal store at own cost.) 
 
2.0      LOCATION 
Water Supply Scheme within Memari Municipal area as per departmental drawing, Dist.- Purba 
Burdwan. 
 
3.0  DETAIL SCOPE OF WORKS 
I. The agency has to quote the rate on the basis of quantity of laying as per approved drawing 
and existing condition of the site as unit rate diameter wise. The participating agency has to 
carefully inspect the site with the attached drawing and collect all data for preparation of justified 
estimate and thereafter evaluation of unit rate against each item of BOQ. The participating agency 
also includes the cost of all such items in estimating the total cost which is required to complete 
the work complete in all respect. 
 
II. The work is to be executed as per related IS Specification, Municipal Form K7 and other 
specification laid down in the bid. The DI Pipes of different diameter and rubber gaskets will only 
be supplied by this Municipality. Sluice valve, Air Release valve, D.I. Fittings, Mechanical Joints 
etc., where necessary, will be supplied by agency and it should of reputed make and should be 
approved by the EIC. 
 
 
III. The contract comprises of laying of Distribution Main (D.I. Pipes (k/7) as required) including 
all D.I. Specials and laying, fitting, fixing, jointing and all other works incidental thereto as desired 
and set-forth in the specification. Bidders are advised to inspect the site before tendering, extra 
claims on the ground of insufficient data and absence of knowledge about conditions prevailing at 
site shall not be entertained. 
 
IV. A network drawing is attached with the quotation in .pdf format. The agency has to collect the 
.dwg format (AutoCAD format) from the concerned division and plan everything on the drawing 
i.e., where additional work of shoring, BFS, RCC column, sand filling, Sluice valve and chambers 
etc. are required. The whole planning thereof will be uploaded in .pdf format in a folder 
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under Technical bid. This will be one of criteria to judge the Technical ability of the participating 
agency. This will be the basis on which the successful bidder has to submit the details of estimate 
if asked for before acceptance of bid. The final drawing (6 copies) prepared on the basis of the 
above will be prepared after issuance of work order and will be approved by competent authority, 
if found correct. 
 
V. The work has to be carried out on the basis of the approved drawing and part drawing has to 
be submitted along with each R.A bill submitted by the Contractor. 
 
VI. After completion of the work, a completion drawing (6 copies) in suitable scale with position of 
pipes (diameter wise and its length), specials/fittings, valves issued to him by Department or 
supplied by them have to be submit along with final bill. The final bill shall not be paid unless the 
said stipulation is complied with.  
 
VII. Care has been taken to make the uploaded drawing as correct as possible, nevertheless 
these drawings must be checked thoroughly by the tenderers’ who will be held responsible for 
satisfactory work of the pipe connection with all its details. Any discrepancy noticed should be 
pointed out before the work is commenced. Under all circumstances, the contractor will be held 
responsible for the satisfactory completion. In case of any discrepancy between the drawing and 
the schedule of tender, the decision of the Superintending Engineer will be final and binding. 
 
VIII. The works are to be carried out strictly in accordance with approved drawing and 
specification supplemented by other detailed working drawings as the Engineer-in-Charge may 
sign, if necessary, from time to time. For any change, no extra claim will be entertained. 
 
IX. The pipes are to be laid as far as practicable along road flanks with lowest hindrances to the 
vehicular traffic. The contractors are to obtain the information regarding the layout and precise 
position of the underground Electric Main, Telephone or other Cables. No responsibilities in this 
respect will be taken by the Directorate. The contractor will have to cut metal road or bituminous 
road of any thickness where suitable Road flank is not available and its cost is included in the 
relevant items of the work. 
 
X. The trenches will have to be adequately protected against accidents continuously throughout 
day and night. Demonstrations of danger signals, red lamps and other signs as may be required at 
the vintage point and imperative upon the contractors in the interest of public safety.  
 
XI. The contractors’ will further shore up and support to the satisfaction of the Engineer-in-
Charge, all Building Works, Electric Mains, Telephone or Other Cables, Surface Storm Water, 
Drains, Ditches, Culverts, Water Sources, Water Mains and Other Pipes which may be or likely to 
be affected or endangered or disturbed by the works, being in the line thereof and continuous 
thereto. 
 
XII. The contractors’ will be liable for and make good at their own expenses within a reasonable 
period of time to be fixed by the Engineer-in-Charge, all damages which may be occasioned to 
one or combination of items in building, walls, water mains and other pipes by or in consequence 
of the execution of the works or accident whatsoever, in the event of default (in lapse with respect 
to the time limit) it shall be lawful for the undersigned to employ other agency to make good the 
damages at the risk at cost of the contractors’ after a 24 hours written notice period has elapsed. 
The expenditure amount in above situation will be deducted from the bills of agency.  
 
XIII. In case of trenches in front of any holding so as to block its passage of communication, the 
contractors’ will have to make for temporary arrangements to remove the difficulties by provision 
of wooden planks or otherwise and removing the same after the trenches are filled up.  



 

24 BID DOCUMENT FOR LAYING DI PIPES (K-7) WITHIN MEMARI MUNICIPALITY   
UNDER WATER SUPPLY SCHEME 

 
 
 

 
XIV. The tenderers will consider the conditions and adjust the extent of liabilities involved and 
quote their rate accordingly. Since no extra claims will be entertained separately on that account, 
inspection of sites prior to tendering, therefore, should be done by the tenderer.  
 
Further “Laying of Pipes” shall also include excavation of trenches upto a depth ensuring a 
minimum cover of one metre over the top of the pipe. 
 
XV. Decision of the Engineer-in-Charge in this respect is final. The excavation shall have to be 
done through any materials (e.g. – soil, premixed road surface, concrete to roads etc.) with 
shuttering and dewatering as may be required to protect the trenches and facilitate the works 
during execution. This also includes cutting and removing trunks and roots of trees upto 20mm 
dia.  
 
XVI. Cutting the pipes to sizes (except for damaged ends supplied by the Department, where 
necessary), lowering and placing them along trenches including laying, fitting and jointing with 
rubber gasket and / or solvent cement joint and/or D.T. joint as the case may be. Filling the 
trenches in layers of 15cm, each layer being adequately watered and consolidated. The filling has 
to be done after completion of the joints and after affecting the hydraulic test as per specification.  
 
XVII. After removal of the surplus excavated materials (except road metal) after the trenches 
have been rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materials 
such as bricks and stones, ballast and chips, stone-setting, asphalt etc. are available from roads 
and other road flanks along which the pipes have been laid for restoration of the same, contractor 
will arrange for stacking these materials properly and separately as per direction of Engineer-in-
Charge for which, no extra payment will be entertained in this situation. 
 
XVIII. The contractors’ rates for laying pipes will also include the cost of all the items of works 
mentioned with this Clause excepting that for which, a separate item has been provided in the 
schedule. 
 
XIX. In general, the pipes have to be laid below 1 metre from the existing ground level but if 1 
metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in the 
undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 
 
XX. The contractor will provide his own arrangement for every cost, charges or expenses which 
may be claimed or any person public or private or Government concerned, occurred to the 
property of life of any such concern or person (as the case may be) by or in consequence of the 
execution of the said work or in respect of any labour of work, entitled upon said work for which, 
no extra payment will be allowed.  
 
XI. PERMANENT ROAD RESTORATION: 
 
As per drawing and as per direction and satisfaction of E.I.C.  
 
XXIV. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  
Foundation of trenches excavated as per drawing. The depth and width of trenches properly 
maintained during execution. The bed of trench is to be properly levelled and rammed. Any water 
accumulated in the trenches due to sewage or rain water to be dewatered at the cost of 
contractor. The laying rate includes for excavation in whatever soil and stone, hard or soft, that 
may be found and breaking through any underground structure surface metalling, pegging and 
trimming and pumping, if necessary, for removal of water or muddy water, taking out mud 
keeping the top soil separately or unavailing of surplus materials, tapping and shoring excavated 
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materials, matching temporary instalment and maintenance of surface and every other expense in 
strict conformity with the specification.  
 
The excavated areas around the foundation structure are to be filled up properly to the required 
levels with the earth obtained from excavation. The filling should be done properly consolidated 
with Iron Rammer and sprinkling water. The cost of filling up the trenches includes relevant items 
of work for which, no extra payment will be made.
 
XXV.DEPARTMENTAL SUPPLY OF PIPES AND CARRIAGE:  
 
The departmental supply of D.I Pipes of different Pipes and rubber gaskets for pipeline will be 
made from the local Departmental Store. List of materials will be prepared on the basis of the 
actual requirement duly once set by Engineer-in-Charge so that, lowest possible materials are left 
surplus which are to be returned back to local departmental store by the contractor for which no 
extra payment will be made.  
 
The carriage cost from store to work site has been provided in the respective item of the schedule, 
for which, no extra payment will be made. The contractor shall check the quality of materials 
before taking delivery of the same, any subsequent complaint in this respect shall not be 
entertained.  
 
The contractors’ are solely responsible for the safe custody of those supplied materials onwards 
from the date of issue till the same are used in the work according to the contract and the surplus 
items are finally handed-over to this Directorate/Department. For any loss or damage occurring 
during this period, the contractors’ will remain responsible and recovery will be made from them 
as per Rule. 
 
The contractors’ at their own cost will supply labours for loading, unloading and stacking the 
materials as and when required by the Engineer-in-Charge.  
 
No carriage charges will be paid for any carriage within the campus of the work site, for any 
advance carriage (to relieve cage of the store), double carting if it becomes necessary and return 
the surplus materials to the Departmental Stores, no extra payment shall be made. The cost of all 
such carriage has been included and distributed in the relevant items of the bill of quantities.  
 
No claims for extra payment due to any delay of detention, dispute of non-procurement of 
materials to be supplied departmentally or for any other reason will be entertained.  
 
XXVI.RECOVERY OF MATERIALS:  
 
For loss of damage of the materials supplied by Government or non-returning of surplus materials, 
recovery will be made from the contractor at the highest of the following rates:-  
.  
Fifty percent in excess of departmental stock rate or the rate at which Municipality buy the 
material from agency at the time of recovery of value. 
Ten per cent in excess of market rate at the time of recovery of value. Decision of the Executive 
Engineer/E.I.C. concerned in respect of market price is final and bindings.  
 
The contractors’ should carefully examine the materials supplied from Govt. Store regarding its 
quality and suitability. No complaint in this regard will be entertained once the materials have 
been supplied to and received by the Contractors. 
 
XXVII.DEPARTMENTAL MATERIALS AND COST:  
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All the materials except D.I. Pipes, and DT/Mechanical Joints, Rubber Gaskets have to be supplied 
by the contractor. The aforesaid materials will be supplied by the Department free of cost as non-
recoverable items.  
 
 
XXVIII.TIME OF COMPLETION:  
 
The works for pipe line shall be completed in all respect by the contractors’ within time specified in 
Annexure-A.  
 
In the event of work being not completed within this stipulated period, the contractors’ will be 
liable to pay a penalty as Clauses of Municipal Form K through which the tender will be accepted.  
 
The contractor will show satisfactory cause for delay in starting work if the works are not started 
within 10(ten) days from the date of issue of work order. Otherwise, the contract will be 
terminated. The contractor will accordingly, prepare a time bound programme of execution with 
regard to all the items of work set-forth in a schedule and submit the same to the undersigned 
within 7(seven) days’ from the date of work order.  
 
For unsatisfactory progress of work, it will be the option of the undersigned/E.I.C. to withdraw the 
works out of the contractors’ and to get the balance works done through any other agency at the 
risk and cost of the contractors’. 
 
In case of recurrence of unsatisfactory progress, the undersigned/E.I.C. shall have the power to 
rescind the contract and to impose such penalties as have been specified in the Municipal Form K. 
The contractor may further be debarred from tendering for works under this Directorate.  
 
Before starting the work, the contractor shall submit a target of progress schedule showing the 
different portions of work, he expects to complete against stages of time.  
 
 
XXIX.SITE ORDER BOOK:  
 
The contractor will produce Site order book at site before commencement of the work duly 
numbering the page herein shall be recorded the orders, instructing comments, sketches etc. as 
may be issued at site by the undersigned / Engineer-in-Charge or his authorized representative 
from time to time. The contractor also will comply with such order, instruction, sketches etc. and 
will maintain the site order book till the contract is fulfilled and will be required to produce the 
same on demand by the Engineer-in-Charge.  
 
The site order book shall be a bound register full scape size of fifty pages in triplicate duly marked 
two pages in each unit of three should have perforation beside, so as to be easily detachable.  
 
The contractors’ or authorized representative (to be categorical named by the contractors’) must 
sign any such orders, instructions, comments and sketches issued as a token acceptance in all 
three pages of the Site Order Book.  
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XXX. ACCIDENT OR INJURY TO WORKMEN:  
 
The Employer shall not liable for or in respect of any damages or compensation payable at law in 
respect or inconsequence of any accident or injury to any workman or other; person in the 
employment of the Contractor or any sub-contractor, have and except any accident or injury 
resulting from any act or default of the employer, his agents, or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and compensation, save 
and except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
 
 
4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED 
 
 
a)  Laying of D.I. pipes (K/7) with specials including earth work in excavation in of adequate width 
as per relevant IS Code having minimum depth to keep the top surface of pipe 1.00M below of the 
existing ground level in any kind of soil mixed with boulder, metal crust, concrete pavement, road  
sub-grade and its flank etc., in  position and carriage of materials from departmental store to work 
site, filling of the trenches with excavated materials, consolidating the same in layers, removing 
the surplus materials from site including all labour, tools and plants etc. 
(Only the D.I (K/7) pipes and rubber rings will be issued departmentally. The surplus and unused 
materials are to be returned to store at contractor’s own cost.) 
 
 
b) Laying of D.I pipes & specials over brick or concrete pillar or wall up to height of 2m above 
ground level aligning assembling etc. all complete including cost of all  sal-ballah staging, bamboo 
scaffolding tools & plants specials for hoisting and positioning etc. all complete as per specification 
and direction of E.I.C. 
 
c)Cutting D.I. (all types) by chisel/Hacksaw including rendering the surface smooth to make it 
suitable for rubber gasket/ rubber ring etc. complete as per direction of EIC.  (for old line only). 
 
d) Chamfering the spigot end of the D.I pipes for using in Tyton joints line or otherwise by means 
of electric grinder set at site as per direction of  E.I.C 
 
e) Cleaning thoroughly the inner surface of pipe line including special & valves by flushing with 
water & subsequently disinfection of the same pipe line by flushing again with water containing 
bleaching powder resulting in residual chlorine not less than 10 mg / Hr. after 24 hours of such 
filling including laboratory testing of water sample obtained from disinfected pipe line & disposal of 
water from the pipe line after completion of the work. The rate is including of cost of requisite 
water to be arranged by the Contractor. 
 
f) Supplying & delivery at working site CIDF sluice valve conforming to IS 14846-2000 (ISI 
marked), with latest amendment, including stacking and inclusive of Departmental inspection, 
packing charges, all taxes and duties as applicable and payable, Flanged drilled as per IS 1538-
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1993 with latest amendment all complete along with installation of the same  as per direction of 
EIC. 
(Approved make: Kirlosker/IVC/L&T/VAG/M&P/Upadhyay) 
Class PN 1.0 with cap. (Sluice Valve to be supplied by agency) 
 
g) Making flange joint to D.I pipes and specials and valves including dewatering of trenches, tools 
& plants, labour etc as per specification and instruction of E.I.C. 
 
h) Hydraulically  testing of different types of pipes in sections for a head of water not less than 
1/2 (Half ) the pressure recommended by I.S or corresponding pipe materials  whether the gauge 
pressure will remain static for 30 minutes by filling water including supply of necessary 
equipment’s such as generator sets, pumps gauges etc. All complete as per specification and 
instruction of E.I.C. [Water have to be arranged by the bidder himself and whole testing procedure 
will be accordance with as per IS : 3114 - 1965] 
 
i) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or other approved 
timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying strongly with coir 
ropes and boring holes for posts in any soil/ concrete surface / Bituminous surface packing the 
sides etc. including cost of restoration to the damages of the ground to its original condition as per 
direction  of EIC after removing barricade. 75 mm dia bamboo railing and 100 mm dia bamboo 
posts @1.4 mtr apart. railing with 3 rows. 
 
 
j) Dismantling all type of masonry including cement concrete, stacking serviceable materials at 
site and removing rubbish as directed within a lead of 75m in ground floor including roof.  
 
k) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast/brick soling & 
other sub-grade materials by means of chisels/Hammer other equipments ( for trenches & laying 
of pipe line.) 
 
l) Emergency horizontal road crossing by Auger-boring including boring charge, pipe laying and 
jointing, making barricades, lighting arrangement etc. all complete as per direction of E.I.C for 
100 mm dia to 400 mm dia pipes (including PWD Road).  
 
m) Construction of sluice valve chamber as per drawing supplied by concerned division or 
standard drawing given by contractor and approved by E.I.C with brick work in cement mortar 
(6:1) over 15 cm. of WCC (6:3:1) with supply of approved quality (Heavy type) C.I surface box 
embedded in 125 mm thick removable slab in (3:1.5:1) including fitting, fixing and overhauling 
and instruction of  E.I.C (Valves will be supplied by Agency). 
 
n) Installation  of CI Bolted collar as per IS 13382-1992 with latest amendment or end cap up to 
date including all taxes & other incidental charges what so ever, carriage, loading unloading & 
stacking at working site. 
 
o) Hire and labour charges for shuttering with centering and necessary staging upto 4 mtr. using 
approved stout props for and thick hardwood planks of approved thickness with required bracing 
for concrete slabs , beams and columns ,lintels curved or straight including fitting , fixing and 
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striking out after completion of works (upto roof of g.f), as per drawing, specification & direction of 
E.I.C.  
 
p) Ordinary cement concrete (mix 1:2:4)) with graded stone chips (20 mm nominal size) 
excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 
 
q) Reinforcement for all reinforced concrete work in all sorts of structures including distribution 
bars, stirrups, binders etc. including supplying of rods, initial straightening and removal of rust (if 
necessary), cutting to requisite length, hooking & bending to correct shape ( if necessary) placing 
in proper position & binding with 16 gauge black annealed wire at every intersection etc. complete 
as per drawing & specification including cost of wire. 
 
r) Ordinary cement concrete ( mix 1:1.5:3)  with graded stone chips (20 mm nominal size ) 
excluding shuttering and reinforcement if any in ground floor as per relevant IS Codes. 
a) Pakur variety. In ground floor 
 
s) Single Brick Flat Soling of Picket Jhama bricks including ramming & dressing bed to proper level 
& filling joints with powder earth or local sand. 
 
t) M.S. Pipeline over Bridge: 
     
Bidders are requested details survey work to be done before quotation of Tender. 
 
Final length are finalised as per direction and approval of EIC and approved drawing during 
execution of work. 
 

 
u) Permanent Restoration works of all roads to be done as per approved drawing and as per 
direction  and satisfaction of E.I.C. 
 
 
 
4.0 Limit of Contract  
 
The limit of contract starts from preparation of complete drawing of respective zone showing 
diameter and length of pipe, Valves etc. and after approval of same by competent authority proper 
execution according to specification and after completion of the job preparation of final drawing 
and submission of the same to competent authority. In between the above, all the works required 
for successful completion of the component are in the scope of the above work. 
 
 
 

 
                                                                                               The Chairman 

                                                                                                   Memari Municipality 
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                                                  SECTION – B 
 

CONDITIONS & REQUIREMENTS FOR BIDDING 
 

1. Submission of eBid document will not be allowed beyond the schedule time indicated in the 
eBidding. 
 
2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls sheet 
after digitally signed super scribing the name of the work, name & address of the bidder, NIB No 
and date of submission of the eBid. 
 
3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated by the 
authorized signatory. 
 
4. No eBid proposal will be entertained without the earnest money being submitted as 
indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing 
authority will hold the same till finalization of the eBid. 
 
5. Any conditional eBid will be liable for rejection. 
 
6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents prior 
to the date notified for submission of the eBid or also to extend the time mentioned in the NIB 
under intimation to the Bidders. 
 
7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the date 
set for opening of eBids. Any extension of this validity period if required will be subject to 
concurrence of the Bidders. 
 
8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc. 
seeking clarifications thereof or interpretation of any of the conditions of the eBid documents 
before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight hours 
before the date of Pre bid meeting as per schedule. 
 
 
9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority in 
pursuance to the representation made by the intending Bidders under Clause 10 above shall be 
final and binding on the Bidders and shall form a part of the eBid documents. Bid Inviting 
Authority however, reserves the right to have pre Bid conference with the intending Bidders if 
deemed necessary. Any point or irregularities pr questions could not be raised after expiry of pre 
bid meeting. 
 
10. Intending Bidders are required to inspect the site of the Project with particular reference to 
location and infrastructure facilities. They are to make a careful study with regard to availability of 
materials and their sources and all relevant factors as might affect their rates and prices. The 
Bidders must be acquainted with existing ground level (EGL), Highest flood level (HFL), Finished 
ground level (FGL)/Proposed ground level (PGL), and other required levels. 
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11. If expenses incurred for site inspection and all activities in the preparation and uploading 
of the eBid shall be borne by the Bidders. 
 
12. Extra claim or any concession on the ground of insufficient data or information and 
absence of knowledge of conditions prevailing at the site or situation arising during the execution 
of the work shall not be entertained. 

 
13. eBid, which have been considered valid on the result of general examination 
(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny. 
Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves 
the right of rejection of any eBid, which may be found to be defective during the detail scrutiny. 

 
 

14. Bidders before uploading the eBid documents shall have to ensure that “Declaration by the 
eBidder” in the pro-forma set out in the eBid documents is to be filed separately with the eBid 
documents in the form of Affidavit to be affirmed by the same person signing the Bid documents. 
 
15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid 
received or to split up the work in groups or to relax any clause without assigning any reason 
thereof. 
 
16. This set of Bid documents consists of: 
a. Detail Notice inviting Bid. 
b. Declaration by the eBidder. 
c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 
d.         Municipal Tender Form. 
 
 
 
                                                                        The Chairman 
                                                                        Memari Municipality 
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SECTION – C 
                                            General Conditions of Contract 
1.0 DEFINITIONS AND INTERPRETATION 
(1) In the Contract, as hereinafter defined, the following words and expressions shall have to 
be meanings hereby assigned to them, except where the context otherwise requires: 
(a) "Approved" means approved in writing, including subsequent written confirmation of previous 
verbal approval and "approval" means approval in writing, including as aforesaid. "However, in 
spite of approval from Competent Authority contractor is   solely responsible for design-cum-
execution of the whole project as it is turnkey job" 
(b) Authority means the “The Chairman/Administrator, Memari Municipality” or his Authorized 
representative and the “directorate” means Municipal Engineering Directorate or its authorized 
representatives. 
(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 
(d)  "Calendar day" means a period of twenty-four hours extending from midnight to midnight. 
(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment 
from any bank or treasury. 
(f)  "Contractor" means the person or persons, firm or Corporation who have entered into the 
contract for the performance of the work. 
(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to 
such additions there to or deductions therefore as may be made under the provisions of the 
contract documents and accepted by the Employer. 
(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about 
the execution or maintenance of the works but do not include materials or other things intended 
to form or forming part of the permanent works. 
(i)     "District" or Burdwan Municipal Area means the area described as such in Schedule-I of The 
Act; 
(j) "Drawings" means the drawings referred to in the Bid documents and any modification of 
such drawings approved in writing by the “Superintending Engineer, west Circle, M.E.Dte.” from 
time to time. 
(k) "Employer" means “ The Chairman/Administrator, Memari Municipality” 
(l) "Engineer in Charge” means the Executive Engineer, Purba Burdwan Division of Municipal 
Engineering Directorate. 
(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any 
Technical Personnel of works appointed from time to time by the Employer or the Engineer to 
perform the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the 
Contractor by the Engineer-in Charge. 
(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the 
ground, road or pavement free from extraneous materials and High Flood Level(HFL) or Finished 
Ground Level(FGL) is the referred top most point of the nearby road shown in site plan. 
(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable 
Instruments Act, 1881 or such other day on which the office of the Authority remains closed for 
the day. 
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(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other 
authority legally entitled to the control or manage local funds but also includes the West Bengal 
State Electricity Distribution Company Ltd. 
(q) "Month" means English calendar month. 
(r) "Permanent Work" means the permanent works including equipment to be supplied, 
executed, erected and maintained in accordance with the Contract. 
(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which 
a person authorized by a Local Authority has a right of way. 
(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 
(u) "Site" means the land and other placed on, under in or through which the Permanent. 
Works or Temporary Works are to be executed and any other lands and places provided or 
arranged by the employer for working space or any other purpose as may be specifically 
designated in the Contract as forming part of the Site. 
 
 
(v) "Specification" means the specification referred to in the Bid and any modification thereof 
or addition thereto as may from time to time be furnished or approved in writing by the 
“Superintendent Engineer, West Circle Municipal Engineering Directorate, Further specification laid 
down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest 
amendments will be implied after due approval from S.E (SC). In case of any ambiguity or 
completion of different schedule the decision of S.E (SC), will be final and bindings. 
(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc. 
maintained by the Authority) or where supply of any material for the construction or any work has 
been undertaken by any authorized agent, by such agent within the District. 
(x) "Temporary Works" means all temporary works of every kind required in or about the 
execution or maintenance of the Permanent Works. 
(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as 
extended by subsequent notification(s). 
(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for 
the work contemplated either directly or through a duly authorized representative; 
(aa)"The Act" West Bengal Municipal Act, 1975. 
(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 
(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material intended to 
conveyor distribute water; 
(dd)"Works" shall include both Permanent Works and Temporary Works. 
(ee)"Work" means all of the work of the project called for or shown in the Bid documents including 
preparation, construction improvement and cleans up. 
(2) Singular and Plural: Works importing the singular only also include the plural and vice 
versa where the context demands. 
(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall 
be deemed to be part thereof or be taken into consideration in the interpretation or construction 
thereof or of the Contract. 
(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the 
Site. 
(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after 
issuing the work order. 
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2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 
(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry 
out such duties in issuing decisions, certificates and orders as are specified in the Contract. 
Fixation and acceptance of rates for altered or substituted items of work or for additional items of 
work or their deletion shall however always rest with the same authority (by designation) as had 
accepted the original Bid. 
(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and 
supervise the Works and to test and examine any materials to be used or workmanship employed 
in connection with the works. He shall have no authority to relieve the Contractor of any of his 
duties or obligations under the Contract, not, accept as expressly provided hereunder or elsewhere 
in the Contract, to order any work involving delay or any extra payment by the Employer, nor to 
make any variation of or in the Works. 
(a) Failure of the Engineer's Representative to disapprove any work of materials shall not 
prejudice the power of the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, thereafter to disapprove such work or materials and to order the pulling down, 
removal of breaking up thereof. 
(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
Representative he shall be entitled to refer the matter to the Superintendent Engineer, West Circle 
Municipal Engineering Directorate, who shall thereupon confirm, reverse or vary such decision. 
 
3.0 ASSIGNMENT 
The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein 
or there under, otherwise than a change in the Contractor's bankers of any money due or to 
become due under this contract, without the prior written consent of the EIC. 
 
 
4.0 SUBLETTING 
The Contractor shall not sublet the whole of the Works. Except where otherwise provided by the 
Contract, the Contractor shall not sublet any part of the Works without the prior written consent of 
the Superintendent Engineer, West Circle, Municipal Engineering Directorate, which shall not be 
unreasonably withhold and such consent, if given, shall not relieve the Contractor form any 
liability or obligation under the Contract and he shall be responsible for the acts, defaults and 
neglects of the said sub-contractor including his agents, servants or workmen as fully as if they 
were the acts, defaults or neglects of the Contractor, his agents, servants or workmen, provided 
always that the provision' of labours on a piece-work basis shall not be deemed to be a subletting 
under this clause. 
 
5.0 CONTRACT DOCUMENTS 
(1a) Language: The Contract documents shall be drawn up in the English language. All 
correspondence, orders, notices etc. shall also be in English. 
(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the 
Contract is to be construed accordingly. 
(2)  Documents Mutually Explanatory: The several documents forming the contract are to be 
taken as mutually explanatory of one another but in case of ambiguities or discrepancies the same 
shall be explained and adjusted by the Superintendent Engineer, West Circle Municipal 
Engineering Directorate, in terms of the provisions in Clause B-2.3 of the Conditions and 
Requirements for Biding (omitted portion) who shall thereafter issue to the Contractor instructions 
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thereon. Provided always that if, in the opinion of the Engineer, compliance with any such 
instructions shall involve the Contractor in any cost, which by reason of such ambiguity or 
discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall certify 
and shall pay such additional sum as may be reasonable to cover such costs with recommendation 
of the Superintendent Engineer, West Circle Municipal Engineering Directorate. 
 
6.0   DRAWINGS 
(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the 
Executive Engineer, Purba Burdwan Division, Municipal Engineering Directorate, but one copy 
thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and make 
at his own expenses any further copies required by him. At the Completion of the Contract, the 
Contractor shall return to the Executive Engineer, Purba Burdwan Division, Municipal Engineering 
Directorate, Govt. of West Bengal all drawings as provided under the Contract. 
(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the 
Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all 
reasonable times be available for inspection and use by the Engineer, and his Representatives and 
by any other persons authorized by the Engineer in writing. 
(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or 
progress of the works is likely to be delayed or disrupted unless any further approval of drawing or 
order, including a direction instruction or approval is issued by Superintendent Engineer, west 
Circle Municipal Engineering Directorate, on recommendation of Executive Engineer Purba 
Burdwan Division, Municipal Engineering Directorate within a reasonable time. The notice shall 
include details of the drawing or order required, and of why and by whom it is required and of any 
delay or disruption likely to be suffered if it is further delayed. 
(4) The contractors should submit required design calculations along with drawing. If required by 
Superintendent Engineer, west Circle Municipal Engineering Directorate, / E.I.C the design shall be 
submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and 
soft copies (in CD). 
 
7.0 ADDITIONAL COPIES OF DRAWINGS 
The EIC shall have full power and authority to supply to or demand from the Contractor, from time 
to time, during the progress of the Works, such further drawings as shall be necessary for the 
purpose of the proper and adequate execution and maintenance of the Works. The Contractor 
 
shall carry out and be bound by the same. Adequacy as determined by the EIC shall be final and 
binding on the Contractor. 
 
8.0 GENERAL OBLIGATION 
Contractor's General Responsibilities - The Contractor shall, subject to the provision of the 
Contract, and with due care and diligence, execute and maintain the Works and supply all labour, 
including the supervision thereof, materials, equipment, Constructional Plant and machinery, tools 
and all other things whether of a temporary or permanent nature, required for such execution and 
maintenance, so far as necessary for providing the same is specified in or is reasonably to be 
inferred from the Contract. The Contractor shall take full responsibility for the adequacy, stability, 
safety & security or all Site operations and methods of construction, erection etc. During trial run 
and annual maintenance period the contractor has to assured safety and security of the whole 
plant by providing necessary guard/watchmen at his own cost. 
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9.0. CONTRACT AGREEMENT 
The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to 
be prepared and completed in the form annexed with such modification as may be necessary. 
 
10.0. GUARANTEE 
The contractor shall stand guarantee for successful operation of the plant for 12 months from the 
date of successful commissioning of the pump and shall within the O&M period, after 3 months 
trial run remove/rectify/ make good any such deficiency forthwith at his own cost. During the 
guarantee period (after the trial run period) the firm's representative shall visit the site once in a 
month and advice in writing the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, about the condition, state of health, and operation & maintenance procedure of the 
equipment. 
The successful Bidder shall also give the following guarantee in respect of the equipment supplied 
by him. 
i) All equipment shall be free from any defects due to faulty design of the components, materials 
and/or workmanship 
ii) The equipment shall operate satisfactory. The performance and efficiency shall not be less than 
guaranteed values. 
iii) Formal acceptance of the work or equipment covered under the contract will not be made by 
the EIC until all the work done by the contractor has satisfactorily passed all tests required and 
run for a reasonable period to his satisfaction. 
If during testing of work, including equipment prior of formal acceptance, the same or the material 
thereof must satisfy in respect of meeting the specification guaranteed or otherwise the Contractor 
shall replace all such equipment etc. in a condition which will meet the guaranteed performance 
and be up to the specification, in both material and workmanship. 
Any such work shall be carried out by the contractor at his own expense, if such work shall, in the 
opinion of the Engineer-in-Charge, be necessary due to the use of materials or workmanship not 
in accordance with the contract and/or to the neglect or failure on the part of the contractor to 
comply with any obligation expressed or implied on the contractor's part under the contract. If the 
contractor shall fail to do any such work as  per aforesaid requirement of the Engineer-in-Charge, 
the EIC shall be entitled to have such work carried out by its own workman, or by others hired for 
the purpose, and if such work is in the opinion of the Engineer-in-Charge for which the contractor 
should have carried out at the contractor's own cost, the department shall be entitled to recover 
from the contractor the supervision cost deemed fit together with the cost increased for the 
purpose and may deduct the same from any money due to or that may become due to the 
Contractor. 
 
10.1 START-UP GURANTEES 
Until such time as the equipment or material installed and erected under the contact is finally 
accepted by the Department in keeping with the terms and condition of this contract and 
associated specifications the responsibility for proper storage, testing, maintenance and efficient of 
the same shall be that of the contractor. Prior to start-up contractor shall be required to service of 
the equipment and during start-up render such assistance as may be necessary or request for by 
the Employer. 
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When the equipment has not been manufactured by the bidder, Back to Back Guarantee shall be 
provided and the manufacturer recommendations for installation of the same shall be strictly 
adhered to and any defects developing due to faulty installation transportation and / or erection 
during start-up or during a period of one year from the date of commissioning shall be rectified, 
remedied or made good by the contractor through manufacturer, if considered by the Department, 
at his own cost. When the equipment has manufactured by the bidder himself, rectification within 
similar period is compulsory. 
 
11.0. INSPECTION OF SITE 
The EIC shall have made available to the Bidder with the Bid documents such data like its location, 
distance from fixed point including the layout drawing and location of the primary grid point, level 
drawing data the source of filling the reservoir and the Bid shall be deemed to have been based on 
such data. But the Bidder shall be responsible for his own interpretation thereof. The Bidder may 
also undertake investigations at his own cost on such levels or any other levels prior to submission 
of his offer. 
The Bidder shall also be deemed to have inspected and examined the site and its surroundings 
and information available in connection therewith and to have satisfied himself, so far as is 
practicable, before submitting his Bid; as to the form and nature thereof, including the sub-surface 
conditions, topography together in the level, the hydrological and  climatic conditions, the extent  
and  nature of work and  materials necessary for the completion of the Works, the means of 
access to the Site and the accommodation he may require and, in general shall be deemed to 
have obtained all necessary information, subject as above mentioned, as to risks, contingencies 
and all other circumstances which may influence or affect his Bid. 
 
12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS 
The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and 
sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices, 
which Bid rates and prices shall, except in so far as it is otherwise provided in the Contract, cover 
all his obligations under the Contract and all matters and things necessary for the proper 
execution and maintenance of the Works. If, however, during the execution of its Works the 
Contractor shall encounter physical conditions, other than Climatic conditions on the Site, or 
artificial obstructions, which conditions or obstructions could, in his opinion, not have been 
reasonably foreseen by an experienced contractor, the Contractor shall forthwith give written 
notice thereof to the Engineer and if, in the opinion of the Engineer, such conditions or artificial 
obstructions could not have 
been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the 
EIC shall pay the additional cost to which the Contractor shall have been put by reason of such 
conditions, including the proper and reasonable cost with due recommendation of Superintendent 
Engineer, West Circle Municipal Engineering Directorate. 
a) Of complying with any instruction which the Engineer may issue to the Contractor in connection 
therewith, and 
b) Of any proper and reasonable measures approved by the EIC on recommendation of 
Superintendent Engineer west Circle Municipal Engineering Directorate, which the Contractor may 
take in the absence of specific instructions from the EIC as a result of such conditions or 
obstructions encountered. 
 
13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 
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Save in so far as it is not legally or physically impossible, the Contractor shall execute and 
maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and shall 
comply with and adhere strictly to the EIC’s instructions and directions on any matter whether 
mentioned in the Contract or not touching or concerning the Works. 
 
14.0. WORK PROGRAM 
(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after the 
acceptance of his Bid, submit to the EIC for his approval a program showing the order of 
procedure in which he proposes to carry out the Works. The Contractor shall, whenever required 
by the EIC, also provide in writing for his information, general description of the arrangements and 
methods, which the Contractor proposes to adopt for the execution of the Works. 
(2) If at any time it should appear to the EIC that the actual progress of the Works does not 
conform to the approved program referred in sub-clause (1) of this Clause, the Contractor shall 
produce, at the request of the EIC, a revised program showing the modifications to the approved 
program necessary to ensure completion of the Works within the time for completion as defined in 
Clause 42 hereof. 
(3) The submission to and approval by the EIC of such program or the furnishing of such 
particulars shall not relieve the Contractor of any of his duties or responsibilities under the 
Contract. 
 
15.0. CONTRACTOR'S SUPERINTENDENCE 
The Contractor shall give or provide all necessary superintendence during the execution of the 
Works and as long thereafter as the Superintendent Engineer, West Circle Municipal Engineering 
Directorate, may consider necessary for the proper fulfilling of the Contractor's obligations under 
the Contract. The Contractor or a competent and authorized agent or representative approved of 
in writing by the Chairperson, which approval may at any time be withdrawn, is to be constantly 
on the Works and shall give his whole time to the Superintendence of the same. If such approval 
be withdrawn by the Superintendent Engineer, Circle Municipal Engineering Directorate, the 
Contractor shall, as soon as is practicable, having regard to the requirement of replacing him as 
hereinafter mentioned after receiving written notice of such withdraw, remove the agent from the 
works and shall not thereafter employ him again on the Works in any capacity and shall replace 
him by another agent approved by the Superintendent Engineer, West Circle Municipal 
Engineering Directorate,. Such authorized agent or representative shall receive, on behalf of the 
Contractor, direction and instruction from the Superintendent Engineer, West Circle Municipal 
Engineering Directorate, or, subject to the limitations of Clause 2 hereof the Engineer's 
Representative. The agent or representative of the Contractor must be able to speak and 
communicate in English/Bengali. In the absence of the Contractor's designated agent or 
representative for a particular operation on any site of the works the Contractor's supervisory staff 
or sub-agent or leading hands shall be instructed to receive and carry out any instruction or 
direction issued or given by the Superintendent Engineer, West Circle Municipal Engineering 
Directorate,  or the EIC. 
 
 
 
16.0. EMPLOYEES 
(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection 
with the execution and maintenance of the Works with minimum 3 nos. HT operator with 3 nos. 
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electrician shall be provided at the time of operation of the plant and guarding arrangement 
should be provided at night. 
a) Such technical assistants as are skilled and experienced in their respective calling and such 
sub-agents, foreman and leading hands as arc competent to give proper supervision to the work 
they are required to supervise, and 
b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely 
execution and maintenance of the Works. 
c) Employees covered under (a) and (b) may have to be provided with identity cards as specified 
by the EIC. 
(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 
from the Work any person employed by the Contractor in or about the execution or maintenance 
of the Works who, in the opinion of the Executive Engineer, Purba Burdwan Division, misconducts 
himself, or is incompetent or negligent in the proper performance of his duties, or whose 
employment is otherwise considered by the Executive Engineer to be undesirable and such person 
shall not be again employed upon the Works without the written permission of the Executive 
Engineer. Any person so removed from the Works shall be replaced as soon as possible by a 
competent substitute approved by the Executive Engineer. 
 
17.0. SETTING-OUT 
The Contractor shall be responsible for the true and proper setting-out of the Works in relation to 
original points, lines and levels of reference given by the Engineer in writing and for the 
correctness, subject as above mentioned, of the position levels, dimensions and alignment of all 
parts of the Works and for the provision of all necessary instruments, appliances/and labour in 
connection therewith. If, at any time during the progress of the Works, any error shall appear or 
arise in the position, levels, dimensions or alignment of any part of the Works, the Contractor 
required to do so by the Engineer or the Engineer's Representative, shall at his own cost, rectify 
such error to the satisfaction of the Engineer or the Engineer's Representative, unless such error is 
based on incorrect data supplied in writing by the Engineer, in which case the expense of 
rectifying the same shall be borne by the Employer. The checking of any setting-out or of any line 
or level by the Engineer or the Engineer's Representative shall not in any way relieve the 
Contractor of his responsibility for the correctness thereof and the Contractor shall carefully 
protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the 
Works. 
 
18.0. WATCHING AND LIGHTING 
The contractor shall in connection with the works provide and maintain at his own cost all lights, 
guards, fencing, as and when/where necessary or as required by the EIC or the Engineer's 
Representative, for the protection of the works, contractor's employees, and employee’s 
supervisor or for any other reason deemed fit by the Engineer. 
 
19.0. WORKS & RISKS 
(1) Care of Works: From the commencement of the Works until the date stated in the Certificate 
of Completion for the whole of the Works, pursuant to Clause 47 hereof, the Contractor shall take 
full responsibility for the care thereof. Provided that if the EIC shall issue a Certificate of 
Completion in respect of any part of the Permanent Works, the Contractor shall cease to be liable 
for the care of that part of the Permanent Works (O&M not counted) from the date stated in the 
Certificate of Completion in respect of that part and the responsibility for the care of that part shall 
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pass to the EIC provided further that the Contractor shall take full responsibility for the care of any 
outstanding work which he shall have undertaken to finish during the period to Maintenance until 
such outstanding work is completed. In case any damage, loss or injury shall happen to the 
Works, or to any part thereof, from any cause whatsoever, save and except the expected risks as 
defined in sub-clause (2) of this Clause, while the Contractor shall be responsible for the care 
thereof the Contractor shall, at his Own cost, repair and make good the same, so that at 
completion the permanent Works shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and the EIC instructions. In the event of any such 
damage, loss or injury happening from any of the excepted risks, the Contractor shall, if and to 
the  extent required by the EIC and  subject always  to the provisions of Clause 62 hereof, repair 
and make good the same as aforesaid at the cost of the Employer. The Contractor shall also be 
liable for any damage to the Works occasioned by him in the Course of any operations carried out 
by him for the purpose of completing any outstanding works or complying with his obligations 
under Clause 48 or 49 hereof. 
(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution insurrection or military or usurped power, civil war or unless solely restricted 
to employees of the Contractor or of his sub- contractors and arising from the conduct of his 
workers, riot commotion or use or occupation by the EIC of any part of the Permanent. Works, or 
a cause solely due to the Engineer's design of the Works, or ionizing radiations or contamination 
by radio-activity from any nuclear fuel or from any nuclear waste from the combustion of nuclear 
fuel, radio-active toxic  explosive,  or other hazardous properties of any explosive, nuclear 
assembly or nuclear component thereof, pressure waves cause by aircraft or other aerial devices 
travelling at sonic or supersonic speeds, or any such operation of the force of nature as an 
experienced contractor could not foresee, or reasonably make provision for or insure against all of 
which are herein collectively recurred to as "the expected risks." 
 
20.0. INSURANCE OF WORKS, ETC. 
Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall 
insure in the names of the Employer and the Contractor against all loss or damage from whatever 
cause arising, other than the expected risks, for which he is responsible under the terms of the 
Contract and in such manner that the Employer and Contractor are covered for the period 
stipulated in Clause 19(1) hereof and are also covered during the Period of Guarantee for loss or 
damage arising from a cause, occurring prior to the commencement of the Period of Guarantee, 
and for any loss or damage occasioned by the Contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under Clause 48 or 49 hereof. 
a) The Works for the time being executed to the estimated current contract value thereof together 
with the materials for incorporation in the Works at the replacement value. 
b) The Constructional Plant and other things brought on the Site by the Contractor to the 
replacement value of such Constructional Plant and other things. These shall include materials 
belonging to the EIC but issued to or intended to be issued to the Contractor for use in the Works. 
Such insurance shall be affected with an insurer and in terms approved by the Employer, which 
approval shall not be unreasonably withheld, and the Contractor shall whenever require, produce 
to the EIC or the Engineer's Representative the policy or policies of insurance and the receipts for 
payment of the current premiums. 
 
21.0. DAMAGES 
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(1) Damage to persons and property: The Contractor shall, except if and so far as the Contract 
provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or 
damage to any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution, operation and maintenance of the Works and 
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect of or 
in relation thereto except any compensation or damages for or with respect to : 
a) The permanent use of occupation of land by the Works or any part thereof. 
b) The right of the EIC to execute the Works or any part thereof on over under, in or through any 
land. 
 
c) Injuries or damage to persons or property which are the unavoidable result of the execution, 
operation or maintenance- of the Works in accordance with the Contract. 
d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, 
his agents, servants or other contractors, not being employed by the Contractor, or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the Contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the extent 
of the responsibility of the EIC, his servant or agents or other contractors for the damage or 
injury. 
(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings, 
damages, costs charges and expenses in respect of the matters referred to the provision to sub-
clause (1) of this Clause. 
 
22.0. INSURANCE 
(1) Third Party Insurance : Before commencing the execution of the Works the Contractor, but 
without limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his 
liability for any material or physical damage, loss or injury which may occur to any property, 
including that of the EIC, or to any person, including any employee of the EIC, by or arising out to 
the execution of the Works or in the carrying out of the Contract, otherwise than due to the 
matters referred to in the proviso to Clause 21 (I) hereof. 
(2) Minimum Amount of third party insurance: Such insurance shall be affected with an insurer 
and in terms approved by the EIC, which approval shall not be unreasonably withheld, and for a 
lowest the amount started in the Appendix to the Bid. The Contractor shall, whenever required, 
produce to the EIC or the Engineer's Representative the policy or policies or insurance and the 
receipts for payment of the current premium. However, the Bidder should insure for an amount 
commensurate with the risk involved subject to the minimum amount prescribed elsewhere in the 
Bid. 
(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in the event of 
any claim in respect of which the Contractor would be entitled to receive lt identify under the 
policy being brought or made against the The Chairman/Administrator, Memari Municipality the 
insurer will indemnify the Employer against such claims and any costs, charges and expenses in 
respect thereof. 
 
23.0. ACCIDENT, INJURIES 
(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or 
compensation payable at law in respect or in consequence of any accident or injury to any 
workman or other person in the employment of the Contractor or any subcontractor, save and 
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except an accident or injury resulting from any act or default of the EIC, his agents, or servants. 
The Contractor shall indemnify and keep indemnified the EIC against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 
(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability 
with an insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall 
continue such insurance during the whole of the time that any person is employed by him on the 
works and shall, when required, produce to the EIC or the Engineer's Representative such policy of 
insurance and the receipts for payment of the current premium. Provided always that, in respect 
of any person employed by any sub-contractor, the Contractor's obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability 
in respect of such persons in such manner that the EIC is indemnified under the policy, but the 
Contractor shall require such sub-contractor to produce to the EIC when required, such policy of 
insurance and the receipt for the payment of the current premium. 
(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of 
the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms 
of such insurance are required to be notified and the Contractor shall indemnify and keep 
indemnified the EIC against  all losses, claims, demands, proceedings, costs, charges and 
expenses whatsoever arising out of or resulting from any default by the Contractor in complying 
with the requirements of this sub-clause whether as a result of the avoidance of such insurance or 
otherwise. 
(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 
23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his 
rates. 
 
24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 
If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 
and 23 hereof, or any other insurance which he may be required to effect under the terms of the 
Contract, then and in any such case the EIC may effect and keep in force any such insurance and 
pay such premium or premiums including fines as may be necessary for that purpose and from 
time to time and deduct double the amount so paid by the employer as aforesaid from any 
moneys due or which may become due to the Contractor or recover the same as a debt due from 
the Contractor. 
 
25.0. (1) Giving of Notices and Payment of Fees:  
The Contractor shall give all notices and pay all fees required to be given or paid by any National 
or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other 
duly constituted authority 111 relation to the execution of the Works and by the rules and 
regulations of all public bodies and companies whose property or rights are affected or may be 
affected in any way by the Works. 
(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with 
the provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or 
bye-laws or any local or other duly constituted authority which may be applicable to the Works 
and with such rules and regulations of public bodies and companies as aforesaid and shall keep 
the EIC indemnified against all penalties, fines and liability of every kind for breach of any such 
Statute, ordinance of Law, regulation of bye law. 
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26.0. FOSSILS, TREASURE TROVE ETC. 
All fossils, Any treasure trove, coins articles of value or object with antiquity and structures and 
other remains or things of geological or archaeological interest discovered on the site of the Works 
shall as between the Employer and the Contractor be deemed to be the absolute property of the 
Employer and shall be handed over to the owner. 
 
27.0. PATENT RIGHTS AND ROYALTIES 
The Contractor shall save harmless and indemnify the EIC from and against all claims and 
proceedings for or on account of infringement of any patent, rights, design Trade mark or name or 
other protected right in respect of any Constructional Plant, machine works, or material used for 
or in connection with the Works or any of them and from and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof in relation thereto. Except 
where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensations, if any, for getting stone, sand, gravel, clay or other materials or 
equipment required for the works or any of them. 
 
28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 
All operations necessary for the execution of the Works shall, so far as compliance with the 
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or 
improperly with the convenience of the existing plant workers, member of the public, or the 
access to use and occupation of public or private roads, railways and footpaths to or of properties 
whether in the possession of the EIC or of any other person or local authority. 
 
29.0. TRAFFIC 
(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent any of the 
highways, railways or bridges communicating with or on the routes to the Site from being 
damaged or injured by any traffic of the Contractor or any of this sub-contractors and, shall select 
routes, choose and use vehicles and restrict and distribute loads so that any such extraordinary 
traffic as will inevitably arise from the moving of plant and material from and to the Site shall be 
limited, as far as reasonably possible, and so that no unnecessary damage or injury may be 
occasioned to such highways, railways and bridges. 
(2) Special Loads: Should it be found necessary for the Contractor to move one or more loads of 
Constructional plant, machinery or pre-constructed units or parts of units of work over part of a 
highway, railway or bridge, the moving whereof is likely to damage any highway, railway or bridge 
unless special protection or strengthening is carried out, then the Contractor shall before moving 
the load on to such highway, railway or bridge give notice to the EIC or Engineer's Representative 
or the local authority of the weight and other particulars of' the load to be moved and his 
proposals for protecting or strengthening the said highway, railway or bridge. The Contractor at 
his own cost and expenses shall carry out such proposals, including any modifications thereto that 
the Engineer or the local authority may require. 
(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works damage or 
injury to railways, railway or bridge occurs due to moving of one or more loads of Constructional 
Plant machinery or pre-constructed units or parts of units of work, the Employer shall conduct the 
necessary investigation for the purpose of determining the Contractor's liability. If the damage is 
due to failure on the part of the Contractor to observe and perform his obligations under sub-
clause (1) and (2) of this Clause then the restoration / repair of the damaged portion of road or 
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structure certified by the Engineer or local authority to be due to such failure shall be undertaken 
by or be chargeable against the Contractor. 
(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by the 
Contractor of water-borne transport the foregoing provisions of this Clause shall be construed as 
though "highway" included a lock, dock, sea wall or other structure related to a waterway and 
"vehicle" included craft, and shall have effect accordingly. 
 
30.0. RESTRICTION 
(a) Restriction of Movements: The work shall have to be executed within the protected area of 
existing water works. The existing rules and regulation related to ingress and egress of labour and 
material shall have to be followed strictly in consultation with and as per direction of the EIC or 
the local authority as the case may be. No labour, Supervisor or Engineer of the contractor shall 
enter inside the treatment plant, pump house or any other existing installations without prior 
permission of concerned officers EIC. 
(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements 
of the EIC, afford all reasonable opportunities for carrying out their work to any other contractors 
employed by the Employer and their workmen and to the workmen of the employer and of any 
other duly constituted authorities who may be employed in the execution on or near the Site of 
any work not included in the Contract or of any contract which the Employer may enter into in 
connection with or ancillary to the Works. If, however, the Contractor shall, on the written request 
of the EIC or the Engineer's Representative, make available to any such other contractor, or to the 
Employer or any such authority, any roads or ways for the maintenance of which the Contractor is 
responsible, or permit the use by any such of the Contractor's scaffolding or other plant on the 
Site, or provide any other service of whatsoever nature, the Employer shall pay to the Contractor 
in respect of such use or service such sum or sums if at all as shall, in the opinion of the Engineer, 
be reasonable. 
 
31.0. CONTRACTOR TO KEEP SITE CLEAR During the progress of the works the Contractor shall 
keep the site reasonable free from all necessary obstruction and shall store or dispose of any 
Constructional Plant and surplus materials and clear away and remove from the Site any 
wreckage, rubbish or Temporary Works no longer required. 
 
32.0. CLEARANCE OF SITE ON COMPLETION 
On the completion of the Works the Contractor shall clear away and remove from the site all 
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the 
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the 
Superintending Engineer, West Circle, Municipal Engineering Directorate. 
 
 
 
 
33.0. LABOUR 
(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement 
of all labour, local or otherwise, and save in so far as the Contract otherwise provides, for the 
transport, housing, feeding and payment thereof. 
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(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local 
conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate supply 
of drinking and other water for the use of the Contractor's staff and work people. 
(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or 
be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the 
Construction site. 
(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any 
person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid. 
(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his 
employment have due regard to all recognized festivals days of rest and religious or other 
customs. 
(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with  and  carry  out  such  regulations,  orders  and requirements as may be made by the 
Government, or the local medical or sanitary authorities for the purpose of dealing with and 
overcoming the same. 
(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to 
prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and 
for the preservation of peace and protection of persons and property in the neighbourhood of the 
Works against the same. 
(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement, 
employment, transport, payment, feeding, housing and working conditions of labour and all 
matters connected there with the Contractor shall at all times during the continuance of the 
Contract, comply in all respects with and carry out all obligations imposed on him by the 
provisions and requirements of the following statutes. 
(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there under from 
time to time. 
(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there 
under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time. 
(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act 
1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State 
Insurance Act 1948 including modifications thereto the Rules and Regulations framed there under 
from time to time. 
 
(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or Bye-
law of any local or other duly constituted authority which may be applicable, including any such 
Law, Regulation or Order that may be passed or ordered from time to time and come into force 
during the tenure of the Contract. 
(9) Employees Provident Fund: The Contractor shall comply with the provisions of the relevant 
Employees Provident Fund Act or Rules in force in the State along with the provisions of all rules 
and Regulations made there under from time to time, and shall in particular be responsible for the 
payment of all contributions as laid down under the Act/Rules. 
(10) Trade union rights: The Contractor shall recognize the freedom of all workmen employed 
by him in and for performance of the Contract to be members of registered Trade Unions and shall 
not in any manner prevent or discourage any such workman from becoming a member of a 
registered Trade Union or discriminate against any workmen who is a member of a registered 
Trade Union. 
(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 
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(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the 
performance of the Contract pay rates of wages and observe the conditions of employment not 
less favourable than those provided under the relevant labour law as applicable to the State. 
(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or 
Local Authorities Concerned, adequate medical attendance for his employees and labour. 
(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence 
of any accident at or about the site or in connection with the execution of the Work, report such 
an accident to the Engineer. The Contractor shall also report such accident to the competent 
authority whenever law requires such a report. 
(15) Report required by Labour Commissioner: The Contractor shall submit, at the request of 
the Labour Commissioner or of the Assistant Commissioner of the State such returns as may be 
called for from time to time in respect of labour employed by the Contractor and by his 
subcontractors in the execution of the Contract. If so required, the Contractor shall furnish the 
names and address of all subcontractors to the Labour Commissioner. Statutory provisions in 
these regards are to be also complied with. 
(16) The Contractor shall be responsible for observance by his subcontractor of all the foregoing 
provision of sub-clause (1) to (15) of this Clause 33. 
 
34.0. RETURNS OF LABOUR ETC. 
The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in 
such form and at such intervals as the EIC may prescribe showing the supervisory staff and the 
number of the several classes of labour from time to time employed by the Contractor on the Site 
and such information respecting Constructional Plant as the Superintending Engineer, West Circle, 
Municipal Engineering Directorate or his Representative may require. 
 
35.0. MATERIALS AND WORKMANSHIP 
(1) All materials and workmanship shall be of the respective kinds described in the Contract 
and in accordance with the Engineer's instructions and shall be subjected from time to time to 
such tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or 
at such other place or places as may be specified in the Contract, or at all or any of such places. 
The Contractor shall provide such assistance, instruments, machines, labour and materials as are 
normally required for examining, measuring and testing any work and the quality, weight or 
quantity of any material used and shall supply samples or materials before incorporation in the 
Works for testing as may be selected and required by the EIC, be it at site or at the 
manufacturer/Vendors premises or elsewhere. 
(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of 
materials as may be required by the EIC. 
 
(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is 
clearly intended by or provided for in the Contract and in the cases only of a test under load or of 
a test to ascertain whether the design of any furnished or partially finished work in appropriate for 
the purpose which it was intended to fulfil is particularized is the Contract in sufficient detail to 
enable to Contractor to price or allow for the same in his Bid. 
(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 
a) Not so intended by or provided for, or 
b) (In the cases above mentioned) is not so particularized, or 
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c) Though so intended or provided for is ordered by the Engineer to be carried out by an 
independent person or organization at any place other than the Site or the place of manufacture 
or fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, 
if the tests shows the workmanship or materials not to be in accordance with the provisions of the 
Contract or the Engineer's instruction, but otherwise the cost shall be borne by the Employer. 
 
36.0. INSPECTION OF OPERATIONS 
The Engineer and any person authorized by him shall at all times have access to the Works and to 
all workshops stores and places where work is being prepared or from where material 
manufactured articles or machinery are being obtained for the Works and the Contractor shall 
afford every facility for and every assistance in or in obtaining the right to such access. 
 
37.0. EXAMINATION 
(1) Examination of work before covering up: No work shall be covered up or put out or view 
without the approval of the Superintending Engineer, West Circle, Municipal Engineer Directorate 
or the his authorized Representative and the Contractor shall afford full opportunity for the EIC or 
the Engineer's Representative to examine and measure any work which is about to be covered up 
or put out of view and to examine foundations before permanent work is placed thereon. The 
Contractor shall give due notice to the Engineer's Representative where any such work or 
foundations is or are ready or about to be ready for examinations and the Engineer's 
Representative shall, without unreasonable delay, unless he considers if unnecessary and advises 
the Contractor accordingly attend for the purpose of examining and measuring such work or of 
examine such foundations 
(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the 
Works or make opening in or through the same as the Engineer may from time to time direct and 
shall reinstate and make good such part or parts to the satisfaction of the Superintending 
Engineer, West Circle, Municipal Engineer Directorate or his authorized Representative. If any such 
part or parts have been recovered up or put out of view after compliance with the requirement of 
sub- clause (I) of this Clause and are found to be executed in accordance with the Contract, the 
expenses of uncovering, making openings in or through, reinstating and making good the same 
shall be, borne by the Employer, but in any other case all costs shall be borne by the Contractor. 
 
38.0. REMOVAL 
(1) Removal of improper work and materials: The EIC shall during the progress of the works 
have power to order in writing from time to time. 
a) The removal from the Site, within such time or time as may be specified in the order, of 
any materials, which in the opinion of the Engineer, are not in accordance with the Contract. 
b) The substitution of improper, substandard and unsuitable materials, and 
c) The removal and proper re-execution, notwithstanding any previous test thereof or interim 
payment therefore, of any work which in respect of materials or workmanship is not in the opinion 
of the Engineer, in accordance with the Contract 
(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in 
carrying out such order, the Employer shall be entitled to employ and pay other persons to carry 
out the same and all expenses consequent thereon or incidental thereto shall be recoverable from 
the Contractor by the Employer, or may be deducted by the Employer from any sum due or' which 
may become due to the Contractor. 
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39.0. SUSPENSION 
(1) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend 
the progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and secure 
the work, so far as is necessary in the opinion of the Engineer. The extra cost incurred by the 
Contractor in giving effect to the Engineer's instruction under this Clause shall be borne and paid 
by the Employer unless such suspension is 
a) Otherwise provided for in the Contract, or 
b) Necessary by reason of some default on the part of the Contractor, or 
c) Necessary by reason of climatic conditions on the Site, or 
d) Necessary for the proper execution of the work or for the safety of workmen or Works of 
any part thereof in so far as such necessity does not arise from any act or default by the Engineer 
or the Employer or from any of the expected risks defined in Clause 19 hereof provided that the 
Contractor shall not be entitled to recover any such extra cost unless he gives written notice of his 
intention to claim to the Employer within twenty-eight days of the Engineer's order. The EIC shall 
settle and determine such extra payment and/or extension of time under Clause 43 hereof to be 
made to the Contractor in respect of such claim as shall in the opinion of the Employer be fair and 
reasonable. 
(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is 
suspended on the written order of the EIC and if permission to resume Work is not given by the 
EIC within a period of ninety days from the date of suspension then, unless such suspension is 
within paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a 
written notice on the Employer requiring permission within twenty eight days from the receipt 
thereof to proceed with the Works, or that part thereof in regard in which progress is suspended 
and, if such permission is not granted within that time, the Contractor by a further written notice 
so served may, but is not bound to, elect or treat the suspension where it affects part only of the 
Works as an omission of such part under Clause 50 hereof, or where it affects the whole Works as 
an abandonment of the Contract by the Employer. 
 
40.0. COMMENCEMENT TIME AND DELAYS 
Commencement of works: The Contractor shall commence the Works on Site within the period 
named in the Appendix to the Bid after the receipt by him of a written order to this effect from the 
Engineer and shall proceed with the same with due expedition and without delay, except as may 
be expressly sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s Control. 
The successful contractor shall within four weeks from the date of issue of Letter of Intent furnish 
one or more drawing stating and showing the following: 
1.0 Layout of cable trenches, cable trays showing the locations and levels together without 
position of hooks at the under site of the operating platform stating the maximum load required to 
be withstood. 
2.0 Any other data that the Bid considers relevant for construction of civil structure. 
3.0 Any other reasonable data that may be asked for. 
 
 
 
41.0. POSSESSION 
(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of 
the Site of which the Contractor is to be given possession from time to time and the order in  
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which such portions shall be made available to him and subject to any requirement in the Contract 
as to the order in which the Works shall be executed, the Employer will, with the Engineer's 
written order to commence the Works, give to the Contractor possession of so much of the Site as 
may be required to enable the Contractor to commence and proceed with the execution of the 
Works in accordance with the Programmed referred to in Clause 14 hereof, if any, and otherwise 
in accordance with such reasonable proposals, of the Contractor as he shall, by written notice to 
the Engineer, make and will, from time to time as the Works proceed, give to the Contractor 
possession of such further portions of the Site as may be required to enable the Contractor to 
proceed with the execution of the Works with due dispatch in accordance with the said 
Programmed or proposals, as the case may be. If the Contractor suffers delays or incurs cost for 
failure on the part of the Employer to give possession in accordance with the terms of this Clause, 
the Employer shall grant an extension of time for the completion of the Works and certify such 
sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the 
Employer. 
(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary 
way leaves required by him in connection with access to the Site. The Contractor shall also provide 
at his own cost any additional accommodation outside the site required by him for the purpose of 
the works. 
 
42.0. TIME 
(1) Time of Completion and progress of Works: The progress of the work shall conform to the 
approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the 
contract as the completion of any section of the Works before completion of the whole, the whole 
of the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the 
time stated in the Contract calculated from last days of the period named in the Appendix to the 
Bid as that within which the Works are to be commenced, or such extended time as may be 
allowed under Clause 43 hereof. 
(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the 
approved program and continues at any stage to fail behind his schedule by as much as twenty 
percent (20%) of the said approved work programmed, within thirty (30) days from receipt by 
him of a written notice from the Engineer, or if in the opinion of the Engineer the delay will 
substantially affect operation activities or execution of a major work item and it is ascertained by 
the Engineer that the Contractor cannot remedy the occasion within the stipulated time, the 
Superintending Engineer, West Circle, M.E.Dte on recommendation of Engineer shall have full 
authority to undertake measures to recover from such adverse condition in terms of the provisions 
of Clause 62 thereof. 
 
43.0. EXTENSION OF TIME FOR COMPLETION 
Should the amount of extra or additional work of any kind or any cause of delay referred to in 
these Conditions, or other special circumstances of any kind whatsoever which may occur, other 
than through a default of the Contractor, be such as fairly to entitle the Contractor to an extension 
of time for the completion of the works, the EIC on recommendation of Engineer shall determine 
the period of such extension and shall notify the Employer and the Contractor accordingly. 
Provided that the Engineer is not bound to take into account any extra or additional work or other 
special circumstances unless the Contractor has within twenty-eight days after such work has 
been commenced, or such circumstances have arisen or as soon as is practicable, submitted to 
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the Engineer full and detailed particulars of any extension of time to which he may consider 
himself entitled in order that such submission may be investigated at the time. 
 
44.0. NO NIGHT OR SUNDAY WORK 
 
Subject to any provision to the contrary contained in the Contract, none of the Permanent Works 
shall, save as hereinafter provided, be carried on during the night or on Sundays, if locally 
recognized as days of rest, or other locally recognized equivalent without the permission in writing 
of the Engineer, except when the works is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the Works, in which case the Contractor shall immediately 
advise the Engineer, provided always that the provisions of the Clause shall not be applicable in 
the case of any work which it is customary to carry out by rotary of shifts. 
 
45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 
If for any reason, which does not entitle the Contractor to an extension of time, the rate of 
progress of the Works or any section is at any time, in the opinion of the Engineer, too slow to 
ensure completion by the prescribed time or extended time for completion, the EIC on 
recommendation of the Engineer shall so notify the Contractor in writing and the Contractor shall 
thereupon take such steps as are necessary and the Engineer may approve to expedite progress 
as to complete the Works or such section by the prescribed time or extended time. The Contractor 
shall not be entitled to any additional payment for taking such steps. If as a result of any notice 
given by the EIC under this Clause, the Contractor shall seek the EIC permission to do any work at 
night or on Sundays, If locally recognized as days of rest, or their locally recognized equivalent, 
such permission shall not be unreasonable refused. When work at night has to be carried out, the 
Contractor shall, at his own cost and expense, make adequate arrangements for lighting and 
provide necessary facilities for safety etc. and comply with all stipulations as may have been 
imposed by the EIC in granting permission for night work. 
 
46.0. DAMAGES FOR DELAY 
(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works 
within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the 
sum stated in the Contract as liquidated damages for such default and not as a penalty for every 
day of part of a day which shall elapse between the time prescribed by Clause 42 hereof and the 
date of certified completion of the Works, the Employer may without prejudice to any other 
method of recovery, deduct the amount of such damages from any money in his hands, due or 
which may become due to the Contractor. The payment or deduction of such damages shall not 
relieve the Contractor form his obligation to complete the Works, or from any other of his 
obligations and liabilities under the Contract. 
(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part 
or section of the Works has been certified by the Engineer as completed, pursuant to Clause 47 
hereof, and occupied or used by the Employer, the liquidated damages for delay shall, for any 
period of delay after such certificate and in the absence of alterative provision in the contract be 
reduced in the proportion which the value of the part or section so certified bears to the value of 
the whole of the Works. 
(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay 
of each day or part thereof, shall be at the rate of one percent (l %) or such smaller amount as 
the Employer may decide, or the total value of the Contract Price excluding the value of such part 
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or section of the works as may have been covered by certificate of completion in terms of the 
provisions of sub-clause (2) above, Provided however that in no case shall be total amount of  
liquidated damages exceed ten percent (10%) of the total Contract Price for whole Works. 
(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-
clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the use 
of the Employer without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 
 
(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus 
for early completion of the Works. 
 
47.0. CERTIFICATION OF COMPLETION OF WORK 
(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been 
completed where equipment in question is placed in position undergoes all necessary tests such as 
those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid 
documents and put to operation. 
 
(2) Completion: Completion is a stage when the equipment and the structure as a whole is 
certified by the Employer. The date shall only be indicative for the purpose of reckoning the period 
of Maintenance Period and shall not be co-related with the release of any payment provided that 
non-continuous of sporadic functioning shall not be deemed as commissioning and also provided 
that non-commissioning of minor works, the decision on determination of major or minor works 
resting with the employer, shall not nullify the act of completion for the aforesaid purpose. An 
item shall be considered as minor work where its non-completion may not in the opinion of the 
employer, stand in the way of commencement of plant operation. 
(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with load 
operation of 8 hours at a stretch operation of all equipment as per specification and to the 
satisfaction of Engineer-in-Charge. 
 
48. MAINTENANCE 
(1) Maintenance Period: Maintenance period shall be for a period of one year counted from the 
date of certified commissioning i.e. after successful trial runs of 3 months. The Contractor shall 
provide spare parts at his cost required during the maintenance period. 
(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the 
Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, be due 
to the use of materials or workmanship not in accordance with the Contract, or to neglect or 
failure on the part of the Contractor to comply with any obligation, expressed or implied, on the 
Contractor's part under the Contract. If, in the opinion of the Engineer, such necessity shall be• 
due to any other cause, the value of such work shall be ascertained and paid for as if it was an 
additional work. 
(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail to do any 
such work as aforesaid requirement by the Engineer, the Employer shall be entitled to employ and 
pay other persons to carry out the same, which in the opinion of the Employer, the Contractor was 
liable to do at his own expense under the Contract. In the said event, all expenses consequent 
thereon or incidental thereto shall be recoverable from the Contractor by the Employer, or may be 
deducted by the Employer from any sum due or which may become due to the Contractor. 
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49.0. CONTRACTOR TO SEARCH 
The Contractor shall, if required by the EIC in writing, search under the directions of the Engineer, 
for the cause of any defect, imperfection or fault appearing during the progress of the Works or in 
the period of Maintenance. Unless such defect, imperfection or fault shall be one for which the 
contractor is liable under the contract, the cost of the work carried out by the contractor in 
searching as aforesaid shall be borne by the Employer. If such defect, imperfection or fault shall 
be one for which the contractor is liable as aforesaid, the cost of the work carried out in searching 
as aforesaid shall be borne by the contractor and he shall in such case repair, rectify and make 
good such defect, imperfection or fault at his Own expense in accordance with the provisions of 
Clause 48 hereof to the satisfaction of the Engineer. 
 
50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 
(1) Variations: The Employer may make any variation of the form, quality or quantity of the Works 
or any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other 
reason it shall, in his opinion, be desirable, he shall have power to order the Contractor to do and 
the Contractor shall do any of the following: 
a) Increase or decrease the quantity of any work included in the contract. 
b) Omit any such work. 
c) Change the character or quality or kind of any such work. 
d) Change the levels, lines position and dimensions of any part of the Works and 
e) Execute additional work of any kind necessary for the satisfactory completion of the works 
or for deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in 
any way vitiate or invalidate the Contract, but the value, if any, of all such variations shall be 
taken into account in ascertaining the amount of the Contract Price. 
(2) Orders for variations to be in writing: The Contractor shall make no such variations without an 
order in writing from the Employer. Provided that no order in writing shall be required for 
insignificant increase or decrease in the quantity of any work where such increase or decrease is 
not the result of an order given under this Clause, but is the result of the quantities exceeding or 
being less than those stated in the Schedule of prices. Provided also that if for any reason the 
Employer shall consider it desirable to give any such order verbally, the Contractor shall comply 
with such order and any confirmation in writing of such verbal order given by the Employer 
whether before or after the carrying out of the order, shall be deemed to be an order in writing 
within the meaning of this Clause. Provided further that in the event of non-receipt of written 
confirmation from the Employer, the Contractor shall, within eleven days, confirm the same from 
his end in writing to the Employer, and If such confirmation is not contradicted in writing within 
fourteen days by the employer, it shall be deemed to be an order in writing by the Employer. 
 
51.0. VALUATION 
(1) Valuation of variations: All extra or additional work done or work omitted or substituted by 
order of the Employer shall be valued at the rates and prices set out in the Contract if, in the 
opinion of the Employer, the same shall be applicable as it is or with addition to or subtraction 
from an accepted item, if the contract does not contain any rates or prices applicable to the extra 
or additional work, then the rates or prices shall be obtained from the Applicable Circle, Public 
Works Department schedule of rates as was in vogue on the date of submission of the Bid. The 
same being escalated to an extent determined by comparing the cost of a similar item appearing 
in the Schedule of Prices with those in PWD schedule. Where such rates are not available in 
P.W.D. Schedule of Rates, the market-analysed rate as approved by the Employer shall be final 
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and binding. In case of such analysed rates, 10% profit including overhead consultant’s fees, ST. 
Turnover Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into 
account shall be considered to be inclusive of contractors profit. 
(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be 
found that a reduction or increase greater than twenty percent (20%) of the sum named in the 
Letter of Acceptance, excluding all fixed sums, provisional sums if any, results from 
a) The aggregate effect of all Variation Orders, and 
b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices 
excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not 
from any other clause, of the Contract Price shall be adjusted by such sum as may be agreed 
between the Contractor and the Employer or, failing agreement, fixed by the Employer having 
regard to all material and relevant factors, including the Contractor's site and general overhead 
costs. 
(3) Claims: The Contractor shall send to the EIC once in every month an account giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which the 
Contractor may consider himself entitled and of all extra or additional work ordered by the 
Employer which he has executed during the preceding month. No final or interim claim for 
payment for any such work or expense will be considered which has not been included in such 
particulars. Provided always that the Employer shall at his discretion be entitled to authorize 
payment to be made for any such working expense, notwithstanding the Contractor's failure to 
comply with this condition, that the Contractor has, at the earlier practicable opportunity, notified 
the Employer in writing that he intends to make a claim for such work, provided always that a 
release of payment shall be preceded by the claim and valuation of variation, in that order. 
 
52. PLANT TEMPORARY WORKS AND MATERIALS 
1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works and materials 
provided by the Contractor shall, when brought to the Site be deemed to be exclusively intended 
for the execution of the Works and the Contractor shall not remove the same or any part thereof, 
except for the purpose of moving it from one part of the Site to another, without the consent, in 
writing, of the Engineer which shall not be unreasonably withheld. 
2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove from the Site 
all the said Constructional Plant and Temporary Works remaining thereon and any unused material 
provided by the Contractor to the satisfaction in the Engineer. 
3. Employer not liable for damage to plant, etc. The employer shall not at any time be liable for 
the loss of or damage to any of the said Constructional Plant, Temporary Works or materials same 
as mentioned in Clause 19 and 62 hereof. 
4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, Sales Tax, 
VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be applicable from 
time to time in respect of materials purchased by him or plants and equipment brought to Site. No 
separate payment shall be made for all these and they shall be deemed to have been covered 
within the Contractor's rates for the finished items of work. 
5. Temporary Works: At lowest fourteen (14) days in advance of taking up any temporary 
works, the contractor shall submit to the Engineer for approval complete drawings of all temporary 
works he may require for the execution of the Works. He shall, so required by the Engineer, 
submit his calculations relating to the strength of the temporary works proposed. Modifications 
that the Engineer may require shall be made by the Contractor at the latter's cost and expenses. 
At the discretion of the Engineer, a higher stress up-to a maximum of twenty five percent (25%) 
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in excess of the stress normally allowed for permanent structures may be permitted in the design 
of temporary works. Notwithstanding the approval by the Engineer of any of the temporary works, 
the contractor shall remain wholly responsible for their adequacy, safety, proper maintenance and 
of all obligations in regard to such works specified or implied in the Contract, until the removal of 
such works. 
 
53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 
The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of 
the materials or other matters referred to therein shall not interfere with rejection of any such 
materials at any time by the Engineer. 
 
54.0. MEASUREMENT 
For measurement, the metric system should be used. 
 
55.0. WORKS TO BE MEASURED 
The engineer shall, except as otherwise stated, ascertain and determine by measurement the 
value in terms of the Contract of work done in accordance with the Contract. He shall, when he 
requires any part or parts of the works to be measured, give notice to the Contractor's authorized 
agent or representative, who shall forthwith attend or send a qualified agent to assist the Engineer 
or the Engineer's Representative in making such measurement, and shall furnish all particulars 
required by either of them. Should the Contractor not attend, or neglect or omit to send his agent 
on two consecutive occasions, then in the third occasion the measurement shall be made 
unilaterally by the Engineer, which shall be taken to be the correct measurement of the work. For 
the purpose of measurement such permanent work as is to be measured by records and drawings 
at suitable intervals of such work and the Contractor, as and when called upon to do so in writing 
shall, within fourteen days, attend to examine and agree upon such records and drawings, with 
the Engineer or Engineer's Representative and shall sign the same when so agreed. If the 
Contractor does not so attend to examine and agree upon such records and drawings on two 
consecutive occasions they shall be taken to be correct. If, after examination of such records and 
drawings, the Contractor does not agree with the same or does not sign the same as agreed, they 
shall nevertheless be taken to be correct, unless the Contractor shall, within fourteen days of such 
examination, lodge with the for decision by the Engineer, a notice in writing giving details of the 
respects in which such records and drawings are claimed by him to be incorrect together with 
reasons thereof. 
 
56.0. METHOD OF MEASUREMENT 
The Works shall be measured but, notwithstanding any general or local custom, except where 
otherwise specifically described or prescribed in the Contract. 
  
 
 
 
 
 
57.0. PAYMENT TERM 

Terms of Payment : Item wise break up 
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1 Laying of D.I. (K-7) pipes with all D.I. Specials, including earth work in excavation in trenches, 
shoring (if necessary) of adequate width having minimum depth to keep the top surface of pipe 
1.00M below of the existing ground level in any kind of soil mixed with boulder, metal crust, concrete 
pavement, any road sub-grade and its flank etc., dewatering the   trenches, preparing the bottom 
surface of the trenches  for continuous bedding including sand filling (if necessary), and over ground 
installation to cross small ditches etc. supported with RCC pillars as & when necessary and fitting, 
fixing, jointing (all types of joints) valves, specials  etc. as per requirement, in  position, cutting, 
chamfering of pipes as required, carriage of materials from departmental store to work site, 
constructing sluice valve chambers including supply and fitting in position sluice valve of different 
dia. & supply and fitting in position D.I. Specials as per requirement , filling of the trenches with 
excavated materials, consolidating the same in layers,  guarding trenches with temporary bamboo 
railing for safety where necessary, emergency horizontal auger boring ( for roads other than NH and 
Rail way) where necessary, removing the surplus materials from site including all labour charges, 
tools and plants, hydraulic pressure testing, cleaning and disinfection of pipes etc. complete in all 
respect as per IS 12288-1987 (latest edition) and Permanent Roads Restoration as per drawing and 
the instruction of E.I.C.. 
(Only the D.I. pipes and rubber gaskets will be supplied departmentally. Other materials like  Sluice 
valve, Air Release valve, Drain valve, D.I. Fittings, Mechanical Joints etc., where necessary, will be 
supplied by agency. The surplus and unused materials are to be returned to Municipal store at own 
cost.) 
 
 

  Break up :     
A After completion of laying work including supply of specials etc. and filling the trench 

complete in all respect diameter wise. 
30% 

  
B After Testing of the Pipeline in accordance with IS : 3114 – 1965 and supply & installation 

of sluice valve ,valve chamber complete in all respect diameter wise. 
10% 

  
C After completion of Permanent Road Restoration work  & disinfection work etc. Including 

other necessary work to complete the  in all respect diameter wise. 
60% 

  Total = 100% 
 Note: a) 2% of Earnest money deposited earlier will be converted into Security deposit after awarding the 

Contract and 8% of security deposit, will be recovered from each running account bill. 

  

b) The 100% of Security deposit or Retention money will be returned after successful completion of 
the whole awarded work without any interest as per prevailing Government Rules. 

  

c)  
For work with five years Defect Liability Period: 
i) No security deposit shall be re funded to the contractor for 1s t 3 years from the actual 
date of completion of the work; 
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years.  
 
iii) The balance 70% o f t he security deposit shall be re funded to t he contractor on 
expiry of five years from the actual date of completion of the work; As per order No. 5784-
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PW/L&A/2M-175/2017 Dated: 12.09.2017  
 
 
 
 
58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 
No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall be 
deemed to constitute final approval of the Works. 
 
59.0. MAINTENANCE CERTIFICATE 
(1) The Maintenance Certificate stating that the Works have been completed and maintained to 
the satisfaction of the Engineer, shall be issued by him within twenty eight days after the 
expiration of the period of Maintenance, or if different periods of maintenance shall become 
applicable to different sections or parts of the Works, the expiration of the latest such period, or as 
Soon thereafter as any works ordered during such period, pursuant to Clauses 4) and 48 hereof 
(shall have been completed to the Satisfaction of the Engineer). With regard to defects that may 
arise during the Period of Maintenance, the Contractor shall be responsible to carry out 
restoration/rectification of damages as are attributable to defects in works carried out under this 
Contract. The decision of the Employer in the regard shall be final and binding on the contractors. 
2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor for any 
matters or thing arising out of or in connection with the Contractor for any matters or thing arising 
out of or in connection with the Contract or the execution of the Works, unless the Contractor shall 
have made a claim in writing in respect thereof before the delivery of the Maintenance Certificate 
under this Clause. 
3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor 
and, subject to the sub-clause (2) of the Clause, the Contractor shall remain liable for the 
fulfilment of any obligation incurred under the provisions of the Contract prior to the issue of the 
Maintenance Certificate which remains imperforated at the time such Certificate is issued and for 
the purpose of determine the nature and extent of any such obligation, the Contract shall be 
deemed to remain in force between the parties hereto. 
 
60.0. REMEDIES AND POWERS 
1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving  order made 
against him, or shall present his petition in bankruptcy, or shall made an arrangement with or 
assignment in favour of his creditors, or shall age to carry out the Contract under a committee of 
inspection of his creditors or, being a corporation, shall go into liquidation (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall assign 
the Contract, without the consent in writing of the Employer first obtained, or shall have an 
execution levied on his goods, or if the Engineer shall certify in goods, or if  the Engineer shall 
certify in writing to the Employer that in his opinion the Contractor : 
a) Has abandoned the Contract, or 
b) Without reasonable excuse has failed to commence the Works or has suspended the progress of 
the Works for twenty eight days after receiving from the Engineer written notice to proceed, or 
c) Has failed to remove materials from the Site or to pull down and replace work for twenty eight 
days after receiving from the Engineer written notice that the said materials or work had been 
condemned and/or rejected by the Engineer under these conditions, or 
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d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance 
with the Contract, or is persistently or flagrantly neglecting to carry out his obligation under the 
Contract, or 
e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the 
contrary, sublet any part of the Contract. 
Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon 
the Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, 
or releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting 
the rights and powers conferred on the Employer or the Engineer by the Contract, and may 
himself complete the Works or may employ any other contractor or agency to complete the 
Works. The Employer or such other contractor may use for such completion so much of the 
Constructional Plant, Temporary Works and materials, which have been deemed to be reserved 
exclusively for the execution of the Works, under the provisions of the Contract, as he or they may 
think proper and the Employer may, at any time, sell any of the said Constructional Plant, 
Temporary Works used and unused materials and apply the proceeds of sale in or towards the 
satisfaction of any sums due or which may become due to him from the Contractor under the 
Contract. 
2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable after any 
such entry and expulsion by the Employer, fix and determine expert, or by or after reference to 
the parties, or after such investigation or enquiries as he may think fit to make or institute and 
shall certify what amount, if any, had at the time of such entry and expulsion been reasonably 
earned by or would reasonably accrue to the Contractor in respect of work then actually done by 
him under the Contract and the value of any of the said unused or partially used materials, and 
Constructional Plant and any Temporary Works. 
3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money 
on account of the Contract until the expiration of the Period of Maintenance and thereafter until 
the costs of execution and maintenance, damages for delay in completion, if any and all other 
expenses incurred by the Employer have been ascertained and the amount thereof certified by the 
Engineer. The Contractor shall then be entitled to receive only such sums or sums, if any, as the 
Engineer may certify would have been payable to him upon due completion by him after deducting 
the said amount. If such amount shall exceed the sum which would have been payable to the 
Contractor on due completion by him, then the Contractor shall, upon demand, pay to the 
Employer the amount of such excess and it shall be deemed a debt due by the Contractor to the 
Employer and shall be recoverable accordingly. 
 
61.0. URGENT REPAIRS 
If, by reason of any accident, or failure, or other event occurring to in or in connection with the 
Works, or any part thereof, either during the execution of the Works, or during the period of 
Maintenance, any remedial or other work or repair shall, in the opinion of the Engineer or the 
Engineer's Representative, be urgently necessary for the safety of the Works and the Contractor in 
unable or unwilling at once to do such work or repair, the Employer may employ and pay other 
persons to carry out such work or repair as the Engineer or the Engineer's Representative may 
consider necessary. If the work or repair so done by the Employer is work which in the opinion of 
the Engineer, the Contractor was liable to do at his own expense under the Contract, all expenses 
properly incurred by the Employer in so doing shall be recoverable from the Contractor by the 
Employer, or may be deducted by the Employer from any sums due or which may become due to 
the Contractor. The Engineer or the Engineer's Representative, as the case may be, shall, as soon 
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after the occurrence of any such emergency as may be reasonably practicable, notify the 
Contractor thereof in writing. 
 
62.0. SPECIAL RISKS 
Notwithstanding anything in the Contract contained: 
1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether 
by way of identity or otherwise for or in respect of destruction of or damage to the Works, same to 
work condemned under the provision of Clause 38 hereof prior to the occurrence of any special 
risk hereinafter mentioned, or to property whether of the Employer or third parties, or for or in 
respect of injury or loss of life which is the consequence of any special risk as hereinafter defined 
The employer shall indemnify and save harmless to Contractor against and from the same and 
against and from the same and against and from all claims, proceedings, damages, costs, charges 
and expenses whatsoever arising there out or in connection therewith. 
2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit 
to the Site, or any other property of the Contractor used or intended to be used for the purposes 
of the Works, shall sustain destruction of damage by reason or any of the said special risks the 
Contractor shall be entitled to payment for: 
a) Any permanent work and for any materials so destroyed or damaged and so far as  may be 
required by the Engineer, or as may be necessary for the completion of the  Works, or the basis of 
cost plus such profit as the Engineer may certify to be reasonable; 
b) Replacing or making good any such destruction or damage to the Works; 
c) Replacing or making good such materials or other property of the Contractor used or intended 
to be used for the purposes of the Works. 
3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or 
impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, 
missile, ammunition, or explosive of war, shall be deemed to be a consequence of the said special 
risks. 
4) Increase cost arising from special risks: The Employer shall repay to the Contractor any 
increased cost of or incidental to the execution of the Works, other than such as may be 
attributable to the cost of reconstructing work condemned under the provisions of Clause 38 
hereof, prior to the' occurrence of any special risk, which is howsoever attributable to or 
consequent on or the result of or in any way whatsoever connected with the said special risks, 
subject however to the provisions in this Clause hereinafter contained in regard to outbreak of 
war, but the 'Contractor shall as soon as any such increase of cost shall come to his knowledge 
forthwith notify the Superintending Engineer, West Circle, Municipal Engineering Directorate 
thereof in writing. 
5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of 
foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so 
far as it relates to the country in which the works are being or are to be executed or maintained, 
rebellion, revolution, insurrection, military or usurped power, civil war, or unless solely restricted 
to the employees of the Contractor or of his Sub-Contractor and arising from the conduct of the 
works, riot, commotion or disorder. 
6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war, 
whether war is declared or not, in any part of the world which, whether financially or otherwise, 
materially affects the execution of the works, the Contractor shall, unless and until the Contract is 
terminated under the provisions of this Clause, continue to use his best endeavours to complete 
the execution of the Works. Provided always that the Employer shall be entitled at any time after 
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such outbreak of war to terminate the Contract by giving written notice to the Contractor and 
upon such notice being given, this Contract shall, except as to the rights of the parties under this 
Clause and to the operation of Clause 64 hereof, terminate but without prejudice to the rights of 
either party in respect of any antecedent breach thereof 
7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the 
last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the 
Site all constructional Plant and shall give similar facilities to his Sub-Contractors to do so. 
8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the 
Contractor shall be paid by the Employer, in so far as such amounts or items shall not have 
already been covered by payments on account made to the Contractor, for all work executed prior 
to the date of termination at the rates and prices provided in the Contract and in addition 
 
a) The amounts payable in respect of any preliminary items, so far as the work carried out or 
performed, and a proper proportion as certified by the Engineer of any such items, the work or 
service comprised in which has been partially carried out or performed. 
b) The cost of materials or goods reasonably ordered for the Works which shall have been 
delivered to the Contractor or of which the Contractor is legally liable to accept delivery such 
materials or goods becoming the property of the Employer upon such payments being made by 
him. 
c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred 
by the Contractor in the expectation of completing the whole of the Works in so far as such 
expenditure shall not have been covered by the payments in this sub-clause before mentioned. 
d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this Clause. 
Provided always that against any payments due from the Employer under this sub- clause, the 
Employer shall be entitled to be credited with any outstanding balances due from the contractor 
for advances in respect of Constructional Plant and materials and any other sums which at the 
date of termination were recoverable by the Employer from the Contractor under the terms of the 
Contract and provided that if the termination be made in exercise of Clause C-60(1), no payment 
shall be released under ClauseC-62(8) (a) to (d). 
 
63.0. FRUSTRATION 
Payment in event of Frustration: A war, or other circumstances outside the control or both parties, 
arises after the Contract is made so that either party is prevent from fulfilling his contractual 
obligations, or under the law governing the Contract, the parties are released from further 
performance, then the sum payable by the Employer to the Contractor in respect of the work 
executed shall be the same as would have been payable under Clause 62 hereof if the Contract 
had been terminated under the provisions of Clause 62 thereof. 
 
64.0. SETTLEMENT OF DISPUTES 
Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between 
the Employer and the Contractor or the Engineer and the Contractor in connection with, or arising 
out of the Contract, of the execution of the Works, whether during the progress of the Works or 
after their completion and whether before or after the termination, abandonment or breach of the 
Contract, it shall be settled in the court of law having jurisdiction provided that such a recourse 
shall not be resorted to without exhausting all other reasonable avenues of redresser. 
 
65. NOTICES 
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(1) Contractor's local office and service of notices to contractor: The Contractor shall have a local 
office at or near the Site of Work full address thereof shall be intimated by the Contractor or his 
authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written 
orders to be given by the Employer or by the Engineer to the Contractor under the terms of the 
Contract shall deemed to have been served by sending by post to or delivering the same to the 
Contractor's local office. 
(2) Service of notice to employer: All Notice to be given to the employer under the terms of the 
Contract shall be served by sending by Registered post or delivering the same to the address 
given below: 
MEMARI MUNICIPALITY 
P.O. - Burdwan, Dist. - Purba Burdwan 
 
(3) Change in Address of the Employer, the Engineer or the Contractor may change a nominated 
address to another address by prior written notice to the other two and in that event shall resume 
receiving of communication 28 days after delivery of such notice. 
 
66. PRICE ADJUSTMENT 
(1) The prices to be paid to the contractor for the whole work shall remain firm during the 
stipulated Contract period or extension thereof and no price adjustment shall be allowed. 
 
(2) The statutory changes in price in the form of Taxes, duties etc. shall however be taken into 
account. For this purpose the taxes and duties prevailing on the last date of submission of the 
technical bid (or revised price bid, if applicable) shall be taken as the base. Such taxes and duties 
for different bought out items shall be specified by the contractor, falling which the assessment of 
the Employer shall be final and binding. Changes in price of Petrol, Diesel Lubricants, and 
Electricity etc. shall not be considered. 
 
67.0. MISCELLANEOUS 
Dangerous materials: Explosive, chemicals, combustible articles and items and similar materials 
intended for the Works shall be conveyed, stored and used by the Contractor and his sub-
contractors In accordance with all laws, decrees, instruments, orders and regulations imposed by 
the Government or any of its instrumentalists. Observance of all safety provisions shall be the 
obligation of the Contractor and nothing herein shall release him from full responsibility for 
damage or injury to persons or properties resulting from his use of these dangerous materials. 
 
68.0. CONTRACT CONFIDENTIAL 
Except with the prior written approval of the Employer and to subject the such conditions as may 
be prescribed, the Contractor and/or any member of his organization shall not in any case 
communicate to any person or entity and information connected with the performance of the 
Services or in carrying out the Works not make public any information for the purpose of 
publication or advertisement. The Contractor shall treat all matters related to the Contract as 
private and confidential. 
 
 
 
 
69.0. CONTRACTOR TO PROVIDE FACILITIES 
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The Contractor shall provide such labours, materials and other facilities that the Engineer or his 
Representative may require to assist them in carrying out normal tests and checks on materials 
and workmanship and in measurement of works. 
 
70.0. INTERFERENCE WITH EXISTING FACILITIES 
The Contractor shall carry out the works in such a way as to the minimum extent of interference 
to the use of existing facilities of any kind. 
 
71.0. ACTS OF INFLUENCE 
Neither the Contractor nor any of his Agents, Representatives, Employees or members of his 
organization shall commit any act which may influence the judgment or decision of the Employer 
or the Engineer or any their agents, representatives, employees or members of their respective 
organization. Any breach of this provision shall constitute a breach of Contract on the part of the 
Contractor and apart from penal measures against the Contractor according to the law the 
Employer shall have the Authority to take action for the Contractor’s default in terms of the 
provisions of Clause 60 hereof. 
 
72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 
No personal liability shall be imposed on the members or the Employer or on the Engineer or their 
duly authorized representatives, agents or employees for acts performed or discharged in the 
exercise of their authorized duties or responsibilities or in carrying out their obligations by virtue 
of the provisions or scope of work contained in the Contract, if being understood that they are 
acting solely as agents and representatives of the Employer in good faith. 
 
73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 
The Contract becomes effective immediately on Issue of the letter of acceptance to the successful 
Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole 
arrangement between the parties entering into the Contract All previous correspondence, 
negotiations, representation, explanations statements, promises or guarantees (whether oral or 
written) as are not included with the Contract as executed, shall normally be excluded in the 
interpretation of the Contract. 
 
74.0. COMPLETION DRAWING 
Completion drawing including detailed construction drawing shall have to be submitted in original 
with 6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film 
approved by the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the 
Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should be submitted in addition. No 
extra payment will be made for it. The Completion drawings are to be got approved by the 
Employer and shall have to be submitted before the issue of certificate of final acceptance as in 
Clause C-57 (6). 
 
75.0. BIDDER SHALL VISIT THE SITE 
Intending Bidder shall visit the site and make him thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport condition effective labour 
and materials, access, delivery, loading, unloading and storage for materials and removal of 
unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder quotation for cost 
of procurement, carriage, freight and other charges as also for any special difficulties and 
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including incorporation any or all inconveniences, police restriction for transport etc for proper 
execution of work as indicated in the drawing. The successful Bidder will not be entitled to any 
claim of compensation for difficulties faced or for losses incurred on account of any condition 
which existed before the commencement of the work or which in the opinion of the owner might 
be deemed to have reasonably been inferred to be so existing before commencement of work. 
 
 
76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 
The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work 
and to the work and to the Regulations etc. of the Government and Local Authorities and of any 
company with whose system the structure is proposed to be connected. The contractor shall give 
all notices required by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to 
such authority/authorities for execution of the work involved. The cost, if any, shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath encroachment and restorations etc. and shall indemnify the owner against such liabilities 
and shall defend all actions arising from such claims or liabilities. 
 
77.0 STORE SHED 
The Contractor shall provide at his own cost a store shed of adequate capacity for storing 
materials. The shed should be of such construction that it must protect the materials against 
deterioration. A raised platform well above the highest flood level shall be made for stacking 
cement in such a way that the cement procured earlier can be consumed first so as to avoid 
deterioration due to prolonged stacking. Any modifications to the store shed in suggested by the 
Superintending Engineer of West Circle of Municipal Engineering Directorate recommendation for 
better storing of materials that shall have to be carried out by the Contractor at his own cost. 
 
78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 
For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he 
may utilize portion of the land belonging to the Employer at such location as would not interfere to 
execute other co works. For all these, the Contractor shall have to obtain the requisite permission 
of the Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a 
plan of the proposed layouts for the site facilities. The Engineer reserves the right to alter and 
modify the Contractor’s proposals as the Superintending Engineer of West Circle of Municipal 
Engineering Directorate may deem fit. 
 
79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 
1. The Contractor shall have to make his own arrangement for supply of water and for 
electrical power that may be required for or in connection with the works. No payment on this 
account will be entertained. However, Municipality may assist in getting power. 
2. Arrangement for supply of piped water may not be possible. The Contractor will have to 
make arrangement for supply of drinking water and water required for constructions works by 
sinking tube wells or other suitable alternatives. The Bidders shall investigate this matter during 
site inspection before submission of Bidders: No payment will be entertained on •this account. 
3. Nevertheless electrical power from usual supply agencies may not be continuously 
available due to various reasons including load shedding. In case of non- availability of electrical 
power the contractor will have to make his own arrangements for electrical power through 
generations. Contractor should include such aspects while quote his rate. No payment will be 
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entertained on this account. When drawing power from the Municipality power point, the 
contractor shall have to bear the cost of electrical charges. The route of conveyance shall be 
subject to approval by the Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 
 
 
80.0 FIRST-AID FACILITIES 
The Contractor shall arrange for medical attentions to be promptly available when necessary. He 
shall for this purpose provide a number of First-Aid stations at suitable locations within easy reach 
of the workmen and other staff engaged in the Works. Each First-Aid station shall be properly 
equipped and will remain in charge of a suitably qualified person. The Contractor shall also provide 
for transport of serious cases to the nearest hospital. All these arrangements shall be to the 
approval of the Superintending Engineer of West Circle of Municipal Engineering Directorate. 
 
 
81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 
 
The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this 
purpose he shall provide requisite number of Fire Extinguishers and adequate number of buckets, 
some of which are to be always filled with sand and some with water. This equipment shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained. 
 
82.0 SAFETY MEASURES 
The Contractor shall be responsible for the safety of all workmen and other persons entering or in 
the works and shall at his own expense and to the approval of the Superintending Engineer of 
West Circle of Municipal Engineering Directorate, take all measures necessary to ensure their 
safety. Such measures shall include the provisions of helmets (Specially where work at a height is 
involved), provision of gum-boots to workers engaged in cement concrete or other works, 
scaffolding or other measures required for working at a height, shall be strong and rigid and have 
to be provided with suitable and convenient access. Shoring required for deep excavation must be 
adequate and rigidly braced and strutted. The Contractor shall provide depending on the 
exigencies of the location and nature of work and other relevant factors, other safety measure 
that the Superintending Engineer of West Circle of Municipal Engineering Directorate may direct. 
 
83.0 SUPERVISORY STAFF 
The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day 
charge of the work and he should be authorized to receive instructions from the Engineer. He shall 
receive orders given by the Engineer from time to time and shall act on them promptly. The 
Contractor shall, during working hours, maintain engineer and supervisors of sufficient training 
and experience to supervise the various items and operations of the work. Orders and directions 
as given to such engineers and supervisors or other staff of the Contractor shall be deemed to 
have been given to the Contractor. The Engineer of the Contractor responsible for this work, by 
whatever designation he may be known, but who will be specified on award of the Contract shall 
at lowest once in a fortnight inspect the works and shall discuss with the Engineer the conduct and 
progress of the work. 
 
84.0   JOINT SURVEY 
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The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are 
shown in the drawings or given in the specifications. Before starting the work he shall also carry 
out at his own cost, survey of the whole work site jointly with the representative(s) of the 
Authority. Discrepancies noticed between drawings and the joint survey shall be informed in 
writing to the Superintending Engineer of West Circle of Municipal Engineering Directorate and got 
set right before execution of works. Such deviations as may arise out of the joint survey shall not 
viable the provisions of contract or entitle the Contractor to any extras in any way. 
 
85.0 LAYOUT AND CHECKING 
The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying 
out, as directed, survey, laying out, setting out, checking of works, taking measurements, testing 
hydraulic and other structures, without any extra payment. The Contractor shall also provide 
approach and access to all the works and stores without any extra cost. 
 
85. Reference Points 
After the joint survey has been plotted and approved by the E.I.C. recommendation or his 
authorized representative, permanent base lines, cross line and bench marks shall be established 
by the Contractor so as to serve as reference points and "Dimensional Control Basis" of works. He 
shall prepare and submit a plan showing such reference points with their full description. 
 
86.0 CO-OPERATION WITH OTHER CONTRACTORS 
Some works in plant site, have been already done/are being done/will be done through other 
contractors. In the event of any such work the contractor shall have to work in full co-operation 
and in close co-ordination with other contractor/contractors. Any difficulty that may arise in this 
connection will have to be amicably settled by the contractors amongst themselves. If that be not 
possible, the matter shall be referred to the Superintending Engineer of West Circle of Municipal 
Engineering Directorate whose decision shall be final and binding on all the parties. 
 
However, the site allocated to the contractor may be fenced at the Contractor's cost provided any 
necessary access to others as it required is given. The contractor will be permitted to use only the 
access to the site as indicated on the site plan of Bidder Drawing. 
 
87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 
Samples in large enough quantity of materials and descriptive data therefore requiring prior 
approval shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in 
good time before the collection of such materials and equipment so as to permit inspection and 
testing. The samples shall be properly marked to show the name of the materials, name of the 
manufacturer and place of origin and item for which it is to be used. Only upon approval, the 
materials of approved quality shall be brought to site. Samples approved shall be on exhibition at 
all times, properly stores and prevented from deterioration for the purpose of comparison with the 
materials brought to site of work from time to time for use in work. 
 
88.0 CONSTRUCTION RECORDS 
The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions 
and positions of all permanent works (showing therein any approved deviation between the 
drawing and the work as actually executed), The information available from the records must be 
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adequate and complete to enable preparation of "as- made" drawing by the Contractor from these 
records. 
 
 
 
89.0 PROGRESS PHOTOGRAPHS 
The Contractor shall at his own cost and expense arrange to take periodic photographs to show 
the progress of work or interesting features thereof. The time and the position where from a 
photograph is to be taken should be as per direction of the Engineer or his Representative, Three 
copies of each of these photographs to an enlarged size of about 25 cm x 20 cm together with the 
CD/DVD, shall be supplied to the Superintending Engineer of West Circle of Municipal Engineering 
Directorate and these shall become the property of the Employer. Each photograph shall be 
suitably captioned with the date of the photograph, location and other relevant particulars, further 
prints and CD of the photograph, location and other relevant particulars shall not be kept by the 
Contractor or reproduced without written permission of the Employer. Digital Camera with 9.0 
Mega pixels should be used for taking photos. Restrictions to photography or security restrictions 
that may be applicable to any particular area must be carefully and rigidly observed. The number 
of photographs (each consisting of three prints and the CD/DVD as aforesaid) for the complete 
works is not expected to exceed 100 (one hundred), No photograph of the plant and other 
installations shall be taken without prior approval of the concerned officers. 
 
90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 
The sub-works included in the Schedule of Prices are job works on lump sum basis. The various 
items of the sub-work are to fit in perfectly in the whole plant in every respect so as to form 
effective working parts of the whole plant as per satisfaction of the Superintending Engineer of 
West Circle of Municipal Engineering Directorate. Each sub- work will be considered as complete 
when it is completed as per specifications and put into commission, as per standards, as a 
successful component part of the whole plant.91.0 CHECKING QUALITY OF WORK 
Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the 
Contractor shall, at any time during continuance of the contract, offer sample of work done or if 
necessary pull down a reasonable part of the work enough for such inspection and testing as the 
Engineer may direct and the Contractor shall make good the same at his cost and to the 
satisfaction of the Engineer without any extra cost. 
 
92.0 RECORDING MEASUREMENTS 
Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice, in 
writing to the Engineer, about the work which is proposed to be covered or placed beyond the 
reach of measurements so that measurements may be taken before the work is covered, bar 
bending schedule is to be provided five days before the casting date. If any work is covered 
without such written notice, the same shall be uncovered at the cost of the Contractor and in 
default hereof no payment or allowances shall be made for such work. These requirements apply 
for all the component items executed for the sub-work for which lump sum price is quoted. 
 
93.0 SITE ORDER BOOKS 
1. For the purpose of quick communication between the Engineer or his Representative and 
the Contractor or his Agent or Representative, Site order Books shall be maintained at site in the 
manner described below. Any communication relating to the works may be conveyed through 
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records in the Site Books. Such a communication from one party to the other shall be deemed to 
have been adequately served specified elsewhere in the General Conditions of Contract. Each Site 
Book shall have machine-numbered pages in triplicate and shall be carefully maintained and 
preserved. 
2. The Contractor shall keep Site Books at various places Site work is being carried out so as 
to be readily available to the Engineer or his Representative. Any instruction or order which the 
Engineer or his Representative may like to issue to the Contractor may be recorded by him in the 
Site Book and two copies thereof taken by him for his record. The Contractor or his Agent or 
Representative may similarly maintain separate Site Book for any communication he may like to 
send to the Engineer or his Representative. Two copies thereof when sent to the Engineer's 
Representative and receipt obtained thereof, will constitute adequate service of the 
communication to the Engineer. 
 
94.0 TECHNICAL ASSISTANCE   
Training of Technical Personnel:-The Contractor shall undertake to train three technical personnel 
selected and sent by the ULB to the works of the Contractor. These engineers shall be given 
special training in the shop and drawing office where the equipment will be designed and 
manufactured and where possible in any other plant where Contractor's manufactured equipment 
of similar type is under installation tests or maintenance, to enable them to become fully familiar 
with the equipment being supplied by the Contractor. The period of training shall be as decided by 
the ULB but in any case, shall not exceed six months for any individual. During the period of 
training the Contractor shall arrange for reasonable accommodation of the engineers and transport 
from the place of accommodation to the works or plant. The Contractor's supervisory personnel at 
site shall continuously and intensively instruct and train an adequate number of the ULB authority 
operating and maintenance personnel at site during erection and commissioning of the plant to 
enable them to take over the operation and maintenance of the plant after the maintenance 
period. No extra payment shall be made by ULB for the training of personnel under this clause.                                                                           
                                                                                                                                                                    
 
 
 
 
                                                                                                                                                                         The Chairman 

Memari Municipality 
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                                   SECTION – D 
 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 
 

1.0  GENERAL  
1.1  General Materials  
1.1.1  All materials used in the permanent works shall be of the best quality of the kind and to 
the approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall 
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or 
modified up-to the date one month prior to Tender date). British or American Standard 
Specifications shall be referred to in case any particular specification is not available in any of the 
aforesaid Specifications. For materials not specified in the aforesaid, direction of the Engineer-in-
Charge shall be followed. All disputes shall be referred to the Employer, whose decision shall be 
final and binding.  
1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall be to 
the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in 
advance representative samples in quantities and in the manner as directed by the Engineer-in-
Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-
Charge do not conform to the approved sample, shall, if so directed by him, be removed by the 
Contractor from the Site and replaced by the materials of approved quality.  
1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may 
subsequently reject the same if in his opinion the materials has since deteriorated due to long or 
defective storage or for any reason whatsoever and is thereby considered unfit for use in the 
permanent works. Any material thus rejected shall be immediately removed from the Site at 
Contractor's cost and expense.  
1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner as 
directed by the Engineer-in-Charge and to his satisfaction.  
1.1.5  The Engineer on written request of EIC may carry out test of materials as he may decide. 
The Contractor shall, at his cost and expenses, for this purpose supply requisite materials and 
render such assistance to the Engineer-in-Charge as he may require.  
1.2  Workmanship  
All works are to be carried out in proper workman like manner. Items of works not covered by 
these Specifications or by other tender documents shall be carried out as per best practice 
according to the direction of the Engineer-in-Charge and to his satisfaction. The relevant IS 
Specifications or in case of necessity British or American Standard Specifications shall be taken as 
guide for the purpose.  
1.3  Works Included 
The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of 
all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong 
props, bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary 
for efficient execution of work.  
1.4  Ground Conditions  
The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 
obstructions in the area and allow for extra expenses likely to be incurred due to any limitations 
whatsoever. The Finished ground level (FGL) have to obtained by the bidder prior to pre-bid 
meeting and quoting the rate by E.I.C in written. 
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1.5  Setting Out and Levelling 
The Contractor is to set and level the works, and will be responsible for the accuracy for the same. 
He is to provide all instruments and proper qualified staff required for checking the Contractor's 
work.  
 
 
1.6  Safety  
The Contractor shall take, adequate precaution to provide complete safety for prevention of 
accidents on the site.  
1.7  Keeping Works Free from Water  
The Contractor shall provide and maintain at his own cost, electrically or other power-driven 
pumps and other plant and equipment to keep site excavated foundation pits and trenches free 
from surface as well as subsoil/leakage water from any other source thereof and continue to do so 
to the complete satisfaction of the Engineer-in-Charge till the site is handed over. Method of 
dewatering shall need approval of the Engineer-in-Charge but no payment whatsoever is allowed 
on this count.  
1.8  Rubbish  
1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the 
area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the 
above work.  
1.8.2  After the work is completed, the Contractor shall clear the area surrounding the buildings, 
all hutments and excess stores and remnants of building materials such brick bats, metal, sand, 
timber, steel etc.  
1.9  Bench Marks and Ground water Gauges  
The Contractor shall protect surveyor's benchmarks and ground water gauges, zero-line marks 
and base line marks and base line marks from damage of movement during work.  
1.10  Inspection  
The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to 
be excavated.  
1.11  Contractor's Staff  
The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced 
assistance capable of carrying out the work in accordance with the drawings and specification and 
to correct levels. The cost this establishment should be included in his rates.  
1.12 Method of Measurement  
Unless otherwise specified, the method of measurement for building works shall be as per IS: 
1200.  
 
2.0  EARTH WORK IN EXCAVATION & FILLINGS 
2.1  General  
Applicable provisions of Conditions of contract shall govern work under this section.  
2.2  Excavation for Foundation, Trenches, Pit etc.  
The excavation work shall be carried out in all kinds of Soil including Sand in workman link 
manner without endangering the safety of the nearby Structures or works without causing any 
hindrance to other activities in the area. The existence of old buildings, boundary walls, hutment, 
sewer lines, water lines, if any very close to the area of excavation should be given careful 
consideration while designing carrying out the excavation work. The excavation shall be done in 
such method as would technically be appropriate and befitting the site conditions subject to the 
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approval of the Engineer-in-Charge. All foundation trenches shall be excavated to the full width 
and depths shown on the approved drawing or to such ordered to the Contractor. The Contractor 
shall not undertake any earthwork without having obtained prior approval from the Engineer-in-
Charge to the methods he proposes to employ in order to execute the work in the most efficient 
manner. He shall not modify such methods without the approval of the Engineer-in-Charge. This 
approval, however, shall not in any way make the Engineer-in-Charge responsible for any 
consequent loss or damage.  
2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in such 
excavation at his own cost with concrete as specified for foundations, well rammed in position until 
it is brought up to the specified level.  
2.2.2  The Contractor shall notify when the excavation is completed and no concrete or masonry 
shall be laid until the soil for each individual footing, rafts etc. is approved.  
2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall provide 
arrangements for bailing and pumping or any special arrangements as required within his quoted 
prices.  
2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with 
approved materials, which shall be suitably consolidated in layers to the satisfaction of the 
Engineer-in-Charge.   
2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, 
ordinary springs, leakage from any other sources etc., or any other reason.  
2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, 
sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of 
compaction of foundation sub-base, removal and storage of excavated materials and back filling.  
2.3 Shoring  
Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and 
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps 
between adjacent timber planks shall such would not allow any flow of soi1 particles, if necessary, 
the sides of the planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts, 
walling etc. are to be provided to make the shoring rigid and non-yielding by earth pressure. 
Where necessary, sheet pilling shall be done to ensure safety to the adjoining structures, if it is 
found that it is not feasible to protect the structure by timber shoring only. The Tenderer is 
strongly advised to inspect the site before tendering and apprise himself of the requirement of any 
Sheet piling in addition to the timber shoring before submitting his Quotation accordingly.  
2.4  Back Filling  
The space around the foundations in trenches or sites shall be cleared of all trash and loose debris 
and filled with approved excavated earth, all clods being broken up to the finished G.I. Filling shall 
be done in 200mm layers, each layer to be property moistened and well rammed. Excavated 
materials which is surplus or which is consolidated unsuitable for back filling shall have to be 
disposed of in spoil dumps as directed by the Engineer-in-Charge. No extra payment will be made 
for this.  
3.0  CONCRETE  
3.1  General  
3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this section.  
3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with this 
specification and any working drawing or instructions given from time to time to the Contractor.  
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3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all tests of 
materials and concrete.  
3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other person 
duly authorized by him. The Contractor's Engineer shall personally check that both the form work 
and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work 
preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final 
inspection and approval and for which purpose at lowest 24 hours’ notice shall be given by the 
Contractor.  
3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such 
standards.  
3.2  CEMENT  
Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 
Contractor's expense as and when directed. Cement, which has or practically set, shall not be 
used under any circumstances. The important structures should be constructed with the grade of 
cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or 
more grades available in departmental store. 
The brand of cement used for the work will selected & approve by the E.I.C in writing before 
execution of work.  
3.3  AGGREGATES  
The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or 
IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted free of charge 
in sufficient quantities to the Engineer-in-Charge with sieve analysis and other physical and 
chemical analysis data for his approval. He will preserve approved samples for future reference. 
This approval will not in any way relieve the Contractor of his responsibility of producing of 
specified qualities.  
3.3.1 Coarse Aggregates  
Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed 
black granite trap stone obtained from approved source and shall consist of uncoated, hard, 
strong dense and durable pieces of crushed stone, and be free from undesirable matters, viz. 
Disintegrated stones soft, friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable 
matter or other deleterious substances. The aggregates shall be thoroughly washed with water 
and cleaned before use to the satisfaction of the Engineer-in-Charge at no extra cost of the 
Employer.  
The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.  
Reinforced Concrete   : 20 mm  
Plain Concrete   : 20 mm  
Thin R. C. C. Members 
With very narrow space  : 12 mm.  
Mat/Lean Concrete   : 20/40 mm.  
 
(The actual size to be agreed by the Engineer-in-Charge)  
Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes 
and shall be such as to produce a dense concrete of the specified proportions and or strength and 
consistency that will work readily in position without segregation.  
3.3.2  Fine Aggregates  
Sand shall be clear River sand brought from approved source and consist of siliceous material, 
having hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, 
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soft or flaky particles or other deleterious substances. The amount of undesirable shall not exceed 
the percentage limits by weights as specified in relevant IS Codes. Washing of aggregates by 
approved means shall be carried out, if desired by the Engineer-in-Charge, at no extra cost to the 
Employer.  
Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS 
Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved 
sample. Fineness Modulus for sand should not be less than 2.5. 
 
3.4  REINFORCEMENT   
3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 
Schedules in considerations of the approved drawings for all R.C. C. works for review and checking 
by the Engineer-in-Charge well before taking up the work.  
3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 
All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful matters 
immediately before placing the concrete.  
3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings prior to 
placing and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly 
held in position while concrete is being cast. The correct clearance from the form shall be 
maintained by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the 
Contractor free of charge.  
The intersection of roads crossing one another shall be bound together with soft pliable with No. 
16 to 18 SWG at every intersection so that reinforcement will not be displaced in the process of 
depositing concrete. The loops of binding wire should be tightened by pliers and welding of 
reinforcement for lapping & binding should be done if desired by E.I.C. No extra payment will be 
made for this purpose.  
3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, 
initial straightening and removing of loose rust, if necessary, cutting to requisite length, hooking 
and bending to correct shape, placing in proper position including supplying and binding with block 
annealed wire as stated in clause 3.4.3 above.  
3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before 
execution of work. 
 
3.5  WATER  
The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As 
far as possible, the water is of such quality that it is potable. If any chemical analysis of water is 
necessary and ordered, the same shall be carried out at an approved laboratory at the 
Contractor’s cost and expenses.  
 
3.6  CONCRETE PROPORTIONING  
3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall conform 
to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It 
should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in 
IS: 516.   
3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any 
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-
cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout 
the length of the pile. 
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3.6.3  The workability shall be measured by slump. Slump for different grades of concrete shall 
not exceed following unless specifically permitted by the Engineer-in-Charge.  
i)  For M 15 concrete - 3.75 cm.  
ii)  For M 20 concrete - 2.50 cm. 
iii)  For M 25 concrete – 2.00 cm  
3.6.4  All concrete works shall be thoroughly compacted and fully worked around the 
reinforcement, around embedded fixtures and into comers of the form work.  
The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of 
mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to 
be applied externally, the design of formwork and deposition of vibration shall receive special 
consideration to ensure efficient compaction and to avoid surface blemishes.  
 
3.7  WORKMANSHIP  
3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 
related codes. It should, however, be noted that for every 15 M3 of concrete placed or for every 
one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for 
test purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the 
Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-
Charge. It is compulsory to test 3 (three) cubes in each case.  
3.7.2  Structural Concrete  
Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean 
concrete where nominal mix concrete will be allowed.  
Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than 
Grade of M20. The mix shall be designed to produce the grade of concrete having required 
workability and a Characteristic Strength not less than appropriate values given in IS: 456 - 2000. 
For mix design, procedure given in Indian Standard recommendation i.e., IS: 10262 with latest 
amendments shall be adopted. As long as the quality of materials does not change a mix design 
done earlier may be considered adequate for later work. Batching mixing, sampling and Strength 
Test of concrete shall be carried out in compliance with the relevant clause of IS: 456-2000 and all 
other relevant Indian Standards recommended therein. Proper admixtures of reputed brand should 
be used to maintain workability and in making concrete for water retaining structures with prior 
approval of E.I.C. 
The mix design by the Contractor shall be used for works only after obtaining approval of mix 
design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the 
responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him 
of his responsibility in respect thereof.  
The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix Design 
Test result and supply copies of such Calculations, tabulations, Graphs etc. required by the 
Engineer-in-Charge.  
On proportioning concrete, the quantity of both cement and aggregate shall be determined by 
weight, where the weight of cement is determined on the basis of weight per bag a reasonable 
number of bags be weighed periodically to check the net weight or should be either weighed or 
measured by volume in calibrated tanks, all measuring equipment’s shall be maintained in a clean 
serviceable condition and shall periodically checked for accuracy.  
The grading of coarse and fine aggregates shall be checked frequently and frequency of testing 
shall be determined by the Engineer-in-Charge. Where weight batching is not possible or 
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practicable, the quantities of coarse and fine aggregates may be determined by volume but 
cement in any case shall be weighed by weight only. If fine aggregate and volume batching is 
adopted, allowance shall be made for bulking. The bulking shall be determined in accordance with 
IS: 2386 (Part-III).  
The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of 
aggregate shall be determined as per IS: 2386 (Part-III) and the amount of water to be added 
shall be adjusted accordingly to maintain the correct Water-cement ratio.  
During the progress of work in order to ensure correct strength of concrete proper control should 
be exercised by the Contractor as specified in Specifications mentioned in the Clause 3.7.1 above. 
Test strength of every sample shall be determined in accordance with the recommendations of IS: 
456-2000. If one out of ten consecutive test cubes shows a deficiency in strength up-to a 
maximum limit of 10%, the concrete will be deemed satisfactory. If two of the test cubes out of 
ten shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to be less 
satisfactory and a reduction of 1 % will be made on the cost of such concrete. If three out of ten 
test cubes show deficiency in strength up to a limit of 10%, a reduction of 5% will be made on the 
cost of such concrete. If more than three test cubes show a deficiency in strength up-to a limit of 
10% a reduction of 10% will be made on the cost of such concrete. If more than five shows a 
deficiency in strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete 
work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-Charge by the 
Contractor free of cost to the Employer. No payment for the dismantled concrete, the relevant 
formwork and reinforcement, embedded fixtures etc. wasted in the dismantled portion, shall be 
made. In the course of dismantling, if any, damage is done to the embedded items or adjacent 
structures, the same shall also be made good free of charge by the Contractor to the satisfaction 
of the Engineer-in-Charge.  
If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be 
made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes 
exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the 
deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20% on 
the cost of such concrete will be made.  
With permission of the Engineer-in-Charge for any above-mentioned grades of concrete, if the 
quantity of water has to be increased in special cases, cement shall also be increased 
proportionally to keep the ratio of water to cement same as adopted in trial mix design for each 
grade of concrete. No extra payment for additional cement will be made.  
 
3.9  FORM WORK  
3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be 
provided.  
The work shall also include providing all necessary staging, centring, shuttering & formwork for 
placing concrete. Shuttering may be of approved dressed timber true to line, not less than 37 mm. 
thick. Surface to be in contact with concrete are to be planed smooth. Alternatively, sufficiently 
rigid plywood shuttering or steel shuttering may be used. In every case, joints of the shuttering 
are to be such as to prevent the loss of liquid from the concrete. In timber shuttering the joints 
shall, therefore, be either tongued or grooved or the joints must be perfectly close and lined with 
draft paper polythene films or other types of approved materials. In case of plywood or steel 
shuttering also the joints are to be similarly lined. All shuttering and framing must be adequately 
stayed and braced to the satisfaction of the Engineer-in-Charge for properly supporting the 
concrete, during concreting and the period of hardening. It shall be so constructed that it may be 
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removed without shock or vibration to the concrete. No through bolts are allowed for holding the 
shuttering in water retaining structure.  
3.9.2  Cleaning, Treatment and Removal of Forms  
All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust 
sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings, 
saw dust etc. shall be scrupulously removed from the interior of the forms before the concrete is 
poured. Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-
Charge.  
If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along 
with wire brushes, brooms etc. for the purpose of cleaning.  
Before shuttering is placed in position, the form surface in contact with the concrete shall be 
treated with approved non-staining oil or composition. Care shall be taken that the oil or 
composition does not come in contact with reinforcing steel or existing concrete surface. They 
shall not be allowed to accumulate at the bottom of the shuttering.  
Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the 
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner, the 
date in which the concrete is placed in each part of the work and the date on which the form work 
is removed there from and have this recorded checked and countersigned by the Engineer-in-
Charge.  
The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-
Charge may delay the time of removal if he considers it necessary. Any work showing signs of 
damage through premature removal of formwork or loading shall be entirely reconstructed without 
any extra cost to the Employer.  
 
3.10  PROTECTION AND CURING OF CONCRETE  
Newly placed concrete shall be protected by approved means; from rain, sun and wind and 
extreme temperature. Concrete placed below the ground level shall be protected from failing earth 
during and after placing. Concrete placed in ground containing deleterious substance shall be kept 
free from contact with such ground or, with water draining from such ground during placing of 
concrete and for a period of at lowest 3 (three) days or as otherwise directed by the Engineer-in-
Charge, the ground water around newly poured concrete shall be kept to an approved level by 
pumping or other approved means of drainage at the cost of the Contractor. Adequate steps shall 
be taken to prevent flotation or flooding. Steps, as approved by the Engineer-in-Charge, shall be 
taken to project immature concrete from damage by debris, excessive loading, vibration, abrasion, 
mixing with earth or other deleterious materials, etc. that may impair the strength and durability 
of the concrete.  
As soon as the concrete has hardened sufficiently for the surface to be marked it should be 
covered with Hessian, canvas, or similar materials and kept continuously wet for at lowest 7 
(seven) days after final setting. This period may be extended at the discretion of the Engineer-in-
Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by flooding with water 
of minimum 25 mm depth for the period mentioned above.  
Approved curing compounds may be used in lieu of moist curing with the permission of the 
Engineer-in-Charge. Such compound shall be applied to all exposed surface of the concrete as 
soon as possible after the concrete has set. No extra payment is allowed on such count.  
 
3.11  CONCRETE FINISH  
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The Concrete surface on removal of form work shall be such that no finish is necessary, If, 
however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, 
projecting parts by chipping and smoothening the surface with cement rendering at his own 
expenses. The shutter marks shall invariably be removed by rubbing with carborandum stone. The 
Contractor shall therefore take all precaution for avoiding the shutter marks.  
3.12  Contractor's Supervision  
The Contractor shall provide constant and strict supervision of all the items of construction during 
progress of work, including the proportioning and mixing of the concrete and bending and placing 
of reinforcement. Any important operation such as concreting or stripping of form work adequate 
notice shall be given in advance. 
The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be 
added just sufficient to make a stiff and workable paste. The mortar shall be used within half an 
hour of mixing.  
 
4.0 BRICK WORK  
4.1  The Contractor shall build all brickwork uniformly no one portion being raised more than 1 
meter above another at a time. The joints shall not exceed 12 mm. in thickness and should extend 
the full thickness of the brickwork. All joints shall be properly raked and the surface washed down.  
4.2  All the bricks shall be kept fully immersed in water at lowest for a minimum period of six 
hours till they are completely soaked and only thoroughly soaked bricks shall be used in the work.  
4.3  The Contractor shall keep wet all brickwork for at lowest 10 (ten) days after laying. The 
surface of unfinished work shall be cleaned and thoroughly wetted before joining new work to it.  
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                                   SECTION E 

 
ANNEXURES 

 
ANNEXURE –I 

Drawing of Pipeline network(Attached separately) 
 
 

This is a tentative drawing showing approximate quantity subject to approval  by the Competent 
Authority as per site condition.  

The copy of drawing is to be collected from the office of: - 
 
 

The Executive Engineer 
Burdwan Division, 

Municipal Engineering Directorate, 
Department of UD & MA, 
Purta Bhawan, 5th Floor, 
Dist: - Purba Burdwan, 

                  West Bengal,             
                                            
 
 
 
 
 
 
                                                                                      The Chairman 

Memari Municipality 
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                                                                                                   The Chairman 

 
                                                                                          Memari Municipality                                                                  
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