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Government of West Bengal
Department of Urban Development and Municipal Affairs
Office of the Executive Engineer

Salt Lake Construction Division
Nirman Bhawan ,Salt Lake, Kolkata: 700091

Notice Inviting e-Tender No. :
WBUD & MAD/SLP/NIT-11(e) / 2021-22 of EE, SLC Division.

(Memo No. 354, Dated : 02/03/2022)
Executive Engineer, Salt Lake Construction Division, invites e-tender for the acceptance of the
Executive Engineer, Salt Lake Construction Division on behalf of the Governor of West Bengal for following
4(four) nos. of work detailed in the table below. Eligible and resourceful bidder having sufficient credential and financial
capability for execution of works of similar nature, may download the tender documents from the website:
https://wbtenders.gov.in directly with the help of Digital Signature Certificate.

NAME OF WORK
SL Earnest .
No Name of Work Amount put to Money Time
. Tender Denosi allowed for
posit .
(Rs.) (Rs.) completion

Inside Civil Maintenance & Repair works to
occupied D-type Quarters (excluding vacant
01 | Quarters) including common spaces of Building nos.
D-1 to D-51 (except D-34 & D-49) on lodged 3107692.31 62154.00 365 Days
complaint basis for 01(one) year during 2022-2023
at Baisakhi Abasan, Salt Lake"'.

Inside Civil Maintenance & Repair works to D-
type Vacant Quarters of Building nos. D-1 to D
02 51 (except D-34 & D-49) on new allotment basis| 1456730.77 29135.00 365 Days
for 01(one) year during 2022-2023 at Baisakhi
IAbasan, Salt Lake

Inside Civil Maintenance & Repair works to
occupied Quarters (excluding vacant Quarters)
03 lincluding common spaces of all C-Type

Buildings on lodged complaint basis for 01(one) 4855769.20 97116.00 365 Days
year during 2022-23 at Baisakhi Abasan, Salt
Lake.
04 Inside Civil Maintenance & Repair works to
vacant flats of C-Type Buildings on new| 194230770 38847.00 365 Days

allotment basis for 01(one) year during 2022-23
at Baisakhi Abasan, Salt Lake.

Last date & time of submission of bids online is 23.03.2022 at 11.30 a.m. Details of submission
procedure are given below under “General terms and conditions and information” and all information posted
on the website consisting of NIT and related documents, Form 2911, BOQ, Corrigendum and addendum if any
and Drawings, shall form part of the tender document. As per Memorandum of Government of West Bengal,
Finance Department, Audit Branch Vide No. 3975-F(Y) ,Dated-28/07/2016, Only, Online receipt and refund of
EMD of e-procurement through State Government e- procurement portal will be considered. State Government e-
procurement portal has already been integrated with the Payment Gateway of ICICI Bank for deposit of EMD and other
fees by the bidders participating in e- procurement. It can be done through Net Banking (any of the banks listed in
the ICICI Bank Payment gateway) in case of payment through ICICI Bank Payment Gateway; RTGS/NEFT
in case of offline payment through bank account in any Bank.
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General Terms & Conditions

Eligibility for participation

Contractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums and Partnership Firms
registered with the State Government and contractors of equivalent Grade / Class registered with Central Government /
MES / Railways for execution of civil works are eligible to participate, depending on the criteria as detailed below.
Joint venture firm are not eligible to participate.

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as a partner of a
firm. If found to have applied severally in a single job, all his applications will be rejected for that job.

Credential

(1) Intending tenderer should produce credentials of similar nature of work of the minimum value of 40% of
the estimated amount put to tender during 5(five) years prior to the date of issue of this tender notice; or,
(i)  Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimum
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of
the tender notice; or,
(i)  Intending tenderer should produce credentials of one single running work of similar nature
which has been completed to the extent of 80% or more and value of which is not less than the
desired value at (i) above ;
[This is as per Memo No. 03-A/PW/O/10C-02/14 , Dated: 12.03.2015 of Government of
West Bengal, Public Works Department, Accounts Branch, Nabanna, Howrah, for amended
Rule under Rule 226 (1) of PWD Code, Volume-1.]

(iv)  Any agency having record with non satisfactory progress of work under this Salt Lake
Reclamation and Development Circle may or may not be considered for work during
Technical Evaluation..

Verification before Submission of Tenders

The contractor should see the site of works and tender documents, drawings, etc. before submitting tender and satisfy  himself
regarding the condition and nature of works and ascertain difficulties that might be encountered in executing the work,
carrying materials to the site of work, availability of drinking water and other human requirements and security etc. The
contractor will not be entitled to any claim or extra rate on any of these accounts.

Submission of Tenders

Tenders are to be submitted online through the website stated above and all the documents uploaded by the Tender
Inviting Authority form an integral part of the contract Tenders are to be submitted in two folders at a time for each work,
one is Technical Proposal and the other is Financial Proposal. The documents uploaded are virus scanned and digitally
signed using the Digital Signature Certificate (DSC).

Technical Proposal

The Technical Proposal should contain scanned copies and/or declarations in the following standardized formats in
two covers (folders).

Additional Clauses:

v

‘Additional Performance Security when the bid rate is 80 % or Less’ as per Finance Department Order No. 4608-
F(Y), Dated-18.07.2018 should have to be strictly followed by the bidder if the offered rate is 80 % or Less.
Otherwise AOC will not be given.

»  Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department, Audit Branch ,
Government of West Bengal is applicable for this tender.

»  Revised Norms for acceptance of tenders with less than 3 qualified bids on 2™ or subsequent
calls as per Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department, Audit
Branch , Government of West Bengal is applicable for this Tender.

> Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/O/10C-
02/14Dated: 12.03.2015, of Government of West Bengal, Public Works Department, Accounts
Branch, Nabanna, Howrah-711102 is applicable for this Tender.
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New West Bengal Form No. 2911 (applicable for works of value up to Rs, 25 Crore) ,Vide Order
No. 5696-F(Y), Dated : 01/10/2019 will be applicable for this work and will be available at free
of cost. Formal tender agreement to be performed by the L1 Bidder as per norms..

REFUND OF SECURITY DEPOSIT :
(A) However, the security deposit of the contractor held with the Government under the
provision hereof shall be refundable to the contractor in the manner in compliance with
notifications vide nos. of the Public Works Department , Govt. of West Bengal provided hereunder:
(i) No. 52-CRC/2M-06/2014 Dated: 27.10.2014.
(ii) No. 5784-PW/L&A / 2M- 175/2017 Dated: 12.09.2017.
(iii) No 5951-PW/L&A / 2M-175/2017 Dated: 02.11.2017.

ADDITIONAL SUB CLAUSES :

>

>

Working experience of similar nature of work will be preferred .Negligence and delaying of work
without satisfactory reasons may cause termination of contract during any time of the work period,
indeed forfeiting of EMD.

For each work , bidder should submit one application. If more than one application is found for a
particular bidder with different trade names but with same particular or having common interest ,
all his/her application will be summarily rejected.

Tender Inviting Authority reserves the right to reject application of any bidder on the basis of
previous experiences on account of the performance of the bidder of the works of previous years.
Analysis of Rates may have to be submitted within 7 days after issuance of necessary order, if

required.

And subsequent order(s) in this regard, if any, issued by the Deoartment from time to time in force.

Technical File (Statutory Cover)

>

>

>

>

>

Application for Tender (Vide Form-1) (to be submitted in “Forms” folder)

Notice Inviting Tender (NIT) and Addenda / Corrigenda, if published (to be submitted in “NIT”
folder

Tender Form No .2911 (to be submitted in “2911” folder)

Financial Statement (SECTION B), Form-II , (AS ENCLOSED TO BE FILLED UP WITH SIGNATURE
OF CHARTERED ACCOUNTANT AND HIS CONTACT NO.)

Certificate regarding Summary Statement of Yearly Turnover from Contractual Business (Vide
Form-2) (to be submitted in “Forms” folder)

Power of Attorney for signing of Contract / Tender agreement (Vide Form-3) (to be submitted in
“Forms” folder)

Declaration on antecedents and performance (Vide Form-4) (to be submitted in “Forms” folder)
SECTION-B, Form-II, Financial Statement to be properly filled up and submitted.

Earnest Money Deposit (EMD) folder.

Scanned copy online EMD transfer , as prescribed in the NIT, separately against each serial of work, in favour of the
Executive Engineer, Salt Construction Division, payable at headquarters (to be submitted in “Drafts” folder)

Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing.

My Document (Non-Statutory Cover)

Certificates

>

>

>

>

>

>

Professional Tax (PT) submission Challan
PAN Card

Up to date Trade License.
Up to date I. T. Return

GST Registration Certificate.
ESI and EPF Registration.

Company Details

Partnership Deed and Trade License for Proprietorship Firms
Trade Licence for Proprietorship Firms.

Memorandum of Articles for Limited Companies.

Society Registration and Bye-Laws for Cooperative Societies
Power of Attorney

Financial Proposal
The financial proposal should contain the following document in one cover (Folder).
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»  Bill of Quantities (BoQ): The contractor is to quote the rate (percentage above or below or At Par) online
through computer in the space marked for quoting rate in the BoQ. (Only downloaded copies of the above
documents are to be uploaded, virus scanned and digitally signed by the contractor).

Opening and evaluation of tender and Opening of Technical Proposal :

Technical proposal will be opened by the concerned Executive Engineer, or his authorised representatives, electronically
from the website using their Digital Signature Certificate at office of the Executive Engineer, Salt Lake Construction
Division, Urban Development Department, Nirman Bhawan, Bidhannagar, Kolkata — 700091, .on the date already
mentioned above.

Intending Bidders may remain present at the venue stated above if they desire to do so.

Cover /Folder for Statutory Documents will be opened first & if found in order, Cover for non Statutory

Documents will be opened. If there is any deficiency in the Statutory & Non Statutory Documents, the

Tender will summarily be rejected.

Decrypted (transformed into readable formats) Documents of Statutory and Non Statutory Cover will be downloaded, &
evaluated for eligibility.

Pursuant to scrutiny & decision after evaluation the summary list of eligible tender & the serial number of

work for which their proposal are considered will be uploaded in the web portals.

While evaluation the tender inviting authority may summon the Bidders & seek clarification/information or additional
documents or original hard copy of any of the documents already submitted & if these are not produced within the
stipulated time frame, their proposal will be liable for rejection.

Opening & Evaluation of Financial Proposal

Financial Proposal of the Bidders found technically eligible, will be opened electronically from the web portal by the
Executive Engineer concerned or his authorized representatives, already mentioned under. The encrypted copies will be
decrypted & the rates will be out before to the contractors remaining present at that time.

After evaluation of Financial Proposal by the, Executive Engineer concerned it will may upload the final summary result
containing inter-alia, name of the contractors & the rates quoted by them against each work provided he is satisfied that
the rates obtained are fair & reasonable & there is no scope of further lowering down of rate.

Acceptance of Tender

Lowest valid rate should normally be accepted. However the acceptance of the tender including the right to distribute the work
between two or amongst more than two bidders will rest with the Tender Accepting Authority without assigning reason
thereof. The accepting authority reserves right to reject any or all tenders without assigning any reason thereof. Conditional tender
will not be accepted in any case.

Award of Contract:

The Bidder who’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the
Contract.

Bid Validity
The Bid will be valid for 120 days from the date of opening of the financial bid.

Execution of Formal tender after acceptance of tender

The tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of Letter of Acceptance (LOA) to
him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate/triplicate copies of W.B.F. No
2911 which may available at free of cost excluding cost of tender documents from the office of the Executive Engineer
concerned with the work.

Return of Earnest Money of the Unsuccessful Tenderer(s):

Refund/Settlement Process:

i. After opening of the bids and technical evaluation of the same by the tender inviting authority through electronic
processing in the e-Procurement portal of the State Government, the tender inviting authority will declare the status
of the bids as successful or unsuccessful which will be made available, along with the details of the unsuccessful
bidders, to ICICI Bank by the e-Procurement portal through web services.

ii. On receipt of the information from the e-Procurement portal, the Bank will refund, through an automated process,
the EMD of the bidders disqualified at the technical evaluation to the respective bidders' bank accounts from which
they made the payment transaction. Such refund will take place within T+2 Bank Working Days where T will
mean the date on which information on rejection of bid is uploaded to the e- Procurement portal by the tender
inviting authority.

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the LI and L2 bidders will be refunded, through an
automated process, to the respective bidders' bank accounts from which they made the payment transaction. Such
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refund will take place within T+2 Bank Working Days where T will mean the date on which information on rejection
of financial bid is uploaded to the e-Procurement portal by the tender inviting authority. However, the L2 bidder
should not be rejected till the LOI process is successfully accomplished.

iv. If the LI bidder accepts the LOI and the same is processed electronically in the e-Procurement portal, EMD of
the L2 bidder will be refunded through an automated process, to his bank account from which he made the payment
transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the LI bidder is uploaded to the e-Procurement portal by

the tender inviting authority.

v. As soon as the LI bidder is awarded the contract (AOC) and the same is processed electronically in the e-
Procuremet portal .

a) EMD of the L1 bidder for tender of State Government offices will automatically get transferred from the pooling
account to the State Government deposit head 1/8443-0 -103-001-07" through GRIPS along with the bank
particulars of the LI bidder.

b) EMD of the LI bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc will automatically
get transferred from the pooling account to their respective linked bank accounts along with the bank particulars of
the LI bidder. In both the above cases, such transfer will take place within T+1 Bank Working Days where T will mean
the date on which the Award of Contract (AOC) is issued.

vi. The Bank will share the details of the GRN o. generated on successful entry in GRIPS with the E- Procurement
portal for updation.

vii. Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, deposited by
the bidders will be transferred electronically from the pooling account to the Government revenue receipt head
1/0070-60- 800-013-27" through GRIPS for Government tenders and to the respective linked bank accounts for State
PSU/Autonomous Body/Local Body/ PRls, etc tenders.

viii. All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender Fees ( if any)
were initiated.

Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order / Commencement and
completion of the work) is to be borne by the bidder. Original Challans of those materials, which are procured by the
bidder, may be asked to be submitted for verification. Cess @ 1% of the cost of construction works shall be deducted
from the Gross Value of the Bill in terms of Finance Department Order No.853-F dated 01.02.2006. Also it is instructed to
register his Establishment under the Act, under the competent registering authority, i.e. Assistant Labour Commissioner /
Deputy Labour Commissioner of the region concerned.

Payment
The payment of RA bill(s) as well as final bill for any work will be made on availability of specific fund and no claim due
to delay in payment will be entertained. No RA Bill will be considered before execution of 1/3™ of total volume of work.

Withdrawal of Tender

If any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance or refusal within a
reasonable time without giving any satisfactory explanation for such withdrawal, he shall be disqualified for making any tender
to the department for a minimum period of one year. All cases in which the Tender Accepting Authority has reason to doubt the
bonafide of such withdrawal should be reported to the Chief Engineer concerned in all details for issuance of such
disqualification orders by the said Chief Engineer, under intimation to the other Chief Engineers, e-Tendering Cell and also this
Department. Copy of such Order should invariably be communicated to the Nodal Officer, e-Governance of this Department
with a request to upload the same in the Departmental website.

Date and Time Schedule :

Ny Activity Date & Time
1. Publishing Date: 02.03.2022 at 18.00 hrs.
2 Document Download start date : 09.03.2022 at 10.00 a.m
3. Bid submission start date: 09.03.2022 at 11.00 a.m
4. Document Download end date: 23.03.2022 at 11.00 a.m
5. Bid submission end date: 23.03.2022 at 11.30 a.m.
6. Technical Bid opening date: 25.03.2022 at 11:30 a.m
7. Financial Bid opening date: To be notified later.
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ADDITIONAL CONDITIONS:

1) The Executive Engineer of the Division concerned will be the Engineer-in-Charge in respect of the contract and all
correspondences concerning rates, claims, change in specification and/or design and similar important matters will be valid
only if made by the Engineer-in-Charge. If any correspondence of above tender is made with Officers other than the
Engineer-in-charge for speedy execution of works, the same will not be valid unless copies are sent to the Engineer-in-
Charge and approved by him. The instruction given by the Sub-Divisional Officer and the Sub-Assistant Engineer on behalf of
the Engineer-in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the Engineer-in-
Charge) regarding specification, supervision, approval of materials and workmanship. In case of dispute, the decision of
Engineer-in-Charge shall be final and binding.

2) The Government shall not be held liable for any compensation due to machines becoming idle for any circumstances
including untimely rains, other natural calamities, strike, etc. No compensation for idle labour, establishment charge or on other
reasons such as variation of price index etc. will be entertained.

3) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,

1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will be in force
from time to time.

4) No mobilization/ secured advance will be allowed unless specified otherwise

5) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by the contractor at his
own cost. The contractor shall also arrange supply of mazdoors, bamboos, ropes, pegs, flags etc. for laying out the work
and for taking and checking measurements for which no extra payment will be made.

6) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the contractor and the
same has got to be issued from the Engineer-in-charge before commencement of the work. Instructions given by inspecting
officers will be recorded in this book and the contractor must note down the action taken by him in this connection as quickly
as possible.

7) The work will have to be completed within the time mentioned in the tender notice. A suitable work programme is to be
submitted by the contractor within 7 (Seven) days from the date of receipt of Work Order which should satisfy the time
limit of completion. The contractor should inform in writing the name of his authorized representative at site within 7 (Seven)
days from the date of receipt of Work Order who will receive instruction of the work, sign measurement book, bills and other
Government papers, etc. However the contractor will have to accept the work programme and priority of work fixed by the
Engineer- in-charge.

8) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as per safety rule in
force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s Compensation Act
etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. practice will have to be made by
the contractor at his own costs while operating a public thoroughfare.

9) The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing Apprentice Act
or other Departmental Rules & Orders circulated from time to time.

10) The quantities of different items of work mentioned in the tender schedule or in Work Order are only tentative. In actual
work, these may vary considerably. Payment will be made on the basis of works actually done in different items and no
claim will be entertained for reduction of quantities in some items or for omission of some items. For execution of
quantitative excess in any item beyond 10% or supplementary works, approval of the Superintending Engineer / Chief
Engineer would be required depending on whoever be the Tender Accepting Authority, before making payment.

11) All materials required to complete execution of the work shall be supplied by the contractor after procurement from
authorized and approved source and the material brought to the site must be approved by the Engineer-In-Charge. Rejected

materials must be removed by the Contractor from the site within
24 hours of the issue of order to that effect.

12) For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor before the expiry date of
contract. No claim whatsoever for idle labour, additional establishment, cost of materials and labour and hire charges of tools &
plants etc. would be entertained under any circumstances.

13) When one item of work is to be covered up by another item of work the latter item shall not be done before the formal Item has
been measure up and has been inspected by the Engineer-in-Charge or the Sub- Divisional Officer /Assistant Engineer, as
the authorized representatives of the Engineer-in- Charge and order given by him for proceeding with the latter item of
work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Sub-
Divisional Officer/Assistant Engineer may do this inspection in respect of minor works and issue order regarding the latter
1tem.

14) In case of force closure or abandonment of the works by the Department the contractor will be eligible to be paid for the
finished work and reimbursement of expenses actually incurred but not for any losses.
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15) The contractor shall have to arrange on his own cost, required energy for operation of equipments and machineries, for
operating of pumping set, illuminating work site, office etc. that may be necessary in difference stages of execution of work.
No facility of any sort will be provided for utilization of the departmental sources of energy existing at site of work.

16) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labour camp etc. at
his own cost for the execution of the work. Departmental land, if available and if applied for, may be spared for the purpose
on usual charges as fixed by the Engineer-in-charge. Before using any space in Government land for any purpose whatsoever,
approval of the Engineer-in-charge will be required.

17) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will be in force

from time to time.
&é@‘g/ 2021

Executive Engineer
Salt Lake Construction Division

MEMO NO: 354(10) Dated:02.03.2022

Copy forwarded for information to the:

1.

W

Principal Secretary, Department of Urban Development Department & Municipal Affairs, Nagarayan, Kol-64,
Special Engineer, Salt Lake Reclamation and Development Circle, Nirman Bhawan, Salt Lake, Kolkata-91.
Special Secretary (IT/e-Gov. Cell)Urban Development Department, Nagarayan Bldg. DF Block, Salt
Lake, Kolkata- 64 with a request to publish this NIT in Departmental website of Urban

Development Department, www.wburbanservices.gov.in.
Executive Engineer, Salt Lake Reclamation Division, Nirman Bhawan, Salt Lake, Kolkata-91.

Executive Engineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91.

Executive Engineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91.
Sub-Divisional Officer, Salt Lake Water Supply/ Sewerage / Nirman Bhawan, Salt Lake, Kolkata-91.
Divisional Account/Accounts Branch of this Office

Notice Board of this Office. &\/‘
02039022

Executive Engineer
Salt Lake Construction Division
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FORM — 1

APPLICATION FOR TENDER
To,
The Executive Engineer,
Salt Lake Construction Division

Tender No.:
Serial No. of Work applied for:
Amount put to tender:

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, I/'We hereby like to state that /'We
wilfully accept all your conditions and offer to execute the works as per Tender No. and Serial No. stated above.
I/'We also agree to remedy the defects after/during execution of the above work in conformity with the
conditions of contract, specifications, drawings, bill of quantities and addenda.

Dated this day of 201

Full name of applicant:

Signature:

In the capacity of:

Duly authorized to sign bids for
and on behalf of (Name of Firm):
(In BLOCK CAPITALS or typed)

Office Address:

Telephone No.(s) (Office):
Mobile No.

Fax No.

E mail ID
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FORM —2

Certificate regarding Summary Statement of
Yearly Turnover from Contractual Business

This is to certify that the following statement is the summary of the audited Balance Sheet arrived from
contractual business in favour of for the three consecutive

years or for such period since inception of the Firm, if it was set in less than such three year's period.

Financial

Sl1. No. Turmover rounded up to " in Remarks
Year lakh (two digit after decimal)

L.

2.

3.

Total

Average Turnover: In’

Note:
1. Year preceding the current financial year is to be considered as Year-1.

2. Average turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal.

3. Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the Firm was set
up in less than 3 year's period, consider the turnover for the period from inception to the Year-1. It may be
either 1.0 or 2.0. Average turnover is to be obtained by dividing the total turnover by 1.0 or 2.0, as
the case may be.

4. In case, the firm was set up in less than 3 year's period, mention the year of inception in the
‘Remarks’ column.

Signature of the bidder



Page |11
FORM -3

Power of Attorney for signing of Contract/Tender Agreement *

(May be submitted if the bidder is a Company, Autonomous Body, Undertaking, Corporation, and NGO, in plain paper or otherwise in any legally acceptable
format which shall be treated as the self declaration of the bidder)

Know all men by these presents, [/'We, ...........cccooviiiiiiiiiit. (name of the firm and address of the registered office) do
hereby irrevocably constitute, nominate, appoint and authorise Mr./Ms (Name).............c.cen...... son/daughter of
.............................................. and presently residing at.............coiiiiiiiiiiiii i e, WHO TS
presently employed with us/ the Lead Member of our Consortium/Joint Venture and holding the position of
................................ , as our true and lawful attorney (hereinafter referred to as the “Attorney”) to do in our name and on our
behalf, all such acts, deeds and things as are necessary or required in connection with or incidental to submission of our bid for the
*a%x% Project proposed or being developed by the Governor of the State of West Bengal represented by the Tender inviting
authority, including but not limited to signing and submission of all applications, bids and other documents and writings,
participate in bidders’ and other conferences and providing information / responses to the Authority, representing us in all matters
before the Authority, signing and execution of all contracts including the Agreement and undertakings consequent to acceptance
of our bid, and generally dealing with the ‘Authority’ in all matters in connection with or relating to or arising out of our bid for
the said Project and/or upon award thereof to us and/or till the entering into of the Agreement with the Authority;

AND we hereby agree to ratify and confirm and do hereby ratify and confirm all acts, deeds and things done or caused to be done
by our said Attorney pursuant to and in exercise of the powers conferred by this Power of Attorney and that all acts, deeds and
things done by our said Attorney in exercise of the powers hereby conferred shall and shall always be deemed to have been done
by us.

IN WITNESS WHEREOF WE, ................. , THE ABOVE NAMED PRINCIPALS HAVE EXECUTED THIS POWER OF
ATTORNEYONTHIS ...............o DAYOF ..........o , 20, Foro

(Signature Name date designation and address of the bidder/(s) & Contact No. & e-mail ID)

Witnesses: (Full Name with permanent addresses and contact nos.)
1.
2.

Signed & accepted

Notarized
Notes:

1) The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the
applicable law i n India and the charter documents of the executants and when it is so required, the same should be
under common seal affixed in accordance with the required procedure.

2)  Wherever required, the Bidder should submit for verification the extract of the charter documents and documents
such as a board or shareholders’ resolution/ power of attorney in favour of the person executing this Power of Attorney
for the delegation of power hereunder on behalf of the Bidder.

3) For a Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian
Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of Attorney
provided by Bidders from countries that have signed the Hague Legislation Convention, 1961 are not required to be
legalized by the Indian Embassy if it carries a conforming Apostle certificate.

> This is only a specimen format and the bidder may submit any other legally valid format by bidder organization except
Proprietorship Firms.
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FORM-4
Declaration on antecedents and performance
(To be submitted in plain paper / letter head as per specimen , duly filled up and uploaded with

digital signature , which shall be treated as self declaration of the bidder)
Refi:- e-NIT/NIQ NO. .., e-

Tender/Quotation ID No. List of Work SI. No. ................

To,

The Special Engineer,

Salt Lake Reclamation and Development Circle,

Urban Development and Municipal Affairs Department,

Nirman Bhawan , Salt Lake , Kolkata-700091.
I/WE STl St o , the authorized
signatory on behalf of

............................................................................................... do hereby affirm that
I/'We/Any of the member  of

................................................................................... bidding against e-NIT
No.

....................................................... , SI No. ..oovviiiiiiiiiiiiiiiieeeccciienn.... are not black

listed , suspended or debarred from participation in State Government Procurements and Tenders in any
departments of State Government and Government of India on the date of publication of this Notice
Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect , the bidder company along with all
its consultant members / owners / PARTNERS WOULD BE LIABLE TO PENAL ACTIONS AS
DECIDED BY THE Government under the law.

Dated this .........coovvvviiniinnn.n dayof ...coooviiiiiiiiiinn. 20.........

Full name of Bidder/Contractor. ... .....outitiit e e e e et aae e Authorised
N P4 1101

Inthe capacity Of .....oei e

Duly authorized to sign bid for and on behalf of (Name of

B ) e (In block Capital letters or typed)

................................................................................................................................... Telephone
nos.(office)

Mobile NO. «.eneeiiiiiie Fax NO. oo

E-MAILID : oot

(DIGITAL SIGNATURE OF BIDDER)
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SECTION-B
Form-1I
FINANCIAL STATEMENT
Information of audited financial statements for the last year to demonstrate the current the current soundness of the

Bidder’s financial position:

1. The Bidder’s Net worth for the last year calculated as the difference between total assets and total liabilities should be
positive.

2. Bidder’s who meet the minimum qualification criteria, will be qualified only if their available did capacity at the expected time
ofbidding is more than the total estimated cost of the works. The available did capacity will be calculated as under:

Assessed Available bid capacity = (A x N x 2-B) where

A = Maximum value of engineering works in respect of projects executed in any one year during the last five years (updated to the price
level of the year indicated in table below under note) taking into account the completed

As well as works is in progress. The projects include turnkey project / Item rate contract / Construction works . N =

Number of years (i.e., year) prescribed for completion of the works for which Bids are invited.

B = Financial Liability of the bidder to be incurred for existing commitments and on-going works during the period of the subject
contract.

To calculated the value of “A”
i) A table containing value of Engineering Works in respect to Projects (Turnkey project / Item rate contract /
Construction works) undertaken by the Bidder during the last 5 years is as follows :

SL. Year Value of Engineering Works undertaken w.r.t. Project (Rs. In Crores)

No.

1. 2016-2017

2. 2017-2018

3. 2018-2019

4. 2019-2020

S. 2020-2021
ii) Maximum value of projects that have been undertaken during the F.Y. out of the last 5 years and value
thereof is Rs. Crores (Rupees ).Further, value updated to the
price level of the years indicated in Table is as follows :
Rs. Crores x (Updation Factor as per Table annexed)= Rs. Crores
(Rupees ).

Table indicating the factor for the year for updation to the price level is indicated as under:

SL. No. F.Y. /Calendar Year Updation factor

1. 2020-2021 1.00

2 2019-2020 1.05

3 2018-2019 1.10

4. 2017-2018 1.15

5 2016-2017 1.20

i) Net worth for the Ilast year of (Name of the company) in

Rs.

Thus available assessed Bid Capacity stands as: (A X N X 2-B) =
............................. RS
Signature, name and designation of Authorised Signatory Name of the statutory

Auditor’s firm

For and on behalf of Seal of the audit firm:

(Signature, name and designation and

(Name of the Applicant) Membership No. of authorized signatory).
(Signature of Chartered Accountant and his Contact No. should be given)



Government of West Bengal
Finance Department
Audit Branch

No. 4608-F(Y) Dated, 18% July, 2018

MEMORANDUM

Sub: Additional Performance Security when the bid rate is 80% or less of the Estimate put to
tender and no increase in scope of work of projects during execution phase.

In tenders for Government works, bids are sometimes received at a much lower rate than the
Estimated Amount put to tender. In such cases, to ensure the quality and proper execution of the work in
public interest, the Governor is pleased to decide that Additional Performance Security @ 10% of the
tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the
Estimate put to tender.

2. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional Performance
Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money
will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be
taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be renewed
accordingly, if required.

3. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the
bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at
any time during the pendency of the contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered/affected by provision of this Additional
Performance Security.

4. Henceforth, necessary provision shall be incorporated in all Notice Inviting Tenders and shall be
part of the Contract Agreement.

3 This order will take immediate effect and necessary amendment in the West Bengal Financial Rules
shall be made in due course.

(H.K. Dwivedi)
Additional Chief Seeretary
to the Govt. of West Berigal




No. 4608/1(500) -F(Y) Date: 18™ July, 2018

Copy forwarded for information and necessary action to:

:

10.
11,
12.
13.
14.
15,

16.
1.7

Principal Accountant General (A&E), West Bengal, Treasury Buildings, 2, Government
Place West, Kolkata — 700001.

Principal Accountant. General (Audit), West Bengal, Treasury Buildings, 2, Government
Place West, Kolkata — 700001.

Accountant General (Receipt Works & Local Bodies Audit), West Bengal, CGO Complex,
3 MSO Building, 5™ Floor, Block DF, Sector |, Salt Lake, Kolkata — 700064

Additional Chief Secretary / Principal Secretary / Secretary,

Department
Financial Advisor, Department.
Commissioner, Division,
Director,

Director of Treasuries & Accounts, West Bengal, Mitra Building, 8, Lyons Range, 3" Floor,
Kolkata — 700001.
District Magistrate / District Judge / Superintendent of Police,

Sub-Divisional Officer,
Block Development Officer, !
Pay & Accounts Officer, Kolkata Pay & Accounts Office-l, 81/2/2, Phears Lane, Kolkata —
700012.

Pay & Accounts Officer, Kolkata Pay & Accounts Office-1l, P-1, Hyde Lane, Kolkata —
700073.

Pay & Accounts Officer, Kolkata Pay & Accounts Office-lll, IB Market, 1% Floor, Block 1B,
Sector 11, Salt Lake, Kolkata — 700106.

Treasury Officer,

Group / Branch, Finance Department.
Sri Sumit Mitra, Network Administrator, Finance (Budget) Department. He is requested to
upload copy of this order in the website of Finance Department.

Assistant Secretary to the
Government of West Bengal




Government of West Bengal
Public Works Department
CRC Branch

NOTIFICATION

No. 52-CRC/2M-06/2014 Dated: 27/10/2014

Whereas it is deemed expedient to do so:

IT has been decided by the Government to make additional provisions for release of Security
Deposit after issuance of Completion Certificate of any work and on submission of
unconditional Bank Guarantee by the Contractor in lieu of Security Deposit.

Now, therefore, the Governor is pleased to provide additional provisions in Clause 17 of
CONDITIONS OF CONTRACT in the West Bengal Form NO. 2911/2911(i)/2911(ii) (Printed
Tender Form), in the manner mentioned hereunder:

In cases of Refunding and Releasing of 100% Security Deposit held with the Government,
arising out from works contract, Security Deposit will be released after issuance of
Completion Certificate on submission of unconditional BANK GUARANTEE by the
Contractor for the Security Deposit subject to the following conditions: -

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the
Engineer —In- Charge of the concern work , PWD, Government of West Bengal on
behalf of the contractor;

2. The Bank Guarantee will remain valid for the Defect liability period/Security period
as per contract of the work.

3. The Bank Guarantee will be submitted as per Format attached in Annexure —I. The
Engineer-In-Charge should obtain confirmation of the Bank Guarantee directly from
the Bank before its acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released
to the contractor in the following manner, if not forfeited under conditions of
contract-

i. 30 % of the same after expiry of 1(one) year from the date of issuance of

completion certificate of work.

ii. Further 30 % of the same after expiry of 2(Two) years from the date of issuance

of completion certificate of work.

iii. The balance 40% of the same after expiry of 3(Three) years from the date of

issuance of completion certificate of work.
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WHEREAFTER, In cases for those contractors, who will not intend to opt for the provisions
laid down hereinabove for refund of security deposit, this Department’s earlier Notification
no. 177-CRC/2M-57/2008 dt.12/07/2012 shall be in force in the manner provided in the
earlier aforesaid Notification.

This issues with concurrence of Group-T of Finance Department vide their U.O. No. Group T
/2014-15/0705 dt. 13/10/2014 and U.O.'No. Group T /2014-15/ 0608 dt. 05/09/14( Enclosed
Annexure- |). '

By order of the Governor
Sd/-

Principal Secretary to the

Government of West Bengal
Public Works Department
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Memo No.: 52-CRC/2M-06/2014(24) Dated: 27/10/2014

Copy forwarded for information and necessary action to:

1. The Accountant General (A&E), West Bengal, Government Place (west), Kolkata-1

2. The Accountant General (Local Bodies Audit), West Bengal, C.G.0. Complex, 3" MSO
Building, Sector —I, Block-DF, 5" Floor, Bidhan Nagar, Kolkata-64.

3. The Engineer -in —Chief & Ex-Officio Secretary, Public Works Department.

4. The Chief Engineer, HQ, Public Works Directorate.

5. The Chief Engineer, South Zone, Public Works Directorate.

6. The Chief Engineer, West Zone, Public Works Directorate.

7. The Chief Engineer, North Zone, Public Works Directorate.

8. The Chief Engineer, HQ, Public Works (Roads) Directorate.

9. The Chief Engineer, South Zone, Public Works (Roads) Directorate.

10. The Chief Engineer, West Zone, Public Works (Roads) Directorate.

11. The Chief Engineer, North Zone, Public Works (Roads) Directorate.

12. The Chief Engineer, Social Sector, Public Works Directorate.

13. The Chief Engineer, R.B.R.1, Public Works (Roads) Directorate.

14. The Chief Engineer, NH, Public Works (Roads) Directorate.

15. The Chief Engineer, HQ & Planning, Public Works Directorate.

16. The Chief Engineer, HQ & Planning, Public Works (Roads) Directorate.

17. The Chief Engineer (Electrical)-I/Il, Public Works Directorate.

18. The Joint Secretary, Works, Public Works Department.

19. The Joint Secretary, Roads, Public Works Department.

20. The Finance (Audit) Department of this Government.

21. The Financial Adviser, Integrated Finance Branch, Public Works Department.

22. Accounts Branch, Public Works Department.

23. Accounts Branch, Public Works (Roads) Department.

24. IT Cell, Public Works Department.

»

AT

Technical Secretary
Public Works Department
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Annexure- I

FORMAT OF THE BANK GUARANTEE
FOR RELEASE OF SECURITY DEPOSIT

To
[Designation of Engineer- In-Charge]
[Office address of Engineer-in-Charge]
WHEREAS [name and address of Contractor]
(hereafter called "the Contractor") has undertaken, in pursuance of Contract No. _
dated to execute [name of Contract and brief

description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a Scheduled commercial bank for the sum specified therein for
release of ‘SECURITY DEPOSIT’ for compliance with his obligation in accordance with the

Contract;

AND WHEREAS We.......ccocoevinieneinnes R (Indicate the name of the bank &branch)
have agreed to give the Contractor such a Bank Guarantee:

NOW THEREEORE We. :.i.vonvssisesvssnasnsaionmesras (Indicate the name of the bank &branch)
hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, up to a
total of Rs. ' [amount of guarantee] (in words).
We undertake to pay you, upon your first written demand and without cavil or argument, a sum within
the limits of [amount of guarantee] as aforesaid without your needing to

prove or to show grounds or reasons for your demand for the sum specified therein.

W ivvnmminin [ sveeenisanseanes (Indicate the name of the bank &brélnch) hereby waive the
necessity of your demanding the said debt from the contractor before presenting us with the demand.

WL cusiavanasivd ik s R B Ao (Indicate the name of the bank &branch) further agree to pay
to you any money so demanded not withstanding any dispute or disputes raised by the contractor(s) in
any suit or proceeding pending before any court or Tribunal relating thereto, our liability under this
present absolute and unequivocal. '

The payment /so made by us under this bond shall be a valid dischargc of our liability for
payment thereunder and the contractor(s) shall have no claim against us for making such payment.

We..eouieeeeeaseeesueeennnasennsn.. (Indicate the name of the bank &branch) further agree that no
change or addition to or other modification of the terms of the Contract or of the Works to be
performed there under or of any of the Contract documents which may be made between you and the




2

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive
notice of any such change, addition or modification.

We-wiiasssavoismsiiias ot (Indicate the name of the bank &branch) lastly undertake not to
revoke this guarantee except with the previous consent of you in writing.

This Guarantee shall be valid upto . It come into force with immediate effect and
shall remain in force and valid for a period of the Defects Liability Period/Security Period plus claim
period of Six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our
liability against this guarantee is restricted to Rs. (Rs. ) and
unless a claim in writing is lodged with us within the validity period , i.e. upto of this
guarantee all our liabilities under this guarantee shall cease to exist.

Signed and sealed this ......... AayioF. v Z0iwsins 8 s

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK by:

(Signatu re)

(Name)
(Designation)
(Code Number)
(Address)

NOTES:

(i) The bank guarantee should contain the name, designation and code number of the officer(s)
signing the guarantee.

The address, telephone number and other details of the Head Office of the Bank as well as of issuing
Branch should be mentioned‘on the covering letter of issuing Branch.

. "




Government of West Bengal
Law & Arbitration Cell
Public Works Department

No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017

NOTIFICATION

WHEREAS it is deemed expedient to do so;

NOW, THEREFORE, the Governor is pleased to make partial modification
in the West Bengal Form No.: 2911/2911(i)/2911(ii)(hereinafter referred
to as Printed Tender Form), in cancellation of earlier notification no. 177-

CRC/2M-57/2008 dated 12/07/2012, in the manner mentioned here under:-

(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be
substituted by the following: -

'Clause 17 - If the contractor or his workmen or servants or authorized
representatives shall break, deface, injure, or destroy any part of building, in
which they may be working, or any building, road, road-curbs, fence,
enclosure, water pipes, cables, drains, electric or telephone posts or wires,
trees, grass or grassland or cultivated ground contiguous to the premises, on
which the work or any part of it is being executed, or if any damage shall
happen to the work from any cause whatsoever or any imperfection become
apparent in it at any time whether during its execution or within a period of
three months or one year or three years or five years, as the case may be
(depending upon the nature of the work as described in the explanation
appended hereto) hereinafter referred to as the Defect Liability Period, from
the actual date of completion of work as per completion certificate issued by the
Engineer-in-Charge, the contractor shall make the same good at his own
expense, or in default, the Engineer-in-Charge may cause the same to be made
good by other workmen and deduct the expense (of which the certificate of the
Engineer-in-Charge shall be final and binding on all concerned) from any sums,
whether under this contract or otherwise, that may be then, or at any time
thereafter become due to the contractor from the Government or from his
security deposit, either full, or of a sufficient portion thereof and if the cost, in
the opinion of the Engineer-in-Charge (which opinion shall be final and
conclusive against the contractor), of making such damage or imperfection
good shall exceed the amount of such security deposit and/or such sums, it
shall be lawful for the Government to recover the excess cost from the
contractor in accordance with the procedure prescribed by any law for the time

being in force.



-22:-

Provided further that the Engineer-in-Charge shall pass the "Final Bill"
and certify thereon, within a period of thirty days with effect from the date of
submission of the final bill in acceptable form by the contractor, the amount
payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work to
the contractor within the said period of thirty days. The certificate of the
Engineer-in-Charge whether in respect of the amount payable to the contractor
against the "Final Bill" or in respect of completion of work shall be final and
conclusive against the contractor. However, the security deposit of the
work held with the Government under the provision of clause 1 hereof

shall be refundable to the contractor in the manner provided here under:-

(a) For work with three months Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor
on expiry of three months from the actual date of
completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor
on expiry of one year from the actual date of completion of the

work.

(c) For work with three years Defect Liability Period:

i) 30% of the security deposit shall be refunded to the
contractor on expiry of two years from the actual date of
completion of the work;

ii) The balance 70% of the security deposit shall be
refunded to the contractor on expiry of three years from the

actual date of completion of the work;

(d) For work with five years Defect Liability Period:

i) No security deposit shall be refunded to the contractor
for 1st 3 years from the actual date of completion of the
works;

ii) 30% of the security deposit shall be refunded to the
contractor on expiry of four years from the actual date of

completion of the work;



-:3:-

iii) The balance 70% of the security deposit shall be
refunded to the contractor on expiry of five years from the

actual date of completion of the work;

Explanation :

The word 'work' means and includes road work, bridge work, building work,

sanitary and plumbing work, electrical work and/or any other work contemplated

within the scope and ambit of this contract. For

(i)

(ii)

(iii)

(iv)

The work of patch repair or patch maintenance in nature or a
combination thereof, the Defect Liability Period of the work shall be
three months from the actual date of completion of the work.
Thorough Bituminous Surfacing work with bituminous thickness less
than 40 mm, Repair & Rehabilitation of any road / bridge / culvert /
building / Sanitary & Plumbing work, the Defect Liability Period of the
work shall be one year from the actual date of completion of the work;
Extension of building / bridge / culvert, Construction of new flexible
pavement up to bituminous level which has been designed for a period of 3
years or more, Widening and strengthening of flexible pavement designed
for a period of 3 years or more, Improvement of riding quality /
Strengthening of flexible pavement designed for a period of 3 years or
more; Providing only mastic asphalt layer over existing bituminous surface
without providing bituminous profile corrective course / bituminous base
course, the Defect Liability Period of the work shall be three years from
the actual date of completion of the work;

Construction of new building / new bridge / new culvert, Reconstruction
of building / bridge / culvert including construction of approach roads for
bridge / culvert, Construction of rigid pavement, Reconstruction of rigid
pavement, Construction of new flexible pavement covered by mastic work
which has been designed for a period of 5 years or more, Widening and
strengthening of flexible pavement covered by mastic work which has been
designed for a period of 5 years or more, Improvement of riding quality /
Strengthening of flexible pavement covered by mastic work which has been
designed for a period of 5 years or more, the Defect Liability Period of the
work shall be five years from the actual date of completion of the

work;



(2) The following paragraph shall be added to the Interpretation Clause of

-:4:-

CONDITIONS of CONTRACT:-

“The word 'Government' means the Government of the State of West Bengal in
Public Works Department."

This bears concurrence of Group-T of Finance (Audit) Department vide their U.O.
No.417 Dated 22.08.2017:

This notification will take immediate effect.

By order of the Governor,

Sd/-
(Indevar Pandey)
Principal Secretary
Public Works Department

No. 5784/1(14) - PW/L&A/2M-175/2017 Dated:12.09.2017

10.

11

12.

Copy forwarded for information to:

. The Accountant General (A & E), West Bengal, AP Section, Treasury

Buildings, Kolkata — 1.

The Accountant General (Audit), West Bengal,

The Accountant General (RW / LBA), West Bengal, C.G.0O.Complex, 3rd
MSO Building, Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata — 64.
The Principal Secretary, Finance Department.

The Principal Secretary, Public Works Department.

The Managing Director, West Bengal Highway Development Corporation, HRBC
Bhaban, Munshi Premchand Sarani, Kolkata — 700021.

. The Engineer-in-Chief & Ex-Officio Secretary, Public Works

Department.
The Finance Department, Group — ‘T".
The Finance Department. Group — ‘N’

The Financial Adviser, Public Works Department.

.The Joint Secretary, Project & Co-ordination / Works / Administration, Public

Works Department.
The Technical Secretary, Public Works Department.

Sd/-
Joint Secretary (Roads),

Public Works Department



-:5:-

No. 5784/2(3) - PW/L&A/2M-175/2017 Dated:12.09.2017

Copy forwarded for information to :-

2;

The Principal Secretary to the Hon’ble Chief Minister, Government of West Bengal.
The Senior P.S. to the Hon’ble Minister — in - Charge, Public Works Department,
Government of West Bengal.

3. The Senior P.S. to the Chief Secretary to the Government of West Bengal.
sdf
Joint  Secretary (Roads),
Public Works Department
No. 5784/3(200) - PW/L&A/2M-175/2017 Dated:12.09.2017
Copy forwarded for information and necessary action to :-

1. The Chisl Enginees, ssmemanascesrommmmmmmessmmsd (All), P.W. Directorate / P.W.(Roads)
Directorate / Social Sector, P.W. Directorate / Electrical, P.W. Directorate.

2. The Superintending Engineer, =-----m-=-=scemsmssccsamomnssnsn (All), P.W. Directorate /
P.W.(Roads) Directorate / Social Sector, P.W. Directorate / Electrical, P.W.
Directorate.

3. The Chief General Manager, West Bengal Highway Development Corporation,
HRBC Bhaban, Munshi Premchand Sarani, Kolkata — 700021.

4. The Executive Engineer,-------------- - e (All), P.W. Directorate /
P.W.(Roads) Directorate / Social Sector, P.W. Direciorate / Electrical, P.W.
Directorate.

S. The Executive Engineer, Kolkata IT Division, P.W. Directorate.

He is requested to upload the Circular in PWD website.

[
Joint  Secretary (Roads),

Public Works Department



Government of West Bengal
Law & Arbitration Cell
Public Works Department

No. - 5951-PW/L&A/2M-175/2017

NOTIFICATION

The Defect Liability Period of different

Date : 02.11.2017

projects have been revised vide Notification No. 5784-

PW/L&A/2M-175/2017 dated 12.09.2017 in supersession of earlier Notification No. 177 - CRC / 2M -

57 / 2008 dated 17.07.2012.

Consequent upon these changes, there is a need to modify the existing provision of Bank

Guarantee as provided vide clause no.,
align these with new Defect Liability Period norms.

of Notification No. 52-CRC/2M-06/2014 dated 27.10.2014 to

Now therefore the Governor is pleased to modify the clause no. 4 of Notification No. 52-CRC /2M-

06/2014 dated 27.10.2014.

Please read

In place of

The Bank Guarantee, now pledged in the form of Security
Deposit will be released to the contractor in the following
manner, if not forfeited under conditions of contract -

(a)For work with three months Defect Liability Period:

i. Full amount shall be refunded to the contractor on
expiry of three months from the actual date of completion of
the work.

(b)For work with one year Defect Liability Period:

i. Full amount shall be refunded to the contractor on
expiry of one year from the actual date of completion of the
work,

(c)For work with three years Defect Liability Period:

i. 30% of the same shall be refunded to the contractor on
expiry of two years from the actual date of completion of
the work;

ii. The balance 70% of the same shall be refunded to
the contractor on expiry of three years from the actual date of
completion of the work;

(d)For work with five years Defect Liability Period:

i. No amount shall be refunded to the contractor for first
3 years from the actual date of completion of the work;

ii. 30% of the same shall be refunded to the contractor on
expiry of four years from the actual date of completion of
the work;

iii. The balance 70% of the same shall be refunded to
the contractor on expiry of five years from the actual date of
completion of the work;

The Bank Guarantee, now
pledged in the form of
Security Deposit will be
released to the contractor
in the following manner,
if not forfeited wunder
conditions of contract -

i. 30% of the same after
expiry of 1 (one) year
from the date of
issuance of completion
certificate of work.

ii. Further 30% of the
same after expiry of 2
(Two) years from the "]
date of issuance of
completion certificate of

work.

iii. The balance 40% of
the same after expiry of
3 (Three) years from the
date of issuance of
completion certificate of
work.

The remaining portion of the Notification No. 52-CRC/2M-06/2014 dated 27.10.2014 shall be

unaltered.

This bears concurrence of Group-T of Finance (Audit) Department vide their U.0.

No0.417 Dated 22.08.2017.
This Notification will take immediate effect.
All concerned are being informed.

By order of the Governor

Sd/-

(Indevar Pandey)
Principal Secretary
Public Works Department



-No. 5951/1(14) - PW/L&A/2M-175/2017 Dated:02.11.2017

Copy forwarded for information to:

row

1. The Accountant General (A & E),
Kolkata - 1.

2. The Accountant General (Audit), West Bengal,

3. The Accountant General {(RW / LBA), West Bengal, C.G.0.Com
Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata - 64.

4. The Principal Secretary, Finance Department.

The Principal Secretary, Public Works Department.

West Bengal, AP Section, Treasury Buildings,

plex, 3rd MSO Building,

]

6. The Managing Director, West Bengal Highway Development Corporation, HRBC Bhaban,
Munshi Premchand Sarani, Kolkata - 700021.

7. The Engineer-in-Chief & Ex-Officio Secretary, Public Works Department.

8. The Finance Department, Group - ‘T".

9. The Finance Department. Group - ‘N’

1

1

0. The Financial Adviser, Public Works Department.
1.

The Joint Secretary, Project & Co-ordination / Works / Administration, Public Works
Department.

12. The Technical Secretary, Public Works Department.

Sd/-
Joint Secretary (Roads),
Public Works Department

No. 5951/2(1) - PW/L&A/2M-175/2017 Dat;d:02.11.2017

Copy forwarded for information to :-

1. The Senior P.S. to the Hon’ble Minister — in - Charge, Public Works Department, Government of
West Bengal.

Sd/-
Joint Secretary (Roads),
Public Works Department
No. 5951/3(200) - PW/L&A/2M-175/2017 Dated: 02.11.201%2--

Copy forwarded for information and necessary action to :-

4

1. The Chief Engineer, -------m-vocoocomcececeeemee_ (All}, P.W. Directorate / P.W.(Roads) Directorate /
Social Sector, P.W. Directorate / Electrical, P.W. Directorate.
2. The Superintending Engineer,-------------ecccmcco=meoo_ (All), P.W. Directorate / P.W.(Roads)

Directorate / Social Sector, P.W. Directorate / Electrical, P.W. Directorate.
3. The Chief General Manager, West Bengal Highway Development Corporation, HRBC Bhaban,
Munshi Premchand Sarani, Kolkata — 700021.
4. The Executive Engineer,---------=-=seceecmoccomeoeo o __ (All), P.W. Directorate / P.W.(Roads)
irectorate / Social Sector, P.W. Directorate / Electrical, P.W. Directorate.
The Executive Engineer, Kolkata IT Division, P.W. Directorate.
He is requested to upload the Notification in PWD website.
M
Joint Secretary (Roads),
Public Works Department
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