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test  cer t i f icate .  In  the event  of  further  tes t ing opt ed by the Engineer- in-Charge,  such  

test ing f rom any Government  approved /  GovernmentTest ing Laboratory wi l l  have  to  be 

conducted by the agency at  h is/ thei r own cost .  VG 30 /  VG 40 grade paving bi tumen,  as 

the case may be,  of  I .O.C.L/ B.P.C.L/  H.P.C.L wil l  be permit ted as Straight  run Bitumen.  

11.  Date & Time Schedule:  

Sl.  
No. Particulars Date and Time 

1 
Date of publishing  eNIT 
Documents.(online) (Publishing Date)  23.08.2024 From 5:00 P.M. onwards. 

2 Tender Document download start date and time. 
(online)  23.08.2024 From 5:30 P.M. onwards. 

3 Start Date of Bid Submission. 
(Technical and Financial) (online)  24.08.2024 from 10:00 A.M onwards. 

4 
Closing date and time of download of 
Tender Document (online).  11.09.2024  up to  5:00 P.M 

5 
Closing date and time of Bid submission 
(Technical and Financial) (online). 

 11.09.2024 up to 5:00 P.M  

6 
Date and time of opening of Technical 
Proposals (online). 

 13.09.2024  after 5.00 P.M 

7 
Date and time of uploading of list of  
Technically qualified bidders.(online) Will be notified later on. 

8 Dateof uploading of final list of technically 
Qualified bidders after disposal of appeals, if any. Will be notified later on. 

9 
Date and time of opening ofFinancial 
Proposal (online). Will be notified later on. 

12.  There wi l l  be no  provis ion of  Arbi trat ion.  

In  th i s  connect i on  vi de  No.215( Law)/UDMA-15011(99)/17/2023-LS-UD  ,dated  10 t h .March  2023 

order  o f  the  Pr inc i pa l  Secretar y  ,  Dept t .  o f  UD&MA sha l l  be  fo l l owed i f  o therw ise  not  ment i oned 

anyth ing  e ls e .   

However ;  C lause 25  of  WBF 2911 wi l l  be  fo l lowed for  Sett lement  of  Disputes and 

Arbitrat ion  : -  

 “Except  where  o therwi se  prov ided in  the  con t rac t  a l l  ques t i on  and d ispu t es  re l at i ng  t o the  

mean ing  o f  the  spec i f i ca t i ons ,  des i gns ,  draw ings  and i nst ruc t i ons  here in  be fore  ment i oned  and 

as  t o the  qual i t y  o f  workmansh ip  or  mater ia l s  u sed on  the work  or  as  t o any other  quest ion ,  

c l a im,  r i gh t ,  mat ter  or  th ing what soever ,  in  any way  ar i s i ng ou t  o f  r e lat ing  t o  the  con t rac t s  

des i gns ,  drawings ,  spec i f i cat i ons ,  e st imate ,  i nst ruc t i ons ,  or ders  o r  these  condi t i ons  or  

o therw ise  c oncern ing the  works ,  or  the  execu t i ons  or  fa i l u re  t o execute  the  same, whe ther  

a r i s i ng dur ing the progress  o f  the  work ,  or  a ft er  the complet i on  or  abandonment  thereof  sha l l  

be  dea l t  w i th  as  ment ioned here ina f ter ;  

I f the contractor  considers any work demanded of h im to be outside the requirements of the 

contract ,  or  disputes any drawings, record or decision g iven in  writ ing by the Engineer- in-Charge 

on any matter  in connect ion with or  ar is ing out  of the contract  or carrying out  of  the work, to be 

unacceptable, he shal l  prompt ly within 15 ( f i f teen) days  request  the Chairman of the Dispute 

Redressal  Commit tee in  writ ing for  wr itten instruct ion or  dec ision. Thereupon, the Dispute 




















































