Government of West Bengal

Department of Urban Development and Municipal Affairs
Office of the Executive Engineer

Salt Lake Projects

Nirman Bhawan, Salt Lake

Kolkata- 700091

drahg A

eNIT No-WBUD&MA/EE/SLRD/NIT-15(e)/2023-24 of Executive Engineer/Salt Lake Reclamation Division.

MEMO NO:8-179/2023/1149 Dated: 11/01/2024

1.0 Sealed e-Tender are hereby invited for the following work for acceptance of the Executive Engineer, Salt
Lake Reclamation Division , Department of U D & M A for and on behalf of the Governor of West
Bengal, for the workstated below from eligible bonafide, reliable and resourceful Quotationers having
sufficient experience in execution of similar type of works. Intending quotationers who desires to
participate in the quotation are requested to log on to the departmental website
www.wburbnservices.gov.in & Govt. Tender website https://wbtenders.gov.in for information about
the tender.

NAME OF WORKS
Sl Amount put Earnest Time
No Name of Work P Money allowed for
to Tender . .
Deposit completion

Refurbishment of dressing room and ground
development at East Bengal Club campus under
1 | Salt Lake Survey Sub-Division of Salt Lake 8,19,529.00 16,390.00 45 Days
Reclamation Division under Salt Lake Reclamation
& Development Circle (SLRDC)

Last date & time of submission of bids online are 29/01/2024 at 13-00 hours. Details of submission
procedure are given below under “General terms and conditions and information” and all information
posted on the website consisting of NIT and related documents, Form 2911(ii), BOQ, Corrigendum and
addendum if any and Drawings shall form part of the tender document. As per Memorandum of Government of
WestBengal, Finance Department, Audit Branch Vide No. 3975-F(Y) , Dated-28/07/2016, Only, Online receipt
and refund of EMD of e-procurement through State Government e- procurement portal will be considered.
State Government procurement portal has already been integrated with the Payment Gateway of ICICI Bank for
deposit of EMD and other fees by the bidders participating in e-procurement. It can be done through Net
banking (any of the banks listed in the ICICI Bank Payment gateway) in caseof payment through ICICI Bank
Payment Gateway; RTGS/NEFTin case of offline payment through bank account in any Bank.
Scope of works:-
SL.No.-01:-
1) Construction of new shade by M.S. structure.
2) Laying of new underground sewerage line of 250 mm Double Wall CorrugatedHigh Density
Polyethylene Pipes.
3) Laying of vitrified tiles and 50 mm thick interlocking designer concrete paver block M30 grade after
preparation of concrete sub-grade at East Bengal Club.

A.0.C. will be awarded to the lowest bidder(L1) after getting administrative approval and financial

sanction (A.A.& F.S.) from the appropriate authority.
Payment terms and condition will be as mentioned in the A.A.& F.S.

General Terms & Conditions

Eligibility for participation

Contractors, Enlisted or outside bonafide, Registered Engineers Co-operative Societies, Consortiums and
Partnership Firms registered with the State Government and contractors of equivalent Grade / Class
registered with Central Government / MES / Railways for execution of civil works are eligible to participate,
depending on the criteria as detailed below. Joint venture firm are not eligible to participate.

A prospective bidder shall be allowed to participate in a single job either in the capacity of individual or as a
partner of a firm. If found to have applied severally in a single job, all his applications will be rejected for that

job.

Credential



(1) Intending tenderer should produce credentials of similar nature of work of the minimum value of 40%
of the estimated amount put to tender during 5(five) years prior to the date of issue of this tender
notice; or,

(ii) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the minimum
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of
the tender notice; or,

(iii)  Intending tenderer should produce credentials of one single running work of similar nature which has
been completed to the extent of 80% or more and value of which is not less than the desired value at
(i) above ;

[This is as per Memo No. 03-A/PW/0/10C-02/14 , Dated: 12.03.2015 of Government of West Bengal,
Public Works Department, Accounts Branch, Nabanna, Howrah, for amended Rule under Rule 226 (1)
of PWD Code, Volume-1.]

(iv)  Any agency having record with non satisfactory progress of work under this Salt Lake Reclamation
and Development Circle may or may not be considered for work during Technical Evaluation.

Verification before Submission of Tenders

The contractor should see the site of works and tender documents, drawings, etc. before submitting tender and
satisfy himself regarding the condition and nature of works and ascertain difficulties that might be encountered in
executing thework, carrying materials to the site of work, availability of drinking water and other human
requirements and security etc.

The contractor will not be entitled to any claim or extra rate on any of these accounts.

Submission of Tenders

Tenders are to be submitted online through the website stated above and all the documents uploaded by the
Tender Inviting Authority form an integral part of the contract Tenders are to be submitted in two folders at a
time for each work, one is Technical Proposal and the other is Financial Proposal. The documents uploaded
are virus scanned anddigitally signed using the Digital Signature Certificate (DSC).

Technical Proposal
The Technical Proposal should contain scanned copies and/or declarations in the following standardised formats
in two covers (folders).
Additional Clauses:
% ‘Additional Performance Security when the bid rate is 80 % or Less’ as per Finance Department Order
No. 4608-F(Y) , Dated-18.07.2018 should have to be strictly followed by the bidder if the offered rate
is 80 % or Less. Otherwise AOC will not be given.
% Modification of Clause No. 17 of WB 2911 as per Law and Arbitration Cell of Public Works Department
, Govt. of West Bengal , Vide Memo No. 5784-PW/L&A/2M-175/2017 , Dated: 12.09.2017 will be
applicable for this Tender.
% Memorandum Vide No 4378-F(Y) , Dated 13.07.2017 of Finance Department , Audit Branch ,
Government of West Bengal is applicable for this Tender.
¢ Revised Norms for acceptance of tenders with less than 3 qualified bids on 2 nd or subsequent calls as
per Memorandum Vide No 6989-F(Y) , Dated 19.11.2018 of Finance Department , Audit Branch ,
Government of West Bengal is applicable for this Tender.
% Credential Policy Modification : Amendment in PWD Code Vide No. 03-A/PW/0/10C-02/14 Dated:
12.03.2015, of Government of West Bengal , Public Works Department , Accounts Branch , Nabanna,
Howrah-711102 is applicable for this Tender.

Technical File (Statutory Cover)

53

¢

Application for Tender (Vide Form-1) (to be submitted in “Forms” folder)
Notice Inviting Tender (NIT)and Addenda / Corrigenda, if published (to be submitted in “NIT” folder)
Tender Form No.2911(ii) (to be submitted in “2911” folder)
Average annual turnover from contracting businessand commensurate with the Form 26AS of IT (Vide
Form-2) (to be submitted in “Forms” folder)
Credential Certificate (Vide Form-3) (to be submitted in “Forms” folder)
Declaration of not having common interest in the same serial (Vide Form-4) (to be submitted in
“Forms” folder)

% Earnest Money Deposit (EMD) folder
Scanned copy online EMD transfer, as prescribed in the NIT, separately against each serial of work, in favour
of the ExecutiveEngineer,Salt Lake Reclamation Division, payable at Kolkata(to be submitted in “Scan
copy of EMD” folder). All the forms should be notarized.
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Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing.
My Document (Non-Statutory Cover)
Certificates.

Professional Tax (PT) submission Challan

PAN Card

GST Registration

ESI, EPF Registration

Tradelicence (current quarter payment receipt should be enclosed.)

Completioncertificatealong with work order and schedule as credential.
IncomeTaxreturnforlastfiveyears.

Bank Solvency Certificate/ credit limit certificate preferablyfrom the schedule bank on their printed
letter head.

YV YV VVYVYVY

Company Details
» Partnership Deed and Trade License for Proprietorship Firms
» Memorandum of Articles for Limited Companies.
» Society Registration and Bye-Laws for Cooperative Societies
» Power of Attorney

Credential
» Note: Tenders will be summarily rejected if any item in the Statutory Cover is missing

Financial Proposal
The financial proposal should contain the following document in one cover (Folder).

» Bill of Quantities (BoQ): The contractor is to quote the rate (percentage above or below) online
through computer in the space marked for quoting rate in the BoQ. (Only downloaded copies of the
above documents are to be uploaded, virus scanned and digitally signed by the contractor).

Opening and evaluation of tender:
Opening of Technical Proposal

Technical proposal will be opened by the concerned Executive Engineer, or his authorised representatives,
electronically from the website using their Digital Signature Certificate at Office of the Executive Engineer,Salt
Lake Project, Urban Development Department, Nirman Bhawan, Bidhannagar, Kolkata - 700091, .on the date
already mentioned above.

Intending Bidders may remain present at the venue stated above if they desire to do so.

Cover /Folder for Statutory Documents will be opened first & if found in order, Cover for non Statutory
Documents will be opened. If there is any deficiency in the Statutory & Non Statutory Documents, the Tender
will summarily be rejected.

Decrypted (transformed into readable formats) Documents of Statutory and Non Statutory Cover will be
downloaded, & evaluated for eligibility.

Pursuant to scrutiny & decision after evaluation the summary list of eligible tender & the serial number of
work for which their proposal are considered will be uploaded in the web portals.

While evaluation the tender inviting authority may summon the Bidders & seek clarification/information or
additional documents or original hard copy of any of the documents already submitted & if these are not
produced within the stipulated time frame, their proposal will be liable for rejection.

Opening & Evaluation of Financial Proposal

Financial Proposal of the Bidders found technically eligible, will be opened electronically from the web portal

by the Special Engineer concerned or his authorised representatives, already mentioned underthe

encrypted copies will be decrypted & the rates will be out before to the contractors remaining present at that

time.

After evaluation of Financial Proposal by the, Special Engineer concerned will upload the final summary result

containing inter-alia, name of the contractors & the rates quoted by them against each work provided he is

satisfied that the rates obtained are fair & reasonable & there is no scope of further lowering down of rate.
The Commuter generated Comparative Statement need to be financially vetted by/ test check by the

Divisional

Accounts Officer of Reclamation. Division.

Acceptance of Tender



Lowest valid rate should normally be accepted. However the acceptance of the tender including the right to
distribute the work between two or amongst more than two bidders will rest with the Tender Accepting
Authority without assigning reason thereof. The accepting authority reserves right to reject any or all tenders
without assigning any reason thereof. Conditional tender will not be accepted in any case.

Award of Contract:

The Bidder who'’s Bid has been accepted will be notified by the Tender Inviting & Accepting Authority through
acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the Contract.
Bid Validity

The Bid will be valid for 120 days from the date of opening of the financial bid.

Execution of Formal tender after acceptance of tender

The tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of Letter of Acceptance
(LOA) to him, will have to execute ‘Formal Agreement’ with the Tender Accepting Authority in duplicate/triplicate
copies of W.B.F. No 2911(ii in Clause 4(i) from the office of the Executive Engineer, ReclamationDivision.
Return of Earnest Money of the Unsuccessful Tenderer(s):

Refund/Settlement Process:

i. After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender inviting
au hority will declare the status of the bids as successful or unsuccessful which will be made available,
along with the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through
web services.

ii. On receipt of the information from the e-Procurement portal, the Bank willrefund, through an
automated process, the EMD of the bidders disqualified atthe technical evaluation to the respective
bidders' bank accounts from whichthey made the payment transaction. Such refund will take place
within T+2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal y the tender inviting authority.

iii. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of the
technically qualified bidders other than that of the LI and L2bidders will be refunded, through an
automated process, to the respective bidders’ bank accounts from which they made the
paymenttransaction. Such refund will take place within T+2 Bank Working Days where Twill mean the
date on which information on ~ejection of financial bid is uploaded to the e-Procurement portal by the
tender inviting authority. However, the L2 bidder should not be rejected till the LOI process is
successful.

iv. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement portal,
EMD of the L2 bidder will be refunded through an automated process, to his bank account from which
he made the paymenttransaction.

Such refund will take place with n T+2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the Ll bidder is uploaded to the e-Procurement portal by the
tender inviting authority as soon as the Ll bidder is awarded the contract (AOC) and the same
isprocessed electronically in the e-Procurement portal

a) EMD of the Ll bidder for tender of State Government offices will automatically get transferred
from the pooling account to the State Government deposit head 1/8443-0 -103-001-07" through
GRIPS along with the bank particulars of the L1 bidder.

b) EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRls, etc will
automaticallv get transferred from the pooling account to their respective inked bank accounts along
with the bank particulars of the L1 bidder.In both the above cases, such transfer will’' take place within
T+1 Bank Working Days where T will mean the date on which i.e. Award of Contract (AOC) is issued.

vi. The Bank will share the details of the GRN o. generated on successful entry in GRIPSwith the E-
Procurement portal for updation.

vii. Once the EMD of the LI bidder is transferr d in the manner mentioned above, Tender fees, if any,
deposited by the bidd rs will be transferred electronically from the pooling account to the Government
revenue receipt head 1/0070-60- 800-013-27" through GRIPSfor Government tenders and to the
respective linked bank accounts for State PSU/Autonomous Body/Local Body/PRls, etc tenders.

viii. All refunds will be made mandatorily to the and A/c from which the payment of EMD & Tender Fees
(if any) were initiated.



Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order /
Commencement and completion of the work) is to be borne by the bidder. Original Challan of those
materials, which are procured by the bidder, may be asked to be submitted for verification. Cess @ 1% of
the cost of construction works shall be deducted from the Gross Value of the Bill in terms of Finance
Department Order No.853-F dated 01.02.2006. Also it is instructed to register his Establishment under
the Act, under the competent registering authority, i.e. AssistantLabour Commissioner / Deputy Labour
Commissioner of the region concerned.

Payment
As mentioned in “Important Information related to the above works”
Withdrawal of Tender

If any tenderer found lowest after opening of the financial bids withdraws his tender before acceptance or
refusal within a reasonable time without giving any satisfactory explanation for such withdrawal, he shall be
disqualified for making any tender to the department for a minimum period of one year. All cases in which the
Tender Accepting Authority has reason to doubt the bonafide of such withdrawal should be reported to the Chief
Engineer concerned in all details for issuance of such disqualification orders by the said Chief Engineer, under
intimation to the other Chief Engineers, e-Tendering Cell and also this Department. Copy of such Order should
invariably be communicated to the Nodal Officer, e-Governance of this Department with a request to upload the
same in the Departmental website.
All the disputes arising from the provision of the said agreement comes under the jurisdiction of
Calcutta High Court or any other competent court as the case may be. (Vide order no 215(Law)/UDMA-
15011(99)/17/2023-LS-UD Dt 10/03/2023)

Date and Time Schedule:

SL.No. Activity Date & Time
1. Publishing Date: 15/01/2024 at 17.30 hrs.
2. Document Download start date : 15/01/2024 at 17.30 hrs.
3. Bid submission start date: 22/01/2024 at 13.00 hrs.
4. Document Download end date: 29/01/2024 at 13.00 hrs.
5. Bid submission end date: 29/01/2024 at 13.00 hrs.
6. Technical Bid opening date: 31/01/2024 at 13.00 hrs.
7. Financial Bid opening date: To be notified later.

ADDITIONAL CONDITIONS

The Executive Engineer of the Salt Lake Reclamation Division concerned will be the Engineer-in-Charge in
respect of the contract and all correspondences concerning rates, claims, change in specification and/or design and
similar important matters will be valid only if made by the Engineer-in-Charge. If any correspondence of above
tender is made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be
valid unless copies are sent to the Engineer-in-Charge and approved by him. The instruction given by the Sub-
Divisional Officer and the Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have been
authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision,
approval of materials and workmanship. In case of dispute, the decision of Engineer-in-Charge shall be final and
binding.

1) The Government shall not be held liable for any compensation due to machines becoming idle for any
circumstances including untimely rains, other natural calamities, strike, etc. No compensation for idle labour,
establishment charge or on other reasons such as variation of price index etc. will be entertained.

2) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will
be in force from time to time.

3) No mobilization / secured advance will be allowed unless specified otherwise

4) All working tools and plants, scaffolding, construction of vats and platforms will have to be arranged by the
contractor at his own cost. The contractor shall also arrange supply of mazdoors, bamboos, ropes, pegs, flags



etc. for laying out the work and for taking and checking measurements for which no extra payment will be
made.

5) A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-charge before commencement of the work.
Instructions given by inspecting officers will be recorded in this book and the contractor must note down the
action taken by him in this connection as quickly as possible.

6) The work will have to be completed within the time mentioned in the tender notice. A suitable work
programme is to be submitted by the contractor within 7 (Seven) days from the date of receipt of Work Order
which should satisfy the time limit of completion. The contractor should inform in writing the name of his
authorized representative at site within 7 (Seven) days from the date of receipt of Work Order who will receive
instruction of the work, sign measurement book, bills and other Government papers, etc. However the
contractor will have to accept the work programme and priority of work fixed by the Engineer-in-charge.

7) All possible precautions should be taken for the safety of the people and workforce deployed at worksite as per
safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the
Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as
per PW.D. practice will have to be made by the contractor at his own costs while operating a public
thoroughfare.

8) The contractor will have to maintain qualified technical Engineer and/or Apprentices at site as per
prevailing Apprentice Act or other Departmental Rules & Orders circulated from time to time. A
notarized certificate of the declaration of the technical manpower should be submitted along with
PAN of the Engineer.

9) The quantities of different items of work mentioned in the tender schedule or in Work Order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works
actually done in different items and no claim will be entertained for reduction of quantities in some
items or for omission of some items. For execution of quantitative excess in any item beyond 10% or
supplementary works, approval of the Superintending Engineer / Chief Engineer would be required
depending on whoever be the Tender Accepting Authority, before making payment.

10) All materials required to complete execution of the work shall be supplied by the contractor after procurement
from authorized and approved source and the material brought to the site must be approved by the Engineer-
In-Charge. Rejected materials must be removed by the Contractor from the site within 24 hours of the issue of
order to that effect.

11) For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor before the
expiry date of contract. No claim whatsoever for idle labour, additional establishment, cost of materials and
labour and hire charges of tools & plants etc. would be entertained under any circumstances.

12) When one item of work is to be covered up by another item of work the latter item shall not be done before the
former Item has been measured and has been inspected by the Engineer-in-Charge or the Sub-Divisional
Officer /Assistant Engineer, as the authorized representatives of the Engineer-in- Charge and order given by
him for proceeding with the latter item of work. When however, this is not possible for practical reasons, the
Sub-Assistant Engineer, if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this
inspection in respect of minor works and issue order regarding the latter item.

13) In case of force closure or abandonment of the works by the Department the contractor will be eligible to be
paid for the finished work and reimbursement of expenses actually incurred but not for any losses.

14) The contractor shall have to arrange on his own cost, required energy for operation of equipments and
machineries, for operating of pumping set, illuminating work site, office etc. that may be necessary in
difference stages of execution of work. No facility of any sort will be provided for utilization of the
departmental sources of energy existing at site of work.

15) The contractor will arrange land for installation of his Plants and Machineries, his go down, store yard, labour
camp etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, may
be spared for the purpose on usual charges as fixed by the Engineer-in-charge. Before using any space in
Government land for any purpose whatsoever, approval of the Engineer-in-charge will be required.



16) The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition) Rules,
1970, and (b) Minimum Wages Act, 1948 or the modification thereof or any other laws relating thereto as will
be in force from time to time.

AdditionalTerms&ConditionsincludingModificationsofClauseNo.17andCluaseNo.25o0fWestBengalFormNo

2911/2911(i)/2911 (ii

(This bears concurrence of Group - T of Finance (Audit) Department vide their U.0. No. 614; Dated
06.07.2012)

1) Clause - 17 of Contract of the Printed Tender From shall be substituted by the following:

Clause 17. - If the contractor or his workmen or servants of authorized representatives shall
break, deface, injure or destroy any part of the building in which they may be working or any
building, road, road curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or
wires, trees, grass or grassiand or cultivated ground contiguous to the premises on which the work
or any part of it is being executed ,or if any damaged shall happen to the work from any cause
whatsoever or any imperfections become apparent in it any time whether during its execution or
within a period of three years after issuance of a certificate of its completion issued by the Engineer
-In-Charge shall mend good the same at his own expense, or in default, the Engineer-In- Charge may
cause the same to be made good by other workmen and deduct the expense ( of which the certificate
of the Engineer-In- Charge shall be final from any sums, whether under this contract or otherwise ,
that may be then, or at any time thereafter became due to contractor by the Government or from his
security deposit, or the proceeds of sale thereof or of a sufficient portion thereof and if the cost, in
the opinion of the Engineer - In- Charge(Which opinion shall be final and conclusive against the
contractor), or of making such damage or imperfections good shall exceed the amount of such
security deposit and /or such sums, it shall be lawful for the Government to recover the excess cost
from the contractor in accordance with the procedure prescribed by any law for the time being in
force.

The security deposit of the contractor shall not be refunded before the expiry of three years
after the issuance of the certificate, final or otherwise of completion of the work by the Engineer-In-
Charge.

Provided that the work shall not be deemed to have been completed unless the “Final
Bill” in respect thereof shall have been passed and certified for payment by the Engineer-In-Charge.

Provided further that the Engineer-In- Charge shall pass the “Final Bill” and certify thereon,
within a period of forty five days with effect from the date of submission thereof by the contractor
under this contract and shall also issue a separate certificate of completion of work to the contractor
with the said period of forty five days. The certificate of Engineer-In- Charge whether in respect of
the amount payable to the contractor against the “Final Bill” or in respect of completion of work
shall be final and conclusive against the contractor. However, the security deposit of the contractor
held with the Government under the provision of Clause-1 hereof shall be refundable to the
contractor in the manner provided here under.

(1) 30% of the security deposit shall be refunded to the contractor on expiry of one year after the
issuance certificate of completion of work.

(ii) Further 30% of the security deposit shall be refunded to the contractor on expiry of two years.

(iii) The balance 40% of the security deposit shall be refunded to the contractor on expiry of three
years.

N.B- Provided that in respect of the work of repair or maintenance in nature or a combination thereof,
the words “Three years” wherever appearing in this clause shall be deemed to be one year and
in which case the security deposit of the contractor held with the Government under the provision
of clause-1 hereof shall be refundable to the contractor on expiry of one year after the issuance of
certificate of completion of work by the Engineer-in- Charge.



2)

«

‘Modification of Clause Relating to Settlement of Disputes under Condition of Contracts”:

Clause 25 for work value more than 100 Lacks of W.B.F. No. 2911/2911(i)/2911(ii) will be read
as “Clause 25 - Except where otherwise provided in the Contract all question and disputes relating
to the meaning of specifications, design, drawings and instructions therein before mentioned and as
to quality of workmanship or materials used on the work or these conditions or otherwise
concerning to the work, or after the completion or abandonment thereof shall be dealt with as
mentioned hereinafter:

If the Contractor considers any work demanded of him to be outside the requirement of the
contract, or disputes in any drawings, record or decision given in writing by the Engineer- in-
Charge or any matter in connection with or arising out of the contract or carrying out of the work, to
be unacceptable, be shall promptly requested within 15 (fifteen) days to the Chairman of the “Dispute
Redressal

Committee” shall give its written instruction or decision. Thereupon, the “Dispute Redressal
Committee” shall give it written instruction or decision within a period of Three (03) months from
the date of receipt of the Contractor’s letter.”

Dispute Redressal Committee in each of the works’ Department should be having the following
officials as members:

1. | Additional Chief Secretary / Principal Secretary / Secretary of Chairman
the Concerned

2. | Engineer - in - Charge / Chief Engineer or any officer equivalent Member
rank in the

3. | One Designated Chief Engineer / Engineer of the Department to be | Member
nominate by the Department concerned Secretary and

4. | One Representative of the Finance Department of the Government
not below the Rank of Joint Secretary or Finance Advisor in case of

Memb
the Works’'Department where FA System has been introduced ember

The Provision will be applicable irrespective of the value of the works to which the dispute may
relate.

3) After Clause 24’ In present printed W.B. Form No. 2911, 2911(i), 2911(ii) of this office/
Division, in page no. 9, Clause-25 as mentioned here will be included and from Clause-25 to
Clause-29of page 09 and 10 of this Form will have to read as Clause - 26 to Clause- 30, as per
following table. As per Above, Clause-17 to be read as in modified form, and applicable for the
work.

S1 As mentioned in Presently supplied W.B. Form No. Actually to be read as

No 2911, 2911(i), 2911(ii)

1 From Clause 1 to 24 Clause 17 only modified.

2 Within Clause 24 and Clause 25 of Existing / Supplied Form| Clause 25 will be Inserted/
Included

3 Clause-25 Clause- 26

4 Clause-26 Clause- 27

5 Clause-27 Clause- 28

6 Clause-28 Clause- 29

7 Clause-29 Clause- 30




Sd/-
Executive Engineer
Salt Lake reclamation Division
Urban Development & Municipal Affairs Department

MEMO NO:8-179/2023/1149 Dated: 11/01/2024
Copy forwarded for information to the:
1. P.S.to Principal Secretary, to the Govt. of W.B., Department of Urban Development Department &

2;

3.

o

=0 ®N o

0.

Municipal Affairs, Nagarayan, Kolkata-64.

The Additional Secretary to the Govt. of West Bengal (DB),IT & e-Gov Cell, Department of Urban
Development Department & Municipal Affairs, 31 Floor, Nagarayan, Kol-64

The Addl Secretary, UD&MA Department, Nagarayan building, Sector-III Bidhannagar,Kol-106,West
Bengal.

The Special IIngineer, S L R & D Circle, Nirman Bhawan, Salt Lake, Kolkata-91.

Executive ngineer & T.A to Special Engineer, Salt Lake Reclamation & Development Circle, Nirman
Bhawan, Salt Lake, Kolkata-91

Executive I‘ngineer, Salt Lake Construction Division, Nirman Bhawan, Salt Lake, Kolkata-91
Executive I‘ngineer, Bidhannagar Municipal Services Division, Nirman Bhawan, Salt Lake, Kolkata-91.
Executive [ingineer, Central Mechanical Division, Nirman Bhawan, Salt Lake, Kolkata-91.

Head Estimator, Salt Lake Reclamation & Development Circle.

Notice Board of this Office.

%/?"/

Executive Engineer
Salt Lake Reclamation Division
UrbanDevelopment& Municipal Affairs Department




To,
Executive Engineer

Salt Lake reclamation Division

UrbanDevelopment& Municipal Affairs Department

Dear Sir,

FORM -1

(Should be notarised)
APPLICATION FOR TENDER

Tender No.:
Serial No. of Work applied for
Amount put to tender:

Having examined the Statutory, Non statutory & NIT documents, I/We hereby like to state that I/We wilfully
accept all your conditions and offer to execute the works as per Tender No. and Serial No. stated above. I/We also
agree to remedy the defects after/during execution of the above work in conformity with the conditions of contract,
specifications, drawings, bill of quantities and addenda.

Dated this day of

of applicant:

Signature:

201

Full name

In the capacity of:

Duly authorized to sign bids for

and on behalf of (Name of Firm):

(In BLOCK CAPITALS or typed)

Office Address:

Telephone No.(s) (Office):
Mobile No.
Fax No.

E mail ID




FORM -2

Certificate regarding Summary Statement of
Yearly Turnover from Contractual Business ()

(Should be notarised)

ThisistocertifythatthefollowingstatementisthesummaryoftheauditedBalance
Sheetarrivedfromcontractualbusinessinfavourof L
forthethreeconsecutiveyearsorforsuchperiod sinceinceptionoftheFirm,ifitwas setinlessthansuchthreeyear's period.

Financial
Sl No. Year Turnover rounded up to ‘in lakh Remarks
(two digit after decimal)
1.
2.
3.
Total

AverageTurnover: In’

Note:

1. Year preceding thecurrentfinancial year is tobeconsideredasYear-1.
2. Averageturnoveristobeexpressedinlakhofrupees,roundeduptotwodigits after decimal.

3. Averageturnoverfor3yearsistobeobtainedbydividingthetotalturnoverby
3.0.1ftheFirmwassetupinlessthan3year'speriod,considertheturnover  for theperiod frominceptiontotheYear-
l.tmay beeither1.0or 2.0.Average turnoveristobeobtainedby dividingthetotal turnoverby 1.00r2.0,asthecase

maybe.

4. Incase,thefirmwassetupinlessthan3year'speriod,mentiontheyearof inceptioninthe‘Remarks’column.

Signature ofthebidder



FORM -3

Declaration against Common Interest()

(Should be notarised)

I/We, Sri/Smt. , the authorized signatory on behalf of
do hereby affirm that I/We/any of the
member of bidding against NIT No.  SI. No. do not

have any common interest either as a partner on any Partnership Firm / Consortium as a Proprietor /
Owner of any other firm in the same serial for the work | / We want to participate.

Date: Signature of bidder



SECTION—B
FORM—II1A
FinancialStatement

(Should be notarised)

INnformationofauditedfinancialstatementforthelast year to
demonstratethecurrent soundnessofthe Bidder’'sfinancialposition

NameofBidder:

1. TheBidder’'sNet Worthfor the lastyearcalculatedon the basisof capital,profitandfree
reserveavailabletothe firmshouldbe positive.

2. Bidders,whomeetthe minimumaqualificationcriteria,will be qualifiedonlyif theiravailable bid

capacityat

the expectedtimeof biddingis morethanthe totalestimatedcostof the

works.Theavailablebid capacitywill be calculatedas under:

AssessedAvailableBid Capacity =[A xNx2-B]

Where,

=Rs.
=Rs.

Maximumvalueofengineeringworksinrespectofprojectsexecutedinany
oneyearduringthe last5 (five)years(updatedto the pricelevelof the year
indicatedintablebelowundernote)takingintoaccountthe completedas-well-
as worksin progress.Theprojectsincludeturnkeyproject/itemratecontract

/constructionworks.
Numberofyears(i.e. year)prescribedfor completionof the worksfor
whichBidsare invited.

Financial Liability of the bidder to incurred for existing commitments and on-
goingworksduringthe periodofthe subjectcontract.

Signature of authorised signatory of the
StatutoryAuditor’sfirm.

Nameofthe StatutoryAuditor’sfirm

Signature,nameand designationof
AuthorisedSignatory
For and on/behalfof

(Nameofthe Applicant)

Sealofthe auditfirm:
(Signature, name and designation and
MembershipNo. ofauthorisedsignatory)

System generated UDIN no should be mentioned




To sealcalculatethe valueof“A”

(i) Atablecontainingvalueof engineeringworksin respectof projects(turnkeyproject/itemrate
contract/constructionworks)undertakenby the Bidderduringlast5(five)yearsisas follows:

Valueofengineeringworks
sSl. No. Year undertakenw.r.f.projects
(Rs.inCrores)
1 Year-4(2018-2019)
2 Year-3(2019-2020)
3 Year-2(2020-2021)
4 Year-1(2021-2022)
5 Year-1(2022-2023)
(i) Maximumvalueofprojectsthathavebeenundertakenduringthe F.Y. __out of the last
5(five)yearsandvalueisRs. Crores(Rupees )

only.Further,valueupdatedto the-pricelevelofthe yearindicatedinTableisas foltows™

Rs. CroresX(updationfactoras per Table)

=Rs. Crores (Rupees yonly

Tableindicatingthe factorfor the yearfor updationtothe pricelevelisindicatedas under

Sl. No. F.Y./CalendarYear Updationfactor
1 Year-1(2022-2023) 1.00
2 Year-1(2021-2022) 1.05
3 Year-2(2020-2021) 1.10
4 Year-3(2019-2020) 1.15
5 Year-4(2018-2019) 1.20

(ii)Net worthfor the last year(i.e., F.Y.2018-2019) of

(name of the company) is

Rs. Lac (Rupees Yonly.

Signature of authorised signatory of the
StatutoryAuditor’sfirm.

Nameofthe StatutoryAuditor’sfirm
Signature,nameand designationof
AuthorisedSignatory
For and on/behalfof

(Nameofthe Applicant)

Sealofthe auditfirm:
(Signature, name and designation and
MembershipNo. ofauthorisedsignatory)

System generated UDIN no should be mentioned




To calculatethe valueof“B”’

(Should be notarised)

3. Atablecontainingvalueofall the existingcommitmentsandno-goingworkstobe completed duringthe
next years(prescribedtimefor completionof the worksfor which

Stipulated Valueof |.21?|EEI)
Name Percentage of periodof Contractas Balance . incurred for
sI. of Name of Participation completionas per Valueof valueof Anticipated W et
No. Work/ Employer ofBidderin perAgreement Agreement/ work worktobe date of duringthe
Project theproject /LOAwiththe LOA completed completed completion Pz’;"g};{?e
startdate (Rs.) contract
(R (Rs.)
1 2 3 4 5 6 7 8 9 10

Signature,nameand designationof
AuthorisedSignatory
For and on/behalfof

(Nameofthe Applicant)




SECTION— B
FORM—IIB
Thisistocertify thatwe haveverifiedthe consolidatedfinancialstatementof

(Nameofthe Firminwhichapplicationismade)havingits RegisteredOfficeatof

(addressof theFirm).

Basedon our examinationof BooksandRecordsandotherdocumentaryevidenceswe certifythat the
financialdataof the companygivenin the balancesheetsare detailedhereunderfor the
Financialyear(s)as mentionedbeloware trueandcorrect.

Sl. No. Description FinancialDatafor the last5auditedFinancialYears
Net Worth
(Calculatedonthe basis of
1. capital, profit and free
reserveavailableto the firm

shouldbe positive)

WorkingCapital

3. AnnualTurnover
(CivilConstructionWork)

AvailableLiquidAssets:

1.WorkingCapital =Rs.

2.UncommittedBankGuarantees =Rs.

3.Creditfacilities =Rs.
TotalLiquidAssets =Rs.
Signature of authorised signatory of the
StatutoryAuditor’sfirm.
Nameofthe StatutoryAuditor’sfirm
Sealofthe auditfirm:
Signature,nameand designationof (Signature, name and designation and
AuthorisedSignatory MembershipNo. ofauthorisedsignatory)
For and on/behalfof
(Nameofthe Applicant) System generated UDIN no should be mentioned

N.B.: Thisform(i.e.Form-11B) mustbe madein the letterheadof the Auditor’sFirm/Chartered
AccountantFirm,clearlymentioningthe addressandcontactnumberof the firm &Date of Birthofthe
CharteredAccountantissuingthe Certificate



Government of West Bengal
Finance Department
Audit Branch

No. 4608-F(Y) Dated, 18" July, 2018
MEMO DUM

Sub: Additional Performance Security when the bid rate is 80% or less of the Estimate put to
tender and no increase in scope of work of projects during execution phase.

In tenders for Government works, bids are sometimes received at a much lower rate than the
Estimated Amount put to tender. In such cases, to ensure the quality and proper execution of the work in
public interest, the Governor is pleased to decide that Additional Performance Security @ 10% of the
tendered amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the
Estimate put to tender.

2. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any
Scheduled Bank before issuance of the Work Order. If the bidder fails to submit the Additional Performance
Security within seven working days from the date of issuance of Letter of Acceptance, his Earnest Money
will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, may be
taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be renewed
accordingly, if required.

3. The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the
bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at
any time during the pendency of the contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered/affected by provision of this Additional
Performance Security.

4. Henceforth, necessary provision shall be incorporated in all Notice Inviting Tenders and shall be
part of the Contract Agreement.

5. This order will take immediate effect and necessary amendment in the West Bengal Financial Rules
shall be made in due course.

(H.K. Dwivedi)
Additional Chief Seetétary
to the Govt. of West Berigal



Government of West Bengal
Law & Arbitration Cell
Public Works Department

No. 5784-PW /L&A /2M-175/2017 Dated: 12.09.2017
NOTIFICATION
WHEREAS it is deemed expedient to do so;

NOW, THEREFORE, the Governor is pleased to make partial modificationin the West
Bengal For m No.: 2911/2911(1)/2911(i1i )(hereinafter referredto as Printed Tender Form), in
cancellation of earlier notification no. 177CRC/2M-57/2008dated12/07/2012,in the manner
mentioned here under:-

(1) Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall besubstituted by
the following: -

'Clause 17 - If the contractor or his workmen or servants or authorizedrepresentatives shall
break, de face, injure, or destroy any part of building, inwhich they may be working, or any
building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone
posts or wires,

trees, grass or grass 1 and or cultivated ground contiguous to the premises, on which the work or
any part of it is being executed, or if any damage shall happen to the work from any cause
whatsoever or any imperfect ion become apparent in it at any time whether during its execution
or within a period of

three months or one year or three years or five years, as the case may be(depending upon the
nature of the work as described in the explanationappended hereto) hereinafter referred to as the
Defect Liability Period, fromthe actual date of completion of work as per completion certificate
issued by the

Engineer- in-Charge, the contractor shall make the same good at his own expense, or indefault,
the Engineer- in-Charge may cause the same to be madegood by other workmen and deduct the
expense (of which the certificate of the Engineer- in-Charge shall be final and binding on all
concerned) from any sums,whether under this contract or otherwise, that may be then, or at any
time thereafter become due to the contractor from the Government or from hissecurity deposit,
either full, or of a sufficient portion thereof and if the cost, in the opinion of the Engineer- in-
Charge (which opinion shall befinal and conclusive against the contractor), of making such
damage or imperfection good shall exceed the amount of such security deposit and/or such
sums, it shall be lawful for the Government to recover the excess cost from thecontractor in
accordance with the procedure prescribed by any law for the time

being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, with
in a period of thirty days with effect from the date of submission of the final bill in acceptable
form by the contractor, the amountpayable to the contractor under this contract and shall al so
issue a separate

completion certificate mentioning the actual date of completion of the work to the contractor
within the said period of thirty days. The certificate of the Engineer- in-Charge whether in
respect o f the amount payable to the contractor against the "Final Bill" or in respect of
completion of work shall be final and conclusive against the contractor . However , the
security deposit of the work held with the Government under the provision of clause 1 here
of shall be refundable to the contractor in the manner provided here under:-

(a)For work with three months Defect Liability Period:

(i)Full security deposit shall berefunded to the contractoron expiry of three months from the
actual date ofcompletion of the work.

(b)For work with one year Defect Liability Period:



(i) Full security deposit shall be refunded to the contractor on expiry of one year from the
actual date of completion of thework.

(c)For work with three years Defect Liability Period:

1)30% o f the security deposit shall be refunded to thecontractor on expiry of two years from the
actual date ofcompletion of the work;

ii)The balance 70% of the security deposit shall be

refunded to the contractor on expiry of three years from the actual date of completion of the
work;

(d)For work with five years Defect Liability Period:

i)No security deposit shall be refunded to the contractorfor 1-3 years from the actual date of
completion of thework;

i1)30% o f the security deposit shall be refunded to thecontractor on expiry of four years from the
actual date of completion o f the work;

iii)The balance 70% of the security deposit shall be refunded to t he contractor on expiry of
five years from the actual date of completion of the work;

Explanation :

The word ' work ' means and includes road work, bridge work, building work,sanitary and
plumbing work, electrical work and/or any other work contemplatedwithin the scope and ambit
of this contract. For

(i) The work of patch repair or patch maintenance in nature or acombination thereof, the
Defect Liability Period of the work shall bethree months from the actual date of completion o f
the work.

(ii) Thorough Bituminous Surfacing work with bituminous thickness lessthan 40 mm, Repair
& Rehabilitation of any road / bridge / culvert /building / Sanitary & Plumbing work, the Defect
Liability Period of the work shall be one year from the actual date o f completion o f the work;

(iiijExtension of building / bridge / culvert, Construction of new flexiblepavement up to
bituminous level which has been designed for a period of 3years or more, Widening and
strengthening of flexible pavement designedfor a period of 3 years or more, Improvement of riding
quality /Strengthening of flexible pavement designed for a period of 3 years ormore; Providing
only mastic asphalt layer over existing bituminous surfacewithout providing bituminous profile
corrective course / bituminous base

course, the Defect Liability Period of the work shall be three years from the actual date of
completion of the work;

( iv)Construction of new building / new bridge / new culvert, Reconstructionof building / bridge
/ culvert including construction of approach roads forbridge / culvert, Construction of rigid
pavement, Reconstruction of rigidpavement, Construction of new flexible pavement covered by
mastic work

which has been designed for a period of 5 years or more, Widening andstrengthening of flexible
pavement covered by mastic work which has beendesigned for a period of 5 years or more,
Improvement of riding quality /Strengthening of flexible pavement covered by mastic work which
has beendesigned for a period of 5 years or more, the Defect Liability Period of the work shall be
five years from the actual date of completion o f thework;

(2) The following paragraph shall be added to the Interpretation Clause ofCONDITIONS of
CONTRACT:-

“The word ' Government ' means the Government o f the State o f West Bengal inPublic Works
Department."

This bears concurrence of Group-T of Finance (Audit) Department vide their U.O.No.417 Dated
22.08.2017:



This notification will take immediate effect.

By order of the Governor,

Sd/-

(Indevar Pandey)
Principal Secretary
Public Works Department

No. 5784/1(14) - PW/L&A/2M-175/2017 Dated:12.09.2017

Copy forwarded for information to:

1.The Accountant General (A & E), West Bengal , AP Sect i on, Treasury
Buildings, Kolkata — 1.

2.The Accountant General (Audit), West Bengal,

3. The Accountant General (RW / LBA), West Bengal, C.G.O.Complex, 3rd

MSO Building, Sector - I, Block - DF, 5th Floor, Bidhannagar, Kolkata — 64.
4.The Principal Secretary, Finance Department.

5.The Principal Secretary, Public Works Department.

6.The Managing Director, West Bengal Highway Development Corporation, HRBC
Bhaban, Munshi Premchand Sarani, Kolkata — 700021.

7.The Engineer - in-Chief & Ex -Officio Secretary , Public WorksDepartment.
8.The Finance Department, Group — ‘T".

9.The Finance Department. Group — ‘N’

10. The Financial Adviser, Public Wor k s Department.

11.The Joint Secretary, Project & Co-ordination / Works / Administration, Pub lic
Works Department.

12.The Technical Secretary, Public Works Department.

Sd/-
Joint Secretary (Roads),
Public Works Department

Government of West
Public Works

Bengal
Department



Accounts Branch
Nabanna, Howrah-711102.

No. 03-A/PW/O/10C-02/14 Dated: 12.03.2015.

NOTIFICATION

WHEREAS, it has been observed that in most of the cases tenders are not being finalised in 1st call and even
in 2nd call too due to non-availability of qualified tenderers on account of the extant credentia policy aslaid
down in Rule 226(1) of PWD Code, Volume-1 which was amended vide this office Notification No. 137/1-
A/PW/O/10C-02/14 dated 24.04.2014 and published in the Kolkata Gazette dated 28.04.2014 resulting in
unnecessary delay in implementation of the projects/schemes.

WHEREAS, to encourage more participation in tendering thereby lowering rates in the long run, it has been
felt necessary to amend the existing credentia policy aslaid down in Rule 226(1) of PWD Code, Volume-1.
NOW, THEREFORE, after careful consideration of the entire matter, the Governor is pleased to make the
following amendments relating to qualification of all categories of tenderers other than Joint Venture firm in
the existing Rule 226(1) of PWD Code, Volume-1 which came into force in terms of this office Notification
No. 137/1-A/PW/O/10C-02/14 dated 24.04.2014 which was published under Para 1(i) in the Kolkata Gazette
dated 28.04.2014.

Amendments

Existing Rule 226(1) of PWD Code,
Volume-1 vide Notification No. 137/1- Amended Rule under Rule 226(1) of PWD Code, Volume-1
A/PW/O/10C-02/14 dated 24.04.2014

1. For first call of NIT: Intending tenderers should produce
credentials of a similar nature of work of the minimum value of
40% of the estimated amount put to tender during 5(five) years
prior to the date of issue of this tender notice; or,Intending tenderers
should produce credentials of 2(two) similar nature of work, each of
the minimum value of 30% of the estimated amount put to tender
a) In respect of 1st call of N.I.T.:- “The during 5(five) years prior to the date of issue of the tender notice;
intending tenderers shall have toor,Intending tenderers should produce credentials of one single
produce credentials of similar nature of running work of similar nature which has been completed to the
work vauing minimum 40% of the extent of 80% or more and value of which is not less than the
estimated amount put to tender.’ desired value at (i) aboveln case of running works; only those
tenderers who will submit the certificate of satisfactory running
work from the concerned Executive Engineer, or equivaent
competent authority will be eligible for the tender. In the required
certificate it should be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated against
the executed agency, i.e., the tenderer.

2. For 2nd Cal of NIT: Intending tenderers should produce

credentials of a similar nature of work of the minimum value of

30% of the estimated amount put to tender during 5(five) years
“The prior to the date of issue of the tender notice; or,Intending tenderers
should produce credentials of 2(two) similar nature of work, each of
the minimum value of 25% of the estimated amount put to tender
during 5(five) years prior to the date of issue of the tender notice;
or,Intending tenderers should produce credentials of one single
running work of similar nature which has been completed to the
extent of 75% or more and value of which is not less than the
desired value at (i) aboveIn case of running works, only those
tenderers who will submit the certificate of satisfactory running

b) In respect of 2nd call of N.I.T.:-
intending tenderers shall have to
produce credentials of similar nature of
work vauing minimum 30% of the
estimated amount put to tender.’



work from the concerned Executive Engineer, or equivalent
competent authority will be eigible for the tender. In the required
certificate it should be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated against
the executing agency, i.e., the tenderer.

3. For 3rd cal of NIT: i] Intending tenderers should produce
credentials of similar nature of work of the minimum value of 20%
of the estimated amount put to tender during 5(five) years prior to
the date of issue of the tender notice; or,ii) Intending tenderers
should produce credentials of one single running work of similar
nature which has been completed to the extent of 70% or more and
value of which is not less than the desired value at (i) above;In case
of running works, only those tenderers who will submit the
certificate of satisfactory running work from the concerned
Executive Engineer, or equivalent competent authority will be
eligible for the tender. In the required certificate it should be clearly
stated that the work is in progress satisfactorily and aso that no
penal action has been initiated against the executing agency, i.e.,
the tenderer.

4. Other terms and conditions of the credentials.-

1) Payment certificate will not be treated as credential;

1) Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State/
Centra Government, State /Central Government undertaking, Statutory/ Autonomous bodies constituted
under the Central/ State statute, on the executed value of completed/ running work will be taken as
credential.

This order is issued with the concurrence of Finance Department, Group-T vide their U.O.No. Group -
T/2014-2015/1151 Dated 11/03/2015.

All concerned are being informed.

By order of the Governor,

) In respect of 3rd call of N.I.T.:- “The
intending tenderers shall have to
produce credentials of similar nature of
work vauing minimum 20% of the
estimated amount put to tender’

/- INDEVAR PANDEY
Principa Secretary to the
Govt. of West Bengal

Public Works Department.
No. 03-A-PW dated 12.03.2015, Source
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Annexure- ||

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCE
SECURITY DEPOSIT

To
[ Designation of Engineer — In — Charge ]
[ Office address of Engineer — In — Charge]
WHEREAS [name and address of Contractor] (hereafter called.

“the Contractor”) has undertaken, in pursuance of Contract No:
dated to execute [name of Contract and brief
description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a Scheduled commercial bank
for the sum specified therein for ‘ADDITIONAL PERFORMANCE SECURITY
DEPOSIT’ for compliance with his obligation in accordance with the Contract;

AND WHEREAS we (Indicate the name of the bank &branch)
have agreed to give the Contractor such a Bank Guarantee: -
NOW THEREFORE we : (Indicate the name of the bank &

branch) hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, upto a total of Rs. [amount of guarantee]
(in words). We undertake to pay you, upon your first
written demand and without cavil or argument, a sum within the limits of
[amount of guarantee] as aforesaid without your needing
to prove or to show grounds or reasons for your demand for the sum specified
therein .

We (Indicate the name of the bank & branch) hereby waive the
necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We (Indicate the name of the bank &branch) further agree to
pay to you any money so demanded not withstanding any dispute or disputes raised
by the contractor(s) in any suit or proceeding pending before any court or Tribunal

relating thereto, our liability under this present absolute and unequivocal.




The payment /so made by us under this bond shall be a valid discharge of our
liability for payment there under and the contractor(s) shall have no claim against us

for making such payment

We (Indicate the name of the bank & branch) further agree that
no change or addition to or other modification of the terms of the Contract or of the
works to be performed there under or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any
habilty under this guarantee, and we hereby waive notice of any such change,
addition or modification

We (Indicate the name of the bank &branch) lastly undertake
not to revoke this guarantee except with the previous consent of you in writing

This Guarantee shall be valid upto It come into force with

immediate effect and shall remain in force and valid for a peried upto the time of
completion of the work under the stated contract plus claim period of Six months for
the Bank Guarantee. Notwithstanding. anything mentioned above, our liability
against this guarantee 15 resticted to Rs (Rs. Vand unless
a claim in writing is lodged with us within the validity period, i e. upto———s—eeee

-- of this guarantee all our liabilities under this guarantee shall cease to exist

Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK by
{Signature)
(Name)
(Designation)
(Code Number)
[Address)

NOTES:
(1) The bank guarantee should contain the name. designation and code number of
the officer(s) signing the guarantee

The address, te}éphune number and other details of the Head Office of the Bank as
well as of issuing Branch should be mentioned on the covering letter of issuing
Branch
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