OFFICE OF THE SUPERINTENDING ENGINEER
SOUTH CIRCLE
MUNICIPAL ENGINEERING DIRECTORATE

—— GOVERNMENT OF WEST BENGAL
Kausallya, Opposite Kausallya T.O.P. Kharagpur, Dist- Paschim Medinipore, phone- 03222-255012, pin-721301

Memo. No. MED/SE(S)/ 101 /W-6/06 Dated: 14.06.2022

NOTICE INVITING e-TENDER
Notice Inviting e-Tender No. WBMAD/ NIT-01/SE(S)/2022-23
of The Superintending Engineer, South Circle, Municipal Engineering Directorate, Government of West Bengal.

The Superintending Engineer, South Circle, Municipal Engineering Directorate,
Government of West Bengal invites e-tender for the work detailed in the table below.
(Submission of Bid through online)
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NB: - (i) Intending Tenderer will not haveto pay the cost of tender documents for the purpose of

participating in e-tendering, but the successful L1(Lowest) Bidder will have to pay the
cost of tender documents of 5 (five) sets @ price mentioned in the list of scheme of
NIeT during purchase of tender documents for execution of agreement as per notification
no. 199-CRC/2M-10/2012 dated 21/12/2012 of the Secretary, Public Works Department,
CRC Branch, Government of West Bengal. In case of any contractor (L1) expressed his /
her willingness to have extra copy of the standard contract forms, only one spare copy of
standard contract form may on payment of prescribed price be supplied to a contractor or
firm of contactors, eligible to tender in a specific work on receipt of written requisition well
in advance for the same. In case of the works in the open tenders an earnest money
amounting to 2% (two percent) of the estimated value of work for which tender has been
called for, shall have to be deposited by all intending tenderers. In any case Fixed
Permanent Security Deposit will not beentertainedas anearnest money.

(i) Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated
28/02/2014.

(iii) Payment to the contractor for the work shall be made by Executive Engineer

Bankura Division, MED) subject to availability of fund.



In the event of e-Filling, intending bidder may download the tender document from the

website https://wbtenders.gov.in directly with the help of Digital Signature Certificate.

EMD has to be deposited by the bidder through the following payment mode as per me
morandum of the Finance Department vide No. 3975-F(Y) dated 28™July, 2016 read
with FinanceDepartment vide No. 5688-F(Y)dt.03.11.2016.

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of
payment through ICICI bank payment gateway.

1.2. RTGS/NEFT in case of offline payment through bank account in any
bank. (Details of which has been narrated in"“Instruction to Bidders”).

Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance
Department memorandum No. 2691-E(Y) dt.02.05.2017.

Tenderdocument may be download from website & submission of Technical Bid / Financial Bid

as per Tender time schedule stated in “"Date & Time Schedule”.

The documents submitted by the bidders should be indexed and also should be according to

his / their Firm name.

1.1. A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the
Government of West Bengal https://wbtenders.gov.in using his login ID and Password and
thereafter may download the tender document consisting of this N.I.T., Instruction to Bidders
(Section - A), Pre-Qualification application with different Forms & Affidavits (Section - B),
Special Terms & Conditions (Section-C), & Schedule of Works (BOQ), W.B. Form No. 2911(ii)
and Addenda & Corrigenda (if any) from thewebsite directly with the help of Digital Signature
Certificate.

2.Earnest Money: An earnest money amounting to 2 %( two percent) of the estimated value of
work for which tender has been called for, shall have to be deposited by all intending
tenderers.In any case Fixed Permanent Security Deposit will not be entertained as an earnest

money.

As per G.O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance
Department a bidder should initiate payment of pre-defined EMD for the tender by selectingf
rom either of the following payments modes :

2.1 The amount of pre-defined Earnest Money is to be submitted online in the following payments

modes:

2.11 Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case o
fpayment through ICICI bank payment gateway.

2.1.2. RTGS/NEFT in case of offline payment through bank account in

any bank. (Details of which has been narrated in “Instruction to Bidders”).

3. Eligibility criteria for participation in tender:

3.1 Requirement of Credentials: (Credential criteria should satisfy similar nature
of work as mentioned below)

3.1.1 For 1stcall of NIT:

i) Intending tenderers should produce credentials of a similar nature of completed work of the minimum value of
40% (forty percent) of the estimated amount put to tender during 5 (five) years prior to the date of issue of this
tender notice.

OR [Non-statutory document ]

i) Intending tenderers should produce credentials of 2(two) similar nature of completed works, each of the

minimum value of 30% of the estimated amount put to tender during last 5 (five) years prior to the date of issue of
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this tender notice.
OR [ Non-statutory document ]

iii) Intending tenderers should produce credentials of one single running work of similar nature which has been

completed to the extent of 80% or more and value of which is not less than the desired value at (i) above.

In case of running works, only those tenderers who will submit the certificate of
satisfactory running work from the <concerned Executive Engineer, or equivalent
competent authority will be eligible for the tender. In the required certificate it should
be clearly stated that the work is in progress satisfactorily and also that no penal

action has been initiated against the executed agency, i.e., the tenderer.
3.1.2 Annual Turn Over - 40% of amount put to tender in any of the last five Financial Year
(i.e.2016-2017, 2017-2018, 2018-2019, 2019-2020& 2020-2021).

3.1.3 Bank solvency Certificate not less than 40% of amount put to tender.

3.2 Other terms and conditions of the credentials:

3.2.1. Payment certificate will not be treated as credential;

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or
competent authority of a State / Central Government, State / Central
Government undertaking, Statutory / Autonomous bodies constituted under
the Central / State statute, on the executed value of completed / running

work will be taken as credential.

No credential will be considered as valid unless it is supported by work order,
price schedule or BOQ of work and completion certificate mentioning the date of
completion issued by the competent authority not below the rank of Executive
Engineer or equivalent or competent authority of a State / Central Government,
S tate / Central Government undertakings, Statutory / Autonomous bodies
constituted under the Central / State Statute. The completion certificate should

indicate the value of the work (equal to booked expenditure).

N.B. The credential certificate for completed works should contain (a) Name of
work (b) Estimated Amount(c) Tendered amount, (d) Value of executed
work (e)Date of Completion of project along with telephone number
&detailaddress for communication of client must be indicated in the
Credential Certificate. [Non Statutory Documents]

3.2.3. The prospective bidders will have in their full time engagement experienced
technical personnel, the minimum being one Civil Engineering Degree holder,

one Civil Engineering Diploma holder.

(Authenticated documents in respect of qualification and engagement for this

work will have to be furnished for Technical Evaluation);

[Non Statutory Documents]



3.2.4. PAN Card, Valid Professional Tax Deposit Challan, Valid Trade License, valid
15-digit Goods and Service Tax payer Identification Number (GSTIN) under
GSTAct. 2017 with relevant document(s) and any other(s) if applicable to bea

ccompanied with the Technical Bid document.

[Non Statutory Documents]

3.2.5. The prospective bidders orany of their constituent partner(s) should not have
abandoned more than one work. Not more than one of their contracts shouldha
ve been rescinded during the last 3 (three) years from the date ofpu
blishing of this NIeT. Such abandonment or rescission will be considered asdis
qualification towards eligibility (a declaration in this respect throughAffi
davit will have to be furnished by the prospective bidders without which the
technical bid will be treated as non-responsive. Neither prospective biddern
or any of constituent partner(s) should have been debarred to participate inte
nder(s) by the any Department, Government of West Bengal during the last
2 (two) years prior to the date of this NIeT. Such debarment will be
considered as disqualification towards eligibility. (A declaration in this
respect has to be furnished by the prospective bidders as per prescribed

formatwithoutwhichthe Technical Bid shall betreated non-responsive).

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profitand

free reserve available to the firm should be positive.

3.2.7. In case of Proprietorship and Partnership Firms and Company the Tax Audited
Report in 3CB Form to be furnished along with Balance Sheet and Profit and
Loss Account and all schedules forming the part of Balance Sheet and Profit &
Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account
including all schedules forming the part of Balance Sheet and Profit & Loss
Account should be in favour of applicant.

[Non Statutory Documents]

3.2.8. Requirement of Machineries:
Following criteria regarding machineries and equipment to be used in differentty
pes of works should be adhered to:
Plant Machineries and Equipment should be owned or arranged through lease holdagreements by
the bidders. For Leased Plant & Machineries, scanned copy ofregistered / notarized lease

agreement is to be submitted.

Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan)
for each plant and machinery in working condition shall have to be submitted.

In case of advance payment for purchase of Batch type Mixing Plant,
proof of advance payment receipt from the manufacturer should be produced and in
that case at least 25 % (twenty five percent ) pay me nt ag ainst the total cost of the p

lant / machineries have to be made by the bidders.

If the machineries have been engaged in other works, then name of
client along with his contact number and email address should be furnished in
the declaration by the intended tenderer and the present location (working place)should

also be given with tentative date ofrelease of plant & machineries.

In case of Building Works:

Initially for concrete batching and mixing plant, concrete mixer with integral weigh

batching facility maximum age of the plants, machineries will be 5 (five) years as



on the date of publication of NIeT. It may be extended up to 7 (seven) years after
getting fit certificate from the manuf acture r and this ce rtif icate should be producedat the t
ime of sub mission of bid. All other machineries and equip ment should be in running

condition.

All plants, machineries and equipment will be verified by the competent authority

before execution of the work.

The prospective bidders should own or arrange through lease hold agreement the
required plant and machineries of prescribed specifications as shown andm
entioned in format [Section- B]. A statement should be submitted mentioningpr
esent location of installation of the said main Plant and machinery, asme
ntioned, in specified format in Section B, Form-IV. If necessary, authority / BidEva
luation Committee may inspect Plant and Machineries physically or call for the

original documents as proof of Ownership in favour of owner / lessor of the same.
[Non Statutory Documents]

3.2.9. Registered Unemployed Engineers’ Co-operative Societies / Unemployed LabourCo-
operative Societies are required to furnish valid Bye Law, Current AuditRep
ort, Certificate of Registration and Valid Clearance Certificate fromA.R.
C.S. valid Professional Tax Deposit Challan, PAN Card, Valid 15-digit Goods &
Service Tax PayerlIdentification Number (GSTIN) under GST Act, 2017 with
relevant documentwith up-to-date return along with other relevant supporting

papers.

[Non Statutory Documents]

3 .2.10. Joint Ventures will not be allowed for works upto 25 Crores. For work more tha
n25 Croresin case of a joint venture, Lead Member of such joint venture will b
erequired to meet 60% (sixty percent) of required Bid Capacity and each of th
e Joint Venture Members will be required to meet at least 30% (thirty percent
) of requirement of BID Capacity. Bid Capacity of all the members in total shoul

dbe at least 100% (one hundred percent) of required Bid Capacity.

3.2.11. A prospective bidder shall be allowed to participate in the particular Job either in
the capacity of individual or as a partner of a firm. If found to have appliedseve
rally for a single job, all his applications will be rejected for that job, without

assigning any reason thereof.

3.2.12. A partnership firm will have to furnish the registered partnership deed and a

company will have to furnish the Article of Association and Memorandum.

[Non Statutory Documents]

Where an individual person hold a digital certificate in his / her own name
duly issued to him / her against the company or the firm of which he / she
happenstobeadirectoror partner, suchindividual personshall, while

uploading any tender for and on behalf of such company or firm, invariably
upload a copy of registered power of attorney showing clearauthorizationin

his / her favour, by the rest of the directors of such company or the partner of
such firm, to upload such tender. The power of attorney shall have to be
registeredin accordance with the provision of the Registration Act.1908 as per
G.0. no. 61/SPW/12 dated 08/06/2012.



3.2.13. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be
registered by the respective competent authority from the Registrar of Firms,
Society, Non-Trading Corporation, Registrar of Companies etc. & copy of
Registration Certificate (with allotment of Registration No.) will have be
submitted, otherwise the Technical Bid will not be considered for qualification &

Financial Bid shall not be opened.

The successful bidder will have to establish field testing laboratory equipped with requisitei
nstruments in conformity with relevant code of practice and technical staff according to ther
equirements of works to be executed. The executing agency will have to produce satisfactoryt
est report of all the materials of the work as well as on samples collection jointly by him andc
oncerned authority of the Engineer-in-Charge from all completed / ongoing items of works asp
er relevant codes of practice at his own cost from any Govt. approved / Govt. testingla
boratory during execution of works. The successful bidder will have to bring all requisitepl
ants and mechanical equipment and / or technical personnel and / or laboratory and field te
sting machineries and equipment for all the items of work as per BOQ and / or as perre
levant IS / IRC Codes of practice and / or as per direction of the Engineer-in-Charge and /or
as per relevant PWD Schedule of Rates at the time of execution of work at site even ifup
on technical evaluation he is declared as “qualified” without having all the requisite plantsan
d mechanical equipment and / or technical personnel and / or laboratory and field testingma

chineries and equipment at the time of submission of tender.

The executing agency (successful bidder) may not get a running payment unless the grossamou
nt of running bill is 25(twentyfe) lakh or 30% (thirty percent) of the tendered amountwhich
ever is less. Provisions in Clause(s) 7, 8, & 9 contained in West Bengal Form No.2911 (ii)

so far as they relate to quantum and frequencies of payment are to be treated as superseded.

The payment will be made as and when fund is available from the concerned source. No claim
whatsoever for delay in payment, if any, will be entertained. Retention money towards
performance security/Security Deposit amount @ 1% of the value of work shall be deducted from the running account
bill in terms of Memorandum No. 796-F(Y), dated 25.02.2022 of Finance Department, Audit Branch, Group-T,
Government of West Bengal and in total security money will be 3% including 2% earnest money. No interest will be

paid onsecurity deposit.

All bills should be raised to the concerned Treasury or Pay & Accounts Officers within a
fortnight of receipt in the Divisional Office(s) and the Sub-Divisional Office(s) should be
required to submit bill(s) to the Divisional Office(s) with 15 (fifteen) days of receipt from
Section Office(s) if they are reserved for check measurement and within 7 (seven) days saysi
f not so reserved. The Section Office(s) should be required to submit bills to the Sub-D
ivisional Office(s) within 7 (seven) days after submission / claim of the bills by theCo
ntractor / Agency.

Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be
deducted from the bill(s) of the contractor(s) on all contracts awarded on or after 01/11/2006
in pursuance with G.0O. no. 599A/4M-28/06 dated 27/09/2006. GST, Royalty & all other
Statutorylevy / CESS will have to be borne by the contractor & the schedule of rates are
inclusive of all the taxes & CESS stated above as per rule.

Successful Tenderers will be required to obtain valid Registration Certificate &Labor License
from respective Regional Labour Offices where construction work by them are proposed to
be carried out as per Clauses U/S 7 of West Bengal Building & other Construction Works’
Act, 1996 and U/S 12 of Contract Labour Act.

Successful tenderers will be required to observe the following conditions strictly:

6.1. Employees’ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State
Insurance Act, 1948 should be strictly adhered to wherever such Acts becomeappl

icable.



6.2. Minimum wages to the workers shall be paid according to the rates notified and / or
revised by the State Government from time-to-time under the Minimum Wages Act,
1948 in respect of scheduled employments, within the specified time as per law.

Payment of bonus, wherever applicable, has to be made.

6.3. Adequate safety and welfare measures must be provided as per the provisions of the B
uilding and other Construction Workers’ (Regulation of Employment & Conditions of Service
) Act, 1996 read with West Bengal Building and Other Construction Wo rkers

(Regulation of Employ ment and Conditions of Service) Rules, 2004.

6.4. All liabilities arising out of engagement of workers are duly met before submission of billsf

or pay ment.

If there is any violation of any or all the relevant above criteria during execution of the job,i
t will render the concerned agencies ineligible for the work then and there or at anysub

sequent stage as may be found convenient.

Adjustment of Price (increase or decrease) Vide Notification No0.23-CRC/2M-61/2008 datedl3
/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2009 shall not be applicable.S
ince BOQ for the works under this NIeT is based upon the schedule of rates of Public Works Di
rectorate, Government of West Bengal with Addendum & Corrigendum as mentionedher
einafter, the bidders shall quote their rate (percentage above / below / at par) accordinglycon
sidering that no escalation and / or price adjustment will be allowed by the Departmentthere

to under any circumstances.

No Mobilisation Advance and Secured Advance will be allowed.Agencies shall have to
arrange required land for installation of Plant & Machineries, (specified for each awarded work,
storing of materials, labour shed, laboratory etc. at their own cost and responsibility nearest to
the work site. The agencies will have to install the above machineries on the site within 45 (forty
five) days from this end positively with application of Tender.

Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last
date of submission of Financial Bid / Sealed Bid. In case of inadvertent typographical mistake
found in the spe cif ied sche d ule of rate s / B OQ, the same will b e tre ate d to be so corre cte d as
to conform with the relevant schedule of rates prevailing at the time of floating of tender and

/ or technically sanctioned estimate. No claim whatsoever for such inadvertent typograp hical

mistake will be entertained.

All materials required for the proposed scheme as mentionedincluding bitumen (all grade),
bitumen emulsion, cement & steel (which ever applicable)will have be of specified grade &
approved brand in conformity with relevant code of practice (latest revision) & manufactured
accordingly & will have to be procured & supplied by the agency at his / their own cost
including all taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion,
cement and steel are to be submitted along with challan and test certificate. In the event of
further testing opted by the Engineer-in-Charge, such testing from any Government approved

/ GovernmentTesting Laboratory will have to be conducted by the agency at his/their own
cost. VG30 / VG 40 grade paving bitumen, as the case may be, of I.0.C.L/ B.P.C.L/ H.P.C.L
will be permitted as Straight run Bitumen. All steel materials to be used for the work should
be JSW/JSPL/SHYAM/SRMB/BMASL/SSL/ELECTROSTEEL.
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Date & Time Schedule:

Sl.
No. Particulars Date and Time
Date of publishing NIeT 14.06.2022 at 5:30 P.M
1
Documents.(online) (Publishing Date)
5 Tender Document download start date and time. 14.06.2022 From 6:00 P.M onwards.
(online)
- . . . . ) 23.06.2022 at 2:30 P.M
Pre Bid Meeting with the intending Bidders. At office of The Superintending Engineer, South Circle, Municipal
3 (Optional for the bidders) Engineering Directorate, Government of West Bengal, Kaushallya,

Kharagpur, Paschim Medinipur.

4 | Start Date of Bid Submission. 15.06.2022 at 12:00 Noon onwards.

(Technical and Financial) (online)

Closing date and time of download of

Tender Document (online). 06.07.2022 upto 05:00 P.M
Closing date and time of Bid submission

6
(Technical and Financial) (online). 06.07.2022 upto 05:00 P.M

, Date and time of opening of Technical 11.07.2022 at 12:00 Noon
Proposals (online).
Date and time of uploading of list of
Technically qualified bidders.(online) Will be notified later on.
Dateof uploading of final listoftechnically

9 qualified bidders after disposal of appeals, if any. Will be notified later on.
Date and time of opening of Financial

10

Proposal (online). Will be notified later on.

12. There will be no provision of Arbitration.

Clause 25 of West Bengal Form No. 2911 (ii) is modified vide notification no. 8182 -F(Y) dated
26/09/2012 of Finance Department, Govt. of West Bengal, as follows:

“Except where otherwise provided in the contract all question anddisputes relating to the
meaning of the specifications, designs, drawings and instructions herein before mentioned
and as to the quality of workmanship or materials used on the work or as to any other
question, claim, right, matter or thing whatsoever, in any way arising out of relating to the
contracts designs, drawings, specifications, estimate, instructions, orders or these
conditions or otherwise concerning the works, or the executions or failure to execute the
same, whether arising during the progress of the work, or after the completion or
abandonment thereof shall be dealt with as mentioned hereinafter;

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charg e on any matte rin conne ction with or arisi ng out of the contract or carry ing out of the
work, to be unacceptable, he shall promptly within 15 (fifteen) days request the Chairman of
the Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the
Dispute Redressal Committee shall give its written instructions or decision within a period of

three months from the date of receipt of the contractor’s letter.

The Dispute Redressal Com mittee in each of the works Departments shall be constituted with

the following officials as members:

1. Additional Chief Secretary / Principal Secretary / Secretary of the

Chairman
Department concerned.




13.

2. Engineer-in-Chief / Chief Engineer or any officer of equivalent Member
rank of the Department.

3. One Designated Chief Engineer / Engineer of the Department to Member Secretary
be nominated by the Department concerned. and Convenor

4. One representative of Finance Department of the Government
not below the rank of Joint Secretary or Financial Adviser in case of the works Member
Department where FA system has been introduced.

This provision will be applicab le irre spe ctive of the value of the work s to which the disp ute may relate

The Bidder, at the Bidder’'s own responsibility and risk is encouraged to visit and examine the

site of works and its surroundings and obtain all information that may be necessary for
preparing the Bid and entering into a contract for the work as mentioned in the Notice
inviting Tender, the cost of visiting the site shall be at the Bidder’s own expense. Issuance of
letter of acceptance / Work Order may be delayed and / or work may be financially restricted
upto the limit of existing administrative approval until receipt of administrative approval /
revised administrative approval from the competent authority (in applicable cases). Also
issuance of letter of acceptance / work Order may be delayed and / or work may be restricted
in some stretches till necessary land for the same is made available and / or encroachments
are removed (in applicable cases). No claim, whatsoever, for such delay in issuance of Letter
of Acceptance / Work Orderand / or restriction of work will be entertained. Intending bidders
may keep these criteria in mind while participating in tender and / or while quoting their

rates.

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for

“Road & Bridge Works”, “"Building Works”, “Sanitary & Plumbing Works” and Electrical works
effective from 1°*November 2017 along with upto date corrigenda & addenda and approved
rates of the Superintending Engineer, Respective Circle, Municipal Engineering Directorate,

Government of West Bengal.

14 Prospective applicants are advised to note carefully the minimum qualification criteria asme

ntioned in ‘Instructions to Bidders’ before bidding.

15.

Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt. 12.09.2017
of Principal Secretary, PWD the following partial modification in the West Bengal Form No:
2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender Form), in cancellation
of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:-

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by
the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 12/09/2017:

Clause 17 - If the contractor or his workmen or servants or authorized representatives
shall break, deface, injure, or destroy any part of building, in which they
may be working, or any building, road, road-curbs, fence, enclosure, water
pipes, cables, drains, electric or telephone posts or wires, trees, grass or
grassland or cultivated ground contiguous to the premises, on which the work
or any part of it is being executed, or if any damage shall happen to the
work from any cause whatsoever or any imperfection become apparent in it at
any time whether during its execution or within a period of three months oro
ne year or three years or five years, as the case may be (depending upont
he nature of the work as described in the explanation appended hereto)h
ereinafter referred to as the Defect Liability Period, from the actual date ofc

ompletion of work as per completion certificate issued by the Engineer-in-

9



Charge, the contractor shall make the same good at his own expense, or in
default, the Engineer-in-Charge may cause the same to be made good byo
ther workmen and deduct the expense (of which the certificate of theE
ngineer-in-Charge shall be final and binding on all concerned) from anys
ums, whether under this contract or otherwise, that may be then, or at anyt
ime thereafter become due to the contractor from the Government or fromhi
s security deposit, either full, or of a sufficient portion thereof and if theco
st, in the opinion of the Engineer-in-Charge (which opinion shall be finalan
d conclusive against the contractor), of making such damage orim
perfection good shall exceed the amount of such security deposit and/orsu
ch sums, it shall be lawful for the Government to recover the excess costfro
m the contractor in accordance with the procedure prescribed by any lawfor

the time being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and
certify thereon, within a period of thirty days with effect from the date of
submission of the final bill in acceptable form by the contractor, the amount
payable to the contractor under this contract and shall also issue a separate
completion certificate mentioning the actual date of completion of the work
to

the contractor within the said period of thirty days. The certificate of the
Engineer-in-Charge whether in respect of the amount payable to the
contractor against the "Final Bill" or in respect of completion of work shall be
final and conclusive against the contractor. However, the security deposito
f the work held with the Government under the provision of clause 1h

ereof shall be
refundable to the contractor in the manner provided here under: -

(a) For work with three months Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of

three months from the actual date of completion of the work.

(b) For work with one year Defect Liability Period:

(i) Full security deposit shall be refunded to the contractor on expiry of

one year from the actual date of completion of the work.

© ) For work with three years Defect Liability Period:

(i) 30% of the security deposit shall be refunded to the contractor one

xpiry of two years from the actual date of completion of the work;

(i) The balance 70 % of the security deposit shall be refunded to the
contractor on expiry of three years from the actual date of completion

of the work;

(d) For work with five years Defect Liability Period:

(i) N o security de posit shall be refund ed to the contractor for 153 years

from the actual date of completion of the work;

(i) 30 % of the security deposit shall be refund ed to the contractor on

expiry of four years from the actual date of completion of the work;

(iii) The b alance 70 % of the se curity d ep osit shall b e re fund e d to the
contractor on expiry of five years from the actual date of completion

of the work,
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Explanation:
The word 'work' means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/or any other work contemplated within the scope and

ambit of this contract. For

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the
Defect Liability Period of the work shall be three months from the actual date of

completion of the work.

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm,
Repair & Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing
work, the Defect Liability Period of the work shall be one year from the actual date of

completion of the work;

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to
bituminous level which has been designed for a period of 3 years or more, Widening
and strengthening of flexible pavement designed for a period of 3 years or more,
Improvement of riding quality / Strengthening of flexible pavement designed for a
period of 3 years or more; Providing only mastic asphalt layer over existing
bituminous surface without providing bituminous profile corrective course / bituminous
base course,
the Defect Liability Period of the work shall be three years from the actual date of

completion of the work;

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building /
bridge / culvert including construction of approach roads for bridge / culvert,
Construction of rigid pavement, Reconstruction of rigid pavement, Construction of new
flexible pavement covered by mastic work which has been designed for a period of 5
years or more, Widening and strengthening of flexible pavement covered by mastic
work which has been designed for a period of 5 years or more, Improvement of riding
quality / Strengthening of flexible pavement covered by mastic work which has been
designed for a period of 5 years or more, the Defect Liability Period of the work shall

be five years from the actual date of completion of the work

“"The word ‘Government’ means the Government of the State of West Bengal in

Municipal Engineering Directorate, UD&MA Department.”

A d ditional p rov isions in sub stitute d Clause 17 of the Cond ition of Contract of the p rinted
tender form as per G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951 -
PW/L&A/2M-175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held
with the Government, arising out from works contract, Security Deposit will be released after
issuance of Completion Certificate on sub mission of unconditional BANK GUARANTEE bythe

Contractor for the Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of theE
ngineer-in-Charge of the concern work, MED, Government of West Bengal onb

ehalf of the contractor.

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Securityp

eriod as per contract of the work (No renewal in between should be required).

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge
should obtain confirmation of the Bank Guarantee directly from the Bank before its

acceptance.
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16.

17.

18.

19 .

20.

21.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to

the contractorin the following manner, if not forfeited under conditions of contract:

1. For work with 3 (three) months Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 3 (three) months

from the actual date of completion of the work.

2. For work with 1 (one) year Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 1 (one) year from

the actual date of completion of the work.

3. For work with 3 (three) years Defect Liability Period:

.30 % (thirty percent ) of the same shall be refund ed to the contractor on expiry of 2 (two) years

from the actual date of completionof the work;

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to
the contractor on expiry of 3 (three) years from the actual date of

completion of the work.

4. For work with 5 (five) years Defect Liability Period:

For this work defect liability period is 5 years from the date of completion of the
work as per completion certificate issued by the concerned Executive Engineer,
MED. However, completion certificate should be issued after completion of all
items of works as per schedule as required including supplementary items (if
any) in all respect but except the items of maintenance of trees etc.

4.4.1. No amount shall be refunded to the contractor for first 3 (three) years
from the actual date of completion of the work;

.30 % (thirty percent ) of the same shall be refund ed to the contractor on expiry of 4 (four ) years
from the actual d ate of comp letion of the work;

. The balance 70 % (seventy percent ) of the same shall be refund ed to the contractor on expiry of
5 (five) years from the actual dateofcompletion of the work.

In case of Ascertaining Authority at any stage of tender process or execution of work
necessary registered irrevocable power of attorney is to be produced. Power of Attorney
holders are not allowed to sign Tender Documents unless otherwise approved by the
Government.

All intending bidders are requested to be present in the Office of office of the Superintending
Engineer, South Circle, Municipal Engineering Directorate, Government of West Bengal,
during opening of the Tender as per the dates mentioned in the notice to observe the tender
opening procedure.

No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances.
Requirement of Principal Machineries which must be possessed by own/ Lease Hold
agreement (as the case may be)are as shown and mentioned in Section - B.

Original documents in support of own / lease possession of the aforesaid machineries are to
be furnished if required by the Tender Inviting Authority.

In the event of acceptance of lowest tendered rate, no multiple minimum rate will be
considered by the Department.

In case of item rate tender, the technically qualified bidder, whose total offered
price considering sum of offered prices of all the items of works taken together,
stands lowest, will be considered for acceptance. In no case lowest bidder of
individual items of works will be considered for acceptance for the correspondingi

tems of works.
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22 The Tender Inviting Authority reserves the right to cancelthe NIeT due to unavoidable
circumstances and no claim in this respect will be entertained.

23. During the scrutiny, if it comes to the notice of the tender inviting authority that the
credential(s) and/or any other paper(s) of any bidder are incorrect / manufactured /
fabricated, that tender will be out rightly rejected and further penal action may be taken
against him as per rule.

24. In case thereis any objection regarding prequalifying an agency, that should be lodged to the
Chairperson & Convener of the Bid Evaluation Committee, i.e., the Superintending Engineer,
South Circle, Municipal Engineering Directorate, Government of West Bengal within 48 (forty
eighty) hours (including holidays) from the date and time of publication of list of qualified
agencies and beyond that time schedule no objection will be entertained by the Bid
Evaluation Committee. The objection may also be submitted to the E-mail ID
se_southmed@rediffmail.com of the Superintending Engineer, South Circle MED within the
said time frame.

25. Beforeissuance of Letter of Acceptance / Work Order, the tender inviting authority may verify
the credentials & other documents of the lowest tenderer if found necessary. After
verification, ifitis found that such documents submitted by the lowest tenderer are either
manufactured or false, in that case Letter of Acceptance / Work Order will not be issued in
favour of that tenderer under any circumstances and further penal action may be taken
against him as per rule.

26. If any discrepancy arises between two similar clauses on different notifications, the clause as
stated in later notification will supersede former one in following sequence:

(i) West Bengal Form No. 2911 (ii)
(i) NIeT

(iii) Special terms & Conditions
(iv) Technical bid

(v) Financial bid

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price
Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform with the
relevant schedule of rates and / or technically sanctioned estimate.

27. Bid Evaluation Committee (BEC):

A Bid Evaluation Committee (BEC) has been constituted under the Superintending Engineer,
South Circle, Municipal Engineering Directorate, Government of West Bengal, who is the
tender inviting authority for all works beyond the tender accepting power of the Executive
Engineers.

The members of Bid Evaluation Committee would be: -

Superintending Engineer, South Circle, - Chairman & Convener

Municipal Engineering Directorate, Government of West Bengal

Executive Engineer, South Circle, MED, Govt. of WB. - Member
Executive Engineer, Bankura Division, MED, Govt. of WB. - Member
Divisional Accounts Officer / Divisional Accountant, Bankura Division , - Member

MED.

Or, as per consecutive orders from competent authority.

The Bid Evaluation Committee will do the technical and financial evaluations of the bidders
for different types of works and make recommendation to the tender accepting authority.
The bidders will have to meet all the minimum criteria regarding: -

(a) Financial Capacity
(b) Technical Capability comprising of personnel & plant & equipment capability
(c) Ex perience / Credential
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28 .

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents
insupport of the minimum criteria as mentioned in (a), (b), (c) above with the help of his
DSC and the declaration executed through prescribed affidavit in non-judicial stamp paper
of appropriate value duly notarized. If any document submitted by a bidder is either
manufactured or false, in such case the eligibility of the bidder/ tenderer will be out
rightly rejected at any stage without any prejudice and further penal action may be taken
against him as per rule.

The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their

discretion in case of first call and no challenge whatsoever against such decision of the said committe
e will be entertained. In case of re tender, the Bid Evaluation Committee reservesthe right to ignore

some deficiencies at their discretion and no challenge whatsoever againstsuch decision of the said comm
ittee will be entertained. In case of third and subsequent calls,the Bid Evaluation Committee reserve

s the

right to ignore some more deficiencies at theirdiscretion and no challenge whatsoever agains

t such decision of the said committee will be entertained.

29 . Bidders should upload their documents from original copies. Uploading Photocopy & illegible

30.

31.

copies will not be accepted.

Each work will be awarded against specific set of machineries as indicated in SI. No. 20 of this
NIeT& Section - B (Form-1V).

Quality Monitoring and Supervision Consultant:

31.1. Reputed engineering firm may be engaged to act as Supervision Consultant as per
direction of the Engineer-in-Charge. The Supervision Consultant will assist the
Engineer-in-Charge to monitor the project, checking the quality and quantity of works
etc. Supervision Consultant or any person authorized by the Engineer-in-Charge shall
at allreasonable time have access to the site, all plant and all places where materials
are being manufactured and tested. The contractor will have to afford every facility
for andevery assistance in obtaining the right to such access.

31.2. Third Party quality audit may also be conducted for quality monitoring as per sole
discretion of the Engineer-in-Charge.

32 This NIeT shall form a part of the contract document. The successful bidder on acceptance of

his bid by the Accepting Authority, shall have to sign the contract consisting of NIeT, all
tender documents forming part of the bid as uploaded at the time of invitation of bid, the
rates quoted online at the time of submission of bid and acceptance thereof together with
any

correspondence leading thereto and standard West Bengal Form No. 2911(ii).

33 As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of WestBen
gal, the successful bidder will have to submitAdditional Performance Security @10%of thetendered
amount, if the accepted bid value is 80%orless of the Estimated amount put totender.

34.

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any

Scheduled Bank before issuance of the Work Order. If the bidder fails to submitthe Additional
Performance Security within seven working days from the date of issuance of Letter of
Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like
blacklisting of the contractor, etc, may be taken. The Bank Guarantee shall have to be valid up
to end of the Contract Period and shall be renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If
the bidder fails to complete the work successfully, the Additional Performance Security shall be
forfeited at any time during the pendency of the contract period after serving proper notice to
the contractor. Necessary provisions regarding deduction of security deposit from the progressive

bills of the contractor as per relevant clauses of the contract shall in no way be altered/affected
by provision of this Additional Performance Security.

Costof Tender Documents: The intending Tenderers shall not have to pay the cost of tenderd
ocuments for the purpose of participating in e-tendering vide Notification No. 199-C
RC/2M-10/2012 dated 21/12/2012 of the Secretary, Public Works Department,
Government of West

Bengal

However, the successful bidder shall have to pay the cost ofcontract documents @
Rs. 2,505.00 (Rupees Two thousand five hundred five
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) only per set at the time offormal agreement vide No. 452-A/PW/01/10C-35/10 Dt. 26/
07/2011.
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Superintending Engineer
South Circle,
Municipal Engineering Directorate,
Government of West Bengal.

Memo. No. MED/SE(S)/ 101 /W-6/06 Dated: 14.06.2022

Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:-

The Chairman, Bankura Municipality

The Special Commissioner UD&MA, Govt of West Bengal
The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata

The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata
The Additional Chief Engineer, South, MED

The District Magistrate, Bankura District

The Executive Engineer, Bankura Division, MED

NounhswNE

Superintending Engineer
South Circle,
Municipal Engineering Directorate,
Government of West Bengal.
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SECTION - A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for

assisting the contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &re
gistered with the Government e-Procurement System, through logging on tohttp

s://etender.wb.nic.in (the web portal of Public Works Department). The contractor is to clickon

the link for e-Tendering site as given on the web portal.
Digital Signature Certificate (DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC)
for submission of tenders, from the approved service provider of the National Informatics
Centre (NIC) on payment of requisite amount. Details are available at the Web Site stated in
Clause A.1. above. DSC is given as a USB e-Token.

The contractor can search and download NIeT, Tender Document(s) and Addenda &
Corrigenda (if any) electronically from computer once he/she logs on to the website
mentioned in Clause A.1. using the Digital Signature Certificate. This is the only mode of
collection of Tender Documents.

Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job all his
applications will be rejected for that job.

A prospective bidder (including his participation in partnership) shall be allowed to participate
in 2 (two) works anywhere for each set of prescribed machinery and equipment owned / lease
hold agreement by the bidder. In no case abidder will be allowed to participate in bid for more

than 2 (two) works anywhere per set of required machineries.

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than
one work, provided the bid capacity permits and the bidder is capable to arrange and deploy
separate set of required machineries for multiple works and complete the work in specified
time.

Submission of Tenders:
General process of submission:

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders
at a time for each work, one is Technical Proposal & the other is Financial Proposal before the
prescribed date & time using the Digital Signature Certificate (DSC). The documents are to be
uploaded Virus free scanned copy of the documents are to be uploaded duly Digitally Signed.
The documents will get encrypted (transformed into non readable formats).
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Technical proposal:
The Technical

proposal should contain scanned copies of the following in further two

covers (folders):
Statutory Cover Containing:

A.

A. 6.2.0.2.

6.2.0.1. Prequalification Application
(Section - B, Form - I)
Earnest Money has to be deposited by the bidder through the following
pay ment mode as per memorandum of the Finance Department vide No.
3975-F(Y) dated 28P™P July, 2016.

(a) Net banking (any of the banks listed in the ICICI Bank Payment
gateway ) in case of paymentthrough ICICI bank paymentgateway.

(b) RTGS/NEFT in case of offline payment through bank account in any
bank.

6.2.0.3. Financial Statement
(Section - B, Form - II)

A. 6.2.0.4. Affidavit

(Ref:- format for affidavit shown in “X” and Declaration "Y”

inSection - B)

A. 6.2.0.5. West Bengal Form No. 2911 (ii) &NIeT with all agenda & corrigendum
( download& upload the same digitally signed, quoting rate will only
encrypted in the BOQ under Financial Bid. In case quoting any rate in
West Bengal Ten der Form No. 2911 (i i ) the te nder | iable to summarily
rejected)

A. 6.2.0.6.Special Terms, conditions & specification of works.

Non statutory Cover Containing:

A.6.2.1.1.

Professional Tax (PT) deposit receipt challan for the financial year
20172018, PAN Card, valid 15-digit Goods and Service Tax payer
Identification Number (GSTIN) wunder GST Act. 2017 with relevant

document(s) and any other(s) if applicable.

A. 6.2.1.2.Registration Certificate under Company Act. (if any).

A.

A. 6.2.1.4.
A. 6.2.1.5.
A. 6.2.1.6.

6.2.1.3.Registered Deed of partnership Firm / Article of Association &

Memorandum.

Registered Power of Attorney
(For Partnership Firm/ Private Limited Company, if any).

Tax Audited Report in 3 CD Form along with Balance Sheet & Profit &
Loss A/c for the last five years

(yvear just preceding the current Financial Year will be considered as
year - I).

Clearance Certificate for the Current Year issued by the Assistant
Register of Co-Op (S) (ARCS).
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A. 6.2.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) &
Engineers’ Co.-Opt.(S).

A.6.2.1.8. List of machineries possessed by own/ lease along with authenticated copy
of tax invoice, delivery challan& waybill Ref.:- CI. No. 3.2.9.& 20 and
Section -B, Form - IV of this NIeT and a state ment should be submitted
with me ntioning the present status and location of installation of main

plant and machineries.

A. 6.2.1.9. List of laboratory Instrument along with authenticated Invoice &Challan.

A. 6.2.1.10.List of Technical staffs along with structure & organization
(Section - B, Form - III).

A.6.2.1.11. Requisite Credential as per Cl. No. 3(i) and Section - B, Form - V of this
NIeT. Scanned copy of Original Credential Certificate as stated in CI.
No. 3(i) of NIeT is to be submitted.

Note: Failure of submission of any of the above mentioned documents (as stated
inA. 1.& A. 2.) will render the tender liable to be summarily rejected for

both statutory & non statutory cover.

Opening & evaluation of tender:

Earne st mone y amounting to 2 % ( two percent ) o fthe e s timate d v alue of work f or
which tender has beencalled for, will have to be submitted online by all intending

Tenderers.
Opening of Technical proposal:

Technical proposals will be opened by the Superintending Engineer, HQ,
Municipal Engineering Directorate, Government of West Bengal. Intending
tenderers may remain present if they so desire.

Cover (folder) statutory documents (vide Cl. No. 6.A-1) will be opened first & if
found in order, cover (Folder) for non-statutory documents (vide Cl. No. - 6.A2)
will be opened. If there is any deficiency in the statutory documents, the tender
will summarily be rejected.

Decrypted (transformed in to readable formats) documents of the non-
statutory cover will be downloaded & handed over to the tender evaluation
committee.

Pursuant to scru tiny & decision of the Bid Ev aluation Commi tte e, the summary
list of eligible bidders & the serial number of work for which their proposal will
be considered will be uploaded in the web portals.

While evaluation the committee may summon the bidders(s) & seek
clarification / information or additional documents or original hard copy of any
of the documents already submitted & if these are not produced within the
stipulated time frame, their proposals will be liable for rejection.
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THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab

“Submit Non Statutory Documents’to send the selected documents to Non-Statutory folder.

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the

Technical Documents.

,\?(l)" Category Name Sgt;-sCé?it;ig;:y Detail(s)
1. Valid 15-digit Goods and Service Tax payer|
Identification Number (GSTIN) under GST Act.
2017 with relevant document(s) and any
other(s) if applicable.
A.| Certificate(s) Certificate(s) 2. PAN Card.
3. Valid P. Tax Deposit Challan.
4. Valid Trade License.
5. Up to date PF & ESI registration certificate.
1. Proprietorship Firm (Trade License)
2. Partnership Firm
(Partnership Deed, Trade License)
3. Ltd. Company
B. gzgﬂ?:)y Company Detail - 1 (Incorporation Certificate, Trade License)
4. Co-Operative Society
(Society Registration Certificate Copy, Trade
License)
5. Registered Power of Attorney.
Credential - 1 Similar nature of work done and completion
c.| credential ce rtificate with Price S ched ule or B OQ which i
Credential - 2

applicable for eligibility in this NIeT.
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Category Name Sub-Category Description Detail(s)

1. Financial Statement (Section - B,
Form - II) duly filled up.
Affidavits — X and Declaration - Y.

3. Certificate of revolving line of credit by the
Bank.

Work in hand

Only Payment Certificate not the TDS

Payment Certificate 1 » .
Certificate. (Issued by an Officer not

Payment Certificate 2 ) )
below the rank of Executive Engineer).

Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial veal (with Annexure and 3CD form in case of
Financial 2017-2018. Tax Audit)
Information Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial yeal (with Annexure and 3CD form in case of
2016-2017. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Yeal (with Annexure and 3CD form in case of
2015-2016. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Y€al (with Annexure and 3CD form in case of
2014-2015. Tax Audit)
Profit & Loss A/c. and Balance Profit & Loss A/c. and Balance Sheet
Sheet for  the financial Yeal (with Annexure and 3CD form in case of
2013-2014. Tax Audit)
List of Technical Staffs along with

Technical Personnel o
Structures & Organization (as per NIeT.)

Man Power List of Technical Staffs along with

Technical Personnel on Contract o
Structures & Organization (as per NIeT.)

Tender Evaluation Committee (TEC)

Bid Evaluation Committee constituted under Superintending Engineer with reference to
Order no. 45-W(C)/1M-23/15 dated 13/02/2015 of the Principal secretary to the Govt. of
W.B., P.W.D.

Opening of Technical Proposal:

Technical proposals will be opened by the Superintending Engineer (South Circle),
M.E. Directorate and his authorized representative electronically from the website using their
Digital Signature Certificate (DSC).

Financial proposal

The financial proposal should contain the following documents in one cover
(folder) i.e., Bill of Quantities (BOQ). The contractor is to quote the rate
(percentage Excess / Less / At par) online through computer in the space
marked for quoting rate in the BOQ.

Only downloaded copies of the above documents are to be uploaded virus

scanned & Digitally Signed by the contractor.
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Financial cap acity ofa bidder will be jud ged on the basis of net worth and av ailab le bid cap acity
as mentioned in the NIeT to be obtained from the information furnished in Form - II (Section-

B), i.e., Financial Statement.

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be
submitted which must demonstrate the soundness of Bidder’s financial position, showing longterm

profitability including an estimated financial projection for the next 2 (two) years.

Penalty for suppression / distortion of facts:

Submission of false document, by tenderer is strictly prohibited & if found the matter may be
referred to the appropriate authority for prosecution as per relevant IT Act / other relevant

Acts and further penal action may be taken against him as per rule.

REJECTION OF BID

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to
cancel the Bidding processes and reject all Bids at any time prior to the award of Contract
without thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s (tender accepting authority)
action.

AWARD OF CONTRACT

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting
Authority through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of
Acceptance” or refusal to enter into contract with the Government without justifiable cause will
lead to forfeiture of EMD of the said bidder in favour of the Government and appropriate penal
action as per rule / as stated elsewhere in this NIeT will be taken against him.

All the tender documents including N.I.T. & B.0.Q. will be the part of the contract documents.
After receipt of Letter of Acceptance, the successful bidder shall have to submit requisite
copies of contract documents along with requisite cost (Ref: of this N.I.T.) through Demand
Draft /Pay Order /RTGS/NEFT issued from any nationalized / scheduled bank in favour of the
Executive Engineer of the concerned work within time limit to be set in the letter of
acceptance.

The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter
of Acce ptance /Work Ord ermay bedelay eddueto non -receipt of cle ar site for the work and no
claim, whatsoever, fordelay inissuance of Letter of Acceptance /Work Order will be entertained.

The Agreement in West Bengal From No. 2911 (ii) will incorporate all necessary documents e.g.
NIeT, all addenda & corrigendum, special terms & conditions (Section - C), different filled-up
forms (Section -B), BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of
N Ie T, and the same will b e constitute d betwe en the Tend er Acce pting Authority and the succe ssf ul
Bidder.

Online receipt and refund of EMD of e-procurement through State Governmente-

procurement portal.
Login by bidder:

A bidder desirous of taking part in a tender invited by a State Government Office / PSU /
Autonomous Body / Local Body / PRIs, etc. shall login to the e-procurement portal of the

Government of West Bengal https://wbtenders.gov.in using his login ID and password.

He will select the tender to bid and initiate payment of pre-defined EMD / Tender Fees for that

tender by select from either of the following payments modes:
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A. 11.0.1.1. Net banking (any of the banks listed in the ICICI Bank Payment
gateway) in case of paymentthrough ICICI bank payment gateway.

A. 11.0.1.2.RTGS/NEFT in case of offline payment through bank account in any
bank.

Payment procedure:

Payment by Net Banking (any listed bank) through ICICI Bank PaymentGateway:

Payment

A. 11.1.0.1. On selection of net banking as the payment mode, the bidder will be
directed to ICICI Bank payment Gateway webpage (along with a
string containing a Unique ID) where he will select theBank through

which he wants to do the transaction.

A. 11.1.0.2. Bidder will make the payment after entering his Unique ID and

password of the bank to process the transaction.

A.11.1.0.3. Bidder will receive a confirmation message regarding success/failure of

the transaction.

A. 11.1.0.4. If the transaction is successful, the amount paid by the bidder will get
credited in the respective Pooling account of the State Government /PS
U / Autonomous Body / Local Body / PRIs, etc. maintained with theFocal
Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata forcollection
of EMD / Tender Fees.

A. 11.1.0.5. If transaction is failure, the bidder will again try for payment by going
bank to the first step.

through RTGS/NEFT:

A. 11.1.1.1. On selection of RTGS/NEFT as the payment mode, the e-procurement
portal will show a pre-filled challan having the details to process
RTGS/NEFT transaction.

A.11.1.1.2. The bidder will print the challan and use the pre-filled information to
make RTGS/NEFT payment using his Bank account.

A. 11.1.1.3. Once payment is made, the bidder will come back to the e-
procurement portal after expiry of a reasonable time to enable the
NEFT/RTGS processtocomplete, in order to verify the payment made

and continue the bidding process.

A. 11.1.1.4. If verification is succe ssful, the Fund will get credited to the respective
Pooling account of the State G ov ernme nt maintained with the Focal
Point Branch of ICICI Bank at R.N. Mukherjee Road, Kolkata for

collection of EMD.

A.11.1.1.5. Hereafter, the Bidder will go to e-procurement portal for submission of
his bid.

A. 11.1.1.6. But if the payment verification is unsuccessful, the amount will be

returned to the bidder’s account.
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Refund/Settlement Process:

A.11.1.3.1. After opening of the bids and technical evaluation of the same by the

A.

A.

A.

A.

11.1.3.2.

tender inviting authority through electronic processing in the -e
Procurement portal of the State Government, the tender inviting
authority will declare the status of the bids as successful or
unsuccessful which will be made available, along with the details of the
unsuccessful bidders, to ICICI Bank by the e-Procurement portal

through web services.

On receipt of the information from the e-Procurement portal, the
Bank will refund, through an automated process, the EMD of the
bidders disqualified atthe technicalevaluation tothe respective

bidders’ bank accounts from which they made the payment
transaction. Such refund will take place within T2 Bank Working
Days where T will mean the date on which information on rejection
of bid is uploaded to the e-Procurement portal by the tender inviting

authority.

11.1.3.3. Once the financial bid evaluation is electronically processed in the e-

11.1.3.4.

Procurement portal, EMD of the technically qualified bidders other
than that of the L1 and L2 bidders will refund, through an automated
process, tothe respective bidders’bankaccounts fromwhichthey

made the payment transaction. Such refund will take place withinT
2 Bank Working Days where Twill mean the date on whichi
nformation on rejection of financial bid is uploaded to the -eP
rocurement portal by the tender inviting authority. However, the L2bi
dder should not be rejected till the LOI process is successful.

If the L1 bidder accepts the LOI and the same is processed
electronically in the e- Procurement portal, EMD of the L2 bidder willb
e refunded through an automated process, to hisbank account from
which he made the payment transaction. Such refund will take place
withinT£2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the L1 bidder is uploaded to
the e-Procurement portal by the tender inviting authority.

11.1.3.5. As soon as the L1 bidder is awarded the contract (AOC) and the same is

processed electronically in the e-Procurement portal.

EMD of the L1 bidder for tenders of State Government offices will
automatically get transferred from the pooling account to the State
Government deposit head “8443-00-103-001-07" through GRIPS along
with the bank particulars of the L1 bidder.

In Such transfer will take place within Tx1 Bank Working Days where T
will mean the date on which the Award of Contract (AOC) is issued.

A. 11.1.3.6. The Bank will share the details of the GRN No.generated on successful

entryin GRIPS with the e-Procurementportal forupdation.
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A. 11.1.3.7. Once the EMD of the L1 bidder is transferred in the manner mentioned
above, Tender fees, if any, deposited by the bidders will be
transferred electronically from the pooling account to the Government
revenue receipt head “0070-60-800-013-27" through GRIPS for
Government tenders.

A. 11.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the
payment of EMD & Tender Fees (if any)were initiated.

Refund/Settlement Process:

A. 11.1.4.1. The ICICI Internet Banking will communicate to the State
Government e-Procurement portal all details of the transactions on

daily basis.

A. 11.1.4.2. The Tender inviting Authority of the Government Offices will be using
their respective e-procurement User ID and Password to view the EMD

and TenderFees deposited by the biddersinthe pooling accounts.

A. 11.1.4.3. The nodal officer of the Finance Department, Government of West
Bengal will be able to view the Department-wise EMD and Tender
Fees deposited by the bidders to the pooling accounts and fund
transferred downstream at various stages of the tender process to
the Government accounts and bidders’ accounts, as applicable by

using user access as provided by NIC.

Superintending Engineer

South Circle,
Municipal Engineering Directorate,

Government of West Bengal.
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SECTION - B
FORM -1

PRE-QUALIFICATION APPLICATION

To
The Superintending Engineer
South Circle,

Municipal Engineering Directorate,
Government of West Bengal.

Ref : Tender for “"Construction of 3- Storied 50 Bedded Shelter for Urban Homeless
under NULM within Ghatal Municipality” (name of work)
NIe TNO..coovoveeree weveveeisninnns SLNOGi i Of The Superintending Engineer,South

Circle, Municipal Engineering Directorate, Government of West Bengal

Dear Sir,

Having examined the Statutory, Non-statutory &NIeT documents, I /we hereby
submit all the necessary information and relevant documents for evaluation.

The application is made by me / us on behalf of .. s e v

in the capacity.....ciiii i A UlY  @uthorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on
behalf of the group of firms for Application and for completion of the contract
documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the
scope & value of the contract bid under this project.

(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to

reject any application without assigning any reason.

Enclosure(s): e-Filling:-
1. Statutory Docume nts.

2. Non Statutory Docume nts.

Date......... Signature, Name and designation of authorized signatory
For and on behalf of ...

(name of the applicant)
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Information of audited financial

SECTION -

FORM - II

B

statement for the last year to

demonstrate the current soundness of the Bidder’s financial position

Name of Bidder:

1. The

Bidder’s Net Worth

for the last

year calculated on the basis of

capital, profitand freereserve availableto the firm should be positive.

2. Ann

ual Turn Over

Year

Amount in Rs. Document Reference as

attached (Pageno.

etc.)

Year-5(2015-2016)

Year-4(2016-2017)

Year-3(2017-2018)

Year-2(2018-2019)

Year-1(2019-2020)

3. Bank Solvency Certificate:

Amount in RS....ciii e

Issuing
Branch

Date of issue of Bank Solvency Certificate

Signature, Name and designation of authorized

signatory

Forandonbehalfof .................ooiiiiiii.
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AFFIDAVIT - “X"”

(To be furnished in Non-Judicial Stamp Paper of appropriate value duly notarized)

1. I, the undersigned do certify that all the statements made in the attached documents are true and correct. In case of any
information submitted is proved to be false or concealed, the application may be rejected and no objection / claim will be

raised by the undersigned.

2. The undersigned also hereby certifies that neither our firm..........ccooooiiiiis nor any of its
constituent partners have failed to executed more than one works contract under any
directorate of Govt of West Bengal and that neither our firm........ccccoooiiiiiiiincn, nor any of
its constituent partners was terminated by any sub-rule under Clause 3 of Tender
Form No. 2911 and that neitherour firm.........cooiiiiiiiiii e, nor any of its constituent
partners was terminated under any clause of Standard Bidding Documents by the Engineer-in-Charge /
Employer during last 3 (three) years.

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this

statement.

4. The undersigned understands that further qualifying information may be requested and agrees to

furnish any such information at the request of The Department.

5. Certified that I have applied in the tender vide NIeT bearing No. WB.....c.coiorcrimimrermmmimseressssssaraans of
the Superintending Engineer, Head Quarter, Municipal Engineering Directorate, Government of
West Bengalin the capacity of individual/ as a partner of a firm & I have not applied severally for

the same job and also not applied more than two works anywhere per set of required machineries.

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than

120 (one hundred twenty) days, after the dead line date for Bid submission.

7. 1/ wed o he re by ce rtify that I shall b ring all req uisite te chnical p ersonne | and / or p lants/ te sting
machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and
as per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site
even if upon technical evaluation I am declared as “qualified” without having all the requisite
technical personnel and /or plants/ testing machineries / equipment at the time of submission of

tender.

Date:

Signature, name and designation of
Authorised Signatory.

For and on behalf of
(Name of the Applicant)
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SECTION - B

FORM - 1III

STRUCTURE AND ORGANISATION

A. 1 Name of Applicant

A. 2 Office Address

Telephone No.
Mobile No.

A. 3 Name and address of Banker

A. 4 Attach an Organization Chart
showing the structure of the
Company with names of key
personnel and technical staff
with Bio-Data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation.

Date:

Signature, name and designation Of
Authorised Signatory.

For and on behalf of

(Name of the Applicant)
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SECTION

FoOrRM -

- B

IV

Deployment of Building / Road / Bridge Plant / Machineries / Equipment

Name of Plant / Motor / ) Possession Status Date of Present
. . - Machine release, ]
Machine / Make Type Capacity Engine No if Location of
Equipment No. 1dle Engaged engaged Installation
1 2 3 4 5 6 7 8 9 10
Date

29

Signature, name and designation Of
Authorized Signatory.

For and on behalf of
(Name of the Applicant)




DECLARATION “"Y”

(To be submitted in non-judicial stamp paper of appropriate value, duly notarized)

e I, the undersigned, declare that all the statements made in the attached documents in respect of

mode of ownership of machineries are true and correct.

e Certified thatrequired specified machineries for the works under this NIeT will be installed at the

working site within 45 (forty five) days (maximum) from the date of LOA / work Order.

e The undersigned also hereby certifies that neither our firm
nor any constituent firm had been

debarred to participate in tender by Public Works Department, UD&MA Deptt. Or other Govt.

deptt.during the last 5(five) years prior to the date of this NIeT.

e Theundersignedunderstands and agrees that further qualifying information may be requested

and agrees to furnish any such information at the request of the Department.

e Certified that I have applied in the Tender videin the tender vide NIeT bearing No.
WB...c. oo iciiietininnainsnnnnnnass of the Superintending Engineer, Head Quarter, Municipal
Engineering Directorate, Government of West Bengal in the capacity of individual / as a

partner of a firm and that I have not applied severally for the same job.

e Certified that I have applied in the tender in the capacity of individual / as a partner of a firm.

e Certified that I have access to or have available liguid assets (aggregate of working capital, Cash -
in-Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the
estimated cost put to tender. In this respect, I have attached necessary documents with this

application.

e I, the under-signed, do certify that all the statements made in the attached documents are true
and correct. If any declaration submitted isfound / ascertaintobeincorrect/fabricated/
misrepresented / fraudulent etc., accordingly tender will be liable to be cancelled / terminated
immediately & I / my firm / company shall also be liable to be prosecuted under section 197, 199
& 200 of Indian Penal Code, 1860 along with section- 71 & section -73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition tof

Date:

Signature, name and designation Of
Authorised Signatory.

For and on behalf of

(Name of the Applicant/Firm with Seal)
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SECTION - B

FORM -V

Experience

Profile

Name of the Firm:

List of projects completed that are similar

(five) years.

in nature to the work applied for executed during the last 5

Name of
N ame, Consulting Contract Percentage Original Original Actual Actual Date Reasons for
Nameof | Location Engineer price in of Date of start Date of Date of of delay in
Employer & responsible Indian Participation of work completion starting completion comp letion
n atu re for Rs. of company of work the work of work (if any)
of work supervision
Date:

"""""""""""" Signature, wame and designation oOf
Authorised Signatory.

For and on behalf of
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Section - C

Special Terms and Conditions

C. 1 General:

Unless otherwise stipulated, all the works are to be done as per general conditions and general
specifications as mentioned in the Departmental Schedule, i.e., Public Works Department
Schedule of Rates for Building Works (Volume - I) and Sanitary & Plumbing works (Volume - II)
including Materials, Labour & Carriage effective from 1st December 2017 with up-to-date

addenda and corrigenda, if any, in force issued by the Superintending Engineer, Planning &
Monitoring Circle, PWD & Convener, Combined Schedule Committee of PWD,as applicable for the

working area of concerned Circle at the time of uploading of tender.

Forgeneral conditionsand generalspecifications of items of works including supply and carriage
works, not appearing in the aforesaid specification books, relevant Public Works Department
Schedule of Rates for Road & Bridge Works (Volume -III) including Materials, Labour& Carriage
indifferent districts of West Bengal for the working area effective from 1PstP December 2015

with up-to-date agenda & corrigenda, if any, in force issued from competent authority of PWD or
relevant I.S. / I.R.C. Codes of practice or National Building Code in force at the time of
uploading of tender will be considered for the appropriate working area.

C. 2 Definition of "Engineer-in-Charge” and commencement of work:

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the concerned
Division. The word “Department” appearing anywhere in the tender documents means Municipal
Engineering Directorate under UD&MA Department, Government of West Bengal, who have
jurisdiction, administrative or executive, over part or whole of the works forming the subject
matter of the tender or contract. The word “approved” appearing anywhere in the documents
means approved by the Engineer-in-Charge. In case, the work is transferred to any other

Division, the Executive Engineerunder whomthe work will be executed should be treated as the
Engineer-in-Charge. The work will have to be taken up within specified time as mentioned in the
work order. Failure to do so will constitute a violation of the contract stipulation as regards to
proportionate progress and timely completion of work and the contractor will thereby make
himself liable to pay compensation or other penal action as per stipulation of the printed tender
form.The Superintending Engineer of concerned Circle, Municipal Engineering Directorate,
Government of West Bengal will act as Nodal Superintending Engineer. The Executive Engineer,
concerned Division,M.E. Directorate, Government of West Bengal shall be the Nodal Engineer-in-
Charge of the work. Nodal Superintending Engineer will control the whole work. Deviation of the
work if any should be controlled and sanctioned/approved by the nodal Superintending Engineer
of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17.

C. 3 Terms & Conditions in extended period:

As Clause 5 of West Bengal Form No. 2911 (ii) when an extension of time for completion of work is
granted by the Engineer-in-Charge for valid reasons over which the contractor have no control, it
will be taken as granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining

unaltered, i.e., the tender is revalidated up to the extended period.

C. 4 Co-operation with other agencies and damages and safety of road users:
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All works are to be carried out in close co-operation with the Department and other contract(s)
that may be working in the area of work. The work should also be carried out with due regard
to the convenience of the road users and occupants of the adjacent locality,if any. All
arrangements and programme of work must be adjusted accordingly. All precautions must be
taken toguard against chances of injury or accidents to workers, road users, occupants of the
adjacent locality etc. The contractor must see that all damages to any property which, inthe

opinion of the Engineer-in-Charge are due to the negligence of the contractor are promptly

rectified by the contractor at his own cost and expensesand according to the direction and
satisfaction of the Engineer-in-Charge.

C. 5 Transportation arrangement:

The contractor will arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for
booking of railways wagons etc. But, in case of failure of the department to help the contractor
in this respect, the contractor will have to arrange at his own initiative so that progress of
work is not hampered and no claim whatsoever on this ground will be entertained under any
circumstances. If railways facilities are not available, the contractor will have to depend on
transport of materials by road as necessary to complete the work without claiming any extra
payment from Departmentinthisregard. The contractor mustconsiderthisaspect while

quoting rate.

C. 6 Contractor’'s Site Office:

The contractor will have to set up an office adjacent to the work as may be approved by the
Engineer-in-Charge where all directions and notice of any kind whatsoever, which the Engineer-
in-Charge or his representative may desire to give to the contractorin connection with the
contract, may be left or sent by post to such office or delivered to the contractor’s authorised
agentorrepresentative. Forsuch intimationtothe contractor’s site office, it will be deemed to

the sufficient enough to be served upon the contractor.Onselection, the contractor shall have to
strictly display the work programme in Bar Chart and relevant drawings of the project in the

site office.

C. 7 Incidental and other charges:

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees
for water supply, Royalty or road materials if( any), electricity and other charges of

Municip alities or statutory local bodies, ferry charges, Toll charges, loading and unloading
charges, handling chargers, overhead chargesetc. will be deemedto have been covered by the
rate squote dby the contractor inclusiv e of all tax es, all othe r charg es for the ex e cution of the
specified work, including supply of materials and related carriage, complete or finished in all

respect up to the entire satisfaction of the Engineer-in-charge of the work. No extra claim in this
regard beyond the specified rate as per work schedule in this respect will be entertained.

C. 8 Authorised Representative of Contractor:

The contractor should not assign the agreement or sublet any portion of the work. The
contractor, may however, appoint and authorised representatives in respect of one or more of the

following purposes only.

C. 8.1. General day to day management of work.

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the

same and sign hand receipts thereof.

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records
of such measurements which will be taken as accepted by the contractor.
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The selection of the authorised representatives will be subject to the prior approval of the
Engineer-in-Charge concerned and the contractor will in writing seek such approval of the
Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and
theattested specimen signature of the representative he wants to appoint and the specific
purposes as specified here-in-above, which the representative will be authorised for. Even
afterfirstapproval, the Engineer-in-Charge may issue atany subsequent date, revised

directions about such authorised representatives and the contractor will be bound to abide by
such directions. The Engineer-in-Charge will not be bound to assign any reason for his revised
directions. Any notice correspondence etc. issued to the authorised representative or left at
his address, will be deemed to have been issued to the contractor.

C. 9 Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the
Department. Otherwise the Department will not be bound to take cognizance of such ofa

ttorney.

C. 10 Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the
progress, extension of time for the period lost will be granted on receipt of application from
the contractor before the expiry date of contract. No claim whatsoever for idle labour,
additional establishment, enhanced cost of materials and labour and hire charges of tools &
plants etc. will be entertained under any circumstances. The contractor should consider the
above factor while quoting his rate. Applications for such extension of time should be
submitted by the contractor in the manner indicated in Clause 5 of the printed form of West
Bengal Form No. 2911 (ii).

C. 11 Contractor’'s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of
work. The cement godown should be sufficient in capacity and it must be water tight with
either an elevated floor with proper ventilation arrangement underneath the floor or if solid
raised flooring is made, cement is to be stored on bamboo or timber dunnage to the
satisfaction of the Engineer-in-Charge. No separate payment will be made for these godowns
or for the store yard. Any cement, which is found at the time of use to have been damaged,
shall be rejected and must immediately to removed from the site by the contractor as per

directed of the Engineer-in-Charge.

C. 12 Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown,
store yard, labour camp etc. at his own cost for the execution of the work. Departmental
land, if available and if applied for, may be spared for thesaid purpose on the written

permission of the ULB authority as per rule.

C. 13 Use of Government Land:

Before using any space in Government land for any purpose whatsoever, approval of the
Engineer-in-Charge will be required. Departmental land, if available and if applied for, may be
spared for the purpose on usual charges as fixed by the Competent Authority. The contractor
will have to make hisown arrangements for storage of tools, plants, equipments; materials

etc. of adequate capacity and will clear and remove on completion of work and will also remove
the shed, huts etc. which he might have erected in Government land. If after such use, the
contractor fails to clear the land, Department will arrange to remove those installations and

adequate recovery will be made from the dues of the contractor.
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C. 14 Work Order Book:

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply
at his own cost one Work Order Book to Sub-Divisional Officer / Assistant Engineer

concerned, who is authorised to receive and keep in custody the Work Order Book on behalf
of the Engineer-in-Charge. The Work Order Book will be kept at the site of work under the
custody of Sub-Divisional Officer / Assistant Engineer or his authorised representative. The
Work Order Book should have machine numbered pages in triplicate. Directions or instructions
from Departmental officers to be issued to the Contractor will be entered (in triplicate) in the
Work Order Book (except whensuch directions orinstructionsare givenby separate letters).

The contractor or his authorised representatives should regularly note the entries made in

the Work Order Book and also record thereon the actions taken or being taken by him for
complying the said directions or instructions on any relevant points relating to the work. The
contractor or his authorised representative may take away the triplicate pages of the Work
Order Book for his own record and guidance.

Cases of supplementary items or of claims may not be entertained unless supported by

entries in the Work Order Book or any written order from the Tender Accepting Authority.

The first page of the Work Order Book shall contain the following particulars:

C. 14.1. Name of the Work;

C. 14.2. Reference to contract number;

C. 14.3. Contractual rate in percentage;

C. 14.4. Date of opening of the Work Order Book;

C. 14.5. Name and address of the Contractor;

C. 14.6. Signature of the Contractor;

C. 14.7. Name & address of the Authorized representative (if any);

C. 14.8. Specific purpose for which the contractor’s representatives is authorized to act on behalf of the
Contractor;

C. 14.9. Signature of the authorized rep re sentative duly attested by the Contractor;

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned;

C. 14.11. Date of actual completion of work;

C. 14.12. Date of recording final measurement;

Entriesin C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the

Work Order Book isrecorded in the office of the Sub-Divisional Officer/ Assistant Engineer.

C. 15 Clearing of Materials:

Before starting any work, work site, wherever necessary, must be properly dressed after
cutting clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable
vegetation from the alignment or site of works. On completion of works all temporary
structures or obstructions including some pipes in underground works, if any, must also be
removed. All scars of construction should be obliterated and the whole site should be left in
aclear and neat manner to the satisfaction of the Engineer-in-Charge. Total length (in caseo
f road project) should be demarcated by proper chainaging with fixing 200 m post as
perdirection of the Engineer-in-Charge on both sides of the alignment and Bench Marking at
desired locations as per direction of the Engineer-in-Charge. No separate payment will be
made for all these works, the cost thereof being deemed to have been included in the rates
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of various items of works quoted by the contractor in the schedule of probable items of

works.

C. 16 Sundry Materials:

The contractor must erect temporary pillars, master pillars etc. as may be required in
suitable places as directed by the Engineer-in-Charge at his own cost before starting and
during the work by which the departmental staff will check levels layout of different works
and fix up alignment and the contractor will have to maintain and protect the same till
completion of the work. All machineries and equipments like Level Machine, Staff, Theodolite
etc. and othersundry materiallike pegs, strings, nails, flakesinstruments etc. and also

skilled labour required for setting out the levels, for laying out difference structures and
alignment will also have to be supplied by the contractor at his own cost as per direction of

the Engineer-in-Charge without any extra claim towards the Department.

C. 17 Supplementary / Additional itemsof Works:

C. 17.1. Rates of Supplementary Item(s) will be analysed in the .1t instant as far asp
ossible from the rates of the allied items of works appearing in the tenders

chedule.

C. 17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent possible
from the rates of allied items of works appearing in the Public Works DepartmentS
chedule of Rates (for Building / Sanitary & Plumbing Works) of probable items ofwo
rk forming part of the tender document. Rates of SOR for the working area atthe t

ime of floating of NIeT will be applicable.

C. 17.3. In Case, additional items do not appear in the above Public Works Department
Schedule of Rates, such items for the works will be paid at the rates entered in theP
ublic Works (Roads) Department Schedule of Rates for the working area at the
time floating of NIeT.

C. 17.4. It the Supplementary Item(s) cannot be computed even after application of clauses
stated above, rates of supplementaryitem(s) willbe analysed tothe maximum
extent possible from the rates of allied items of works appearing in the current
PWD Schedule of Rates (for Building / Sanitary & Plumbing / Road Works) of
probable items of work for the work area at the time of execution of work.

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after application
of clauses stated above, the same will be determined by analysis from marketrates
of material, labour and carriage cost prevailing at the time of execution of such
items of work. Profit and overhead charges (both together) at 10% (ten percent)
will be allowed only. In that case the contractual percentage will not be applicable.
In such cases rates should be determined by the Superintending Engineer concerned

under whom the work is being executed.

Contractual percentage shall only be applicable with regard to the portions of the analysis
based on PWD Schedule of Ratesas mentioned in Clauses C. 17.1., C. 17.2., C. 17.3& C.
17.4. stated above only.

It may be noted that the cases of supplementary items of claim will not be entertained unless
supp orted by entrie s in the W ork Orde r Book or any writte n orde r f rom the te nd er acce pting

authority.
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C.

C.

C.

C.

18 Covered up works:

When one item of work is to be covered up by another item of work the later item should
not be done before the formal item has been measured up and has been inspected by the
Engineer-in-Charge or the Sub-Divisional Officer / Assistant Engineer, as the authorized
representative of the Engineer-in-Charge and order given by him for proceeding with thel
ateritemofwork. When, however, thisisnot possible for practicalreasons, the Sub-

Assistant Engineer, if so authorized by the Sub-Divisional Officer / Assistant Engineer mayd

o this inspection in respect of minor works and issue order regarding the later item.

19 Approval of Sample:

S amp le s of all mate rials to besup pliedb ythe contractor and to b e use d inthe work will hav e
to be approved by the Engineer-in-Charge and checking the quality of such materials will have
to be done by the concerned Department or as directed by the Engineer -in- Charge prior to

utilization in the work.

20 Water and Energy:

The contractor will have to arrange at his own cost, required energy for operation of
equipments and machineries, for operating pump set, illuminating work site, office, etc. that
may be necessary in difference stages of execution of work. No facility of any sort will be
provided for utilization of the departmental sources of energy existing at the site of work.

Arrangement for obtaining water for the work should also be made by the contractor at his

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be

borne by the contractor for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing,
water supply, sanitation, light, procurement of food for contractors staff & crews, medical aids
etc. are to be arranged for by the contractor at his own cost. The costfor transportation of
labour, materials and all other incidental items as required for work shall also have to be

borne by the Contractor without any extra claim from the Department.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing,
water supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are
to be arranged by the contractor at his own cost. The cost of transport of labour, materials
and all other incidental items as required for work shall also have to be borne by the

Contractor without any extra claim from department.

21 Road open to traffic:

It should be clearly understood that the contractor will be responsible to keep the road open
to all kinds of traffic during execution of the work. The work should be so arranged and the
programme of work must be so adjusted as not to disturb the smooth flow of road traffic in
any way. If necessary, diversion road should be provided and maintained by the contractor at
his own cost for the entire period of work, if not separately provided in the tender. The
Contractor should take all necessary precautions including guarding, lighting and barricading
as necessary, to guard against the chances of injury or accident to the road user and traffic
and ferry users during execution of the work for which nothing extra will be paid except

otherwise mentioned in the specific price schedule. The contractor will also have to indemnify
the Department against consequences of any such injury or accident, if so happens and which,

as per opinion of the Engineer-in-Charge is due to contractor’s fault.
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Suitable road sign, as and where necessary, should be provided by the contractor at his own
cost as per direction of the Engineer-in-Charge and will also be maintained till the completion
of the work. Road barriers, with red light at night, are to be placed where the existing surface
is disturbed with proper road signs. All these should be done at the cost of the contractor
without any extra claim towards the Department.

C. 22 Drawings:

All works should be carried out in conformity with the drawings supplied by this Department.
The Contractor will have to carry out all the works according to the Departmental General
Arrangement Drawing and Detail Working Drawings to be supplied by the Department from time -
to-time.

C. 23 Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same
to the Engineer-in-Charge of work of this Department lies with the contractor and nothing will
be paid on this account. In case of any loss or damage of serviceable materials prior to
handing over the same to this Department, full value will be recovered from the Contractor’s

bill at rates as will be assessed by the Engineer-in-Charge.

C. 24 Unserviceable Materials:

The Contractor will have to remove all unserviceable materials, obtained during execution at
a place as will be directed. The contractor should dress and clear the work site after
completion of work as per direction of the Engineer-in-Charge. No extra payment will be

made on this account.

C. 25 Contractor's risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor

without any extra claim from the Department.

C. 26 Idle labour& additional cost:

Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway
freight etc. will be entertained under any circumstances.

C. 27 Charges and fees payable by contractor:

C. 27.1. The contractorwillhaveto pay all feesrequired to be given or paid by any statute or
any regulation orby-law ofany local orotherstatutory authority which may be
applicable to the works and will keep the department indemnified against all penalties

and liabilities of every kind for breach of such statute, regulation or law.

C. 27.2. The Contractor will save and indemnify the department from and against all claims,
demands, suit and proceedings fororon account of infringement of any patent,
rights, design, trade mark of name of other protected right in respect of any
constructional plant, machine, work, materials, thing or process used for or in

connection with works or temporary works or any of them.

C. 28 Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his
own cost. All cost of fuel and stores for proper running of the Tools and Plants must be borne
by the Contractor.
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C. 29 Realisation of Departmental claims:

Any of sum money due and payable to the contractor (including security deposit refundable
to him/her) under this contract may be appropriated by the Government and set off against
any claim of Government for the payment of sum of money arising out of this contract or
under any other contract made by the contractor with the Government. If the entire claim of
Government is not appropriated by this way, claim for balance amount may be appropriated
as per Public Demand Recovery Act.

C. 30 Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages
Act, 1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued
hereunder from time to time. If he fails to do so, Engineer-in-Charge or Superintending
Engineer of the concern Circle of P.W. Directorate may at his discretions, take necessary
measure over the contract.

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on
account of any violation of the provision of the said Act(s). The Contractor must obtain
necessary certificate and license from the concerned Registering Office under the Contract
Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or
date as are called for from time-to-time in connection with implementation of the provisions
of the above Acts and Rules and timely submission of the same, failing which the contractor
will be liable for breach of contract and the Engineer-in-Charge may at his discretion take

necessary measures over the contract.

C. 31 Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the

remedying of any defects therein:

C. 31.1. have full regard for the safety of all persons and the Works (so far as the same

are not completed or occupied by the Department);

C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning signs
and watching, when and where necessary or required by the Engineer-in-Charge
for the protection of the Works or for the safety and convenience of the publico

r others;

C. 31.3. take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the publicorothers
resulting from pollution, noise or other causes arising as a consequence of his
methods of operation;

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not to
interfere with any signal light of the railways or with any traffic or signal lights of
any local or other authority.

C. 32 Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all

respects within the period specified in Notice Inviting e-Tender.
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C. 33 Programme of work:

Before actual commencement of work the contractor shall submit a programme of construction
of work with methodology clearly showing the required materials, men and equipment. The
contractor will submit a programme of construction in the pattern of Bar Chart or Critical
Path Method and a time table divided into four equal periods of progress of work to complete
the work within the specificperiod forapproval ofthe Engineer-in-Charge whoreservesthe

right to make addition, alterations and substitutions to such programme in consultation with
the contractor and such approved programme shall be adhered to by the contractor unless the
sameissubsequently found impracticablein partorfullintheopinionofthe Engineer-in-

Charge and is modified by him/her. The contractor must pray in writing, showing sufficient

reasons therein for modification of programme.

The work shall have to be executed strictly as per the time limit mentioned in this document

failing which shall invite appropriate penalty as applicable.

The cond itions laid down in Clause 2 of the printed tender form regard ing the division of total
period and progress to work and the time table there for as provided in the said clause shall be
deemed to have been sufficiently complied with the actual progress of work and does not fall
short of the prog ress laid d own in the ap prov ed time tab le for one fourth, half and thre e fourth

of time allowed for the work.

C. 34 Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any
rectification or adjustment becomes necessary the contractor shall have to do the same at his
own cost according to the direction ofthe Engineer-in-Charge. During progress of works, if

any, error appears or arises in respect of position, level, dimensions or alignment of any part
of the work contractor shallat his own cost rectify such defects to the satisfaction ofthe
Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not
inany way relieve the contractor from their responsibility for correctness and rectification

the re of.

C. 35 Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc.
Incase disturbances of service utilities is found unavoidable the matter should immediately be
brought to the notice of the Engineer-in-Charge and necessary precautionary measures as
would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses of
the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be

fixed by the Engineer-in-Charge concerned will be recovered from the contractor.

C. 36 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per specification mentioned in the relevant Schedule of Rates for
Building Works (Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS /
IRC codes and the Engineer-in-Charge reserves the right to test, examine and measure the
materials / workmanship direct at the place of manufacture, fabrication or at the site of
works or any suitable place. The contractor shall provide such assistance, instrument,
machine, labourand materialsas the Engineer-in-Charge mayrequireforexamining,

measuring and testing the works and quality, weight or quantity of materials used and shall

supply samples fortesting as may be selectedand required by the Engineer-in-Charge
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without any extra cost. Besides this, he will carry out tests from outside Government
Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have to be

borne by the agency and that must be considered during quoting rate.

C. 37 Site Condition:

The contractor before tendering must visit the site and satisfy himself as to the extent of the
proposed construction difficulties and problems, if any, to start, to continue and complete the
work within the time as stipulated in this tender without dislocation of normal traffic during
day as well as to night. The execution of the work should be planned and phased so that there
are noundue hazards to the movement of normal traffic over the road. No additional payment

will be entertained on this account.

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads,
incomplete roads and over the weak and damaged culverts should be taken into consideration
by the Contractor. The materials forthe work may berequiredtocarryover kutcharoads.

These approach roads should be maintained by the Contractor at his own cost.

Difficulties in collection of different materials in lot, over the road flank due to insufficient
space if there be any, should be noted by the bidder. Noextrarate orextratime will be

allowed on these accounts. The bidder should quote his rate taking into consideration
regarding security of the materials. Nothing will be entertained under any circumstances

beyond the respective tendered provisions.

C. 38 Preliminaries:

During execution of the work, contractor will remain responsible for providing reasonable
facilities to traffic on the road and also lighting and guarding of the road during night for its
saf ety while the work isinprog ress and no extrarate will be paid on this account before tak ing

up the work.

Approximately half of the road width including one flank should be kept clear to the traffic
from all obstructions and the surface should be properly cleaned and leveled as far as
possible.

Sign Boards / Direction Boards are to be erected at required points of specified size indicating
inred letters on a white back ground as per direction of the Engineer-in-Charge, cost of which

will have to be borne by the agency.

Road barriers should be placed wherever the existing road surface is disturbed with proper road
sig ns. During nig ht, the se should be prov id ed with l'ight, Night Guard /" Chowk id ar” for watching
the barrier etc. should also be maintained by the Contractor to give due warning to road users,

especially at night.

C. 39. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality
Control Tests:

All works and all quality control tests should conform to specifications mentioned in the BOQ
andin the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works
of PWD, Government of West Bengal read with relevant Corrigenda and Addenda”. Where the
above BOQ, NIeT& SOR is silent about specification or quality control tests of any particular
item of work, the same should conform to the specifications and quality control test laid
downin the relevant, "Schedule of Rates of Road & Bridge Works PWD, Government of West

Bengal read with relevant Corrigenda & Addenda / relevant IS / IRC Codes of practice.”

C. 40 Timely completion of work:
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All the supply and the work must have to be completed in all respects within the time
specifiedin Notice Inviting e-Tender from the date of commencement as mentioned in work
order. Time for completion as specified in the tender shall be deemed to be the essence of

the contract.

C. 41 Procurement of materials:

All materials required to complete execution of the work will have to be supplied by the

contractor after procurement from authorised and approved source.

C. 42 Rejection of materials:

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected
materials must be removed by the Contractor from the site within 24 hours from the issue of
order to that effect. In case of non-compliance of such order, the Engineer-in-Charge will have
the authority to cause such re mov al at the cost and e xp e nse of the contractor and the

contractor will not be entitled to claim for any loss or damage on that account.

C. 43 Implied elements of work in items:

Except of such items as are included in the Specific Priced Schedule of probable items and
approximate quantities no separate charges will be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be
inclusive of the same.

C. 44 Damaged cement:

Any cement lying at contractor’s custody, which is found at the time of use to have been
damaged, will be rejected and must immediately be removed from the site by the contractor

or disposed of as directed by the Engineer-in-Charge at the costs and expenses of the
contractor.

C. 45 Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

C. 46 Forced Closure:

In case of forced closure or aband onme nt of the works by the Dep artment, the
contractor will be eligible to be paid for the finished works and reimbursement of

expenses actually incurred but not for any losses.

C. 47 Tender Rate:

The contracto r should note that the te nd e ris strictly b ase d on the rate s q uote d by the
Contractor on the priced schedule of probable item of work. The quantities for various
otheritems of works as shown inthe priced schedule of probable items of works are

based on the drawings and designs prepared by the Department. If variations become
necessary due to design consideration and as per actual site conditions, those will have
to be done by the contractor at the time of execution at the rate prescribed inthe tender

condition. No conditional rate will be allowed in any case.

C. 48 Delay due to modification of drawing and design:

The contractor will not be entitled forany compensation forany loss due to delay arising
out of modification of the drawing, addition & alterations of specifications, delay in

issuance of drawings, etc.
C. 49 Additional Conditions:

A few additional conditions under special terms and conditions:
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C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus
(both serviceable & unserviceable) earth, rubbish, materials etc. as per

direction of the Engineer-in-Charge.

C. 49.2. Rate quoted will be inclusive of all Taxes.

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at
starting and e nd chainag e of the work - site with aluminum p late hoi ste d on
steel tubular pipe/ angle post to a height of 1.5 Meter at the cost of the
contractor including fitting, fixing, painting, lettering etc. complete as per

direction of the Engineer-in-Charge.

C. 49.4. The Contractor is to display caution board maintaining I.S. / I.R.C. norms at

his own cost as per direction of the Engineer-in-Charge.

C. 49.5. Deep excavation of trenches left out for days should be avoided.

C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill

value as per rule, if applicable.

C. 49.7. The whole work will have to be executed as per Departmental drawings

available in this connection at the tendered rate.

C. 49.8. Income Tax will be deducted from each bill of the contractor as per

applicable rate and rules in force.

C. 50 Royalty:

The Contractor will have to comp ly the relevant rule s and regulations and law s of the

land in this regard.

C. 51 Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The
contractor may however, have toexecutethe workatnight, ifinstructed by the
Engineer-in-Charge. For true technical or emergent reasons, the work may require to
be executed duringthenightalsoaccordingtotheinstructionofthe Engineer-in-

Charge. In that case the contractor shall have to arrange for separate set of labour
with sufficientand satisfactory lightingarrangementforthenightwork. No extra
payment whatsoever in this respect will be made to the contractor.

C. 52 Working condition:

During execution of work, contractor will remain responsible for providing unhindered
passage totrafficonroad adjacenttosite, providing lighting and guarding

arrangement during night for safety and no extra cost will be paid on this account.

Work may be required to be executed at night also. Accordingly sufficient lighting
arrangementis to be made by the bidder and the cost of such arrangement shall be

deemed to have been included in the rates of relevant items.

It is to be noted that there will not be any electrical facility at work site. Bidder
should make his own arrangement for water, necessary power of lighting, welding,
running of pumps etc. and the cost for such arrangement shall be deemed to have

been included in the rates quoted by the bidder.

Superintending Engineer, South Circle,
Municipal Engineering Directorate,
Government of West Bengal.
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Digitally signed 5y BHASKAR BANERJEE
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