



GOVERNMENT OF WEST BENGAL
OFFICE OF THE EXECUTIVE ENGINEER
SALT LAKE CONSTRUCTION DIVISION
URBAN DEVELOPMENT DEPARTMENT
SECH BHAWAN, BIDHANNAGAR, KOL-91

सत्यमेव जयते

3rd (Third) Corrigendum Notice

of N.I.T. No. 02/SE of Executive Engineer, Salt Lake Construction Division

[Circulated vide Memo No. 2165(40), Dated:19.12.12]

&

[1st Corrigendum Notice Circulated vide Memo No.02(14) Date: 01/01 /13]

&


2nd Corrigendum Circulated Vide Memo NO.41(13) Date: 07/01/2013

- (ii) It is for information to all concerned that in unavoidable circumstances following changes have been incorporated in the above mentioned N.I.T for the work "Construction of Concrete Road for a length of 2.20 Km along left bank of Eastern Drainage Channel by replacing old and damaged bituminous road" (Reach-I for a length of 1.10 KM in between 'Karunamoyee Bridge' to 'E.M. Bye Pass')

MATTER	Last Date of application	Date of Interview	Last Date of Purchase	Date of Dropping	Date of Opening
Previously mentioned as: (As per Original N.I.T.)	04.01.13	08.01.13	15.01.13 (Up to 16.00 hrs.)	17.01.13 (Up to 16.00 hrs.)	18.01.13 (At 14.00 hrs)
As per First Corrigendum Notice	09.01.13	11.01.13	18.01.13 (Up to 16.00 hrs.)	28.01.13 (Up to 16.00 hrs.)	29.01.13 (At 14.00 hrs)
AS PER SECOND CORRIGENDUM :	15.01.13	17.01.13	24.01.13 (Up to 16.00 hrs.)	30.01.13 (Up to 16.00 hrs.)	01.02.13 (At 14.00 hrs)
AS PER THIS THIRD CORRIGENDUM	18.01.13	21.01.13	24.01.13 (Up to 16.00 hrs.)	30.01.13 (Up to 16.00 hrs.)	31.01.13 (At 14.00 hrs)
'AMOUNT PUT TO TENDER FOR THIS WORK'					
PREVIOUSLY MENTIONED AS PER ORIGINAL NIT			TO BE READ AS PER FIRST CORRIGENDUM		
AS PER ORIGINAL NIT	Rs. 7,41,54,281/=		Rs. 3,44,85,215.00		
AS PER 1 st (First) CORRIGENDUM	Rs. 3,47,19,236/=				

(ii) All other terms and condition will be unaltered.


(iii) All concerned are requested to offer their rates as per modified condition and this corrigendum will form part of the agreement of contract.


Executive Engineer
Salt Lake Construction Division

Memo No. 93(13) Date: 14/01/2013

Copy forwarded for information to :

- 1) The Principal Secretary, Urban Development Department, Govt. of West Bengal, Nagarayan, Salt Lake, Kolkata.
- 2) The Chief Engineering Advisor, Urban Development Department (Salt Lake Project), Sech Bhavan, Salt Lake, Kolkata.
- 3) The Special Engineer, Salt Lake Reclamation & Development Circle, Urban Development Department, Salt Lake, Kolkata.
- 4) The Executive Engineer, Salt Lake Reclamation Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 5) The Executive Engineer, Bidhannagar Municipal Services Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 6) The Executive Engineer, Central Mechanical Division, Sech Bhavan, Salt Lake, Kolkata- 700 091.
- 7) The Executive Engineer, Suburban Drainage Division, I & W Dte. Jalsampad Bhawan, with a request to kindly arrange for dropping and purchase of tender at his office as per date mentioned above, which will be collected from your office in due course.
- 8) The Executive Engineer, Howrah Irrigation Division, I & W Dte. 11-A, Mirza Galib Street (top Floor), Kolkata - 700 087, with a request to kindly arrange for dropping and purchase of tender at his office as per date mentioned above, which will be collected from your office in due course.
- 09-11) The SDO, Salt Lake Water Supply Sub-Division/ Salt Lake Sewerage Sub-Division / Salt Lake Roads Sub-Division
- 12) Office Notice Board.
- 13) To The Divisional Accounts officer


Executive Engineer
Salt Lake Construction Division